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A " PROJECT PARTICULARS

1) PROJECT DESCRIPTION / BACKGROUND

The project covers the supply of material, fittings & rehabilitation of one dip tank.

The works include the removal of old crush pen, bypass and entrance kraal poles and replacement
with new creosote treated poles. It also includes the minor casting of concrete in the kraal area,
exit race, exit areas of the bypass, splash walls and the dip tank itself if required. Please refer
to the attached typical cattle dip tank plan,

2) LOCATION

The site is in the Harry Gwala district, closest to Highflats and the co ordinates for the site are:-
30° 18' 58" S, 30° 04" 28" E.

3) SCOPE

¢ Site assessment: The site of the particular dip tank to be rehabilitated is to be assessed and
checked against the bill of quantities to establish extent of rehabilitation works required. In
the event that the contractor determines that the rehabilitation works far exceed the

and not a rehabilitation. This dip tank should then be removed from the existing scope of
works and re-advertised for tender as the construction of a new dip tank.

* Diptank: Emptying of dip tank of water and debris, cleaning using high pressure cleaner.

* Concrete work: mechanical concrete vibrator (petrol driven) must be used at all times and
concrete should be cast in manageable amounts. If any defects occur, it must be patched to
match the existing finishing.

* Strength of concrete - 30MPa for entrance, exit and splash walls. 15 MPa for concreting of
poles.

* Poles- only CCA treated SABS approved standard poles to be used.

B - GENERAL CONDITIONS oF conems——
B - GENERAL CONDITIONS OF CONTRACT

BID DOCUMENTATION
1) COMPETENCY OF THE CONTRACTOR

This bid is open for contractors with a Construction Industry Development Board (CIDB) data base
grading of at least 2CE. The following minimum CIDB grading’s apply:

Failure to provide the applicable CIDB registration certificate will invalidate the bid. The
contractor is to submit evidence of his/her OWN registration. CIDB registration of possible sub-
contractors would be recommended, but will not make up for non-registration by the contractor
quoting/bidding for the work. The Department reserves itself the right to disqualify any quote/bid




in the event of substantial unsatisfactory reports being obtained about the proponent of such a
quote/bid. ANNEXURE E gives the assessments criteria for the evaluation of the bid on
functionality.

2) BIDDERS TO CHECK COMPLETENESS OF DOCUMENT

The Bidder is required to check the number of consecutively numbered pages and should any
found to be missing or in duplicate, or the text of figures indistinct, or should there be any doubt
or obscurity as to the meaning of any part of these documents, the Bidder must ascertain the true

3) COMPULSORY INFORMATION REQUIRED FROM BIDDERS

All schedules, which accompany the Bid Form, form an integral part of the Bid and must be duly
completed in every detail. Failure to do so will render the Bid ineligible for consideration. The
Bidder must submit his Bid with all Pages of the Bid document initialled. Failure to initial each
Page may result in the Bid being disregarded. The Bidder must retain for his own use a copy of
the Specification and all Schedules submitted.

4) ALTERATIONS TO BID DOCUMENTS

No unauthorized alteration or addition shall be made to the Form of Tender, to the Schedule of
Quantities or to any other portion of the original text in the Bid Documents. If any alteration or
addition is made, or if the Schedule of Quantities is not properly completed, the Bid may be
rejected.

Any amendment or correction in the Bid document of the Tendered amount/sum/rate or other
entry must be affected only by deleting the incorrect entry and writing the correct
amount/sum/rate just above it in INK. Each and every amendment/correction must be initialled
by the signatory of the Bidder. The use of “TIPPEX” or any other similar substances to make
corrections and/or alterations ANYWHERE in the Bid document is NOT permitted and any Bid
altered/amended in such a manner may be declared invalid or disregarded.

5) SCHEDULE OF VARIATIONS

If the Bidder chooses to suggest alternatives in his bid proposal, these should be at least of equal
standards to the original specifications. All materials used must be SABS approved. In the case of

of paper which must be securely attached to the prescribed form and which must be referred to
on the prescribed form (SBD: Section M).  If subsequently required, the Bidder shall submit fully
detailed plans and calculations of the variations or alternative bids in the form requested by the
Department.

6) APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

For the purpose of this Contract the relevant SANS specifications shall apply- specifically SABS
1200: Standardized Specification for Civil Engineering Construction specifications shall apply.
The following sections shall in particular apply here: SABS 1200 AA - 1986 (General - Small
Works), SABS 1200 DA -1988 (Earthworks - Small Works) and SABS 1200GA - 1982 (Concrete -
Small Works). All materials including concrete blocks, lintels, damp proofing, plumbing and
drainage materials, steel structure, windows, doors, paints etc... to be SANS approved and
installed to applicable standards specified by SANS, NBR, or the manufacturer. The Bid shall refer
to “the Standard (Abridged) Preamble for all trades” which covers the following:



INDEX STANDARD (ABRIDGED) PREAMBLES TO ALL TRADES

I 1 EARTHWORKS 3
| 2 CONCRETE, FORMWORK AND REINFORCEMENT 3 |
3 BLOCK AND BRICKWORK 6

7) VALIDITY PERIOD FOR BID
Bids shall remain valid for a period of 90 days from date of the closing of the Bid.

SITE CONDITIONS AND FACILITIES AVAILABLE:

8) COMPULSORY PRE-BID BRIEFING MEETING

A compulsory pre-Bid site briefing and consultation meeting will be held with prospective Bidders.
Attendance at the meeting will be compulsory and non-attendance shall invalidate any Bid. (See
attached Compulsory site inspection certificate to be completed) The date and time of the
meeting will be published in the Bid Advertisement.

9) HANDOVER OF SITE TO CONTRACTOR

The Contractor will be introduced to the project participants following the Bid award. The site
will be handed over to the Contractor who will control the site for the contract duration. Only
the Contractor’s own employees, Contractor’s local labour and Departmental Representatives will
be allowed on site. The Contractor is responsible for the administration, control and security on
the site at all times during the contract duration.

10)  WATER AND POWER

There is no power or piped water available on site. The Contractor shall make the necessary
arrangements for the provision of any water and power. No payment will be made for the provision
or use of these services and the cost of these shall be included in the tendered amount.

11)  LOCATION OF CAMP

The Contractor’s camp may be erected on the site of the works but must meet the approval of
the Engineer, project beneficiaries and land owners. No persons other than a night watchman
may sleep in the camp, without the approval of the local participants and Chairperson.

12)  HOUSING OF CONTRACTOR’S EMPLOYEES

No housing is available for the Contractor’s employees and the Contractor shall make his own
arrangement for housing his employees and transporting them to and from the site. However it
may be possible to arrange temporary local accommodation for the Contractor’s staff with the
participants. The Contractor is in all respects responsible for the housing and transporting of his
employees, and for the arrangement thereof, and no extension of time due to any delays resulting
from this, will be granted.

13) LOCAL LABOUR

A minimum of five unskilled labour must be used from the project participants or local community.
The Contractor and the Departmental representative (local Extension officer) may negotiate with
the participants in this regard to establish all the conditions for the utilization of the local labour,
provided that at least official gazetted minimum wages for that area be paid. Nobody besides
those directly involved with the project (i.e.: the Contractors workers and local labour) are
allowed on site. The Contractor shall provide his own trained and skilled labour. The Contractor



will be responsible for all hiring, payment, housing and transport of any and all labour used for
the contract duration.

14) SECURITY & RISK

Except for the necessary security personnel no person shall be allowed on the construction site
after normal working hours. The Contractor shall be responsible for all plant, machinery,
equipment and materials on site. The Engineer shall not be responsible for any lost, damaged or
stolen property or materials. Should any of these situations arise; no allocations will be made in
terms of finances or time.

15)  MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITIES

The approved contractor shall be responsible for the safe delivery, loading, off-loading, handling
and storage of any equipment and materials on site. All equipment, materials and plant stored on
site must be suitably protected against deterioration through any cause whatsoever, inctuding
damage or loss by theft or otherwise. The Contractor shall remain fully responsible for all material
and plant etc. until the completed works are handed over and has been officially accepted by the
Department.

16) EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

The Contractor is advised that he will be held responsible for any damage to the existing paving,
roads, municipal pavements, fences, boundary walls, etc., and will have to make good at his own
cost any damage caused by him or his staff to existing infrastructure.

17) DAMAGE TO PROPERTY

If the Contractor or his workmen while engaged in the execution of the contract, shall break,
deface, injure, destroy or allow to fall into disrepair any part of the Works or property belonging
to the Employer, or any private property including: buildings, paving, roads, fences, walls or
grounds contiguous to the premises of the Employer on which he or they may be employed, the
Contractor will be required to made good, in a perfect and workmanlike manner, at own expense
all damage to the approval of the Employer. The

Completion Certificate will not be issued until the Employer is satisfied that all necessary
remedial work has been satisfactorily completed.

The Contractor shall take every precaution against damage or nuisance being caused by dust both
to the properties of the Employer and all surrounding properties and shall indemnify the Employer
against any claim that might arise there from.

18) UNDERGROUND CABLES AND PIPES

If such services is/are discovered, immediate notification must be made to the Employer and all
work in the vicinity of such cables, pipes, etc., shall cease until safe to proceed. Should the
Contractor damage underground cable or pipes such damage shall be repaired as soon as safe and
possible by the Contractor. The cost of making good such damage will be met by the Contractor
as this must be covered by the Contractors works insurance.

19) DAILY RAINFALL RECORDS

The Contractor shall keep daily rainfall records and submit them to the Department’s
representative at every site meeting, or fortnightly by fax in the absence of such visit. No
additional payment shall be made for the supply and installation of the rain gauge or for the
keeping of the rainfall records and all costs must be included in the scheduled items. Submission
of rainfall figures is required for the granting of permission of extending the contract period on
the basis of inclement weather.



20) INSPECTION OF WORK

The Head of Department or his Representative may at all reasonable times have access to the
Works and/or the workshops or other place where work is being prepared for this Contract for
inspection. The Engineer may request that evidence of the quality or strength of any materials
be supplied by the contractor as may think necessary.

Should the Head of Department or his Representative consider any materials objectionable or if
is shall appear to him at any time during the construction, or prior to the expiry of the defect
liability period, that any part thereof has been executed with unsound or imperfect materials or
with unskilled or imperfect workmanship, the Engineer will notify the Contractor who shall cause
the objectionable materials to be instantly removed from the premises and to be replaced by
good and suitable materials, and shall rectify or reconstruct the Works in whole or part, as the
case may be at the Contractors own proper cost or charge.

* The engineer must inspect and approve all reinforcement prior to pouring any concrete.

21) NOTICE OF COVERING WORK

The Contractor shall give due notice to the Head of Department or his Representative whenever
any work or materials are intended to be covered in with earth or otherwise in order that their
correct dimensions and quality may be ascertained before being covered, and in the event of any

such work or materials being covered without such notice having been given, the work or materials
shall be uncovered at the Contractor’s expense on instructions given by the Employer.

COMPETENCY OF THE CONTRACTOR

22) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the Works according
to the true intent and meaning of the Drawings and Specification taken together. The Contractor
shall provide without extra charge all assistance and everything reasonably necessary for proving
the quality of work done as may be required by the Engineer.

23) SUB-CONTRACTED WORK

The Contractor shall not sub-contract the whole of the contract. In case the Contractor decides
to subcontract part of the work he shall obtain written consent of the Engineer. Any such consent
shall not relieve the Contractor from any liability or obligation under the contract and he shall be
fully liable for the acts, defaults and neglects of any sub-contractor, his agent or employees. The
Contractor remains fully responsible and accountable for all aspects of the work (quality,
timorousness and budget).

24) VARIATIONS / ‘AS BUILT’ DETAILS

No variations or alterations may be made without the prior approval of the Regional Engineer. As
the work progresses, the Contractor shall keep full records of all amendments to and deviations
from the specifications as issued to the Contractor at the start of the contract. These details will,
where appropriate, be noted on the supplied drawing. All alterations will be deemed to have a
zero additional cost implication. If any additional works are required that have an additional cost
implication then these must first be authorized in writing by the Regional Engineer. Refer to
Clause 41: Ancillary Materials, Services And Equipment.

25) VERIFICATION OF EXPERIENCE



The Bidder will be required to produce adequate and sufficient references to enable the
Department to inspect previously completed projects and assess the capacity of the Bidder. The
Bidder shall provide such information in Annexure B - Additional Information. The Bidder must
have extensive experience with dip tanks and/or reinforced concrete work and will provide
proof of this work experience which will be subject to verification by the Departmental Engineer
or his delegated representative.

26) EQUIPMENT & RESOURCES

The Bid shall in Annexure B - Additional Information and by way of supplementary information
satisfy the Department that sufficient equipment is possessed to execute the services or an
indication shall be given as to the manner in which such equipment would be sourced. Should the
Bidder not be able to prove possession of or ability to access sufficient equipment, the Bid will
be wholly disqualified. The Department reserves the right to investigate the existence and/or
proposed sourcing of equipment.

27) LABOUR CAPACITY

The Bidder will be required to satisfy the Department that a sufficient and experienced labour
force is employed or that sufficient experienced labour can be acquired to complete the services
and produce a fair quality of workmanship.

The Contractor shall only employ such persons on the Works as are thoroughly efficient and of
good character. If in the opinion of the Head of Department or his Representative any person
employed by the Contractor misconducts himself or is likely to cause or has caused quarrels, or
delay, or is incompetent, the Contractor when so directed by the Head of Department or his
Representative shall at once remove such person from the site.

PRELIMINARY CONDITIONS

28) LOCAL AND OTHER AUTHORITIES NOTICES AND FEES

The Contractor shall comply with and give notices required by any Act of Parliament, Act of the
KwaZulu-Natal Provincial Legislature, Laws, Regulations and By-Laws of any Local Authority
and/or any public service company or authority relating to the Works or with whose systems the
same are or will be connected, and he shall pay and indemnify the Employer against any fees or
charges demandable by law there under in respect of the Works.

The Contractor, before making any variation from the Drawings and Specification necessitated by
such compliance, shall give to the Regional Engineer written notice specifying and giving the
reason for such variation and applying for instructions in reference thereto. If the Contractor
within twenty-one days does not receive instructions he shall proceed with the work conforming
to the provision, regulation or by-law in question, and any variation necessitated as aforesaid
shall be deemed a variation and dealt with as such.

29) INSURANCES

All accepted approved contractors would be required to provide the following insurances for the
project awarded to them:
¢ Registration with the Compensation Commissioner and compliance with the Compensation
for Occupational Injuries and Diseases Act with regard to insurance.
Unemployment insurance fund for all workers.
Insurance against damage, destruction or loss caused by fire.
Public Liability insurance.
All risks (works) policy and Political for the value of the respective project plus 10%.

GENERAL CONDITIONS




30) PROTECTION OF THE PUBLIC

The Contractor will be required to pay particular attention to watching and warning lighting and
must provide any necessary barriers, etc., required for the protection of the public in terms of
the existing Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) as amended.

31) SITE SAFETY

During the construction the regulations of the Occupational Health and Safety Act No. 85 of 1993
and Machinery and Occupational Safety Act (Act 6 of 1983) will apply. By submission of a Bid the
Bidder acknowledges and agrees that, should this Bid be accepted, the Bidder, is an employer in
his own right with duties as prescribed in the Occupational Health and Safety Act No. 85 of 1993
and amendments thereto and the corresponding Construction Regulations 2003 will ensure that
all Works to be performed or machinery and plant to be used in the Works will be in accordance
with the provisions of such regulations. The Bidder also agrees that he is aware of the fully
understands all the provisions of such regulations.

All equipment, machinery, tools and safety equipment used on site are to be in a safe operating
condition and are to be used in a safe and considerate manner by suitably trained and experienced
workers. The Contractor is responsible for all such monitoring and control of site operations and
equipment throughout the works for the entire contract duration. All necessary safety equipment
required to construct the facility must be used by the workers (including overalls, gloves and
safety boots) where appropriate and are for the contractor’s responsibility and provisioning. A
first aid box is to be provided and available at all times on site during working hours and is to
comply with the requirements of the Occupational Health and Safety Act. The Contractor shall
ensure the safety of all work left standing in an incomplete state during the construction and shall
be responsible for all damage or loss caused by his failure to ensure the safety of such incomplete
work.

Site operations requiring special attention include but are not limited to: Any excavations; plant,
machinery and equipment operations; any chemical storage and usage whatsoever; any works
requiring elevated personnel such as for roofing, elevated building works requiring ladders or
scaffolding etc...; any works with overhead elevated operations or construction. Please also refer
to item “Safety” in Section C: Project Technical Specifications.

33) INJURY TO PERSONS

The Contractor shall be liable for and shall indemnify the Employer/Engineer in respect of any
liability, loss, claim or proceedings whatsoever, whether arising in Common Law or by Statute in
respect of personal injuries to or death of any person whomsoever arising out of or in the course
of or caused by the execution of the Works.

34) DISAGREEMENTS

Notice of disagreement:

The Contractor has the right by written notice to the Engineer to require him to consider any
disagreement which he raises with the Engineer provided the said written notice shall be given
within 14 days after the cause of disagreement has arisen.

Ruling on disagreements:

The Engineer shall give a ruling on the disagreement in writing to the Contractor no later than 14
days after his receipt of a written request from the Contractor requiring him to do so, failing
which he shall be deemed to have given a ruling dismissing all the Contractor’s contentions.



PRICING AND PAYMENT STRUCTURES

35) FIXED RATE CONTRACT

The contract shall not be subject to contract rate (unit price) adjustment. Bidders must therefore
allow for increased cost for the contract duration, including possible delays in awarding the Bid
in accordance with the validity period. The tendered rates will be applied for calculating the
payment value by using the actual quantities as measured and certified by the engineer at
completion of the work.

36) PRICING

The Bidders will be required to Bid for all services, products and commissioning as specified in
this document and associated plans. Partial bids will not be accepted. If a Bidder does not Bid
on all items, his/her Bid may be rejected.
All prices tendered are to be in South African currency. All prices must exclude Vat. Vat must be
added in the pricing summary.
¢ All items as described in the project specification are to be priced in full.
* Prices to exclude VAT.
e The costs for labour must be included in the rates/amounts tendered for the work items
12 on Annexure C. Wages will be at least the minimum gazetted wages for that area
during the period the work is done.
¢ Transport/Delivery costs must be included in the rates/amounts tendered for the work
items 13 on Annexure C.
* VAT must be filled in as the sub total followed by the complete price for the entire project.
» The tendered price must have your company stamp, date and be signed by an authorised
person.

37) QUANTITIES OF WORK

The Contractor shall receive payment only for the works actually executed and approved by the
Engineer. No claim for an extra or for any addition, or for any variation shall be entertained unless
such extra, addition or variation was ordered in writing by the Head of Department. Any small
variation will be dealt with under item 9: Ancillary Materials, Services and Equipment only if the
variation has an additional cost implication. No objection to the description or terms of the Order
in writing will entertained unless lodged in writing with the Head of Department within twenty-
one (21) calendar days of the date of the order.

38) PROGRESS PAYMENTS

.1 The contractor may submit claims for progress payments only on completion of the hereunder
listed levels. Payment shall only be paid for claims, which are commensurate with the works
actually executed and complete. NOTE: Payment will only be made against the construction
progress as pertaining to built items. Movable items and materials on site are excluded from
progress payments until they have been fully installed, fitted or built up.

-2 If any item or part of an item in an invoice is disputed by the Engineer, the Engineer
shall give notice of such with reasons.

.3 The contractor shall be paid in monthly instalments up to @ maximum of five (5). Refer to
ANNEXURE B: Work Phase Schedule for a Rehabilitation of Existing Diptank for the values
of each phase. Please note these values are primarily estimates of what part the work phase
constitutes of the entire project, and do NOT reflect the exact amounts paid per payment.
Usually payment certificates reflect work done in several work phases, which have not
necessarily all been completed. Verification of the % complete will be at the sole discretion
of the Engineer.

-4 Part payments will be made after the Department has approved the completion of each
construction phase, in accordance with the retention clause (see Clause 39 below). The




penultimate payment occurs after practical works completion. The final payment will be made
after the 90 day retention period when the contractor has dealt with all defects.

.5 If this contract involves the rehabilitation of more than one dip tank, additional payments can
be agreed upon and will be reflected in the Service Level Agreement.

39) RETENTION

A 10% retention will be withheld, the Department will pay out this retention as the fifth payment
at final completion after expiry of the defect liability period (90 days after practical completion),
the bidder having eliminated all defects, if any. See also ANNEXURE A: Work Phase Schedule
for a Rehabilitation of Existing Diptank.

40) DEFECT LIABILITY PERIOD

The contractor shall unconditionally guarantee all materials, workmanship related to the works
for a minimum period of three (3) months. The guarantee shall cover any defects due to inferior
materials and/or workmanship of the Contractor, or any of his sub-contractors, fair wear and tear
excepted. The Contractor shall repair, remedy or replace any such defects, part or complete
works without delay and at his own cost.

If any defects are not remedied within the period specified by the Head of Department, then the
Head of Department shall have such defect repaired at the risk and cost of the Contractor by
another Contractor whom the Head of Department deems to be proficient in the work without
prejudice to any rights the Head of Department has against the defaulting contractor. The Head
of Department will give written notice to the Contractor of such instances where he appoints
another Contractor to remedy defects in the works.

41) ANCILLARY MATERIALS, SERVICES AND EQUIPMENT

A fixed amount of R 5,000 has been set aside in ANNEXURE C: Pricing Schedule (item # 10) to
cover any unforeseen expenditure not provided for in the Schedule of Quantities and which could
occur due to project specific circumstances. If such a situation were to occur according to the
contractor, he will notify the Engineer and seek his approval for expenditure against this item.
Provided that approval was given, the contractor will be paid proven expenditure, plus the mark
up of 15 percent.

42) SERVICE LEVEL AGREEMENT

The successful Bidder and the Department will sign a Service Level Agreement prior to
commencement of works. A proposed schedule of work must be provided by the contractor for
the approval of the Engineer within 2 (two) weeks of receiving notification of a successful bid.

43) COMMENCEMENT OF THE WORKS

The Department will organize a site hand-over to the contractor who will then be introduced to
the project stakeholders and participants. The site shall only be accessible to contractor staff and
Departmental representatives while work is in progress. If this contract entails the rehabilitation
of more than one dip tank, work on more than one site should commence simultaneously. The
site(s) will be handed back after practical completion. Site establishment must start within one
week, and the actual works within one week after hand-over of the site, provided that an official
order has been issued and that no exceptional circumstanced such as inclement weather or other
outside the control of either party to the contract prevail. In the case the work has not
commenced within three weeks of the hand-over and no attenuating circumstances for the delay
can be provided, the Department reserves itself the right to cancel the contract and appoint one
of the other contractors that have works.

44) COMPLETION OF THE WORKS

Practical completion of the work must be within the time stipulated under “Special Conditions”.



45) RATE OF PROGRESS

The Works shall be completed within the time period indicated on the official order form.

If the Works are delayed by cessation of work by any workmen, inclement weather, or by any
omissions, additions, substitutions or variations of the Works, or of any items of work, labour or
material, or by another causes beyond the Contractor’s control then the Contractor shall have
the right within twenty-one days of any such cause of delay arising, to apply in writing to the
Department to extend the date of completion, stating the cause of delay and period of extension
applied for. The Department upon receipt of such written application may by order in writing
extend such date of completion by a period to be determined, or may refuse to extend such date
of completion, or may postpone giving a decision upon such application until completion of the
Contract period set out in sub-clause (a) of this clause. The date of completion will be extended
only to the extent approved by the Department.

Should the Contractor fail to apply in writing for an extension within the time set out above, or
should the Department refuse to grant any extension in writing, then the Contract period provided
by sub-clause (a) of this clause shall not be exceeded.

When the Works are completed the Department will give a completion certificate and the date
of such certificate shall be the date of commencement of the guarantee period.

46) TIME TO BE OF THE ESSENCE

Time shall be considered as the essence of the Contract. If, therefore, the Contractor fails to

commence work or the Works or to proceed with and complete the Works in compliance with the

projected timeframes, then the Head of Department shall have the right in his/her absolute
discretion to adopt and exercise all or any of the following courses wholly or partly, viz: -

¢ Todirect the Contractor, in writing, on any day named therein to suspend and discontinue the
execution of the Works, and to withdraw himself and his workmen from the said Site or Sites,
and thereupon: -

» To make any Contract or Contracts by calling for Bids or otherwise with any other Contractor
or Contractors for the completion of the Works, or any part thereof, at such times and upon
such terms as to the Department shall deem best.

¢ To provide such number of men, or purchase such materials, or both provide the men and
purchase the materials as to him shall seem fit and proceed with and complete the said Works.

In relation to the foregoing provisions the Department shall charge any sums of money which may

be paid by the Department for completing the said Contract against the Contractor and if such

amount shall exceed this Contract, then the Department shall have the right to recover such
excess or any balance thereof from the Contractor by legal proceedings.

47) WORK SCHEDULE & PROGRESS PAYMENTS
The contractor is to supply a Gantt chart with the proposed times of completion of each phase.
The 5 progress payments suggested in ANNEXURE A serve as a guideline for part payments.

However, the contractor, in consultation with the Engineer, may deviate from this as long as the
claim does not exceed the actual progress made.

SPECIAL CONDITIONS

48) PERIOD OF COMPLETION

The project is to be completed within two weeks of award of Bid, provided that the order was
received within two weeks after award of the Bid. In case of the rehabilitation of more than one
dip tank, an extended period could be agreed upon, which will be part of the Implementation
plan/Work schedule as drawn up by the contractor before commencement of the works and
included in the Service Level Agreement.

49) PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION



If the contractor does not complete the work within the time stipulated and no extenuating
circumstances can be given for the delay, the Department may impose a fine as detailed below.
The total will be subtracted from the retention allowance. If the contractor fails to complete the
works and the Department is forced to employ another contractor to complete the works, the
defaulting contractor will be held liable for the costs as far they exceed the original total Bid
value. Refer also to the breach of contract and penalty clauses in ZNT 6, condition 4, section B.
In addition: Penalties for late completion may be deducted up to a maximum of 0.05%
of the contract value of the number of dip tanks delayed per/working day delay.

C) PROJECT TECHNICAL SPECIFICATIONS

1) CONTRACT SCOPE

a. Supply and delivery all materials required for the rehabilitation.

b. Emptying of dip tank, removal of all debris and high pressure cleaning. Removal of
existing poles.

c. Casting of all required concrete works. Fixing up the plunge tank and sealing of.

d. Digging holes for the pole work, planting, aligning the poles to form the crush, bypass
and kraal, bracing of the poles as per plan and fitting of neck clamp. Backfilling and
compacting the soil around the poles.

e. Clearing the sites of all rubble, spreading the excess soil from the pit and clear site of
all excess material.

The rehabilitation of dip tanks comprises of the removal of all existing poles, emptying
and cleaning of the dip tank.

Concrete repairs to existing damaged concrete works on the entrance and exit race,
concrete repair work to the dipping tank itself, i.e. repairs of holes, leaks, cracks etc.

In some cases older dip tanks may not have adequate splash walls or any splash walls at
all, these must be rebuilt according to the specifications on the plan. 30 MPa concrete to
be used. All poles to be spaced out as per standard drawing (width of 800mm).

Upon completion of all required concrete work, all new poles must be fitted and
concreted using 10 -15 MPa concrete, the dip tank to be filled with approximately 20 000L
of water and tested for leaks.

Site clearance and neatness of dip tank site is of particular importance to prevent injury
to the persons working with the cattle during dipping and also to prevent injury to the
cattle.

2) PRELIMINARIES AND GENERAL

The contractor is to note that all insurances (UIF, workman’s compensation, works, public liability
etc.); site and equipment safety; site establishment and security; services (water and electricity);
testing of materials and any specialist services are for the contractors responsibility and attention
throughout the contract duration until handover of the project. Please also refer to general
conditions of contract. The Department reserves the right to stop progress of the works until
these conditions are complied with.

Recommended Equipment and Machinery required for rehabilitation of one dip tank

LDV (light delivery vehicle)
3m Trailer (optional)
Generator

High powered 650W drill
Angle Grinder

Skill saw



Cut off saw
Hack saw
Hammers

Pliers

Spades

2m Crowbars (gwala)
Soil Stampers
Picks

Sludge pump
Water pump
Steel shuttering
First Aid Kit

3) EARTHWORKS AND SITE PREPARATIONS

Normal regulations regarding safety, municipal by-laws, contamination of water sources, erosion,
siltation etc. will still apply.

Site preparations & establishment: SABS 1200 AA (4)

Setting out of works: SABS 1200 AA (5.1.1)

Permissible deviations: SABS 1200 GA (6.4) Degree of accuracy Il for all bases.
Restricted Excavations: SABS 1200 AA (5); SABS 1200 DA (5.1; 5.2.2)

.1 The site(s) must be cleared and stripped of all plant materials, roots and topsoil.

-2 The cleared and stripped material is to be stockpiled away from the construction site and
is to be levelled/replaced once all construction is complete.

.3 The site(s) is/are to be levelled prior to any required concrete construction.

4) MATERIALS AND CONSTRUCTION

All materials must conform to SABS specifications for the products. This includes all items such as
bricks, blocks, brick reinforcement, damp proofing, lintels, glazing, plumbing and drainage etc...
All construction works must conform to the applicable standard specifications and installation
requirements as per NBR requirements and manufacturers recommendations. All concrete works
to conform to Cement & Concrete Institute standards and recommendations. Steel shuttering
must be used. Only a maximum of 500 mm of casting will be allowed and a minimum of 3 days
will be allowed for curing before shuttering can be removed. Adequate support must be provided
for shuttering to prevent buckling, twisting and bulging.

5) STANDARD CONCRETE MIXES:

Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)

Materials: SABS 1200 AA (3); SABS 1200 GA (3)

Cement : Common cement 32,5N or R to SANS 50197-1

Testing: SABS 1200 AA (7); SABS 1200 GA (7)

Quality control through the slump test SABS 1200 GA (5.4.1.2) SABS method 862. The contractor
is to supply the slump testing equipment.

Tolerances to SABS 1200 GA (6.4)

Formwork: Refer to SABS 1200 GA (4.4; 5.2)

Reinforcing: SABS 1200 GA (5.1)

Refer to standard concrete mixes specification.

| | | | SAND: (loose
MIX RATIO: | MASONRY | LIME: |
‘ MORTAR CLASS | (By Volume) | CEMENT: kg | L ?r':“ixd)amp’ L
| 1:4 50 010 130 |
] 1:6 0 040 200 —




MIX RATIO:

MASONRY

|
LIME:

| SAND: (loose

PLASTER CLASS (By Volume) | CEMENT: kg | L ?r’;‘;x‘;amp’ L
Rich mix (foundations, ‘ 1.4 - 50 0-10 130

wet areas) )

General purpose [1:5 50 0-40 165

STANDARD CONCRETE MIXES:

Concrete for non-structural purposes shall be “Prescribed mix concrete” produced in
accordance with the requirements indicated in table 5.1, and the Contractor is also
referred to the foregoing preambles insofar as they apply: -

I I
Class of Estimated Maximum { Proportion of Constituents ‘
Concrete Minimum Nominal Size ]
Compressive of Coarse Cement Fine Coarse
Strength in Aggregate in (Parts) Aggregate Aggregate
MPA at 28 Days mm ' (Parts) (Parts)
!
A 10 37,5 1 (=2 bags) 4 5
B 15 19,0 1 (=2 bags) 3 4
C 20 B 19,0 1 (=2 bags) 2% 3%
D 25 19,0 1 (=2 bags) 2 3 _
. E 30 19,0 1 (=2 bags) 2 25 ]

Cement and aggregates shall be mixed by volume and the contents of a 50kg sack of
cement shall be taken to be 0,033m3. Water addition should be kept to a minimum.
Only sufficient water should be used to produce a workablte mix of 60-100mm slump.
A recommended maximum water: cement ratio is 1 for a 10Mpa; 0.8 for a 15Mpa; 0.65
for a 20Mpa; 0.59 for a 25Mpa; 0.53 for a 30Mpa mix, however the lower the ratio the
better the durability of the concrete. Approximately 210 litres per m3 of concrete is
required for an average quality sand and optimum quantity 19mm stone.

FINISHES TO IN-SITU CONCRETE

Class U1 Ordinary Finish

Immediately after placing, the concrete shall be finished rough by screeding with the
edge of a wooden board of straight and true line and working between guides set
accurately to level.

No mortar shall be added and noticeable surface irregularities caused by the
displacement of coarse aggregate shall be made good by re-screeding after removing
or tamping down the offending aggregate.

Class U2 Wood Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and
then floated with a wood float. Floating shall be started as soon as the screeded finish
is stiffened sufficiently and bleed water has evaporated or been removed and it shall
be the minimum necessary to produce a surface free from screed marks and uniform
in texture.

Class U3 Coarse Brush Surface Finish

The concrete surface shall first be brought to a Class U1 ordinary finish. A coarse brush
finish is then applied with a coarse bristle brush. “Brushing” shall be started soon after
screeding to produce a uniform patterned coarse surface finish with a rough surface
texture in the direction of the desired drainage direction.

Class U4 Steel Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and
then floated with a steel power float. Floating shall be started as soon as the screeded
finish is stiffened sufficiently and bleed water has evaporated or been removed and it
shall be the minimum necessary to produce a surface free from screed marks and
uniform in texture.




6) FILLING OF THE DIPTANK

A

After completion of the rehabilitation, the diptank should be filled with 20,000 litres of
clean water. This water should be clear and visibly free of dissolved particles or pollution
(vegetation, soil, animal or human waste), but need not be purified or treated.
The source of the water depends on the location of the site.
Two methods could be used:

» The tank is filled with water brought in by one or more water tankers.

» The tank is filled with water pumped from a borehole, dam or other water source.

7) SAFETY PRECAUTIONS ON SITE DURING CONSTRUCTION

8
A

A

2

One 5kg ozone friendly fire extinguisher and 1 fully fitted 1% aid box is to be available at

all times.

All safety equipment required to construct the facility are for the contractor’s

responsibility and provisioning. Examples include: safety and protective clothing; sound

scaffolding; false work and bracing; ladders etc... all equipment, tools and safety
equipment are to be in a safe operating condition and must be used by the workers where
appropriate.

Refer to general conditions for site safety as included in the regulations of the

Occupational Health and Safety Act, 1993 (Act No. 85 of 1 993). Site operations and

conditions requiring special attention include but are not limited to:

e Equipment, machinery, tools: (stationary or mobile) such as vehicles, generators,
pumps, drills, augers, picks, spades, hand tools, ladders, scaffolding to be in a safe
operating condition and are to be used in a safe and responsible manner. The
contractor is responsible for all such monitoring and control of site operations and
equipment throughout the works for the entire contract duration.

Lifting and lowering of materials or personnel in any way whatsoever.

Personnel access and operations at raised levels or on raised platforms or scaffolding.

Excavation works and holes are to be clearly indicated to prevent injury to personnel.

Potential ingress of water on/through the site.

Potentially hazardous services may be present on site such as water and sewerage

mains, electricity cables etc...

e Chemical transport, storage and usage whatsoever - this includes chemical contact
through equipment use such as fuels and oils; materials such as creosote, paints,
solvents, cement, concrete...

¢ Barriers and safety cordons, safety and warning signage, sirens, lighting etc. as
required

e Safety equipment: Safety and protective clothing, gloves, goggles, masks, hard hats,
boots, harnesses etc.

* A first aid box is to be provided and available at all times on site during working
hours and is to comply with the requirements of the Occupational Health and Safety
Act.

e Additional risks associated with specific methods of construction selected by the
contractor which are not necessarily covered in the above.

TOILET FACILITIES

Contractor to provide his own toilet facilities in compliance with the Occupational
Health and Safety Act, 1993 (Act No. 85 of 1993).



ANNEXURE A : Work Phases Schedule for Rehabilitation of Existing Dip Tank

Please note these values are primarily estimates of what part the work phase constitutes of the entire

project, and do NOT reflect the exact amounts per part payment. Usually payment certificates reflect work

| done in several work phases, which may not necessarily have been completed.

Work o
phase PHASE DESCRIPTION App: 2 of work/
No contract
Preliminary and general/Site establishment
1) Insurances, project risk, workman’s compensation, UIF etc...
2) Project administration, services, external services, testing,
1 safety, provision of all required equipment for works at required 10%
times etc...
3) Site preparation and establishment.
2 Emptying of dip tank, cleaning and any removal of redundant 10%
poles and concrete works required ’
Pole work (all pole holes, planting, compacting and bracing of
3 s 40%
poles, fitting of neck-clamp)
4 All ancillary works including concrete work, filling of the dip tank 30%
with 20 000! of water and site clearance ?
5 Retention money 10% at final completion after 90 days 10%
TOTAL 100%




ANNEXURE B :

1. EQUIPMENT & RESOURCES

Additional Information

» Failure to provide the information required below will make it impossible to score enough points to pass
the functionality assessment the bid in terms of ANNEXURE D.
> Use additional pages if the space offered below does not suffice.

Provide an indication of the equipment & resources which will be utilised to execute the services required.

#

EQUIPMENT & RESOURCES INTENDED TO BE USED TO IMPLEMENT THE WORKS

OWNED/HIRED/LEASED? |

2. EXPERIENCE
Please indicate your experience and expertise by completing the table. All Contractors need to prove that
they have done dip tanks or similar work, i.ie reinforced concrete works, in order to be considered,

PROJECT DESCRIPTION
. 2 ROLE ‘ NAME AND
H| VISR | et e | garonsue. | PR | conmact ovaen
-y CONTRACTED OF REFEREE
applications
1
2
3
5
3. SUB CONTRACTED WORKS
Please list which parts of the works for this Bid will be sub-contracted.
# Sub Contractor Associated works Percentage
2
3
4




ANNEXURE C: PRICING SCHEDULE DIPTANK REHABILITATION - PAGE 1

| # |ITEM DESCRIPTION | UNIT | QTY | RATE AMOUNT
1 | Earthworks and Preparation
1.1 | Emptying of dip tank of water and debris sum 1
1.2 | Removal of top 150mm of soil for exit race and kraal entrance m3 8
13 Remove existing poles and dig post holes for exit race in existing S 1
concrete to ensure 800mm width
1.4 | Cart away surplus material (soil and existing poles) to spoil sum 1
Concrete works and Sealing of plunge tank - Exit race 5
9 (1 50‘mvm thick), kraal entrance (150mm thick) , splash walls &
repairs to plunge tank (30 MPa concrete), pole work = 15MPa
concrete.
2.1 | OPC Cement or PC 15 FA (50kg pockets) no 95
22 | Sand m3 9
2.3 | Stone (19mm) md 9
24 Sealing of plunge tank inne.r walls with 3 coats of Duraslurry, Sika o 9
Monotop 612 (25kg) or equivalent
3 | CCAtreated Poles
3.1 | 2.40m x 100-125mm @ Posts no 85
3.2 | 2.70m x 100-125mm @ Posts no 35
33 | 4.80mx 100-125mm @ Posts o no | 125 |
4 | Steel reinforcement
4.1 | R10x0.350m - Pole bracing no 380
42 | R10x1.625m — Pole bracing no | 15
4.3 | Ref311 mesh- 6m x 2.4m sheet for concrete (exit race) no 4
74 Ref 500 mesh — 6m x 2.4m sheet for concrete (splash wall) no 5
4.5 | Y10x2.6m (See bending Schedule) no 1
4.6 | 800mm x 102mm x 76mm x 10mm angle iron no 1
5 | Stone pitching
5.1 | Stone (plums) m3 10
6 | Shuttering and finishing (formwork in small wdrks etc)
6.1 | Rough formwork (incl. narrow widths and raking) m? 8
6.2 | Smooth formwork (incl. narrow widths and raking) m? 40
7 | Neck clamp
71 Supply and install cattle galvanized steel v-type neck clamp to o 1
exit race
SUBTOTAL (CARRY OVER TO NEXT PAGE) >>> | R




[ ANNEXURE C: PRICING SCHEDULE DIPTANK REHABILITATION - PAGE 2 |

_SUBTOTAL (BROUGHT FORWARD FROM PREVIOUS PAGE) |

# | ITEM DESCRIPTION UNIT | QTY ‘ RATE ‘ AMOUNT
8 | Cut of drain or v drain
8.1 Soil excavation to channel runoff (50m long x 200mm wide x 200 m? 20 ’ } |
mm deep) :
9 | Filling of tank l
9.1 | Filling of diptank with 20 000! of water using water tanker no 1 J ( |
10 | Ancillary material, service and equipment
10.1 | Sum including fixed mark up_of 15% on proven, authorized costs no 1 1 R575U R5750 |

11 | Safety wear and tools

11.1 | Safety boots with steel cap (10 -1 2), pair | no 6 |
11.2 | Overalls (large for men) | o 6 |
11.3 | Gloves, pair (for men) no 6 1
%
12 | Labor and supervision mark | mark up total
up
_12.1 %t; ngge;nggy()pole work and concrete ) for 10 days (skilled ‘ R23 0_0 B | J
12.2 .Unskille'd labor for concrete works, pole work & neck clamp | R5750
installation (5 local @ R115 per person per day) for 10 days ‘ ‘
12.3 | Al other labor including offloading of material R1500 —‘
%
13 | Transport mark | mark up Total
up |
13.1 | Transport of labor R2000 '
13.2 | Site visits and meetings with engineering representative R2000 !
13.3 | Allother fransport incl delivery of materials ' R6000 1 —\
SUB-TOTAL |
VAT |

TOTAL 7




ANNEXURE D: EVALUATION OF BIDS (FUNCTIONALITY)

CRITERIA GUIDELINES FOR EVALUATION
ABILITY
> Access to equipment and resaurces to carry out the works to the
+ Capacity standard as directed in the technical specifications.
CAPABILITY > Demonstration of competency to render the required service &

providing proof of registration with the CIDB.
& Competency
> Bidders to provide evidence of similar projects completed recently i.e.
& Experience not less than 2 projects and not more than 5 projects in the past 5
years.

METHODOLOGY | » Provide a short description of your intended implementation
methodology indicating time frames to complete the work.

NOTE: In order to ensure meaningful evaluation, bidders must submit detailed information in
substantiation of the evaluation criteria mentioned.

Submissions will be scored using the below scoring table. This bid will be evaluated on functionality
which will determine the capability, ability and capacity of the prospective bidders to provide the
required goods or services for the department. A minimum score of 60% must be obtained by the bidder
in order to qualify to be evaluated further for price.

TABLE 3: ASSESSMENT CRITERIA FOR THE EVALUATION OF THE FUNCTIONALITY

EVALUATION MATRIX (CTD ON NEXT PAGE) Points % Score
>> DEMONSTRATION OF COMPETENCY TO RENDER THE REQUIRED SERVICE [20]
A) Submission of CIDB Registration Certificates 20

1. Contractor has submitted a CIDB registration certificate with a grading that
exceeds the minimum required grading as per table in Section B, Clause 1. 20

2. Contractor’s registration has submitted a CIDB registration certificate with
the minimum required grading as per table in Section B, Clause 1, plus has a 18
registration pending for a grading that exceeds the minimum required one.

1. 3. Contractor has submitted a CIDB registration certificate with the minimum
required grading as per table in Section B, Clause 1. 16

4. Contractor has submitted a CIDB registration certificate with the minimum
required grading as per table in Section B, Clause 1, but the registration has 12

expired less than 3 months ago.
5. Contractor has submitted a CIDB registration certificate with the minimum

required grading as per table in Section B, Clause 1, but the registration has 8
expired more than 3 months ago.

To be continued on next page >>>>>

EVALUATION MATRIX (CTD) Points % Score




KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

>> DEMONSTRABLE EXPERIENCE OF THE PROSPECTIVE SERVICE [70]
PROVIDER’S ENGAGEMENT IN SIMILAR WORK:

B) Verifiable experience (e.q. CIDB assessments/reference letters) with diptank
construction and/or reinforced concrete work as listed under ANNEXURE C2,
AND/OR completion to the full satisfaction of the Dept of 1 or more dip 30
tanks
1. 2 dip tanks or more, plus other reinforced concrete works > 10 m? 50
2. 2 dip tanks or more, no projects with reinforced concrete works > 10m3 45
3. 1dip tank, plus 2 or more projects with reinforced concrete works > 10m? 40
4. 1dip tank only, no other projects with reinforced concrete works > 10m3 35
5. 2 or more projects with reinforced concrete works > 10 m? 30
6. 1 project with reinforced concrete works > 10 m3 25

2 7. Two or more projects with reinforced concrete works < 10 m? 20
8. One project with reinforced concrete works < 10 m3 15

C) Ownership & Use of Equipment and resources (ANNEXURE C1) 20
1. Contractor lists all crucial equipment & resources and owns all 20
2. Contractor lists all crucial equipment & resources, owns some & hires 16

some
3. Contractor lists all crucial equipment & resources and hires all 12
4. Contractor lists some crucial equipment & resources and owns all 12
5. Contractor lists some crucial equipment & resources, owns some & hires 8
some
6. Contractor lists some crucial equipment & resources and hires all 4
7. Contractor lists no crucial equipment and resources. n/a

>> SUBMISSION OF A SHORT DESCRIPTION OF THE INTENDED [10]
IMPLEMENTATION METHODOLOGY INDICATING TIME FRAMES TO
COMPLETE THE WORKS.

3 1. Implementation methodology has been submitted with original bid and 10

methods and time frame are realistic.

2. Implementation methodology plan has been submitted with original bid, 6
but methods and time frame are unrealistic or show lack of capability.

3. Implementation methodology was only submitted after a follow up
reguest. 4

4. Implementation methodology pian was not submitted. n/a

TOTAL 100%

m'__i“-__————“———_—_;_i—__________ﬂ“—_ﬁm-ﬂ

Bid document for the Rehabilitation of five existing dip tanks January 2016 Page - 2 -
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DECLARATION OF INTEREST

1 Any legal person, including persons employed by the state’, or persons having a kinship
with persons employed by the state, including a blood relationship, may make an offer or
offers in terms of this invitation to bid (includes an advertised competitive bid, a limited
bid, a proposal or written price quotation). In view of possible allegations of favouritism,
should the resulting bid, or part thereof, be awarded to persons employed by the state, or
to persons connected with or related to them, it is required that the bidder or his/her
authorised representative declare his/her position in relation to the evaluating/adjudicating
authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship
with persons/a person who arefis involved in the evaluation and or adjudication of
the bid(s), or where it is known that such a relationship exists between the person or
persons for or on whose behalf the declarant acts and persons who are involved
with the evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

2.1 Full Name of bidder or his or her representative:

2.2 Identity Number:

2.3 Position occupied in the Company (director, trustee, shareholder?, member):

2.4 Registration number of company, enterprise, close corporation, partnership agreement or
trust:

2.5 Tax Reference Number:

2.6 VAT Registration Number:

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity
numbers, tax reference numbers and, if applicable, employee / PERSAL numbers must
be indicated in paragraph 3 below.
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1“State” means ~

(a)any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999);

(b) any municipality or municipal entity;

(¢) provincial legislature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.

2"Shareholder” means a person who owns shares in the company and is actively involved in the
management of the enterprise or business and exercises control over the enterprise.
Piease clearly indicate, with an ‘X’ only one box that is applicable to your business or firm

2.7 Are you or any person connected with the bidder ,

presently employed by the state? YES [ NO |

2.7.1 If so, furnish the following particulars:

Name of person / director / trustee / shareholder/member:
Name of state institution at which you or the person connected to the bidder is employed

Position occupied in the state institution:

Any other particulars:

2.7.2 If you are presently employed by the state, did you obtain
YES | NO |

the appropriate authority to undertake remunerative work outside employment in the public
sector?

If yes, did you attach proof of such authority to the bid document?

_YES | NO

(Nete: Failure to submit proof of such authority, where applicable, may result in the
disqualification of the bid.)

2.7.2.1 If no, furnish reasons for non-submission of such proof:
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2.8  Did you or your spouse, or any of the company’s directors /

trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have
any relationship (family, friend, other) with a person NO
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

2.9.1 If so, furnish particulars.

2.10 Are you, or any person connected with the bidder,

aware of any relationship (family, friend, other) between | YES [ NO
any other bidder and any person employed by the state

who may be involved with the evaluation and or adjudication

of this bid?

2.10.1 if so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members

| YES

of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:
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3  Full details of directors / trustees / members / shareholders.

Full Name Identity Personal Income Tax | State Employee
Number Reference Number / Persal
Number Number

4 DECLARATION

[, THE UNDERSIGNED (NAME). ... e e,

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Name of bidder Position

Sionature Date



CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Standard Bidding Document (SBD) must form part of all bids* invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).? Collusive bidding is a per se prohibition meaning that it cannot be justified

under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other
improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the execution
of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-
rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)

must be completed and submitted with the bid:

' Includes price quotations, advertised competitive bids, limited bids and proposals.

? Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be
expected to compete, secretly conspire to raise prices or lower the quality of goods and / or
services for purchasers who wish to acquire goods and / or services through a bidding

process. Bid rigging is, therefore, an agreement between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of that:
(Name of Bidder)

| have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign the bid, on behalif of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or
not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same

line of business as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium?® will not be construed as

collusive bidding.
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7.

8.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(@) prices;
(b) geographical area where product or service will be rendered (market
allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or
() bidding with the intention not to win the bid.
In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.
The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening

or of the awarding of the contract.

10. 1 am aware that, in addition and without prejudice to any other remedy provided to combat

any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities

Act No 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Bidder



