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| A - PROJECT PARTICULARS

1) DEFINITIONS AND INTERPRETATIONS

1.1 The term “Site” shall mean the lands and other places on under in or through which the Works
are to be executed or carried out and any other lands or places provided by the Employer for
the purposes of the Contract.

—

.2 “Employer” is used in all instances throughout this document whenever reference is made to
Province of KwaZulu-Natal, represented by the Head of Department for Agriculture,
Environmental Affairs and Rural Development and includes their duly authorised representative
and successors.

—

.3 “Engineer” shall mean the Engineers appointed by the Employer.

-—

.4 “Engineer’s Representative” shall mean any person appointed by the Engineer under whose
direction the plant and labour hired under this Contract shall work.

1.5 “Labour” shall mean the personnel stipulated in Clause 6.1.2(b) of the Contract
Specifications.

1.6 “Plant” shall include all items listed in Sub-Clause 6.1.2(a) of the Contract Specifications and
shall also include any additional items as required by the Engineer for the execution of the
Contract. For purposes of insurance the term “Plant” shall also include mechanically propelled
road vehicles such as LDVs, trucks, etc., together with trailers, compressors and other minor
equipment.

1.7 “Week” shall mean seven calendar days, Monday to Sunday inclusive.

—

.8 Words imparting the singular only shall also include the plural and vice versa where the context
requires.

1.9 “The term Rain day “is deemed to be a 24 hour period over which more than 10mm of rain has
been recorded.

-—

.10 “Working day” will be deemed all the days from Monday to Friday and on some occasions the
Saturday.

1.11 “Non-Working day” will be deemed all the days that no work has taken place eg. Pay weekends
that may start on a Thursday or Friday. It will also include Sundays, all statuary public holidays
and the construction industry break in December/January.

2) CONTRACT PERIOD

The Contract is for the hire of Plant and Labour for Agricultural Development projects over the
shortest period that it takes to complete the project. The duration of projects for which the
contract will be utilised will vary depending on the size of the project. The Contractor must allow
in his bid for this variable contract period and no claim of whatever nature arising from this clause
will be considered.
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3) PROJECT DESCRIPTION / BACKGROUND

The works include the excavation of silt in existing small earth dams, repairing breaches and
reconstruction of spillways as well as fitting of overflow pipes where needed. The work will not
be limited to the described works and can include building of new stock watering dams as well as
general earthworks as needed from time to time by the Department e.g road construction and
tevelling of platforms. From time to time the service provider will need to provide labour and/or
purchase material that is associated with the projects.

4) LOCATION

The dam/s or related works to be implemented may be located anywhere in the UTHUKELA
district for which the contract is tendered for. l.e separate orders will be awarded for each of the
districts on an “as and when basis”.

A separate Service Level Agreement will be entered into with the winning bidder from each
district i.e. 11 in all. No contractor will only be awarded more than 1 district unless proof can be
provided that the bidder owns or has access to sufficient plant and resources to be able to
operate in more than one district at a time

5)  SCOPE

The contract covers the supply of all earth moving machinery, small plant, labour and material as
requested by the engineer. The following are the detailed scope of works for the hire of a team
of construction plant.

Details of these works are specified in Section C: Project Technical Specifications incl:

. Site evaluation: The Engineering section and the contractor will access and evaluate the
site as a team and together will agree in writing on the scope of works per site.
. Earthworks: Removal of silt from dam basins, repair breaches in walls and repairs to

spillways, building of new earth embankments, building of access roads. Installation of pipes and
associated water reticulation as required. Supply and delivery of material associated with the
works.

. Concrete work: When concrete work is needed it must be specified by the engineer.
Strength must be 30 MPa. Premix or hand mix are allowed but test cubes must be done when hand
mix method is used.
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[ B - GENERAL CONDITIONS OF CONTRACT

BID DOCUMENTATION

1) COMPETENCY OF THE CONTRACTOR

This bid is open for contractors with a Construction Industry Development Board (CIDB) data base
grading of at least 2CE.

Failure to provide the applicable CIDB registration certificate will invalidate the bid. The
contractor is to submit evidence of his/her OWN registration. CIDB registration of possible sub-
contractors would be recommended, but will not make up for non-registration by the contractor
quoting/bidding for the work. The Department reserves itself the right to disqualify any quote/bid
in the event of substantial unsatisfactory reports being obtained about the proponent of such a
quote/bid. ANNEXURE F gives the assessments criteria for the evaluation of the bid on
functionality.

2) BIDDERS TO CHECK COMPLETENESS OF DOCUMENT

The Bidder is required to check the number of consecutively numbered pages and should any found
to be missing or in duplicate, or the text of figures indistinct, or should there be any doubt or
obscurity as to the meaning of any part of these documents, the Bidder must ascertain the true
meaning or intent of the same prior to the submission of his/her Bid, as no claims arising from any
incorrect interpretation will be admitted.

3) COMPULSORY INFORMATION REQUIRED FROM BIDDERS

All schedules, which accompany the Bid Form, form an integral part of the Bid and must be duly
completed in every detail. Failure to do so will render the Bid ineligible for consideration. The
Bidder must submit his Bid with all pages of the Bid document initialled. Failure to initial each
page may result in the Bid being disregarded. The Bidder must retain for his own use a copy of the
Specification and all Schedules submitted.

4) ALTERATIONS TO BID DOCUMENTS

No unauthorized alteration or addition shall be made to the Form of Tender, to the Schedule of
Quantities or to any other portion of the original text in the Bid Documents. If any alteration or
addition is made, or if the Schedule of Quantities is not properly completed, the Bid may be
rejected.

Any amendment or correction in the Bid document of the Tendered amount/sum/rate or other
entry must be affected only by deleting the incorrect entry and writing the correct
amount/sum/rate just above it in INK. Each and every amendment/correction must be initialled by
the signatory of the Bidder. The use of “TIPPEX” or any other similar substances to make corrections
and/or alterations ANYWHERE in the Bid document is NOT permitted and any Bid altered/ amended
in such a manner may be declared invalid or disregarded.

5) SCHEDULE OF VARIATIONS
If the Bidder chooses to suggest alternatives in his bid proposal, these should be at least of equal

standards to the original specifications. All materials used must be SABS approved. In the case of
variations being suggested, the Bidder must describe the full details of such qualification or
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variation on the appropriate form (See SBD: Section M). Should there be insufficient space to fully
describe the nature and details of the qualification or variations on the prescribed form (Section M
of the SBD) then the details of the qualification or variation must be set out on separate sheets of
paper which must be securely attached to the prescribed form and which must be referred to on
the prescribed form (SBD: Section M). If subsequently required, the Bidder shall submit fully
detailed plans and calculations of the variations or alternative bids in the form requested by the
Department.

6) APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

For the purpose of this Contract the relevant SANS specifications shall apply- specifically SABS 1200:
Standardized Specification for Civil Engineering Construction specifications shall apply. The
following sections shall in particular apply here: SABS 1200 AA - 1986 (General - Small Works),
SABS 1200 DA -1988 (Earthworks - Small Works) and SABS 1200GA - 1982 (Concrete - Small Works).
All materials including concrete blocks, lintels, damp proofing, plumbing and drainage materials,
steel structure, windows, doors, paints etc... to be SANS approved and installed to applicable
standards specified by SANS, NBR, or the manufacturer. The Bid shall refer to “the Standard
(Abridged) Preamble for all trades”.

7) VALIDITY PERIOD FOR BID
Bids shall remain valid for a period of 120 days from date of the closing of the Bid.

SITE CONDITIONS AND FACILITIES AVAILABLE:

8) COMPULSORY PRE-BID BRIEFING MEETING

A compulsory pre-Bid tender briefing and consultation meeting will be held with prospective
Bidders. Attendance at the meeting will be compulsory and non-attendance shall invalidate any
Bid. (See attached Compulsory site inspection certificate to be completed) The date and time of
the meeting will be published in the Bid Advertisement.

9) HANDOVER OF SITE TO CONTRACTOR

Site hand over will only be applicable “as and when” actual works order is issued after agreement
has been reached between the Department and designated the Contractor and an SLA has been
signed by both parties.

The Contractor will be introduced to the project participants following the award of an order. The
site will be handed over to the Contractor who will control the site for the contract duration. Only
the Contractor’s own employees, Contractor’s local labour and Departmental Representatives will
be allowed on site. The Contractor is responsible for the administration, control and security on
the site at all times during the contract duration.

10) WATER AND POWER

It is assumed that there is no power or piped water available on site. The Contractor shall make
the necessary arrangements for the provision of any water and power. No payment will be made
for the provision or use of these services and the cost of these shall be included in the tendered
amount.

11) LOCATION OF CAMP

The Contractor’s camp may be erected on the site of the works but must meet the approval of the
Engineer, project beneficiaries and land owners. No persons other than a night watchman may
sleep in the camp, without the approval of the local participants and Chairperson.
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12) HOUSING OF CONTRACTOR’S EMPLOYEES

No housing is available for the Contractor’s employees and the Contractor shall make his own
arrangement for housing his employees and transporting them to and from the site. However it may
be possible to arrange temporary local accommodation for the Contractor’s staff with the
participants. The Contractor is in all respects responsible for the housing and transporting of his
employees, and for the arrangement thereof, and no extension of time due to any delays resulting
from this, will be granted.

13) LOCAL LABOUR

Unskilled labour may be available from the project participants or local community. The Contractor
and the Departmental representative (local Extension officer) may negotiate with the participants
in this regard to establish all the conditions for the utilization of the local labour, provided that at
least official gazetted minimum wages to be paid. Nobody besides those directly involved with the
project (i.e.: the Contractors workers and local labour) are allowed on site. The Contractor shall
provide his own trained and skilled labour. The Contractor will be responsible for all hiring,
payment, housing and transport of any and all labour used for the contract duration.

14) SECURITY & RISK

Except for the necessary security personnel no person shall be allowed on the construction site
after normal working hours. The Contractor shall be responsible for all plant, machinery, equipment
and materials on site. The Engineer shall not be responsible for any lost, damaged or stolen property
or materials. Should any of these situations arise; no allocations will be made in terms of finances
or time. The cost of providing security on site should be included in the P's & G’s items 1.1 and 1.2
of the Schedule of Quantities.

15) MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITIES

The approved contractor shall be responsible for the safe delivery, loading, off-loading, handling
and storage of any equipment and materials on site. All equipment, materials and plant stored on
site must be suitably protected against deterioration through any cause whatsoever, including
damage or loss by theft or otherwise. The Contractor shall remain fully responsible for all material
and plant etc. until the completed works are handed over and has been officially accepted by the
Department.

16) EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

The Contractor is advised that he will be held responsible for any damage to the existing paving,
roads, municipal pavements, fences, boundary walls, etc., and will have to make good at his own
cost any damage caused by him or his staff to existing infrastructure.

17) DAMAGE TO PROPERTY

If the Contractor or his workmen while engaged in the execution of the contract, shall break,
deface, injure, destroy or allow to fall into disrepair any part of the Works or property belonging
to the Employer, or any private property including: buildings, paving, roads, fences, walls or
grounds contiguous to the premises of the Employer on which he or they may be employed, the
Contractor will be required to made good, in a perfect and workmanlike manner, at own expense
all damage to the approval of the Employer. The

Completion Certificate will not be issued until the Employer is satisfied that all necessary remedial
work has been satisfactorily completed.
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The Contractor shall take every precaution against damage or nuisance being caused by dust both
to the properties of the Employer and all surrounding properties and shall indemnify the Employer
against any claim that might arise there from.

18) UNDERGROUND CABLES AND PIPES

If such services is/are discovered, immediate notification must be made to the Employer and all
work in the vicinity of such cables, pipes, etc., shall cease until safe to proceed. Should the
Contractor damage underground cable or pipes such damage shall be repaired as soon as safe and
possible by the Contractor. The cost of making good such damage will be met by the Contractor as
this must be covered by the Contractors works insurance.

19) DAILY RAINFALL RECORDS

The Contractor shall keep daily rainfall records and submit them to the Department’s
representative at every site meeting, or fortnightly by fax in the absence of such visit. No additional
payment shall be made for the supply and installation of the rain gauge or for the keeping of the
rainfall records and all costs must be included in the scheduled items. Submission of rainfall figures
is required for the granting of permission of extending the contract period on the basis of inclement
weather.

20) INSPECTION OF WORK

The Head of Department or his Representative may at all reasonable times have access to the Works
and/or the workshops or other place where work is being prepared for this Contract for inspection.
The Engineer may request that evidence of the quality or strength of any materials be supplied by
the contractor as may think necessary.

Should the Head of Department or his Representative consider any materials objectionable or if is
shall appear to him at any time during the construction, or prior to the expiry of the defect liability
period, that any part thereof has been executed with unsound or imperfect materials or with
unskilled or imperfect workmanship, the Engineer will notify the Contractor who shall cause the
objectionable materials to be instantly removed from the premises and to be replaced by good and
suitable materials, and shall rectify or reconstruct the Works in whole or part, as the case may be
at the Contractors own proper cost or charge.

e The engineer must inspect and approve all excavations prior to fixing any reinforcement;
e The engineer must inspect and approve all reinforcement and shuttering if applicable, prior to
pouring any concrete.

21) NOTICE OF COVERING WORK

The Contractor shall give due notice to the Head of Department or his Representative whenever
any work or materials are intended to be covered in with earth or otherwise in order that their
correct dimensions and quality may be ascertained before being covered, and in the event of any
such work or materials being covered without such notice having been given, the work or materials
shall be uncovered at the Contractor’s expense on instructions given by the Employer.
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COMPETENCY OF THE CONTRACTOR

22) CONTRACTORTO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the Works according
to the true intent and meaning of the Drawings and Specification taken together. The Contractor
shall provide without extra charge all assistance and everything reasonably necessary for proving
the quality of work done as may be required by the Engineer.

SUB-CONTRACTED WORK

The Contractor shall not sub-contract the whole of the contract. In case the Contractor decides
to subcontract part of the work he shall obtain written consent of the Engineer. Any such consent
shall not relieve the Contractor from any liability or obligation under the contract and he shall be
fully liable for the acts, defaults and neglects of any sub-contractor, his agent or employees. The
Contractor remains fully responsible and accountable for all aspects of the work (quality,
timorousness and budget).

23) VARIATIONS / ‘AS BUILT’ DETAILS

No variations or alterations may be made without the prior approval of the Regional Engineer. As
the work progresses, the Contractor shall keep full records of all amendments to and deviations
from the specifications as issued to the Contractor at the start of the contract. These details will,
where appropriate, be noted on the supplied drawing. All alterations will be deemed to have a zero
additional cost implication. If any additional works are required that have an additional cost
implication then these must first be authorized in writing by the Regional Engineer. Refer to Clause
41: Ancillary Materials, Services And Equipment.

24) VERIFICATION OF EXPERIENCE

The Bidder will be required to produce adequate and sufficient references to enable the
Department to inspect previously completed projects and assess the capacity of the Bidder. The
Bidder shall provide such information in Annexure C - Additional Information. The Bidder must
have extensive experience with plant hire earth moving, dams, road building and related
construction and will provide proof of this work experience which will be subject to verification
by-the Departmental Engineer or his delegated representative.

26) EQUIPMENT & RESOURCES

The Bid shall in Annexure C - Additional Information and by way of supplementary information
satisfy the Department that sufficient equipment is possessed to execute the services or an
indication shall be given as to the manner in which such equipment would be sourced. Should the
Bidder not be able to prove possession of or ability to access sufficient equipment, the Bid will be
wholly disqualified. The Department reserves the right to investigate the existence and/or proposed
sourcing of equipment.

27) LABOUR CAPACITY

The Bidder will be required to satisfy the Department that a sufficient and experienced labour force
is employed or that sufficient experienced labour can be acquired to complete the services and
produce a fair quality of workmanship. The Contractor shall only employ such persons on the Works
as are thoroughly efficient and of good character. If in the opinion of the Head of Department or
his Representative any person employed by the Contractor misconducts himself or is likely to cause
or has caused quarrels, or delay, or is incompetent, the Contractor when so directed by the Head
of Department or his Representative shall at once remove such person from the site.
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PRELIMINARY CONDITIONS

28) LOCAL AND OTHER AUTHORITIES NOTICES AND FEES

The Contractor shall comply with and give notices required by any Act of Parliament, Act of the
KwaZulu-Natal Provincial Legislature, Laws, Regulations and By-Laws of any Local Authority and/or
any public service company or authority relating to the Works or with whose systems the same are
or will be connected, and he shall pay and indemnify the Employer against any fees or charges
demandable by law there under in respect of the Works.

The Contractor, before making any variation from the Drawings and Specification necessitated by
such compliance, shall give to the Regional Engineer written notice specifying and giving the reason
for such variation and applying for instructions in reference thereto. If the Contractor within
twenty-one days does not receive instructions he shall proceed with the work conforming to the
provision, regulation or by-law in question, and any variation necessitated as aforesaid shall be
deemed a variation and dealt with as such.

29) INSURANCES

All accepted approved contractors would be required to provide the following insurances for the
project awarded to them:
¢ Registration with the Compensation Commissioner and compliance with the Compensation
for Occupational Injuries and Diseases Act with regard to insurance.
Unemployment insurance fund for all workers.
Insurance against damage, destruction or loss caused by fire.
Public Liability insurance.
All risks (works) policy and Political for the value of the respective project plus 10%.

GENERAL CONDITIONS

30) PROTECTION OF THE PUBLIC

The Contractor will be required to pay particular attention to watching and warning lighting and
must provide any necessary barriers, etc., required for the protection of the public in terms of the
existing Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) as amended.

31) SITE SAFETY

During the construction the regulations of the Occupational Health and Safety Act No. 85 of 1993
and Machinery and Occupational Safety Act (Act 6 of 1983) will apply. By submission of a Bid the
Bidder acknowledges and agrees that, should this Bid be accepted, the Bidder, is an employer in
his own right with duties as prescribed in the Occupational Health and Safety Act No. 85 of 1993
and amendments thereto and the corresponding Construction Regulations 2003 will ensure that all
Works to be performed or machinery and plant to be used in the Works will be in accordance with
the provisions of such regulations. The Bidder also agrees that he is aware of the fully understands
all the provisions of such regulations.

All equipment, machinery, tools and safety equipment used on site are to be in a safe operating
condition and are to be used in a safe and considerate manner by suitably trained and experienced
workers. The Contractor is responsible for all such monitoring and control of site operations and
equipment throughout the works for the entire contract duration. All necessary safety equipment
required to construct the facility must be used by the workers where appropriate and are for the

Bid document for the Hire of Earth Moving Equipment and Resources May 2018



10

contractor’s responsibility and provisioning. A first aid box is to be provided and available at all
times on site during working hours and is to comply with the requirements of the Occupational
Health and Safety Act. The Contractor shall ensure the safety of all work left standing in an
incomplete state during the construction and shall be responsible for all damage or loss caused by
his failure to ensure the safety of such incomplete work.

Site operations requiring special attention include but are not limited to: Any excavations; plant,
machinery and equipment operations; any chemical storage and usage whatsoever; any works
requiring elevated personnel such as for roofing, elevated building works requiring ladders or
scaffolding etc.; any works with overhead elevated operations or construction. Please also refer to
item “Safety” in Section C: Project Technical Specifications.

32) INJURY TO PERSONS

The Contractor shall be liable for and shall indemnify the Employer/Engineer in respect of any
liability, loss, claim or proceedings whatsoever, whether arising in Common Law or by Statute in
respect of personal injuries to or death of any person whomsoever arising out of or in the course of
or caused by the execution of the Works.

33) DISAGREEMENTS

Notice of disagreement:

The Contractor has the right by written notice to the Engineer to require him to consider any
disagreement which he raises with the Engineer provided the said written notice shall be given
within 14 days after the cause of disagreement has arisen.

Ruling on disagreements:

The Engineer shall give a ruling on the disagreement in writing to the Contractor no later than 14
days after his receipt of a written request from the Contractor requiring him to do so, failing which
he shall be deemed to have given a ruling dismissing all the Contractor’s contentions.

PRICING AND PAYMENT STRUCTURES

34) PRICING

The Bidders will be required to Bid for all services, products and commissioning as specified in this
document and associated plans. Partial bids will not be accepted. If a Bidder does not Bid on all
items, his/her Bid may be rejected.

All prices tendered are to be in South African currency. All prices must exclude Vat. Vat must be
added in at the end of the bill of quantities.

¢ All items as described in the project specification are to be priced in full.

e Unit Rates to exclude VAT.

e The costs for labour must be included in the rates/amounts tendered for the work. Wages
will be at least the minimum gazetted wages for that area during the period the work is
done and include Workman’s Compensation, UIF, Health and Safety obligations etc.

e VAT must be filled in as the sub total followed by the complete price for the entire project.

e The tendered price must have your company stamp, date and be signed by an authorised
person.

35) QUANTITIES OF WORK

The Contractor shall receive payment only for the items and quantities of works actually executed
and approved by the Engineer. No claim for an extra or for any addition, or for any variation shall
be entertained unless such extra, addition or variation was ordered in writing by the Head of
Department. Such a variation will be dealt with under items 27 and 28: Ancillary Materials, Services
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and Equipment only if the variation has an additional cost implication. No objection to the
description or terms of the Order in writing will entertained unless lodged in writing with the Head
of Department within twenty-one (21) calendar days of the date of the order.

36) PROGRESS PAYMENTS

36.1 The contractor may submit claims for progress payments only on completion of the
hereunder listed levels. Payment shall only be paid for claims, which are commensurate with
the works actually executed and complete. NOTE: Payment will only be made against the
construction progress as pertaining to build items. Movable items and materials on site are
excluded from progress payments until they have been fully installed, fitted or built up.

36.2 If any item or part of an item in an invoice is disputed by the Engineer, the Engineer shall
give notice of such with reasons.

36.3 The contractor shall be paid in accordance with the payment schedule which may provide
for several part payments. Refer to ANNEXURE B: Work Phase Schedule for the values of
each phase. Please note these values are primarily estimates of what part the work phase
constitutes of the entire project, and do NOT reflect the exact amounts paid per payment.
Usually payment certificates reflect work done in several work phases, which have not
necessarily all been completed. Verification of the % complete will be at the sole discretion of
the Engineer.

36.4 ANNEXURE G presents a pro forma payment certificate. This will be used in conjunction
with ANNEXURE B (Work phase schedule). The latter provides an approximate maximum to
prevent over-payment of items that have been clearly over-priced.

36.5 Part payments will be made after the Department has approved the completion of each
construction phase, in accordance with the retention clause (see Clause 39 below). The
penultimate payment occurs after practical works completion. The final payment will be made
after the 90 day retention period when the contractor has dealt with all defects.

36.6 If this contract involves the construction of more than one project/work, additional
payments can be agreed upon and will be reflected in the Service Level Agreement.

37) RETENTION

A 10% retention will be withheld on the first part payment. The Department will pay out this
retention as the final payment at final completion after expiry of the defect liability period (90
days after practical completion), the bidder having eliminated all defects, if any. See also
ANNEXURE A: Work Phases Schedule.

38) DEFECT LIABILITY PERIOD

The contractor shall unconditionally guarantee all materials, workmanship related to the works for
a minimum period of three (3) months. The guarantee shall cover any defects due to inferior
materials and/or workmanship of the Contractor, or any of his sub-contractors, fair wear and tear
excepted. The Contractor shall repair, remedy or replace any such defects, part or complete works
without delay and at his own cost.

If any defects are not remedied within the period specified by the Head of Department, then the
Head of Department shall have such defect repaired at the risk and cost of the Contractor by
another Contractor whom the Head of Department deems to be proficient in the work without
prejudice to any rights the Head of Department has against the defaulting contractor. The Head of
Department will give written notice to the Contractor of such instances where he appoints another
Contractor to remedy defects in the works.

39) ANCILLARY MATERIALS, SERVICES AND EQUIPMENT
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Two fixed amounts of R30 000 (Item #15) and R50 000 (Item #17) have been set aside in
ANNEXURE E: Pricing Schedule to cover any unforeseen expenditure not provided for in the Schedule
of Quantities and which could occur due to project specific circumstances. If such a situation were
to occur according to the contractor, he will notify the Engineer and seek his approval for
expenditure against this item. Provided that approval was given, the contractor will be paid proven
expenditure, plus the tendered mark up.

While the Schedule of quantities makes provision for an estimated 80 hrs of work per project it is
possible that some of the projects will be completed using less resources than estimated. This may
result in a time and cost saving which at the discretion of the Engineer, can be used to do additional
work at other projects within the total order amount. In the event of accumulated savings arising
from several projects within the same order it may be considered to complete an additional project
using the tendered rates provided that the order value is not exceeded.

Conversely, the estimated 80 hrs may in certain cases not be sufficient to complete a project. This
may result in the order amount being insufficient to complete all the projects. At the discretion of
the Engineer one or more of the projects may be cancelled to prevent the order from being
exceeded.

An approved method of obtaining quotations before purchasing of material (ltem #24) must be
followed. The quotations must be presented to the Engineer for approval before an order is issued
for the purchase of material. A percentage mark-up must be included in the Schedule of Quantities
which will be added to the tender price.

The same applies to Item #17 for the supply of Specialist Subcontractors, Emerging Subcontractors,
Employment of Local Labour (not Own Labour) and the hire of Plant not listed.

40) SERVICE LEVEL AGREEMENT

The successful Bidder and the Department will sign a Service Level Agreement prior to
commencement of works. A proposed schedule of work must be provided by the contractor for the
approval of the Engineer within 2 (two) weeks of receiving notification of a successful bid.

41) COMMENCEMENT OF THE WORKS

The Department will organize a site hand-over to the contractor who will then be introduced to the
project stakeholders and participants. The site shall only be accessible to contractor staff and
Departmental representatives while work is in progress. The site(s) will be handed back after
practical completion. Site establishment must start within one week, and the actual works within
one week after hand-over of the site, provided that an official order has been issued and that no
exceptional circumstanced such as inclement weather or other outside the control of either party
to the contract prevail. In the case the work has not commenced within three weeks of the hand-
over and no attenuating circumstances for the delay can be provided, the Department reserves
itself the right to cancel the contract and appoint one of the other contractors that have been
appointed for similar work in another district.

42) COMPLETION OF THE WORKS

Practical completion of the work must be within the time stipulated under “Special Conditions”.

43) RATE OF PROGRESS

The Works shall be completed within the time period indicated on the official order form.

If the Works are delayed by cessation of work by any workmen, inclement weather, or by any
omissions, additions, substitutions or variations of the Works, or of any items of work, labour or

material, or by another causes beyond the Contractor’s control then the Contractor shall have the
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right within twenty-one days of any such cause of delay arising, to apply in writing to the
Department to extend the date of completion, stating the cause of delay and period of extension
applied for. The Department upon receipt of such written application may by order in writing
extend such date of completion by a period to be determined, or may refuse to extend such date
of completion, or may postpone giving a decision upon such application until completion of the
Contract period set out in sub-clause (a) of this clause. The date of completion will be extended
only to the extent approved by the Department.

Should the Contractor fail to apply in writing for an extension within the time set out above, or
should the Department refuse to grant any extension in writing, then the Contract period provided
by sub-clause (a) of this clause shall not be exceeded.

When the Works are completed the Department will give a completion certificate and the date of
such certificate shall be the date of commencement of the guarantee period.

44) TIME TO BE OF THE ESSENCE

Time shall be considered as the essence of the Contract. If, therefore, the Contractor fails to
commence work or the Works or to proceed with and complete the Works in compliance with the
projected timeframes, then the Head of Department shall have the right in his/her absolute
discretion to adopt and exercise all or any of the following courses wholly or partly, viz: -

e To direct the Contractor, in writing, on any day named therein to suspend and discontinue the
execution of the Works, and to withdraw himself and his workmen from the said Site or Sites,
and thereupon: -

¢ To make any Contract or Contracts by calling for Bids or otherwise with any other Contractor or
Contractors for the completion of the Works, or any part thereof, at such times and upon such
terms as to the Department shall deem best.

¢ To provide such number of men, or purchase such materials, or both provide the men and
purchase the materials as to him shall seem fit and proceed with and complete the said Works.

In relation to the foregoing provisions the Department shall charge any sums of money which may
be paid by the Department for completing the said Contract against the Contractor and if such
amount shall exceed this Contract, then the Department shall have the right to recover such excess
or any balance thereof from the Contractor by legal proceedings.

45) WORK SCHEDULE & PROGRESS PAYMENTS
The contractor is to supply a Gantt chart with the proposed times of completion of each phase.
The progress payments suggested in ANNEXURE B serve as a guideline for part payments. However,

the contractor, in consultation with the Engineer, may deviate from this as long as the claim does
not exceed the actual progress made.

SPECIAL CONDITIONS

46) PERIOD OF COMPLETION

Each project is to be completed within the stipulated timeframe agreed to in the Service Level
Agreement. In case of the rehabilitation of more than one project/work, an extended period could
be agreed upon, which will be part of the Implementation plan/Work schedule as drawn up by the
contractor before commencement of the works and included in the Service Level Agreement.

47) PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION

If the contractor does not complete the work within the time stipulated and no extenuating
circumstances can be given for the delay, the Department may take action against the service
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provider as detailed in the “General Conditions of Contract” Annexure A of the STANDARD BID
DOCUMENT.

The total will be subtracted from the retention allowance. If the contractor fails to complete the
works and the Department is forced to employ another contractor to complete the works, the
defaulting contractor will be held liable for the costs as far they exceed the original total Bid value.
In addition: Penalties for late completion may be deducted up to a maximum of 0.05% of the
contract value of the number of project/works delayed per/working day delay.
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C) PROJECT TECHNICAL SPECIFICATIONS

1)

2)

SCOPE OF CONTRACT

This Contract will be one of several utilized for the construction and maintenance of
infrastructure including roadwork’s, project/works, associated water reticulation, storm
water drainage, waterways and contours.

PRELIMINARIES AND GENERAL

The contractor is to note that all insurances (administration of UIF, workman’s compensation,
works, public liability etc.); site and equipment safety; site establishment and security;
services (water and electricity); testing of materials and any specialist services are for the
contractors responsibility and attention throughout the contract duration until handover of
the project.

Please also refer to general conditions of contract. The Department reserves the right to stop
progress of the works until these conditions are complied with.

(NOTES) Refer to Annexure E: Preliminary and General - Items 1.1 and 1.2 excludes the labour
and the transport of plant and equipment. The cost of providing security on site should be
included in the P’s & G’s items 1.1 and 1.2 of the Schedule of Quantities.

The Contractor, at least, is required to be able to make available any one or more items of
plant, labour and equipment as listed under Table 1. It is a condition of the contract that,
should the contractor be unable to provide additional construction units over and above the
minimum specified, the Employer shall have the right to make use of units from the nearest
approved contractor either from the same district or nearest district in which plant is
available.

It is also a condition of the contract that should an item of plant not listed in the schedule be
required, then it will be sourced set out in clause 40 of the General Conditions of Contract.

a) Plant and Equipment

TABLE 1
NO. DESCRIPTION POWER RANGE,
CAPACITY OR MASS
1 MEDIUM BULLDOZERS (Cat Dé6H Range) 110 to 130kW
2 TRACTOR LOADER BACKHOE 60 to 70 kW
3 TRACKED EXCAVATORS 80 to 100kw
4 SELF-PROPELLED VIBRATING ROLLERS 80 to 90kW
(PAD-FOOT +10t STATIC LOAD)
5 SELF-PROPELLED WATER BOWSERS 10 000 cu. metre
6 TIPPER TRUCKS 5 to 10 cu. metre
7 ARTICULATED DUMP TRUCKS 10 to 13 cu. metre
8 SMALL CONCRETE MIXERS 200/150
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Bulldozers

All bulldozers are to be fitted with rippers and the medium dozers fitted with
hydraulically operated blade tilt and angle mechanisms.

Excavators and Tractor Loader Backhoe

The excavators and TLB are to be provided with pipe slings or chains to allow for
the laying of pipes of between 600 mm and 1 200 mm diameter.

Self-Propelled Water Bowsers

The water bowsers (standard capacity of 10m?) are to be fitted with pumps which
allow for both the self-loading and distribution of water. The self-loading pump
must be capable of filling the bowser at a minimum rate of 1 000 litres per minute.
Should this not be possible the Contractor must supply a suitable static loading
pump at his own expense. The pump used for discharging the water must also be
capable of discharging the load at a rate of not less than 1 000 litres per minute.

Concrete Mixers
Concrete mixers are to be fitted with rubber tyred wheels so they can be towed

around site. The rate bid for each concrete mixer shall include for the supply of
three concrete wheelbarrows per 150 litres of output.

Description
Labourers
Semi-skilled labourers
Skilled labourers
Senior Plant Agent

Labourers

Labourers supplied by the contractor shall be provided with a pick, a shovel,
protective clothing and boots. The labourers shall be required to undertake
general manual work.

Semi Skilled Labourers

Semi-skilled labourers supplied by the contractor shall be provided with all tools
and protective clothing in accordance with the Occupational Health and Safety
Act, 1993 (Act No. 85 of 1993).

Skilled

Skilled labourers supplied by the contractor shall be provided with all tools and

protective clothing in accordance with the Occupational Health and Safety
Act, 1993 (Act No. 85 of 1993).
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Senior Plant Agent

One Senior Plant Agent will be required to assist with the supervision of the work.
The Senior Plant Agent will be supplied with a LDV and must be included in the
bill of quantities.

c) Special Notes

i)

iii)

iv)

vi)

vii)

The plant and labour as listed above is provisional only and is an estimate of the
requirements for this project and is not to be taken as an undertaking that all
the above will be hired, and if hired, required for the full contract period.

No plant or labour is to be brought onto site until specifically ordered in writing
by the Engineer.

The initial plant and labour requirements are to be on site and ready to
commence work within 14 days of receipt of the Letter of Acceptance.
Subsequent labour and plant requirements are to be on site within 14 days of a
written order.

In the event that any plant, (excluding plant supplied on a add hock basis),
trucks, or labour which has been hired is to be released prior to the end of the
contract period, the Contractor will be advised in writing and given a minimum
of 14 days’ notice. Time lost due to a breakdown during this period may, at the
Engineer’s discretion, be added to the 14 day period before the item will be
released. There shall be no notice period for trucks.

The rate bid for all personnel listed under Item 1.2(b) of this section is to include
for the clothing, tools and items as listed together with transportation to and
from the site each day and the provision of accommodation. No payment will be
made for any personnel listed under item 1.2(b) of this section on rain days.

It is a requirement that only suitably experienced and competent personnel be
brought onto site. The Contractor is therefore advised not to bring any personnel
onto site without the prior consent of the Engineer. The Engineer reserves the
right to determine the suitability of all personnel for the position for which they
are to be employed.

The Contractor is required to give preference to local labour when appointing
unskilled labour. The Contractor is also required to ascertain whether any semi-
skilled labour such as gangers, artisan builders, etc. can be employed locally
before importing such personnel from other areas.

3) CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

3.1 Camps and Ablution Facilities

3.1.1 The Contractor will be required to establish camp in the area or areas in which work is to be
carried out. The works to be carried out will vary as will the size of the establishment
required to service the work.

Provision has been made in the schedule of rates for site establishment to suit work
requirements.

Bid document for the Hire of Earth Moving Equipment and Resources May 2018



18

3.1.2 The Contractor shall place the camp for himself and his employees only on the site indicated
by the Engineer's Representative. No trees or bushes shall be cut by the Contractor or by any
of his employees without the written consent of the Engineer's Representative and then only
where he may direct. No shooting, trapping or hunting of game of any description either by
the Contractor or any of his representatives shall be permitted in the vicinity of the camps.
The Contractor will not be required to make any payment for the use of these sites.

3.1.3 The Contractor is to provide suitable temporary accommodation for his employees with
adequate ablution facilities and a supply of potable water. The standard of accommodation
and the location of all facilities shall comply with the requirements of any authorities
concerned, as well as those of the Engineer’s Representative.

During construction, the Contractor’s camp staff living quarters and other facilities shall be
maintained in a neat, hygienic and tidy condition.

3.1.4 The Contractor shall provide, at his own expense, suitable latrines for the use by his staff on
the works in such a manner and at such points as shall be approved by the Engineer's
Representative and the Contractor shall strictly enforce their use.

3.1.5 On vacating a camp site the Contractor shall ensure that the sites are leftin a clean and tidy
condition and that all unused materials, broken down plant, etc., are removed from the site.

3.2 Guarding of Camp and Plant

3.2.1 The Contractor shall be responsible for the guarding and watching of the camp/s and plant at
night. Allowance must be made to guard the main camp/s as well as for additional plant
camps at different locations.

3.2.2 There shall be no separate payment for the provision of night watchmen or guards.
3.3 Fuel Trailer
3.3.1 The Bidders attention is drawn to Clause 5.4 (e) of this section regarding refueling.

3.3.2 Bidders are to allow in their rates for the provision of a mobile fuel trailer for the refueling
of the plant on site.
3.4 Payment for Transportation and Establishment on Site

3.4.1 The establishment requirements of the Contractor and Engineer on site will vary from site to
site depending on the type and quantity of work to be undertaken.
The establishment of a camp for the Contractor on site will be paid for as a lump sum to
provide for all fixed expenditure including the transportation of the labour and staff to site
at the commencement of the works.

3.4.2 Payment against the lump sum item shall be made in two installments consisting of 50 % at
the commencement of the Works and 50% on the satisfactory completion of the contract.
Payment of the first installment will only be considered when all the plant and labour, as
tendered, are on site and have commenced work and when the equipment and materials as
specified have been supplied and/or erected and are ready for use. Payment of the final
instalment will only be considered when the requirements of Clause 3.1.5 of this section have
been complied with in full.

3.4.3 Payment for the transportation of plant to site at the commencement of the Works, or when
required, will be as quoted in the Schedule of ANNEXURE E. The tendered amount shall include

for the removal of the item off site when no longer required. For the purposes of estimating
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the travel costs between the Contractor’s base and the site, the site shall be deemed to be
the location as indicated by the co-ordinates provided in the document or as indicated by the
Engineer at the site inspection.

3.4.4 There shall be no payment for the transportation of plant replacing broken down plant or
plant which has been rejected for any reason whatsoever.

3.5 Transportation of Items of Plant and Equipment to the Site

3.5.1 Payment will be made for the transportation to the site from the Contractor’s base, at the
commencement of the Works or when required, (e.g. bulldozers, graders, grid rollers, tracked
excavators, vibratory rollers, tractors, front end loaders, tractor loader backhoes, water
bowsers, tip trucks and articulated dump trucks water pumps, concrete mixers, etc. based
on the Department of Transport’s travel rates (R/km) published monthly.

3.6 Transportation of Plant between Sites

3.6.1 The plant will normally move between sites or areas of the site under their own power during
the contract period and this journey will be paid for in terms of on the Department of
Transport’s travel rates (R/km) published monthly for the remaining project/works as
progressive project/works are completed.

3.7 Repairs and Maintenance of Plant

3.7.1 The cost of any personnel necessary for the maintenance, servicing or repair of the plant shall
be borne by the Contractor.

3.7.2 The cost of any spare parts required for the operation, maintenance, servicing or repair of
the plant shall be borne by the Contractor.

3.7.3 The maintenance and servicing of the plant shall not be undertaken during normal working
hours without the authority of the Engineer's Representative.

3.7.4In order to maximize output and efficiency it is essential that the time lost to plant
breakdowns is kept to an absolute minimum.

4)  SITE ESTABLISHMENT

4.1 Apart from the Contractor’s own establishment which should allow for the housing of a
maximum of 5 operators and where the Contractor does not make provision for an Engineer
on site. The Engineer will operate from his own motor vehicle.

4.2 Portable toilet will be supplied for the operators and site visitors.

4.3 The ownership of all items supplied for site establishment shall remain with the Contractor
on completion of the Contract.

4.4 Payment for the supply, erection and subsequent dismantling and removal of the
establishment shall be included in the Contractor’s rate for establishing on site.
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5) PLANT
5.1 CONDITION OF PLANT
5.1.1 It is a requirement that all items of plant offered be in a good condition.

5.1.2 The condition and year of manufacture of the plant, especially of the heavy plant will be
taken into account and may invalidate the Bid if considered to be unsuitable.

5.1.3 The Employer reserves the right to call for the history sheets and repair records of any item
which is more than 5 years old.

5.1.4 The Employer reserves the right to inspect any item of plant offered.

5.1.5 Plant which is in a poor state of repair and could be subject to frequent breakdowns will not
be considered and may invalidate the Bid.

5.1.6 The light delivery vehicle is to be no more than 3 years old and shall not have completed more
than 60 000 kilometers.

5.2 Hire Charges

5.2.1 As required by the Schedule of Rates applicable to each bid the hire charges shall be based
on either:

(a) the working time:
or
(b) a weekly charge
or
(c) the distance travelled (kilometres).

5.2.2 The rate for plant working time shall include provision for the use of the specified plant, a
competent operator for each item of plant and any incidental labour required to operate
plant ancillaries (where required) whose wages shall be payable by and whose accommodation
shall be provided by the Contractor, whose further obligations shall include the provision free
of charge of all fuel, lubricants, spare-parts, wearing parts, servicing, repairs, depreciation
and insurance necessary for the satisfactory operation of, or ancillary to, the hire contract.

5.2.3 The weekly charge, where applicable, shall include the use of the specified plant irrespective
of the hours worked by it. It shall also include the provision, free of charge, of all items
specified in Clause 6.2.2 hereof, except where otherwise stated in the Contract document.

5.2.4 If required the plant shall operate matching ancillary plant, owned by the Employer, such as
a towed roller, at no additional cost to the Employer.

5.2.5 In addition to the operator of the plant all costs of other personnel required for the operation
of the plant is to be included in the rates bid.

5.3 Working Time
5.3.1 Working time shall be expressed in clock hours, as recorded by the vibrograph clock or
approved GPS monitoring system, to the nearest 0,25 hour unless otherwise specified, and

shall include time when an item of plant is travelling on site or between sites for the purposes
of work under its own power.
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5.3.2 Recording of work

(a) Prior to the commencement of the work the Contractor shall attach approved new
vibrograph clocks / GPS monitoring devices to all hourly paid items of plant. These
vibrograph clocks / GPS monitoring devices will be used by the Engineer's Representative
to assess the hours worked each day by the said plant.

(b) The vibrograph clocks / GPS monitoring devices are to be of a type and make approved
by the Engineer which will indicate clearly working time, standing time and any time
during which the engine is idling but the item of plant is not performing useful work.
Any long periods of idling (i.e. in excess of 10 minutes) at any one time which in the
opinion of the Engineer's Representative is beyond that which is required for normal
operating conditions will not be paid for as working time.

(c) The Contractor will not be reimbursed separately for the purchase of the vibrograph
clocks / GPS monitoring systems and the Contractor is to make allowance for the supply
of these devices in his hourly rates.

The rate bid shall include for maintenance of the vibrograph clocks / GPS monitoring
devices together with all other incidentals including cards recording devices etc.

(d) Only in cases of emergency or when expressly authorized in writing by the Engineer’s
Representative may an hourly rated item of plant operate without a working vibrograph
clock or GPS monitoring device.

Under no other circumstances is an hourly rated item of plant to be allowed to
operate without a working vibrograph clock or GPS monitoring device.

(e) A minimum of three spare working vibrograph clocks are to be kept on site at all times.

(f)  All hourly paid items of plant shall also be fitted with an hour meter which operates off
either the alternator or oil pressure. Hour meters operating off the ignition system are
not acceptable. A continuous record of hour meter readings shall be kept and no gaps
between readings will be permitted.

Payment for hourly rated items will be made based on the readings recorded on the
vibrograph clocks or GPS monitoring devices. Under no circumstances will the hour
meter reading be used for this purpose.

5.3.3 Front-end Loaders, Excavators, TLBs

5.4

The working time for which payment will be made shall be based on the information provided
by the vibrograph or GPS monitoring system and in respect of these particular items of plant
only shall, at the discretion of the Engineer's Representative, include periods of up to 15
minutes between operating periods when the engine is idling or switched off. All other time
in excess of 15 minutes when the engine is idling or switched off between operating periods
shall qualify as standing time and be paid for where applicable in terms of the conditions
governing payment.

Standing Time
Standing time shall be the time expressed in clock hours or parts of clock hours to the nearest

0.25 hour untess otherwise specified when the plant is idle on site, and shall include time
when the plant is not being operated due to:

Bid document for the Hire of Earth Moving Equipment and Resources May 2018



()

(b)
(c)
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(f)

(g)

(h)
(i)
(i)
(k)
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servicing of the plant,

mechanical breakdown,

inclement weather or unworkable ground conditions as a result of inclement weather
which in the opinion of the Engineer's Representative precludes the use of the
machine(s) with or without ancillary equipment,

no operator or driver,

awaiting fuel or lubricants,

inability of the plant to be worked due in the opinion of the Engineer's Representative
to the unavailability for any reason of an interdependent item of a composite team of
plant hired under this contract;

the absence from site of the Senior Plant Foreman or any other member of the
Contractor’s staff at any time when, in the opinion of the Engineer's Representative and
also in terms of the Contract, their presence is required.

Public holidays

Saturdays and Sundays

Shutdown for pay

Compulsory Christmas Break

No standing time will be paid for any plant and for any of above reasons.

5.5 Payment

5.5.1 Hourly Rated Items

(a)

Payment for approved working time shall be made at the rate bid for working time for
all hours worked during the week.

5.5.2 Weekly Rated Items

(@)

(b)

Payment shall be made at the bid rate or adjusted with a proportional adjustment based
on the maximum allowable working hours for the week to allow for a reduction in
payment when the item cannot be worked for any of the reasons laid down in Clause 5.4
of this section.

In the event of an item not being on site or unable to work for any reason whatsoever
for the full week, payment shall be reduced proportionally on the basis of the total
number of days the item was on site and working, divided by the number of normal
working days in the week.

6) TIP TRUCKS AND ARTICULATED DUMP TRUCKS

6.1 Hire Charges

6.1.1 The tip and articulated dump trucks will be hired on a fixed rate per cubic metre of vehicle
capacity (loaded loose) on site for haul distances less than one kilometre. Prior to the
commencement of work the Engineer will check the stated capacities of the trucks to be
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hired. Contractors will not be permitted to increase the capacity of a truck by adding side
pieces, unless such side pieces are constructed in metal and become a permanent part of the
truck body.

6.1.2 Under Material Haul (Travel), Bidder’s shall quote a rate per cubic metre kilometre for
moving vehicles from load site to off-load site and back. The distance between sites shall be
determined and payment for the number of vehicles ordered to move from one site to another
shall be this distance in kilometers times the rate quoted under this Haul Classification.
Material Haul Rates will be used for the payment of the mass haulage of large quantities of
materials (gravels and fill material).

6.2 Payment

6.2.1 Payment against Material Haul Classification in the Schedule of Quantities shall only be made
for specified loads and authorized journeys and no payment shall be made to the Contractor
for any distance performed in movement to and from his camp each day or for any extra
distance traveled for the purpose of maintaining or repairing of a truck.

6.2.2 There shall be no payment whatsoever for any standing time occasioned for any reason.

6.3 Recording of Loads

6.3.1 As soon as possible after the commencement of work each day, the haul distance for the day
shall be agreed between the Contractor and the Engineer's Representative. The Contractor
shall station a checker at the off-loading point to measure and record the total number of
loads delivered per day by the Contractor's vehicles. This checker will count and record loads
as well as verify full loads.

6.3.2 The Senior Plant Foreman will be personally responsible for ensuring that all trucks when
hauling gravel are fully loaded to the stated or agreed capacity. Loads which are found to be
below the agreed capacity will be rejected, Dumps are not to be spread until ordered by the
Engineer's Representative.

6.4 Size of Trucks
In order to dump the correct quantity of gravel as instructed, it is desirable that all the tippers
be of equal capacity. Other considerations being equal, preference will be given to Bidder’s
having trucks of equal capacity.

7)  WATER BOWSERS

7.1 Hire Charges
The hire charge for water bowsers shall be as follows :

(a) arate per week,
(b) a rate per cubic metre kilometre. (extra over (a) for distances exceeding 1 km).

7.2 Weekly Rate

7.2.1 The rate per week per water bowser shall include for the use of a water bowser irrespective
the hours worked or the distance traveled by it during the week.

7.2.2 The rate for water bowser working time shall include provision for the use of the specified
water bowser, a competent operator for each water bowser and any incidental labour
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required to operate the water bowsers ancillaries (where required) whose wages shall be
payable by and whose accommodation shall be provided by the Contractor, whose further
obligations shall include the provision free of charge of all fuel, lubricants, spare-parts,
wearing parts, servicing, repairs, depreciation and insurance necessary for the satisfactory
operation of, or ancillary to, the hire contract.

7.2.3 The payment per week for each water bowser under this item shall be based on the rate bid
per week and the number of days the items are available and able to work during that week.

7.2.4 In the event of a water bowser not being on site or unable to work for any reason whatsoever
for the full week, besides the application of the penalty as detailed under Clause 48 of the
General Conditions of Contract, payment will be reduced proportionally on the basis of the
total number of normal working days during the week when the item is available and able to
work, divided by the total number of working days in the week. A reduction in payment will
also be made, on a proportional basis, when a water bowser cannot be worked for any of the
reasons laid down in Clause 5.4 of this section of the Project Specifications.

7.2.5 The rate bid per week, irrespective of capacity, shall include for any unladen travel resulting
from the movement of the source point from which the water is to be obtained on the same
site.

7.2.6 The rate bid per week shall be in respect of the stipulated capacity of the water bowser.
Should a water bowser be provided by the Contractor the capacity of which differs from
that specified in this document by more that 10%, The rate bid shall be adjusted in direct
proportion with the capacity differential, i.e.

Adjusted rate = bid rate x (actual bowser capacity/stipulated capacity)
7.3 Working Rate

7.3.1 An additional payment, over and above the weekly rate, shall be made for the amount of
water hauled and the distance the water is hauled.

7.3.2 Payment shall be based on the rate bid per cubic metre kilometre, the quantity of water
hauled and the average distance between the loading point and the off loading point. This
rate will apply only if the travel distance is greater than 1 km.

7.3.3 The distance used for the calculation of payment shall be the loaded distance only. There
shall be no payment whatsoever for the return journey.

7.3.4 Loads shall be recorded in the same manner as tip trucks as detailed in Sub-Clause 6.3.1 of
this specification.

7.3.5 Except where specifically authorized in writing by the Engineer's Representative the water
bowsers shall, on all laden journeys, travel at full capacity. In the event of it being found
that any water bowser is traveling at below full capacity the entire load and all previous loads
for that day will be totally rejected for payment.

7.4 Travel between Sites

7.4.1 Payment for the movement of water bowsers from one site to another shall be as bid on the
Schedule of Quantities.
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8) SAFETY PRECAUTIONS ON SITE DURING CONSTRUCTION

8.1 All machines are to be fitted with a 5kg ozone friendly fire extinguisher and 1 fully fitted 1*
aid box is to be available at all times.

8.2 Allsafety equipment required to construct the facility are for the contractor’s responsibility
and provisioning. Examples include: safety and protective clothing; sound scaffolding; false
work and bracing; ladders etc... all equipment, tools and safety equipment are to be in a
safe operating condition and must be used by the workers where appropriate.

8.3 Refer to general conditions for site safety as included in the regulations of the Occupational
Health and Safety Act, 1993 (Act No. 85 of 1993). Site operations and conditions requiring
special attention include but are not limited to:

Equipment, machinery, tools: (stationary or mobile) such as vehicles, generators,
pumps, drills, augers, picks, spades, hand tools, ladders, scaffolding to be in a safe
operating condition and are to be used in a safe and responsible manner. The
contractor is responsible for all such monitoring and control of site operations and
equipment throughout the works for the entire contract duration.

Lifting and lowering of materials or personnel in any way whatsoever.

Personnel access and operations at raised levels or on raised platforms or scaffolding.
Excavation works and holes are to be clearly indicated to prevent injury to personnel.
Potential ingress of water on/through the site.

Potentially hazardous services may be present on site such as water and sewerage
mains, electricity cables etc...

Chemical transport, storage and usage whatsoever - this includes chemical contact
through equipment use such as fuels and oils; materials such as creosote, paints,
solvents, cement, concrete...

Barriers and safety cordons, safety and warning signage, sirens, lighting etc. as
required

Safety equipment: Safety and protective clothing, gloves, goggles, masks, hard hats,
boots, harnesses etc.

A first aid box is to be provided and available at all times on site during working hours
and is to comply with the requirements of the Occupational Health and Safety Act.
Additional risks associated with specific methods of construction selected by the
contractor which are not necessarily covered in the above.

9) Contact details

For technical enquiries please contact the following persons:

The CIT - District Support: Dam rehabilitation coordinator.
Mr. JJ Jacobs: 033 - 355 9307 / 082 959 0415

The Acting Chief Engineer
Mr. A. Seymour: 033 - 355 9457 / 074 125 1622.
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ANNEXURE A : General scope of Works for the Rehabilitation of Project/works

-

Please note these values are primarily estimates of what part the work phase constitutes of the entire

project, and do NOT reflect the exact scope of works. The exact scope of works will be issued with the site

handover and after a site visit after the official tender briefing. This site visit is compulsory and absence may

disqualify your tender. Only actual work will be paid for and the contractor has to proof hours, volumes and

all measurable items on the bill of quantities.

Work
phase
No.

POSSIBLE SCENARIO DESCRIPTION OF PROJECT

Tick whichever is
applicable

Preliminary and general/Site establishment

1) Insurances, project risk, workman’s compensation, UIF etc...
2) Project administration, services, external services, testing,
safety, provision of all required equipment for works at required
times etc...

3) Site preparation and establishment.

Reconstruction of spillways.

1) Remove all obstacles from spillway eg. Trees, rocks stumps etc.
2) Repair erosion damage.

3) Re-level spillway and repair return to stream levels

Reconstruction of a breached earth embankment.

1) Cut new levels, rebuild and repair breach.

2) Widen crest.

3) Reshape water side and downstream sides slopes to
specification.

4) Re-core if dam is leaking.

Desilting of a dam basin.

1) Removing of silt to restore capacity to original volume.
2) Work within the full supply level.

3) Dumping the spill in a predetermined area.

Rehabilitation of the spill area.

1) Reshaping of the spill area to blend in to surroundings.

2) Contain the spill in the smallest are as possible to prevent
environmental issues.

Road construction.
1) Construction of infield roads and associated works according to
the engineer’s specifications.

Platforms.
1) Cut, fill and compaction of all earth works

Any other earth moving works ordered by the engineer.
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ANNEXURE C: CURRICULA VITAE of the SENIOR PLANT AGENT

The Bidder is to complete or attach the C.V of his proposed Senior Plant Agent to this page
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ANNEXURE D: SCHEDULE OF QUANTITIES PER PROJECT

CONTENTS
1 Preamble to Schedules of Quantities
2 Schedules of Quantities
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PREAMBLE TO SCHEDULES OF QUANTITIES

The Schedules of Quantities, which are to be completed by the Bidders, are to be read in conjunction with
the balance of the Contract Document contained herein.

The intent of the Schedules of Quantities are to provide a basis for the evaluation of the bid rates.

The quantities as set out in the Schedules of Quantities are reasonable estimates of the probable times or
quantities that may be required to complete the work and are not therefore to be considered as binding or
to be taken as the actual or correct times or quantities.

The actual quantities required may be more or less than the billed quantities depending on the circumstances
encountered during construction, the rates bid and the instructions and directions of the Engineer.

The final times and quantities measured and accepted and certified for payment, and not the times and
quantities in the Schedule of Quantities shall be used for determining the payments to the Contractor.

The validity of the Contract or the rates bid shall in no way be affected by differences between quantities
in the Schedule of Quantities and the quantities finally certified for payment or by any difference between
the Bid Sum and the final value of the Contract.

The value of the Contract or the final amount to be paid by the Employer to the Contractor for the due and
faithful performance of the Contract, which value or amount will be determined by the Employer, shall be
the sum to be ascertained from the actual hours, days and weeks during which the plant and labour were
utilized, accepted and certified for payment at the accepted rates and prices entered in the priced Schedule
of Quantities together with other payments due in terms of the Contract.

Arithmetical Errors

The Employer shall adjust arithmetical in the extension of rates and totals in the bid, and the Bidder will be
informed on the effect of any effect of any corrections on his Bid Sum prior to the award of the Contract.
In no case will bid rates be adjusted when correcting such errors.

Imbalance in Bid Rates

in the event of there being bid rates or prices which are declared by the Employer to be unacceptable to
him, because they are either excessively low or high or not in proper balance with other rates, the Bidder
may be required to produce evidence and advance arguments in support of the bid rates or prices objected
to. If after submission of such evidence and any further evidence requested, the Employer is still not satisfied
with the rates bid or prices objected to, he may request the Bidder to amend these rates and prices along
the lines indicated by him.

The Bidder may or may not thereupon alter and amend the rates and prices objected to and such other
related prices as are agreed to by the Employer, but this shall be done without altering the Bid Sum. Should
the Bidder fail to amend his bid in a manner acceptable to the Employer, or not at all, it may prejudice his
bid.
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ANNEXURE E: SCHEDULE OF QUANTITIES

Check the units carefully before inserting the rates.

ﬁame of Dam: Ngodini

Location: Inkosi Langalibalele

ITEM ITEM UNIT QUANTITY RATE AMOUNT
NO. (excl VAT)
1 PRELIMINARY AND GENERAL (exclude labour and
transport of plant and eguipment)
1.1) Insurances, project risk, SHE obligations L.S 1
Project administration services, community liaison,
testing, safety, provision of all required equipment for
works at required times etc...,
Site Prep and de-establishment
PLANT
2 MEDIUM DOZER (110 — 130 kW) hour 80
3 TLB hour 50
4 TRACKED EXCAVATOR (80 — 100 kW) hour 80
5 VIB ROLLER (PAD) (80 - 90 kW) hour 50
6 CONCRETE MIXER ( 200/150) day 7
WATER HAUL
7 SELF PROPELLED WATER BOWSER 10 m® week 1
WORKING RATE (extra over 1km) m? km 2500
MATERIAL HAUL (with Tipper or ADT)
9 HAUL on Site (per cubic metre) m? 15 000
10 HAUL more than 1 km (cubic metre km) m? km 5 000
LABOUR AND PERSONNEL.: (inclusive of wages,
workman’s compensation, UIF etc...
11 LABOURER day 10
12 SEMI SKILLED LABOURER day 10
13 SKILLED LABOURER day 1
14 SENIOR PLANT AGENT (INCL. L.D.V.) day 10
MATERIALS
15 PURCHASE OF MATERIALS P.S. - R30 000.00
16 Plus MARKUP on ltem # 15 Markup %
OTHER
17 Specialist subcontractors, emerging subcontractors, P.S. - R50 000.00
employment of local labour and the hire of
plant/equipment not listed above.
18 Plus MARKUP on ltem # 17 Markup %
INITIAL ESTABLISHMENT OF PLANT ON SITE
19 Establishment of heavy items of plant from contractor’s
base to site. (eg. transport of dozer, TLB,ADT excavator, No. 1
roller to any location within the district)

Prices to exclude VAT (VAT to be included when actual orders are issued)
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ANNEXURE F: EVALUATION OF BIDS (FUNCTIONALITY)

TABLE F1: GUIDELINES FOR EVALUATION

'CRITERIA GUIDELINES FOR EVALUATION
ABILITY
> Proven access to equipment and resources to carry out the works to the
<+ Capacity standard as directed in the technical specifications.
CAPABILITY > Demonstration of competency to render the required service &

providing proof of appropriate registration with the CIDB.

+ Competency
» Bidders to provide evidence of similar projects completed recently i.e.
< Experience not less than 2 projects and not more than 5 projects in the past 5

years.

NOTE: In order to ensure meaningful evaluation, bidders must submit detailed information in
substantiation of the evaluation criteria mentioned.

Submissions will be scored using the below scoring table. This bid will be evaluated on functionality which will
determine the capability, ability and capacity of the prospective bidders to provide the required goods or services for
the department. A minimum score of 70% must be obtained by the bidder in order to qualify to be evaluated further
for price.

TABLE F2: ASSESSMENT CRITERIA FOR THE EVALUATION OF THE FUNCTIONALITY

EVALUATION MATRIX (CTD ON NEXT PAGE) Points % Score
>> DEMONSTRATION OF COMPETENCY TO RENDER THE REQUIRED SERVICE [ 20]
A) Submission of CIDB Registration Certificates 20

1. Contractor has submitted a CIDB registration certificate with a grading that
exceeds the minimum required grading as per table in Section B, Clause 1. 20

2. Contractor’s registration has submitted a CIDB registration certificate with
the minimum required grading as per table in Section B, Clause 1, plus has a 18
registration pending for a grading that exceeds the minimum required one.

[ i3. Contractor has submitted a CIDB registration certificate with the minimum
required grading as per table in Section B, Clause 1. 16

4. Contractor has submitted a CIDB registration certificate with the minimum

required grading as per table in Section B, Clause 1, but the registration has 12
expired less than 3 months ago.
5. Contractor has submitted a CIDB registration certificate with the minimum
required grading as per table in Section B, Clause 1, but the registration has 8
expired more than 3 months ago.
To be continued on next page >>>>>
EVALUATION MATRIX (CTD) Points % Score
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>> DEMONSTRABLE EXPERIENCE OF THE PROSPECTIVE SERVICE
PROVIDER’S ENGAGEMENT IN SIMILAR WORK:

B) Verifiable experience (e.q. CIDB assessments/reference letters) with dam

construction and/or reinforced concrete work as listed under ANNEXURE C2,

AND/OR completion to the full satisfaction of the Dept of 1 or more

1.
2.

o N O W

projects/works

2 projects/works or more, plus other reinforced concrete works > 10 m?
2 projects/works or more, no projects with reinforced concrete works >
10m?

1 project/work, plus 2 or more projects with reinforced concrete works >
10m?

1 project/work only, no other projects with reinforced concrete works >
10m?

2 or more projects with reinforced concrete works > 10 m3

1 project with reinforced concrete works > 10 m?

Two or more projects with reinforced concrete works < 10 m?

One project with reinforced concrete works < 10 m3

C) Ownership & Use of Equipment and resources (ANNEXURE C1)

1.
2.

b

Contractor lists all crucial equipment & resources and owns all
Contractor lists all crucial equipment & resources, owns some & hires
some

Contractor lists all crucial equipment & resources and hires all
Contractor lists some crucial equipment & resources and owns all
Contractor lists some crucial equipment & resources, owns some & hires
some

Contractor lists some crucia! equipment & resources and hires all
Contractor lists no crucial equipment and resources.

[70]

50
45

40
35

30
25
20
15
20
20
16

12
12

n/a

>> SUBMISSION OF A SHORT DESCRIPTION OF THE INTENDED
IMPLEMENTATION METHODOLOGY INDICATING TIME FRAMES TO

[10]

COMPLETE THE WORKS.

1. Implementation methodology has been submitted with original bid and 10
methods and time frame are realistic.

2. Implementation methodology plan has been submitted with original bid, 6
but methods and time frame are unrealistic or show lack of capability.

3. Implementation methodology was only submitted after a follow up A
request.

4. Implementation methodology plan was not submitted. n/a

TOTAL (Sections 1,2&3) 100%
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OFORMA PAYMENT SCHEDULE BASED ON ACTUAL QUANTITIES FOR
ASUREMENTS TO BE VERIFIED BY THE ENGINEER)

Name of PROJECT/Work:Ngodini

Location: Inkosi Langalibalele

Claimant: Date: Claim No.
ITEM ITEM UNIT QUANTITY RATE AMOUNT
NO. (excl VAT)
1 PRELIMINARY AND GENERAL (exclude labour and
transport of plant and eguigmentl
1.1) Insurances, project risk, SHE obligations L.S
Project administration services, community liaison,
testing, safety, provision of all required equipment for
works at required times etc...,
Site Prep and de-establishment
PLANT
2 MEDIUM DOZER (110 — 130 kW} hour
3 TLB hour
4 TRACKED EXCAVATOR (80 — 100 kW) hour
5 VIB ROLLER (PAD) (80 - 90 kW) hour
6 CONCRETE MIXER ( 200/150) day
WATER HAUL
7 SELF PROPELLED WATER BOWSER 10 m* week
WORKING RATE (extra over 1km) m® km
MATERIAL HAUL (with Tipper or ADT
9 HAUL on Site {per cubic metre) m?
10 HAUL more than 1 km (cubic metre km) m? km
LABOUR AND PERSONNEL.: (inclusive of wages,
workman’s compensation, UIF etc...
11 LABOURER day
12 SEMI SKILLED LABOURER day
13 SKILLED LABOURER day
14 SENIOR PLANT AGENT (INCL. L.D.V.) day
MATERIALS
15 PURCHASE OF MATERIALS (SCOC CL 31.1) P.S. - R30 000.00
16 Plus MARKUP on ltem # 15 Markup %
OTHER
17 Specialist subcontractors, emerging subcontractors, P.S. - R50 000.00
employment of local labour and the hire of
plant/equipment not listed above.
18 Plus MARKUP on Item # 17 Markup %
INITIAL ESTABLISHMENT OF PLANT ON SITE
19 Establishment of heavy items of plant from contractor's
base to site. (eg. transport of dozer, TLB,ADT excavator, No.
roller to any location within the district)
ADDITIONAL TRANSPORT
21 GENERAL TRANSPORT AT DOT RATES km
TOTAL PRICE :

ONE
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SBD 4
DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state’, or persons having a kinship with
persons employed by the state, including a blood relationship, may make an offer or offers in
terms of this invitation to bid (includes a price quotation, advertised competitive bid, limited bid
or proposal). In view of possible allegations of favouritism, should the resulting bid, or part
thereof, be awarded to persons employed by the state, or to persons connected with or related
to them, it is required that the bidder or his/her authorised representative declare his/her
position in relation to the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who arefis involved in the evaluation and or adjudication of the bid(s),
or where it is known that such a relationship exists between the person or persons for or
on whose behalf the declarant acts and persons who are involved with the evaluation
and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.
21 Full Name of bidder or his or her representative: ... s

2.2 IAENEItY NUMDET &1 s crr s o s
2.3 Position occupied in the Company (director, trustee, shareholder?); ......c.cccooevvviiiiiiiinnin
24 Company Registration NUMDEE: .........cocrrumcmiinriissmssss s
2.5 Tax Reference Number: ..............ocoeeenen e eeneeerenseseeBhrent aerre s senrr e s R e r e e B e
2.6 VAT Registration NUMbET: ..........ccooviiininiens et ber et et ar R ey s sy
2.6.1 The names of all directors / trustees / shareholders / members, their individual identity

numbers, tax reference numbers and, if applicable, employee / persal numbers must be
indicated in paragraph 3 below.

1“State” means —

(a) any national or provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of
1999);

b) any municipality or municipal entity,

c) provincial legislature;

d) national Assembly or the national Council of provinces, or
e) Parliament.

— — p—

2ghareholder’ means a person who owns shares in the company and is actively involved in the



management of the enterprise or business and exercises control over the enterprise.

2.7

2.7.1

272

27241

2722

2.8

2.8.1

29

291

210

Are you or any person connected with the bidder
presently employed by the state?

If so, furnish the following particulars:

If you are presently employed by the state, did you obtain
the appropriate authority to undertake remunerative
work outside employment in the public sector?

If yes, did you attached proof of such authority to the bid
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

If no, furnish reasons for non-submission of such proof:

...............................................................................

Did you or your spouse, or any of the company’s directors /
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

If so, furnish particulars:

..............................................................................

Do you, or any person connected with the bidder, have
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid”?

If so, furnish particulars.

........................................................................

Are you, or any person connected with the bidder,

aware of any relationship (family, friend, other) between

any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

YES/NO

YES/NO

YES/NO

YES/NO

YES/NO

YES/NO



2.

10.1  If so, furnish particulars

.......................................................................................
.......................................................................................

2.1 Do you or any of the directors / trustees / shareholders { members YES/NO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?
2411 Ifso, furnish particulars.............ccooo i
3 Full details of directors / trustees / members / shareholders.
Full Name Identity | Personal Tax | State Employee
Number | Reference Number /
Number Persal Number
| |

4  DECLARATION

I, THE UNDERSIGNED (NAME). .. ..ottt s e s
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS

CORRECT. ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of bidder



SBD9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Standard Bidding Document (SBD) must form part of all bids® invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association
of firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot

be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply chain
management system and authorizes accounting officers and accounting authorities to:

a. disregards the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form
of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD

9) must be completed and submitted with the bid:

* Inciudes price quotations, advertised competitive bids, limited bids and proposals.

* Bid rigging {(or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or
lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging

is, therefore, an agreement between competitors not to compete.



SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every
respect:
| certify, on behalf
of: - that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found
not to be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,
whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based
on their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the

same line of business as the bidder



SBD 9

6. The bidder has arrived at the accompanying bid independently from, and without
consuitation, communication, agreement or arrangement with any competitor.

However, communication between partners in a joint venture or consortiym? will not be

construed as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor
regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid:
(e) the submission of a bid which does not meet the specifications and
conditions of the bid: or
(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

10. 1 am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Bidder
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SECTION J
OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

N.B.: THIS FORM IS ONLY TO BE INCLUDED AND COMPLETED WHEN APPLICABLE TO
THE BID.

Site/building/institution INVOIVET: ............coiiiiet e

Quotation NO: .eveeveeeeni,

3 g e e ok e vk o ok ok ok e o 3 e e vk 3k v ok 9 9 9 sk e e el e st vl de dhe ke e sk sk sk sk sk e ke o S Y v e ok sk de ke

THIS IS TO CERTIFY THAT (NAME): ..ot

ON BEHALF OF: ...t e ettt

AND IS THEREFORE FAMILIAR WITH THE CIRCUMSTANCES AND THE SCOPE OF THE
SERVICE TO BE RENDERED.

SIGNATURE OF BIDDER OR AUTHORISED REPRESENTATIVE
(PRINT NAME)

SIGNATURE OF DEPARTMENTAL REPRESENTATIVE
(PRINT NAME)

DEPARTMENTAL STAMP:
(OPTIONAL)

DATE: ......oiiiie e,



