agriculture
& rural development

Department:
agricuiture
& rural development

PROVINCE OF KWAZULU-NATAL

INVITATION OF QUOTATION ABOVE R30,000.00
THIS FORM SHOULD BE COMPLETED IN DETAIL AND SHOULD BE ACCOMPANIED BY A VALID TAX
COMPLIANCE STATUS PIN AND VALID BBBEE VERIFICATION CERTIFICATE/AFFIDAVIT

QUOTATION NUMBER: R/N/1819/945 VALIDITY PERIOD OF QUOTATION.........ceeeeon Days
(To be completed by the Supplier)

CLOSING DATE: QS D\ =g l < CLOSING TIME:11H00

COMPANY NAME:
DESCRIPTION(SPECIFICATION/S) OF ITEMS/

SERVICE REQUIRED:CONSTRUCTION OF DIP TANK AT | TELNO:
GUJINI & PLUS ANIMAL HANDLING FACILITIES- | FAXNO:

JOZINI LOCAL MUNICIPALITY CONTACT PERSORN:

SEE ATTACHED SPEC CSD REG NUMBER
MAAA

DOES OFFER COMPLY WITH YES/NO

?
SPECIFICATION? (DELETE WHICH EVER IS NOT APPLICABLE)

DOES ARTICLE COMPLY WITH SABS SPECIFICATION?

HAS IT BEEN INSPECTED BY SABS? YES/NO

YES/NO
(DELETE WHICH EVER IS NOT APPLICABLE)

DELIVERY PERIOD AFTER INITIAL ORDER?

IS THE PRICE FIRM

WHERE ARE THE STOCK HELD?
(PHYSICAL ADDRESS , PLEASE)

QUOTATION PRICE INCLUDING VAT

(VAT TO BE ADDED BY REGISTERED VAT VENDORS ONLY) TOTAL R ettt

COMPANY OFFICIALSTAMP (COMPULSORY) | ... ... . ..

NUMBER OF PAGES FAXED BACK TO THE DEPARTMENT BY
THE SUPPIER

crsvrenneeen( SUpplier to complete)

HAND DELIVER QUOTATION FOR ATTENTION OF : MS BONGIE MBOKAZ| CONTACT NUMBER: 033-355 9577

DOCUMENTS TO BE DEPOSITED AT THE BID BOX : LOT 11634 + ALOE LOOP STREET, VELDENVLEI , RICHARDS BAY. OPPOSITE
UMHLATHUZE SPORT GROUND

NB: THE ATTACHED SBD4 & SBDS FORMS MUST BE COMPLETED IN FULL. THIS QUOTATION PAGE MUST BE COMPLETED AND
RETURN WITH ALL YOUR QUOTATION DOCUMENTS.



COMPANY NAME
ADDRESS
CONTACT PERSON
CONTACT NUMBER

FAX NUMBER
LINE | pESCRIPTION OR SPECIFICATION | REQUIRED | UNITPRICE | TOTAL PRICE
NO. OF ITEM QUANTITY | EXCL. VAT
(Please be very specific and clear) R C R C
1. Diptank Construction & plus animal
handling facilities at Gujini area-04 in
Jozini Local Municipality as per the
attached specifications.
* LABOUR (IF APPLICABLE)
*DELIVERY (IF APPLICABLE)
TOTAL
*ONLY APPLICABLE TO VAT REGISTERED SUPPLIERS 14% VAT
TOTAL PRICE
*VAT Registration No. (Supplier)
When Required (Requester): 31 October 2018
Where Required (Requester): Gujini-ward 04 Jozini
Contact details of requester: 076 941 7659
TEL : 0355721280
(COMPULSORY)
COMPANY STAMP PRICES ARE VALID FOR | 30 60 90 DAYS
Mark one Box (X)

SIGNATURE




& KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

agriculture
& rural development

Department:
agriculture
& rural development

PROVINCE OF KWAZULU-NATAL

CONSTRUCTION OF A DIP TANK (1X NEW

STRUCTURE) PLUS ANIMAL HANDLING
FACILITIES AT MAGUZOZINIYME E

LOCAL OFFICE
(Gujini Dip tank)

PROJECT SPECIFICATIONS,
CONDITIONS OF CONTRACT AND
PRICING & PAYMENT SCHEDULES

Apri-August 2018

NO. OF DIPTANKS TO BE BUILT >> 1

REQUIRED CIDB GRADING >> 2CE

This document contains:

No. Section Pages
1 | A- Project Particulars 2
22 | C- Project Technical Specifications 3-63—13

33 | ANNEXURE A: Pricing summary Dip tank 1 + 2 E-—Project | 0714—17
44 | ANNEXURE B : Payment ScheduleANNEXUREAPricinrg 0818
55 | ANNEXURE C : Additional InformationANNEXURE B 0919
66 | ANNEXURE D1: Schedule of Estimated Quantities Diptank 10 20
77 | ANNEXURE F: Pro Forma Payment Certificate ANNEXURE 11-1221

%]
g

n
=

n

truction of a Dip Tank & handling facilities for-joziniMenguzimblatuze-Local Office | August -AugustApril

1 ]

— _Dg.ge- 1-




@ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
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A - PROJECT PARTICULARS

1) PROJECT DESCRIPTION / BACKGROUND

The project covers the supply of material, fittings & construction of a cattle dip tank and
associated animal handling facilities at-Umhlatuze- Local office : i

The works include the excavation of the pit(s) (holes) according to specification on the plan,
construction of the reinforced concrete lining of the pits and dry races using approved
methods, construction of the crush pen, bypass and entrance kraal with poles. It also
includes the casting of concrete in the kraal area as well as the entrances and exit areas of
the bypass. Please refer to the attached typical cattle dip tank plan.

2) LOCATION
O Name of dip tank :GujiniMandiarkala-Dip Tank

@) Location and road access: Obonjeni EmpangeniMandlankala-Area
O Co-ordinates: $-287° 32’ 53.6”.876 5, E-324-"° 07’ 33.779542

For exact location see attached map

3) SCOPE

The contract covers the supply of all material and fitting and construction of all works
relating to the new dip tank and animal handling facilities. The following are the detailed
scope of works for the new dip tank and animal handling facilities: Details of these works
are specified in Section C: Project Technical Specifications.

¢ Site selection and establishment;

o Earthworks: Excavate the pits to desired depth and width using suitable methods.
Accuracy regarding the exit slope is very important. To ensure maximum accuracy final
preparation must be done using picks and spades. See specifications and drawings.

« Steel work: the bending schedule for reinforcing the tanks is supplied with drawing and
is to be followed precisely. This must be inspected and approved by the supervising
engineer or his delegated representative. The base of the tanks must be prepared and
cast first before any other concrete work is carried out. The base reinforcement must
protrude from the base to ensure proper tying of the side wall reinforcing.

« Form work: pre-cut 20mm shutter boards must be used to do the form work. It must be
supported in such a way that when casting commences, no “kick out” occurs. Form work
must be inspected by the supervising engineer or his delegated representative before
casting commences. Shuttering should be treated so that the concrete does not stick to
it.

o Concrete work: mechanical concrete vibrator (petrol driven) must be used at all times
and concrete should be cast in manageable amounts. If any defects occur, it must be
patched to match the same finishing when the shuttering is removed.

» Poles- only pressure treated creosoted SABS approved standard poles to be used.

e Strength of concrete - 30MPa

¢ Cover to reinforcement = 40mm

e Chamfer: all sharp exposed edges to have chamfer of 25mm x 25mm.
Y EEESSEE—————_—__EEEEEEEREEERES S
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‘ C) PROJECT TECHNICAL SPECIFICATIONS B

1) CONTRACT SCOPE

Construction of a new dip tank and animal handling facilities as indicated in Section
A: Project Particulars, clause 1. This is also the Pricing Schedules that has to be
completed under ANNEXURE D (PRICING SCHEDULE)

a. Supply and delivery all materials required for the structure.

b. Excavation of the pit, steel and form work, lining the pit with the prescribed
concrete.

c. Casting and construction of the exit slope and dry race.

d. Digging holes for the pole work, planting, aligning the poles to form the crush,
bypass and kraal, bracing of the poles as per plan and fitting of neck clamp.
Backfilling and compacting the soil around the poles.

e. Clearing the sites from all rubble, spreading the excess soil from the pit and clear
site of all excess material.

2) PRELIMINARIES AND GENERAL

The contractor is to note that all insurances (UIF, workman’s compensation, works, public
liability etc.); site and equipment safety; site establishment and security; services (water
and electricity); testing of materials and any specialist services are for the contractors
responsibility and attention throughout the contract duration until handover of the project.
Please also refer to general conditions of contract. The Department reserves the right to
stop progress of the works until these conditions are complied with.

3) EARTHWORKS AND SITE PREPARATIONS

Normal regulations regarding safety, municipal by-laws, contamination of water sources,
erosion, siltation etc. will still apply.

Site preparations & establishment: SABS 1200 AA (4)

Setting out of works: SABS 1200 AA (5.1.1)

Permissible deviations: SABS 1200 GA (6.4) Degree of accuracy li for all bases.
Restricted Excavations: SABS 1200 AA (5); SABS 1200 DA (5.1; 5.2.2)

.
-—

The site(s) must be cleared and stripped of all plant materials, roots and topsoil.

2 The cleared and stripped material is to be stockpiled away from the construction
site and is to be levelled/replaced once all construction is complete.

.3 The site(s) is/are to be levelled prior to any construction. This includes excavation
of in situ material to provide the pit.

4 Materials excavated and suitable for backfilling will be placed in even, thin layers

and compacted with thickness applicable to the compaction method/machinery used

but not exceeding 150mm.

4) MATERIALS AND CONSTRUCTION

All materials must conform to SABS specifications for the products. This includes all items
such as bricks, blocks, brick reinforcement, damp proofing, lintels, glazing, plumbing and
drainage etc... All construction works must conform to the applicable standard specifications
and installation requirements as per NBR requirements and manufacturers

f
Construction of a Dip Tank & handling facilities for Local Office | August Augustisi
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recommendations. All concrete works to conform to Cement & Concrete Institute standards
and recommendations.

Steel shuttering must be used except for the bottom 1300 mm where steel shuttering is
unable to accommodate the inside shape of the tank. Only a maximum of 500 mm of casting
will be allowed and a minimum of 3 days will be allowed for curing before shuttering can
be removed. Adequate support must be provided for shuttering to prevent buckling, twisting
and bulging.

5) STANDARD CONCRETE MIXES:

Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)

Materials: SABS 1200 AA (3); SABS 1200 GA (3)

Cement : Common cement 32,5N or R to SANS 50197-1

Testing: SABS 1200 AA (7); SABS 1200 GA (7)

Quality control through the slump test SABS 1200 GA (5.4.1.2) SABS method 862. The
contractor is to supply the slump testing equipment.

Tolerances to SABS 1200 GA (6.4)

Formwork: Refer to SABS 1200 GA (4.4; 5.2)

Reinforcing: SABS 1200 GA (5.1)

Refer to standard concrete mixes specification.

STANDARD CONCRETE MIXES:

Concrete for non-structural purposes shall be “Prescribed mix concrete” produced in
accordance with the requirements indicated in table 5.1, and the Contractor is also
referred to the foregoing preambles insofar as they apply: -

Class of Estimated Maximum Proportion of Constituents
Concrete Minimum Nominal Size
Compressive of Coarse Cement Fine Coarse
Strength in Aggregate in (Parts) Aggregate Aggregate
MPA at 28 Days mm (Parts) (Parts)
A 10 37,5 1 (=2 bags) 4 5
B 15 19,0 1 (=2 bags) 3 4
C 20 19,0 1 (=2 bags) 2% 3%
D 25 19,0 1 (=2 bags) 2 3
E 30 19,0 1 (=2 bags) 2 2V

Cement and aggregates shall be mixed by volume and the contents of a 50kg sack of
cement shall be taken to be 0,033m3. Water addition should be kept to a minimum.
Only sufficient water should be used to produce a workable mix of 60-100mm slump.
A recommended maximum water: cement ratio is 1 for a 10Mpa; 0.8 for a 15Mpa; 0.65
for a 20Mpa; 0.59 for a 25Mpa; 0.53 for a 30Mpa mix, however the lower the ratio the
better the durability of the concrete. Approximately 210 litres per m3 of concrete is
required for an average quality sand and optimum quantity 19mm stone.

FINISHES TO IN-SITU CONCRETE

Class U1 Ordinary Finish

Immediately after placing, the concrete shall be finished rough by screeding with the
edge of a wooden board of straight and true line and working between guides set
accurately to level.

No mortar shall be added and noticeable surface irregularities caused by the
displacement of coarse aggregate shall be made good by re-screeding after removing
or tamping down the offending aggregate.

Construction of a Dip Tank & handling facilities for-Jozini
2018

-Local Office | August Augustipeil
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Class U2 Wood Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and
then floated with a wood float. Floating shall be started as soon as the screeded finish
is stiffened sufficiently and bleed water has evaporated or been removed and it shall
be the minimum necessary to produce a surface free from screed marks and uniform
in texture.

Class U3 Coarse Brush Surface Finish

The concrete surface shall first be brought to a Class U1 ordinary finish. A coarse brush
finish is then applied with a coarse bristle brush. “Brushing” shall be started soon after
screeding to produce a uniform patterned coarse surface finish with a rough surface
texture in the direction of the desired drainage direction.

Class U4 Steel Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and
then floated with a steel power float. Floating shall be started as soon as the screeded
finish is stiffened sufficiently and bleed water has evaporated or been removed and it
shall be the minimum necessary to produce a surface free from screed marks and
uniform in texture.

MIX RATIO: MASONRY LIME: SAND: (loose and
MORTAR CLASS (By Volume) CEMENT: kg L damp) L (max)
I 1:4 50 0-10 130
Il 1:6 50 0-40 200
MIX RATIO: MASONRY LIME: SAND: (loose and
PLASTER CLASS (By Volume) CEMENT: kg L damp) L (max)
Rich mix (foundations, 1:4 50 0-10 130
wet areas)
General purpose 1:5 50 0-40 165

6) FILLING OF THE DIPTANK

A

4

After completion the dip tank should be filled with 17,000 litres of clean water. This
water should be clear and visibly free of dissolved particles or pollution (vegetation,
soil, animal or human waste), but need not be purified or treated.
The source of the water depends on the location of the site.
Two methods could be used:
> The tank is filled with water brought in by one or more water tankers. If this
is the case the contractor can claim the invoiced amount from the water
supplier and will receive a mark-up of the percentage indicated in item 8.1
of ANNEXURE D: the Schedule of Quantities/Pricing schedule. If THE INVOICE
exceeds R 25,000 the contractor will have to prove that the invoice is
reasonable and market related, for example, by submission of three quotes.
» The tank is filled with water pumped from a borehole, dam or other water
source. In this case the standard compensation (item 8.2) will be R 3000.
Contractor to provide a mark-up.
Both options in the pricing schedule should be priced in case water availability
is not known.
If the water availability is known, the option not applicable should be scratched
out at the site/bid briefing.
Please note that only the amount for the applicable option will be paid out.

7) SAFETY PRECAUTIONS ON SITE DURING CONSTRUCTION

Construction of a Dip Tank & handling facilities for-jozini wuze-Local Office [ August -Augustipsl
T —_— Page- 6 -
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.1 One 5kg ozone friendly fire extinguisher and 1 fully fitted 1** aid box is to be available
at all times.

.2 Al safety equipment required to construct the facility are for the contractor’s
responsibility and provisioning. Examples include: safety and protective clothing;
sound scaffolding; false work and bracing; ladders etc... all equipment, tools and
safety equipment are to be in a safe operating condition and must be used by the
workers where appropriate.

.3 Refer to general conditions for site safety as included in the regulations of the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993). Site operations
and conditions requiring special attention include but are not limited to:

e Equipment, machinery, tools: (stationary or mobile) such as vehicles,
generators, pumps, drills, augers, picks, spades, hand tools, ladders,
scaffolding to be in a safe operating condition and are to be used in a safe and
responsible manner. The contractor is responsible for all such monitoring and
control of site operations and equipment throughout the works for the entire
contract duration.

« Lifting and lowering of materials or personnel in any way whatsoever.

e Personnel access and operations at raised levels or on raised platforms or
scaffolding.

e Excavation works and holes are to be clearly indicated to prevent injury to
personnel.

Potential ingress of water on/through the site.
Potentially hazardous services may be present on site such as water and
sewerage mains, electricity cables etc...

e Chemical transport, storage and usage whatsoever - this includes chemical
contact through equipment use such as fuels and oils; materials such as
creosote, paints, solvents, cement, concrete...

e Barriers and safety cordons, safety and warning signage, sirens, lighting etc. as
required

o Safety equipment: Safety and protective clothing, gloves, goggles, masks, hard
hats, boots, harnesses etc.

e Afirst aid box is to be provided and available at all times on site during working
hours and is to comply with the requirements of the Occupational Health and
Safety Act.

e Additional risks associated with specific methods of construction selected by
the contractor which are not necessarily covered in the above.

8 TOILET FACILITIES

A Contractor to provide his own toilet facilities in compliance with the Occupational
Health and Safety Act, 1993 (Act No. 85 of 1993).

*
Construction of a Dip Tank & handling facilities for-Jozini -Local Office | August -Augustipril
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ANNEXURE A : Pricing Summary New Dip Tank

>>>> Bring forward amounts of page 22.

ITEM Sub Total Value
¥ DESCRIPTION Grand Total ®
Umhlatuze-Jozini Local office Gujini Dip Tank Sub total Page 22
1 Location: District, Local Municipality along

Dip tank and animal handling facilities (sub-total from R
Annexure D1)

Amount to be used for comparison of bids by SCM <<< SUBTOTAL(A) | R

VAT (15%) | R

Order value << TOTAL | R

Construction of a Dip Tank & handling facilities for-lozinilManguzitmhblatuze-Local Office | August -Augustipril
2048 — — — — ———Page-8-




@_ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

ANNEXURE B : Work Phases Schedule for the Construction of a New Dip Tank

Please note these values are primarily estimates of what part the work phase constitutes of the
entire project, and do NOT reflect the exact amounts per part payment. Usually payment certificates
reflect work done in several work phases, which do not necessarily have been completed.

Work
phase PHASE DESCRIPTION (DRI
contract
No.

Preliminary and general/Site establishment
1) Insurances, project risk, workman’s compensation, UIF etc...
2) Project administration, services, external services, testing,

1 safety, provision of all required equipment for works at required 10%
times etc... ’
3) Site preparation and establishment.
Excavation of dip tank hole see Item 10, Annexure D
Completion of concrete work for dip tank hole, ltems 11, 12 and

2 25%
13, Annexure D

3 Excavation and Concrete work for dry race and kraal entrance 15%
Pole work and associated excavation and concrete work

4 including by-pass entrance and exit (all pole holes, planting, 40%
compacting and bracing of poles, fitting of neck-clamp)

5 Retention money 10% at final completion after 90 days 10%
TOTAL 100%

2018 - - - Page-9 -
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ANNEXURE C: Additional Information
> Failure to provide the information required below will make it impossible to score enough points
to pass the functionality assessment the bid in terms of ANNEXURE E.
> Use additional pages if the space offered below does not sufficient.

1. EQUIPMENT & RESOURCES

Provide an indication of the equipment & resources which will be utilised to execute the services required,

# EQUIPMENT & RESOURCES INTENDED TO BE USED TO IMPLEMENT THE WORKS OWNED/HIRED/LEASED?

2. EXPERIENCE
Please indicate your experience and expertise by completing the table. All Contractors need to prove that
they have done dip tanks or similar work, i.ie reinforced concrete works, in order to be considered.

PROJECT DESCRIPTION
. . ROLE NAME AND
| NeMETRORCTs | witparels e | eronsus. | "SECT | contacr umser
S CONTRACTED OF REFEREE
applications
1
2
3
4
5

3. SUB CONTRACTED WORKS
Please list which parts of the works for this Bid will be sub-contracted.

# Sub Contractor Associated works Percentage

1

2

Construction of a Dip Tank & handling facilities for-joziniMenguzibmhlatuze-Local Office | Auqust -AugustApril
2018 == — ~ == -Page- 10 -
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Construction of a Dip Tank & handling facilities for-Jozinitanguzitmhlatuze-Local Office|August -AvgustApril
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ANNEXURE D1: PRICING SCHEDULE -GUJINI
DIPTANK
>> A copy of this Pricing Schedule is to be attached at every claim
Name of Dip tank: GUJINI Location: OBONJENI
Rate Amount
ITEM DESCRIPTION UNIT |QTY (Excl. VAT) (Excl. VAT)
1 PRELIMINARY AND GENERAL/SITE ESTABLISHMENT
Insurance, project risk, workman’s compensation, UIF.
1.1 |Project admin, provision of required equipment. Testing, Sum 1
safety, site establishment and site preparation, OSH regs.
2 EARTHWORKS
Site clearance (removal of top 150mm of dip tank area & B
21 replacement where required m i
29 LeveIling of site where required angl gxcavation of tank Sum 1
and drying race (crush pen) to specified slope.
2.3 [Excavation of the tank hole m3 28
Restricted backfill to 93% Mod AASHTO behind dip tank 3
2.4 walls m 20
2.5 |Cart away surplus material to spoil Sum 1
26 E/O for rock (use of tﬁis item must be verified and m® 3
approved by the Engineer)
3 CONCRETE
31 |30 MPa concrete ‘ m® ‘ 28 [
4 POLES
4.1 [2.40m x 100-125mm @ Posts No. 85
4.2 [2.70m x 100-125mm @ Posts No. 35
4.3 4.80m x 100-125mm @ Posts No. |125
5 STEEL REINFORCEMENT
5.1 [R10x0.350m - Pole bracing No. 380
5.2 [R10x1.625m - Pole bracing No. 15
5.3 |Ref 311 mesh - 6m x 2.4m sheet for concrete No. 4
5.4 |Ref 500 mesh — 6m x 2.4m sheet for concrete No. 16
5.5 |R 8 (75m in total).See bending Schedule. Bars of 6m length| No. 13
5.6 [Y10x2.6m (See bending Schedule) No.
5.7 [800mm x 102mm x 76mm x 10mm angle iron No.
6 STONE PITCHING
6.1 |Stone | m | 10 l
7 SHUTTERING AND FINISHING
71 Formwork in smalll works etc. . ' m? 19
Rough formwork (incl. narrow widths and raking)
7.2 |Smooth formwork (incl. narrow widths and raking m? 148
7.3 |U2finish to base of tank, steps and drying race m? 33
7.4 |UA4 finish to tops of walls m? 3.1
8 FILLING OF THE TANK > See Section C, clause 6). Both options to be priced, but only applicable 1 to be claimed
8.1 |Option 1: Tank is filled with one or more water tankers Sum 1
8.2 Option 2: Tank is filled by pumping water from a nearby Sum 1
dam, bore hole or other water source.
SUBTOTALITEMS 1-8| R
9 ANCILLARY MATERIALS, SERVICES & EQUIPMENT
9.1 |Ancillary Materials, Services & Equipment I Sum | 1 ‘ [ |
%
Construction of a Dip Tank & handling facilities for-JozinitManguzitmblatuze-Local Office | August -AugustApril
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[10% of subtotal for items 1-8 | ]
<<< (Amount to be carried forward to Annexure A) TOTAL EXCL VAT R

ANNEXURE E

ANNEXURE F: PRO FORMA PAYMENT CERTIFICATE FOR DIPTANKS

Name of Dip tank: GUJINI Location: OBONJENI
Claimant: Date: Claim No.
A B C D E F G H
Rate % Claim
ITEM DESCRIPTION UNIT [arv | o oy a)| Amount Completed |  (FxG)

1 PRELIMINARY AND GENERAL/SITE ESTABLISHMENT

Insurance, project risk, workman’s
compensation, UIF. Project admin,
1.1 |provision of required equipment. Sum 1
Testing, safety, site establishment
and site preparation, OSH regs.

2 EARTHWORKS

Site clearance (removal of top
2.1 [150mm of dip tank area & m? | 200
replacement where required

Levelling of site where required and
2.2 |excavation of tank and drying race Sum 1
(crush pen) to specified slope.

2.3 |Excavation of the tank hole m3 28
24 Restricted backfill to 93% Mod m? 20
" |AASHTO behind dip tank walls
2.5 [Cart away surplus material to spoil Sum 1
26 E/O for rock {use of this item must be m3 3
™ |verified & approved by the Engineer)
3 CONCRETE
3.1 [30 MPa concrete | m3 | 28 l I
4 POLES
4.1 [2.40m x 100-125mm @ Posts No. 85
4.2 [2.70m x 100-125mm @ Posts No. | 35
4.3 |4.80m x 100-125mm @ Posts No. | 125
5 STEEL REINFORCEMENT
5.1 [R10x0.350m - Pole bracing No. | 380
5.2 |R 10 x 1.625m — Pole bracing No. | 15
53 [Ref311mesh- 6mx2.4m sheet for No. 4
™ concrete
Ref 500 mesh — 6m x 2.4m sheet for | No.
5.4 16
concrete
ss [R8 (75m in total).See bending No. 13
"~ |Schedule. Bars of 6m length

%
Construction of a Dip Tank & handling facilities for-Jozinitenguzilimhiatuze-Local Office | August Avgust’ -4
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ﬁ:.* e KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
5.6 |Y10x2.6m (See bending Schedule) No. 1
57 (800mm x 102mm x 76mm x 10mm No. 1
" langleiron
6 STONE PITCHING
6.1 [Stone m? 10
A B C D E F G H
Rate % Claim
ITEM DESCRIPTION UNIT | QTY (Excl. VAT) Amount Completed (FxG)
7 SHUTTERING AND FINISHING
Formwork in small works etc.
7.1 |Rough formwork (incl. narrow widths | m? 19
and raking)
Smooth formwork (incl. narrow R
e widths and raking m 148
73 U2 flnish to base of tank, steps and m? 33
drying race
7.4 U4 finish to tops of walls m? 3.1
8 FILLING OF THE TANK > See Section G clause 6). Both options to be priced, but only applicable 1 to be claimed

8.1

Option 1: Tank is filled with one or
more water tankers

Sum 1

8.2

Option 2: Tank is filled by pumping
water from a nearby dam, bore hole
or other water source.

Sum 1

9 ANCILLARY MATERIALS, SERVICES & EQUIPMENT

9.1

Ancillary Materials, Services & ]
Equipment (Contingencies)

PLEASE NOTE

Only pre-approved items will be paid
from this. This item may therefore not
be claimable in its entirety.

Sum 1

SUB-TOTAL EXCL VAT

SUBTRACT: TOTAL OF PREVIOUS CLAIMS>>>

TOTAL THIS CLAIM EX VAT

SUBTRACT 10% RETENTION >>>

TOTAL EX VAT

VAT 15 %

TOTAL AMOUNT OF THIS CLAIM

Construction of a Dip Tank & handling facilities for-JoziniMenguzibmblatuze-Local Office | August -AugustApril
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1.

1.1

2,

21

2.2

2.3

3.

3.1

TERMS OF REFERENCE

APPOINTMENT OF A SERVICE PROVIDER TO SUPPLY, DELIVER AND
CONSTRUCT OF GUJINI DIP TANK (NEW) AND HANDLING FACILITY AT
OBONJENI AREA UNDER JOZINI LOCAL MUNICIPALITY IN
UMKHANYAKUDE DISTRICT

BACKGROUND

Achieving and maintaining high levels of growth in the agricultural sector is a key
national policy objective that holds a high priority in the programmes of the
KwaZulu-Natal Department of Agriculture and Rural Development (herein after
referred to as Department). The Department endeavors to contribute to economic
growth within the agricultural sector and in the process promote
commercialization in the smallholder farm sector, increase opportunities for
skilled and relatively unskilled employment, and increase food security. The
Department has therefore prioritized the need to assist resource-poor and
emerging farmers with dip tank and facility requirements.

OBJECTIVES
To appoint a suitably qualified Service Provider to supply, deliver and construct
one dip tank with animal handling facility.

To ensure cost effective, timely and correct supply of layer unit to resource-poor
and emerging farmers.

To create sustainable food production in poverty-stricken rural communities.

SCOPE OF SERVICES

The Department requires a Service Provider that shall supply, deliver and
construct one dip tank structure with animal handling facility, test leaks and train
beneficiaries at Obonjeni area in Jozini local office.




SPECIAL TERMS AND CONDITIONS

APPOINTMENT OF A SERVICE PROVIDER TO SUPPLY, DELIVER AND
CONSTRUCT OF GUJINI DIP TANK (NEW) AND HANDLING FACILITY AT
OBONJENI AREA UNDER JOZINI LOCAL MUNICIPALITY IN
UMKHANYAKUDE DISTRICT

1. INTRODUCTION

1.1 Tenderers must ensure that they are fully aware of all the Terms and Conditions
contained in this bid document.

1.2 Only tenderers that fully meet the prequalification shall be considered.

2, ACCEPTANCE OF BID

2.1 The Departmental Bid Adjudication Committee is under no obligation to accept
any bid.

3. AMENDMENT OF CONTRACT

3.1 Any amendment to or renunciation of the provisions of the contract shall at all
times be done in writing and shall be signed by both parties, subject to the
Departmental Bid Adjudication Committee approval.

4. AWARD
4.1  Bidders who meet the prequalification shall be scored on functionality and only

bidders with a minimum score of 70 shall be evaluated on price and preference
points.

5. BASIS OF QUANTITIES
5.1 Quantities are as reflected on the Bill of Quantities.
6. BBBEE CERTIFICATE

6.1 A bidder claiming BBBEE points must submit a valid BBBEE certificate or a
sworn affidavit together with the bid.
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7. CHANGE OF ADDRESS

7.1 Bidders must advise the Departmental Supply Chain Management, Contract
Administration should their ownership or address (domicilium citandi et
executandi) details change from the time of bidding to the expiry of the contract.

8. COMPETENCY OF THE SERVICE PROVIDER

8.1  CIDB 2 CE grading is a requirement for this bid.

8.2  For evaluation processes, the Department shall apply the evaluation criteria as
outlined in the Bid Evaluation Criteria of this bid.

8.3 It shall be vital for the appointed supplier to have sufficient financial resources
and capacity to finance and execute as per terms and conditions of the contract.

9. COMPULSORY SITE BRIEFING MEETING

9.1 A compulsory site briefing meeting will be held with prospective Bidders.
Attendance at the meeting will be compulsory and non-attendance shall
invalidate any bid. The date and time of the meeting will be published in the Bid
Advertisement or, in the case of a quote, be communicated when the
prospective service provider is invited to quote.

10. COUNTER OFFERS

10.1  Counter offers shall not be considered.
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11. DELIVERY CONDITIONS

111

11.2

11.3

11.4

11.5
11.6

11.7

Delivery of services must be made in accordance with the instructions
appearing on the official purchase order.

All deliveries or dispatches must be accompanied by a delivery note stating the
official purchase order number against the delivery that has been affected.

In respect of items awarded to them, contractors must adhere strictly to the
delivery periods stipulated by them in their bid document.

The instructions appearing on the official purchase order form regarding the
supply, dispatch and submission of invoices must be strictly adhered to.

All invoices submitted must be original.

Deliveries not complying with the order form shall be returned to the contractor
at the contractor's expense.

No locally manufactured product may be substituted during the contract period
with an imported product, and vice versa, without prior approval of the
Departmental Bid Adjudication Committee.

12. DETAILS OF RELATED CONTRACTS AWARDED TO THE BIDDER
PAST/CURRENT (ANNEXURE B)

12.1

(a)
(b)
(c)

The bidder must furnish the following details of all verifiable past and current
contracts.

Date of commencement of contract/s;
Value per contract; and

Contract details; that is, with whom held, phone number and address/s of the

companies.

13. ENTERING OF DEPARTMENTAL OFFICES

13.1

No representative from a company shall be permitted to enter Departmental
premises, buildings or containers where stores are kept unless he/ she is
accompanied by the responsible official in charge of stores.
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14. EQUAL BIDS

14.1  If two or more tenderers score an equal total number of points, the contract must
be awarded to the tenderer that scored the highest points for B-BBEE.

14.2 If functionality is part of the evaluation process and two or more tenderers score
equal total points and equal preference points for B-BBEE, the contract must
be awarded to the tenderer that scored the highest points for functionality.

14.3 If two or more tenderers score equal total points in all respects, the award shall
be decided by the drawing of lots.

15. INVOICES

15.1 All invoices submitted by the Contractor must be Tax Invoices indicating
quantity ordered and quantity delivered, the amount of tax charged and the total
invoice amount.

15.2 A tax invoice shall be in the currency of the Republic of South Africa and shall
contain the following particulars:

(a)
(b)
(c)

(d)
(e)
(f)

(9)

The name, address and registration number of the supplier;

The name and address of the recipient;

An individual serialized number and the date upon which the tax invoice is
issued;

A description of the goods or services supplied;

The quantity or volume of the goods or services supplied

The value of the supply, the amount of tax charged and the consideration
for the supply; or

Where the amount of tax charged is calculated by applying the tax fraction
to the consideration, the consideration for the supply and either the amount
of the tax charged, or a statement that it includes a charge in respect of the
tax and the rate at which the tax was charged

16. IRREGULARITIES

16.1 Companies are encouraged to advise the Department timeously of any possible
irregularities which might come to their notice in connection with this or other
contracts.
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17. JOINT VENTURES

17.1 In terms of the Preferential Procurement Regulations, 2017 pertaining to the
Preferential Procurement Policy Framework Act 5 of 2000, a trust, consortium
or joint venture must submit a consolidated BBBEE Status Level Verification
Certificate for every separate bid.

17.2  Should this bid be submitted by a joint venture, the joint venture agreement
must accompany the bid document before the closing date and time of bid. The
joint venture agreement must clearly specify the percentage of the contract to
be undertaken by each company participating therein.

17.3 The non-submission of a BBBEE Certificate by a trust, consortium or joint
venture shall result in zero (0) preference points being allocated for evaluation
purposes.

17.4 Each party to a Joint Venture/ Consortium must submit an original valid Tax
Clearance Certificate together with the bid before the closing date and time of
bid.

17.5 The joint venture or consortium must submit a formal agreement that outlines
the roles and responsibilities of each member of the joint venture or consortium,
nomination of an authorised person to represent the joint venture or consortium
in all matters relating to this bid and the details of the bank account for payments
to be effected.

17.6  The joint venture or consortium must comply with Central Suppliers Database
(CSD) registration requirements as per National Treasury directive.

18. LATE BIDS

18.1 Bids are late if they are received at the address indicated in the bid documents
after the closing date and time.

18.2 A late bid shall not be considered and, where practical, shall be returned
unopened to the Bidder, accompanied by an explanation.

19. NOTIFICATION OF AWARD OF BID

19.1  The successful tenderer shall be notified via an advert in the same media as
the invitation to tender.
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20. PAYMENT FOR SUPPLIES AND SERVICES

20.1 A contractor shall be paid by the Department in accordance with supplies
delivered and services rendered.

20.2 Should a contractor indicate a special discount on his/ther account provided
payment is made within a certain time, the Department shall make every effort
to take advantage of such discount.

20.3 Any query concerning the non-payment of accounts must be directed to the
Department. The following protocol shall apply if accounts are queried:

(a) Contact must be made with the officer-in-charge of the District Office;
(b) If there is no response from the District Office, the Director: Finance
must be contacted;

20.4 Information as contained on the Central Suppliers Database must be
valid/correct. Non-compliance with Tax Requirements shall affect payment.

21. PERIOD OF CONTRACT

21.1 The contract is ad hoc / once off.

22. PREQUALIFICATION CRITERIA

221 Only tenderers who meet both of the following prequalification criteria may
respond:-

(a) BBBEE level 1 (as per the provisions of section 4(1)(a) of the PPPFA
Regulations, 2017); and

(b) EME (as per the provisions of section 4(1)(b) of the PPPFA Regulations,
2017)

22.2 Tenderers must submit documentary proof of compliance with the above
prequalification criteria.

22.3 Tenderers who fail to comply with the above-stipulated prequalification criteria or
fail to submit documentary proof of the compliance with the prequalification
criteria shall not be considered for this bid.




23. QUALITY CONTROL/ TESTING OF PRODUCTS

23.1 The Department reserves the right to inspect and verify the quality and
specifications of the supplied dip tank material and equipment, as well as other
items listed on the Bill of Quantities, before installation. In case of deviations in
terms of dimensions, strength, numbers or otherwise, the Contractor shall

replace these goods for the correct ones at his’her own expense.

23.2 The same replacement obligation to the Contractor would apply during
installation and during and after commissioning. See also clause 2.15 of the PTS.

23.3 In the case of sustained or repeated non-adherence to the specifications of the
materials and/or equipment, as well as in the case of general negligence during
the implementation process, the contract may be cancelied. The Department will
in such cases seek compensation from the contractor for the estimated costs for

completion.

23.4 In cases of deliberate negligence or unwillingness to adhere to the Departmental
specifications, the Service provider will be reported to the Provincial and/or
National Treasury for listing on the Restricted section of the Central Suppliers
database.

24. SPECIAL CONDITIONS OF CONTRACT

24.1 This invitation to register on the panel is issued in accordance with the provisions
of the Public Finance Management Act (PFMA), Chapter 16 A of the Treasury
Regulations and shall be subject to the provisions of the General Conditions of
Contract. The special terms and conditions are supplementary to that of the
General Conditions of Contract. Where, however, the special terms and
conditions are in conflict with the General Conditions of Contract, the Special
Terms and Conditions shall prevail.

25. SUPPLIERS DATABASE REGISTRATION

25.1 A bidder submitting an offer must be registered on the Central Suppliers
Database at National Treasury. A bidder who has submitted an offer and is not




25.2

registered on the Central Suppliers Database shall not be considered at the
time of award. No pending registrations shall be considered.

A Joint Venture/Consortium must be registered on the Central Suppliers
Database at the time of submitting the bid.

NB: IF A BIDDER IS FOUND TO BE EMPLOYED BY THE STATE AND IS ON
THE CENTRAL SUPPLIERS DATABASE, THE BIDDER SHALL BE
DISQUALIFIED.

26. TAX AND DUTIES

26.1

During quotation stage, prices offered and paid must include all customs, excise
and import duties, and any other tariffs or taxes levied by the government or
statutory body having jurisdiction on the goods provided under this contract,
including Value Added Tax (applicable at the current rate).

27. TAX COMPLIANCE PIN

271

27.2

The bidder must submit a valid Tax Compliance Pin with the bid. Bidders should
note that their tax compliance status shall be verified through the Central
Supplier Database and SARS.

Where a Tax Compliance Pin is not submitted with the bid, the Department shall
use the Central Supplier Database to verify the tax matters of the bidder.

28. UNSATISFACTORY PERFORMANCE

28.1

28.2

Unsatisfactory performance occurs when performance is not in accordance with
the contract conditions.

The Departmental official shall warn the contractor in writing that action shall be
taken in accordance with the contract conditions unless the contractor complies
with the contract conditions and delivers satisfactory supplies or services within
a specified reasonable time (7 days minimum). If the contractor does not
perform satisfactorily despite the warning, the official shall:

(a) Take action in terms of its his/her delegated powers; and
(b) Make a recommendation to the Accounting Officer for cancellation of
the contract concerned.
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28.3 When correspondence is addressed to the contractor, reference shall be made

to the contract number/item number/s and an explanation of the complaint.

29. VALIDITY PERIOD OF BID AND EXTENSION THEREOF

20.1

The validity (binding) period for the bid shall be 120 days from close of bid.
However, circumstances may arise whereby the Department may request
bidders to extend the validity (binding) period. Should this occur, the
Department shall request bidders to extend the validity (binding) period under
the same terms and conditions as originally offered for by bidders. This request
shall be done before the expiry of the original validity (binding) period.

30. VALUE ADDED TAX (VAT)

30.1
30.2

30.3

Bid prices must be inclusive of 15% VAT.

Bidders who make taxable supplies in excess of R1 million in any 12-month
consecutive period are liable for compulsory VAT registration, but a person may
also choose to register voluntarily provided that the minimum threshold of R50
000 (as of 1 March 2010) has been exceeded in the past 12-month period.
Bidders who meet the above requirement must register as VAT vendors, if
successful, within one month of award of the bid.

For the purposes of calculating preference points, VAT shall not be considered
during quotation process.

31. SERVICE LEVEL AGREEMENT

31.1 The successful Bidder and the Department will sign a Service Level Agreement

prior to commencement of works. A proposed schedule of works must be
provided by the contractor for the approval of the Engineer within two weeks of
receiving notification of a successful bid.

31.2 The General Conditions and Technical Specifications as listed in this bid

document, as well as the Drawings, are deemed to form part of the SLA.
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32. CONDITIONS OF CONTRACTS FOR CONSTRUCTION WORKS

32.1

32.2

The conditions of contract are the “General Conditions of Contract for
Construction Works (2nd Edition 2010)” published by the South African Institute
of Civil Engineering, Private Bag X200, Halfway House, 1685, Tel: 011 805
5947.

The amplifications of the Special Condition Conditions of Contract for
Construction Works shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the General Conditions of Contracts
for Construction Works.

33. AMPLIFICATIONS OF THE GENERAL CONDITIONS OF CONTRACT

COMMENCEMENT OF THE WORKS

33.1 The Department will organize a site hand-over to the contractor who will then be

introduced to the project stakeholders and participants. The site shall only be
accessible to contractor staff and Departmental representatives while work is in
progress. The site will be handed back at works completion after a final
inspection by the Engineer revealed no outstanding patent defects. Site
establishment must start within two weeks, and the actual works within three
weeks after hand-over of the site, provided that an official order has been issued
and that no exceptional circumstance such as inclement weather or other
outside the control of either party to the contract prevail. In the case the work
has not commenced within three weeks of the hand-over and no attenuating
circumstances for the delay can be provided, the Department reserves itself the
right to cancel the contract and appoint the Contractor who would according to
the outcome of the bid evaluation would be next in line for an appointment.

34. WATER AND POWER

34.1 If there is no power or piped water available on site. The Contractor shall make

the necessary arrangements for the provision of any water and power. No
payment will be made for the provision or use of these services and the cost of
these shall be included in the Bid/quoted amount.
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35. LOCATION OF CAMP

35.1

The Contractor’'s camps may be erected on the site of the works but must meet
the approval of the Engineer, project beneficiaries and landowners. No persons
other than a night watchman may sleep in the camp, without the approval of the
local relevant Stakeholder.

36. HOUSING AND TRANSPORTING OF CONTRACTOR’S EMPLOYEES

36.1

No housing is available for the Contractor’'s employees and the Contractor shall
make his own arrangement for housing his employees and transporting them to
and from the site. However, it may be possible to arrange temporary local
accommodation for the Contractor's staff with the participants. The Contractor
is in all respects responsible for the housing and transporting of his employees,
and for the arrangement thereof, and no extension of time due to any delays
resulting from this, will be granted.

37. LOCAL LABOUR

37.1

The contractor is encouraged to source unskilled labour from the project
participants or local community. The Contractor and the Departmental
representative (Engineer or local Extension officer) may negotiate with the
participants in this regard to establish all the conditions for the utilization of the
local labour. Nobody besides those directly involved with the project (i.e. the
Contractor’s workers and local labour) are allowed on site. The Contractor shall
provide his own trained and skilled labour. The Contractor will be responsible
for all hiring, payment, housing and transport of all labour used for the contract
duration.

38. SECURITY & RISK

38.1

No one shall be allowed on the construction site after normal working hours
except for the necessary security personnel. The Contractor shall be
responsible for safeguarding plant, machinery, equipment and materials on site.
The contractor shall also be responsible for any lost, damaged or stolen
property or materials. Should any of these situations arise; no allocations will
be made in terms of finances or time.
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39. MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE AND
RESPONSIBILITY

39.1  The approved contractor shall be responsible for the safe delivery, loading, off-
loading, handling and storage of any equipment and materials on site. All
equipment, materials and plant stored on site must be suitably protected against
deterioration through any cause whatsoever, including damage or loss by theft
or otherwise. The Contractor shall remain fully responsible for all material etc.
until the completed works are handed over and has been officially accepted by
the Department.

40. EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

40.1  The Contractor is advised that he/she will be held responsible for any damage
to the existing paving, roads, municipal pavements, fences, boundary walls,
etc., and will have to repair at his expense.

41. DAMAGE TO PROPERTY

41.1 If the Contractor or his/her employees, while engaged in the execution of the
contract, shall break, deface, injure, destroy or allow to fall into disrepair any
part of the Works or property belonging to the Department, or any private
property including: buildings, pavings, roads, fences, walls or grounds
contiguous to the premises of the Department on which he or they may be
employed, the Contractor will be required to repair, in a perfect and workmanlike
manner, at own expense all damage to the approval of the Department. The
Completion Certificate will not be issued until the Department is satisfied that
all necessary remedial work has been satisfactorily completed. The Contractor
shall take every precaution against damage or nuisance being caused by dust
both to the properties of the Employer and all surrounding properties and shall
indemnify the Employer against any claim that might arise there from.

42. UNDERGROUND CABLES AND PIPES

42.1 If such services are discovered, immediate notification must be made to the
Department and all work in the vicinity of such cables, pipes, etc., shall cease
until safe to proceed. Should the Contractor damage underground cable or
pipes such damage shall be repaired as soon as safe and possible by the
Contractor. The cost of repairing such damage will be met by the Contractor,
as this must be covered by the Contractors works insurance.
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43. DAILY RAINFALL RECORDS

43.1 The Contractor shall keep daily rainfall records and submit them to the
Department's representative at every site meeting, or fortnightly by
electronically communication in the absence of such visit. No additional
payment shall be made for the supply and instaliation of the rain gauge or for
the keeping of the rainfall records and all costs must be included in the
scheduled items. Submission of rainfall figures is required for the granting of
permission of extending the contract period because of inclement weather.

44. INSPECTION OF WORK

44,1 The Departmental representative may at all reasonable times have access to
the site where work is being executed for inspection purposes.

44.2 The Engineer may request that evidence of the quality or strength of any
materials be supplied by the contractor wherever necessary.

45. COVERED/ BURIED SERVICES

45.1 The Contractor shall give due notice to the responsible engineer whenever any
work or materials are intended to be covered/buried. This is necessary to
ascertain the correciness of dimensions and quality of material being
covered/buried.

45.2 In the event of any such work or materials being covered without such notice
having been given, the work or materials shall be uncovered at the Contractor's
expense.

46. LABOUR CAPACITY

46.1 The Contractor will be required to satisfy the Department that a sufficient and
experienced labor force is employed or that sufficient experienced labour can
be acquired to complete the services and produce an acceptable quality of
workmanship.
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47. PROTECTION OF THE PUBLIC

47.1  The Contractor shall be responsible for the protection of the public in terms of
the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

48. PROTECTION OF THE PUBLIC

48.1 The Contractor will be required to pay particular attention to watching and
warning lighting and must provide any necessary barriers, etc., required for the
protection of the public in terms of the existing Occupational Health and Safety
Act, 1993 (Act No.85 of 1993) as amended

49. DISAGREEMENTS

49.1 Notice of disagreement

49.1.1 The Contractor has the right by written notice to the Engineer to require him
to consider any disagreement which he raises with the Engineer provided
the said written notice shall be given within 14 days after the cause of
disagreement has arisen.

49.2 Ruling on disagreements

The Engineer shall give a ruling on the disagreement in writing to the Contractor
no later than 14 days after his receipt of a written request from the Contractor
requiring him to do so. The Engineer shall provide such a ruling with as little
delay as possible. During the response time the Contractor shall undertake no
actions that directly concern the contested work.

50. FIXED PRICE CONTRACT

50.1  The contract shall not be subject to contract price adjustment. Proponents of
Bids/Quotes must therefore allow for increase cost for the contract duration,
including possible delays in awarding the Bid in accordance with the validity
period.

51. PRICING - COMPLETENESS OF BID

51.1 Bidders are required to Bid for all services, products and commissioning as
specified in this document and associated plans. This includes those optional
items that will be pointed out as required at the bid briefing (e.g. VIP toilet(s),
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fencing and others. If he/she does not bid on all items, his/her bid will be
rejected.

51.2 All bid prices for separate items are to be in South African currency and must at
item level exciude VAT.

51.3 Allitems as described in the project specification are to be priced in full.

51.4 Transport/ Delivery costs must be included in the pricing. It must not be a
separate item.

51.5 VAT must be filled in as the sub total followed by the complete price for the
entire project.

91.6 The Bid price page must be signed by an authorized person
52. QUANTITIES OF WORK

52.1 The pricing strategy is the re-measurable strategy. The Contractor shall receive
payment only for the works actually executed and approved by the Engineer.

53. RETENTION

53.1 A 10% retention will be withheld on payment for duration of the construction.
The Department will pay out half of this retention, or 5% of the bid value, at
practical completion of the works. The remainder, 5%, will be paid out at final
approval after expiry of the defect liability period (12 months after practical
completion), the bidder having eliminated all defects.

54. DEFECT LIABILITY PERIOD

54.1 The defect liability period is 12 calendar months calculated from the date of the
Certificate of Completion.

54.2 The expression “Defect Liability Period” In these conditions shall mean that
period calculated from the date of the issue of the Certificate of Completion.

55. BID EVALUATION CRITERIA

All bids received shall be evaluated on the following:
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55.1 Only bids that meet the Special Terms and Conditions in all aspects as
stipulated in the bid document shall be considered.

55.2 Correctness of information:

All information required in the bid document must be accurate and duly completed
including all the appropriate signatures. The Department reserves the right to verify all
information submitted. Non-compliance with the above shall result in elimination from
further processes.

55.3 Compulsory administrative compliance requirements that must be submitted
with the bid:

55.3.1. Central Suppliers Database registration number;

55.3.2. Proof of valid and active CIDB registration where applicable;

55.3.3. Certified Copies of the Identity documents for company
members/service providers;

55.3.4. A certified copy of a valid B-BBEE certificate or valid sworn affidavit
for purposes of confirmation of the bidder being a Level 1 BEE;

55.3.5. Documentary proof of bidder being an EME;

55.3.6. Documentary proof of bidder's experience in support of Annexure B;

55.3.7. Documentary proof of credit facility with manufacturer and/or
Registered Financial Institution or evidence of access to any legal
funding instrument;

NB. Non-submission of any of the above documents shall result in
disqualification.

Where copies of original documentation are submitted, those copies must be certified
and must not be copies of certified copies. Original certification should not be older
than three (3) months. Failure to comply with this requirement shall invalidate the bid
submitted.

56. FUNCTIONALITY EVALUATION CRITERIA

56.1 The bid documents shall be evaluated individually on score sheets, by a
representative evaluation panel, according to the below mentioned evaluation
criteria.

56.2 All service providers who score less than minimum functionality score of (70%)
shall not be considered for placement on any of the panels.
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FUNCTIONALITY EVALUATION CRITERIA "2 |Evidence S
Points Score

Bidder's experience in construction of civil25 Documentary proof of civil works

engineering works projects executed
In support of

1 -5 projects = 15 points Annexure B

>3 projects = 25 points

Financial Capacity 25 Evidence of credit facility with
manufacturer/supplier

Total Credit Facility (with financial institution and/or

and/or manufacturer of irrigation material) Registered Financial Institution |

Or

R250 000.00 - R500 000.00 = 15 points Evidence of access to any legal

>R500 000.00 = 25 points funding instrument

Access to LDV transportation facility 10 Letter of commitment from fleet
company

Or
Confirmation from producer that
delivery shall also be undertaken

Or
Documentary proof of transport or
transportation facility
(Log Books/ Letter of agreement
supported by Log book)

Proof of Physical address 20 Lease agreement; Municipal
Utility Bil, or Copy of Bank
Office of Bidder outside borders of KZN = 5 points Statement (first page only) with
Office of Bidder within borders of KZN = 20 points address
Company Ownership/ Business Or20 CIPRO Registration
Shareholding
= 50% Women = 10 points
(Ck documents or share
2 50% Youth = 5 points certificates)
2 50% People with disabilities = 5 points Or
2 50% Military Veterans = 5 points Certificate issued by

Department of Defence and
Military Veterans

L L R S R R 1 8 A N S5 B A S5 TS 51t e




s malens gt e v, s

FUNCTIONALITY EVALUATION CRITERIA  [M8X |e e rce ST
Points Score

TOTAL 100

Minimum Functionality Threshold 70%
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2.1

2.2

2.3

2.4

2.5

2.6

2.6.1

SBD 4

DECLARATION OF INTEREST

Any legal person, including persons employed by the state?, or persons having a kinship
with persons employed by the state, including a blood relationship, may make an offer or
offers in terms of this invitation to bid (includes an advertised competitive bid, a limited
bid, a proposal or written price quotation). In view of possible allegations of favouritism,
should the resulting bid, or part thereof, be awarded to persons employed by the state, or
to persons connected with or related to them, it is required that the bidder or his/her
authorised representative declare his/her position in relation to the evaluating/adjudicating
authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship
with persons/a person who arefis involved in the evaluation and or adjudication of
the bid(s), or where it is known that such a relationship exists between the person or
persons for or on whose behalf the declarant acts and persons who are involved
with the evaluation and or adjudication of the bid.

In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

Full Name of bidder or his or her representative:

Identity Number:

Position occupied in the Company (director, trustee, shareholder?, member):

Registration number of company, enterprise, close corporation, partnership agreement or
frust:

The names of all directors / trustees / shareholders / members, their individual identity
numbers, tax reference numbers and, if applicable, employee / PERSAL numbers must
be indicated in paragraph 3 below.
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“State” means —

(a)any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999);

(b) any municipality or municipal entity;

(c) provincial legislature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.

#Shareholder’ means a person who owns shares in the company and is actively involved in the
management of the enterprise or business and exercises control over the enterprise.

Please clearly indicate, with an ‘X’ only one box that is applicable to your business or firm

2.7

2.71

2.7.2

Are you or any person connected with the bidder
presently employed by the state? IID

If so, furnish the foliowing particulars:

Name of person / director / trustee / shareholder/member:

If you are presently employed by the state, did you obtain
| YES [ NO |
the appropriate authority to undertake remunerative work outside employment in the public
sector?

If yes, did you attach proof of such authority to the bid document?

disgualification of the bid.)

2.7.2.1If no, furnish reasons for non-submission of such proof:
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2.8 Did you or your spouse, or any of the company’s directors /
| YES [ NO }

trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 |If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have
any relationship (family, friend, other) with a person IIEI
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

2.9.1 If so, furnish particulars.

210 Are you, or any person connected with the bidder,
aware of any relationship (family, friend, other) between NO
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

2.10.1 If so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members

of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:
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* 3 Full details of directorsItrggteesImemberslshgreholders.

Full Name Identity Personal Income Tax | State Employee ]
Number Reference Number / Persal
Number Number
L

4 DECLARATION

|, THE UNDERSIGNED (NAME)

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Signature Date



SBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Standard Bidding Document (SBD) must form part of all bids' invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).? Collusive bidding is a per se prohibition meaning that it cannot be justified
under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other
improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the execution
of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-
rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)
must be completed and submitted with the bid:

' Includes price quotations, advertised competitive bids, limited bids and proposals.

? Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be
expected to compete, secretly conspire to raise prices or lower the quality of goods and / or
services for purchasers who wish to acquire goods and / or services through a bidding
process. Bid rigging is, therefore, an agreement between competitors not to compete.
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

l, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)
do hereby make the following statements that | certify to be true and complete in every respect:
| certify, on behalf of that:

(Name of Bidder)
I have read and | understand the contents of this Certificate:

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect;

3. I'am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign the bid, on behalf of the bidder:

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor” shall include any individual or organization, other than the bidder, whether or
not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same
line of business as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium? will not be construed as

collusive bidding.
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7.

8.

10.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market

allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and

conditions of the bid; or

(f) bidding with the intention not to win the bid.
In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.
The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening
or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat

any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities
Act No 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Bidder






