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This document contains:
No. Section Pages
1 | A- Project Particulars 2
2 | B- General Conditions of Contract 3-13
3 | C- Project Technical Specifications 14-17
4 | ANNEXURE A: Pricing summary Rehab of Dip tank 1 + 2 18
5 | ANNEXURE B : Payment Schedule 19
6 | ANNEXURE C : Additional Information 20
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* Not always required. Most contracts are for the construction of one diptank only.
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A - PROJECT PARTICULARS

1) PROJECT DESCRIPTION / BACKGROUND

The project covers the supply of material, fittings & rehabilitation of (tick applicable box):

O one (1)

O two(2)

O three (3)
existing cattle dip tanks facilities.
The works include the removal of old crush pen, bypass and entrance kraal poles and
replacement with new creosote treated poles. It also includes the minor casting of concrete

in the kraal area, exit race, exit areas of the bypass and the dip tank itself if required.
Please refer to the attached typical cattle dip tank plan.

2) LOCATION

O Name of dip tank 1:

Location and road access:

O Name of dip tank 2:
Location and road access:

O Name of dip tank 3 : See attached list

Location and road access:

For exact location see attached map(s).

3) SCOPE

The contract covers the supply of all material and fitting and construction of all works
relating to the rehabilitation of existing dip tank(s). The following are the detailed scope
of works for the rehabilitation of dip tanks: Details of these works are specified in Section
C: Project Technical Specifications.

« Site establishment.

« Diptank: Emptying of dip tank of water and debris, cleaning using high pressure cleaner.

. Concrete work: mechanical concrete vibrator (petrol driven) must be used at all times
and concrete should be cast in manageable amounts. If any defects occur, it must be
patched to match the existing finishing.

e Strength of concrete - 30MPa
Poles- only pressure treated creosoted SABS approved standard poles to be used.
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B - GENERAL CONDITIONS OF CONTRACT

BID DOCUMENTATION

1) COMPETENCY OF THE CONTRACTOR

This bid is open for contractors with a Construction Industry Development Board (CIDB) data
base grading of at least 2CE (for 1 dip tank rehabilitation). The following minimum CIDB

gradings apply:

If the number of diptanks to | The required minimum CIDB
be built for this contract is: grading will be:
1 2 CE
2-4 3 CE
5 & more 4 CE

Failure to provide the applicable CIDB registration certificate will invalidate the bid.
The contractor is to submit evidence of his/her OWN registration. CIDB registration of
possible sub-contractors would be recommended, but will not make up for non-registration
by the contractor quoting/bidding for the work. The Department reserves itself the right to
disqualify any quote/bid in the event of substantial unsatisfactory reports being obtained
about the proponent of such a quote/bid. ANNEXURE E gives the assessments criteria for

the evaluation of the bid on functionality.

2) BIDDERS TO CHECK COMPLETENESS OF DOCUMENT

The Bidder is required to check the number of consecutively numbered pages and should
any found to be missing or in duplicate, or the text of figures indistinct, or should there be
any doubt or obscurity as to the meaning of any part of these documents, the Bidder must
ascertain the true meaning or intent of the same prior to the submission of his/her Bid, as
no claims arising from any incorrect interpretation will be admitted.

3) COMPULSORY INFORMATION REQUIRED FROM BIDDERS

All schedules, which accompany the Bid Form, form an integral part of the Bid and must be
duly completed in every detail. Failure to do so will render the Bid ineligible for
consideration. The Bidder must submit his Bid with all pages of the Bid document initialled.
Failure to initial each page may result in the Bid being disregarded. The Bidder must retain
for his own use a copy of the Specification and all Schedules submitted.

4) ALTERATIONS TO BID DOCUMENTS

No unauthorized alteration or addition shall be made to the Form of Tender, to the Schedule
of Quantities or to any other portion of the original text in the Bid Documents. If any
alteration or addition is made, or if the Schedule of Quantities is not properly completed,
the Bid may be rejected.

Any amendment or correction in the Bid document of the Tendered amount/sum/rate or
other entry must be affected only by deleting the incorrect entry and writing the correct
amount/sum/rate just above it in INK. Each and every amendment/correction must be
initialled by the signatory of the Bidder. The use of “TIPPEX” or any other similar substances
to make corrections and/or alterations ANYWHERE in the Bid document is NOT permitted
and any Bid altered/amended in such a manner may be declared invalid or disregarded.
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5) SCHEDULE OF VARIATIONS

If the Bidder chooses to suggest alternatives in his bid proposal, these should be at least of
equal standards to the original specifications. All materials used must be SABS approved. In
the case of variations being suggested, the Bidder must describe the full details of such
qualification or variation on the appropriate form (See SBD: Section M). Should there be
insufficient space to fully describe the nature and details of the qualification or variations
on the prescribed form (Section M of the SBD) then the details of the qualification or
variation must be set out on separate sheets of paper which must be securely attached to
the prescribed form and which must be referred to on the prescribed form (SBD: Section
M). If subsequently required, the Bidder shall submit fully detailed plans and
calculations of the variations or alternative bids in the form requested by the Department.

6) APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

For the purpose of this Contract the relevant SANS specifications shall apply- specifically
SABS 1200: Standardized Specification for Civil Engineering Construction specifications
shall apply. The following sections shall in particular apply here: SABS 1200 AA - 1986
(General - Small Works), SABS 1200 DA -1988 (Earthworks - Small Works) and SABS 1200GA
- 1982 (Concrete - Small Works). All materials including concrete blocks, lintels, damp
proofing, plumbing and drainage materials, steel structure, windows, doors, paints etc... to
be SANS approved and installed to applicable standards specified by SANS, NBR, or the
manufacturer. The Bid shall refer to “the Standard (Abridged) Preamble for all trades”
which covers the following:

INDEX STANDARD (ABRIDGED) PREAMBLES TO ALL TRADES

1 EARTHWORKS 3
2 CONCRETE, FORMWORK AND REINFORCEMENT 3
3 BLOCK AND BRICKWORK 6

7) VALIDITY PERIOD FOR BID
Bids shall remain valid for a period of 90 days from date of the closing of the Bid.

SITE CONDITIONS AND FACILITIES AVAILABLE:

8) COMPULSORY PRE-BID BRIEFING MEETING

A compulsory pre-Bid site briefing and consultation meeting will be held with prospective
Bidders. Attendance at the meeting will be compulsory and non-attendance shall invalidate
any Bid. (See attached Compulsory site inspection certificate to be completed) The date
and time of the meeting will be published in the Bid Advertisement.

9) HANDOVER OF SITE TO CONTRACTOR

The Contractor will be introduced to the project participants following the Bid award. The
site will be handed over to the Contractor who will control the site for the contract
duration. Only the Contractor’s own employees, Contractor’s local labour and Departmental
Representatives will be allowed on site. The Contractor is responsible for the
administration, control and security on the site at all times during the contract duration.

#
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10) WATER AND POWER

There is no power or piped water available on site. The Contractor shall make the necessary
arrangements for the provision of any water and power. No payment will be made for the
provision or use of these services and the cost of these shall be included in the tendered
amount.

11) LOCATION OF CAMP

The Contractor’s camp may be erected on the site of the works but must meet the approval
of the Engineer, project beneficiaries and land owners. No persons other than a night
watchman may sleep in the camp, without the approval of the local participants and
Chairperson.

12) HOUSING OF CONTRACTOR’S EMPLOYEES

No housing is available for the Contractor’s employees and the Contractor shall make his
own arrangement for housing his employees and transporting them to and from the site.
However it may be possible to arrange temporary local accommodation for the Contractor’s
staff with the participants. The Contractor is in all respects responsible for the housing and
transporting of his employees, and for the arrangement thereof, and no extension of time
due to any delays resulting from this, will be granted.

13) LOCAL LABOUR

Unskilled labour may be available from the project participants or local community. The
Contractor and the Departmental representative (local Extension officer) may negotiate
with the participants in this regard to establish all the conditions for the utilization of the
local labour, provided that at least official gazetted minimum wages for that area be paid.
Nobody besides those directly involved with the project (i.e.: the Contractors workers and
local labour) are allowed on site. The Contractor shall provide his own trained and skilled
labour. The Contractor will be responsible for all hiring, payment, housing and transport of
any and all labour used for the contract duration.

14) SECURITY & RISK

Except for the necessary security personnel no person shall be allowed on the construction
site after normal working hours. The Contractor shall be responsible for all plant,
machinery, equipment and materials on site. The Engineer shall not be responsible for any
lost, damaged or stolen property or materials. Should any of these situations arise; no
allocations will be made in terms of finances or time.

15) MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITIES

The approved contractor shall be responsible for the safe delivery, loading, off-loading,
handling and storage of any equipment and materials on site. All equipment, materials and
plant stored on site must be suitably protected against deterioration through any cause
whatsoever, including damage or loss by theft or otherwise. The Contractor shall remain
fully responsible for all material and plant etc. until the completed works are handed over
and has been officially accepted by the Department.

16) EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.
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The Contractor is advised that he will be held responsible for any damage to the existing
paving, roads, municipal pavements, fences, boundary walls, etc., and will have to make
good at his own cost any damage caused byhim or his staff to existing infrastructure.

17) DAMAGE TO PROPERTY

If the Contractor or his workmen while engaged in the execution of the contract, shall
break, deface, injure, destroy or allow to fall into disrepair any part of the Works or
property belonging to the Employer, or any private property including: buildings, paving,
roads, fences, walls or grounds contiguous to the premises of the Employer on which he or
they may be employed, the Contractor will be required to made good, in a perfect and
workmanlike manner, at own expense all damage to the approval of the Employer. The
Completion Certificate will not be issued until the Employer is satisfied that all necessary
remedial work has been satisfactorily completed.

The Contractor shall take every precaution against damage or nuisance being caused by dust
both to the properties of the Employer and all surrounding properties and shall indemnify
the Employer against any claim that might arise there from.

18) UNDERGROUND CABLES AND PIPES

If such services is/are discovered, immediate notification must be made to the Employer
and all work in the vicinity of such cables, pipes, etc., shall cease until safe to proceed.
Should the Contractor damage underground cable or pipes such damage shall be repaired
as soon as safe and possible by the Contractor. The cost of making good such damage will
be met by the Contractor as this must be covered by the Contractors works insurance.

19) DAILY RAINFALL RECORDS

The Contractor shall keep daily rainfall records and submit them to the Department’s
representative at every site meeting, or fortnightly by fax in the absence of such visit. No
additional payment shall be made for the supply and installation of the rain gauge or for
the keeping of the rainfall records and all costs must be included in the scheduled items.
Submission of rainfall figures is required for the granting of permission of extending the
contract period on the basis of inclement weather.

20) INSPECTION OF WORK

The Head of Department or his Representative may at all reasonable times have access to
the Works and/or the workshops or other place where work is being prepared for this
Contract for inspection. The Engineer may request that evidence of the quality or strength
of any materials be supplied by the contractor as may think necessary.

Should the Head of Department or his Representative consider any materials objectionable
or if is shall appear to him at any time during the construction, or prior to the expiry of the
defect liability period, that any part thereof has been executed with unsound or imperfect
materials or with unskilled or imperfect workmanship, the Engineer will notify the
Contractor who shall cause the objectionable materials to be instantly removed from the
premises and to be replaced by good and suitable materials, and shall rectify or reconstruct
the Works in whole or part, as the case may be at the Contractors own proper cost or charge.

o The engineer must inspect and approve all reinforcement prior to pouring any concrete.

21) NOTICE OF COVERING WORK
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The Contractor shall give due notice to the Head of Department or his Representative
whenever any work or materials are intended to be covered in with earth or otherwise in
order that their correct dimensions and quality may be ascertained before being covered,
and in the event of any such work or materials being covered without such notice having
been given, the work or materials shall be uncovered at the Contractor’s expense on
instructions given by the Employer.

22) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the Works
according to the true intent and meaning of the Drawings and Specification taken together.
The Contractor shall provide without extra charge all assistance and everything reasonably
necessary for proving the quality of work done as may be required by the Engineer.

23) SUB-CONTRACTED WORK

The Contractor shall not sub-contract the whole of the contract. In case the Contractor
decides to subcontract part of the work he shall obtain written consent of the Engineer.
Any such consent shall not relieve the Contractor from any liability or obligation under the
contract and he shall be fully liable for the acts, defaults and neglects of any sub-
contractor, his agent or employees. The Contractor remains fully responsible and
accountable for all aspects of the work (quality, timorousness and budget).

24) VARIATIONS / ‘AS BUILT’ DETAILS

No variations or alterations may be made without the prior approval of the Regional
Engineer. As the work progresses, the Contractor shall keep full records of all amendments
to and deviations from the specifications as issued to the Contractor at the start of the
contract. These details will, where appropriate, be noted on the supplied drawing. All
alterations will be deemed to have a zero additional cost implication. If any additional
works are required that have an additional cost implication then these must first be

authorized in writing by the Regional Engineer. Refer to Clause 41: Ancillary Materials,
Services And Equipment.

25) VERIFICATION OF EXPERIENCE

The Bidder will be required to produce adequate and sufficient references to enable the
Department to inspect previously completed projects and assess the capacity of the Bidder.
The Bidder shall provide such information in Annexure C - Additional Information. The
Bidder must have extensive experience with dip tanks and/or reinforced concrete work
and will provide proof of this work experience which will be subject to verification by the
Departmental Engineer or his delegated representative.

26) EQUIPMENT & RESOURCES

The Bid shall in Annexure C - Additional Information and by way of supplementary
information satisfy the Department that sufficient equipment is possessed to execute the
services or an indication shall be given as to the manner in which such equipment would be
sourced. Should the Bidder not be able to prove possession of or ability to access sufficient
equipment, the Bid will be wholly disqualified. The Department reserves the right to
investigate the existence and/or proposed sourcing of equipment.

27) LABOUR CAPACITY
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The Bidder will be required to satisfy the Department that a sufficient and experienced
labour force is employed or that sufficient experienced labour can be acquired to complete
the services and produce a fair quality of workmanship.

The Contractor shall only employ such persons on the Works as are thoroughly efficient and
of good character. If in the opinion of the Head of Department or his Representative any
person employed by the Contractor misconducts himself or is likely to cause or has caused
quarrels, or delay, or is incompetent, the Contractor when so directed by the Head of
Department or his Representative shall at once remove such person from the site.

PRELIMINARY CONDITIONS

28) LOCAL AND OTHER AUTHORITIES NOTICES AND FEES

The Contractor shall comply with and give notices required by any Act of Parliament, Act
of the KwaZulu-Natal Provincial Legislature, Laws, Regulations and By-Laws of any Local
Authority and/or any public service company or authority relating to the Works or with
whose systems the same are or will be connected, and he shall pay and indemnify the
Employer against any fees or charges demandable by law there under in respect of the
Works.

The Contractor, before making any variation from the Drawings and Specification
necessitated by such compliance, shall give to the Regional Engineer written notice
specifying and giving the reason for such variation and applying for instructions in reference
thereto. If the Contractor within twenty-one days does not receive instructions he shall
proceed with the work conforming to the provision, regulation or by-law in question, and
any variation necessitated as aforesaid shall be deemed a variation and dealt with as such.

29) INSURANCES

All accepted approved contractors would be required to provide the following insurances
for the project awarded to them:

e Registration with the Compensation Commissioner and compliance with the
Compensation for Occupational Injuries and Diseases Act with regard to insurance.
Unemployment insurance fund for all workers.

Insurance against damage, destruction or loss caused by fire.
Public Liability insurance.
All risks (works) policy and Political for the value of the respective project plus 10%.

GENERAL CONDITIONS
30) PROTECTION OF THE PUBLIC

The Contractor will be required to pay particular attention to watching and warning lighting
and must provide any necessary barriers, etc., required for the protection of the public in
terms of the existing Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) as
amended.

31) SITE SAFETY

During the construction the regulations of the Occupational Health and Safety Act No. 85 of
1993 and Machinery and Occupational Safety Act (Act 6 of 1983) will apply. By submission
of a Bid the Bidder acknowledges and agrees that, should this Bid be accepted, the Bidder,
is an employer in his own right with duties as prescribed in the Occupational Health and
Safety Act No. 85 of 1993 and amendments thereto and the corresponding Construction
M
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L

Regulations 2003 will ensure that all Works to be performed or machinery and plant to be
used in the Works will be in accordance with the provisions of such regulations. The Bidder
also agrees that he is aware of the fully understands all the provisions of such regulations.

All equipment, machinery, tools and safety equipment used on site are to be in a safe
operating condition and are to be used in a safe and considerate manner by suitably trained
and experienced workers. The Contractor is responsible for all such monitoring and control
of site operations and equipment throughout the works for the entire contract duration. All
necessary safety equipment required to construct the facility must be used by the workers
where appropriate and are for the contractor’s responsibility and provisioning. A first aid
box is to be provided and available at all times on site during working hours and is to comply
with the requirements of the Occupational Health and Safety Act. The Contractor shall
ensure the safety of all work left standing in an incomplete state during the construction
and shall be responsible for all damage or loss caused by his failure to ensure the safety of
such incomplete work.

Site operations requiring special attention include but are not limited to: Any excavations;
plant, machinery and equipment operations; any chemical storage and usage whatsoever;
any works requiring elevated personnel such as for roofing, elevated building works
requiring ladders or scaffolding etc..; any works with overhead elevated operations or
construction. Please also refer to item “Safety” in Section C: Project Technical
Specifications.

33) INJURY TO PERSONS

The Contractor shall be liable for and shall indemnify the Employer/Engineer in respect of
any liability, loss, claim or proceedings whatsoever, whether arising in Common Law or by
Statute in respect of personal injuries to or death of any person whomsoever arising out of
or in the course of or caused by the execution of the Works.

34) DISAGREEMENTS

Notice of disagreement:

The Contractor has the right by written notice to the Engineer to require him to consider
any disagreement which he raises with the Engineer provided the said written notice shall
be given within 14 days after the cause of disagreement has arisen.

Ruling on disagreements:

The Engineer shall give a ruling on the disagreement in writing to the Contractor no later
than 14 days after his receipt of a written request from the Contractor requiring him to do
so, failing which he shall be deemed to have given a ruling dismissing all the Contractor’s
contentions.

PRICING AND PAYMENT STRUCTURES

35) FIXED PRICE CONTRACT

The contract shall not be subject to contract price adjustment. Bidders must therefore
allow for increase cost for the contract duration, including possible delays in awarding the
Bid in accordance with the validity period.

36) PRICING
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The Bidders will be required to Bid for all services, products and commissioning as specified
in this document and associated plans. Partial bids will not be accepted. If a Bidder does
not Bid on all items, his/her Bid may be rejected.

All prices tendered are to be in South African currency. All prices must exclude Vat. Vat
must be added in the pricing summary.

o All items as described in the project specification are to be priced in full.

e Prices to exclude VAT.

e The costs for labour must be included in the rates/amounts tendered for the work
items 2-9. Wages will be at least the minimum gazetted wages for that area during
the period the work is done.

o Transport/Delivery costs must be included in the pricing. It must not be a separate
item.

e VAT must be filled in as the sub total followed by the complete price for the entire
project.

e The tendered price must have your company stamp, date and be signed by an
authorised person.

37) QUANTITIES OF WORK

The Contractor shall receive payment only for the works actually executed and approved
by the Engineer. No claim for an extra or for any addition, or for any variation shall be
entertained unless such extra, addition or variation was ordered in writing by the Head of
Department. Such a variation will be dealt with under item 9: Ancillary Materials, Services
and Equipment only if the variation has an additional cost implication. No objection to the
description or terms of the Order in writing will entertained unless lodged in writing with
the Head of Department within twenty-one (21) calendar days of the date of the order.

38) PROGRESS PAYMENTS

.1 The contractor may submit claims for progress payments only on completion of the
hereunder listed levels. Payment shall only be paid for claims, which are commensurate
with the works actually executed and complete. NOTE: Payment will only be made
against the construction progress as pertaining to built items. Movable items and
materials on site are excluded from progress payments until they have been fully
installed, fitted or built up.

.2 If any item or part of an item in an invoice is disputed by the Engineer, the Engineer
shall give notice of such with reasons.

.3 The contractor shall be paid in up to a maximum of five (5) instalments. Refer to
ANNEXURE B: Work Phase Schedule for a Rehabilitation of Existing Diptank for the
values of each phase. Please note these values are primarily estimates of what part the
work phase constitutes of the entire project, and do NOT reflect the exact amounts
paid per payment. Usually payment certificates reflect work _done in several work
phases, which have not necessarily all been completed. Verification of the % complete
will be at the sole discretion of the Engineer.

.4 ANNEXURE F presents a pro forma payment certificate. This will be used in conjunction
with ANNEXURE B (Work phase schedule). The latter provides an approximate maximum
to prevent over-payment of items that have been clearly over-priced.

.5 Part payments will be made after the Department has approved the completion of each
construction phase, in accordance with the retention clause (see Clause 39 below). The
penultimate payment occurs after practical works completion. The final payment will
be made after the 90 day retention period when the contractor has dealt with all
defects.
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6 If this contract involves the rehabilitation of more than one diptank, additional
payments can be agreed upon and will be reflected in the Service Level Agreement.

39) RETENTION

A 10% retention will be withheld, the Department will pay out this retention as the fifth
payment at final completion after expiry of the defect liability period (90 days after
practical completion), the bidder having eliminated all defects, if any. See also ANNEXURE
B: Work Phase Schedule for a Rehabilitation of Existing Diptank.

40) DEFECT LIABILITY PERIOD

The contractor shall unconditionally guarantee all materials, workmanship related to the
works for a minimum period of three (3) months. The guarantee shall cover any defects due
to inferior materials and/or workmanship of the Contractor, or any of his sub-contractors,
fair wear and tear excepted. The Contractor shall repair, remedy or replace any such
defects, part or complete works without delay and at his own cost.

If any defects are not remedied within the period specified by the Head of Department,
then the Head of Department shall have such defect repaired at the risk and cost of the
Contractor by another Contractor whom the Head of Department deems to be proficient in
the work without prejudice to any rights the Head of Department has against the defaulting
contractor. The Head of Department will give written notice to the Contractor of such
instances where he appoints another Contractor to remedy defects in the works.

41) ANCILLARY MATERIALS, SERVICES AND EQUIPMENT

An amount of 10% of the sub-total has been set aside in ANNEXURE D: Pricing Schedule (item
# 9) as Contingencies to cover any unforeseen expenditure not provided for in the Schedule
of Quantities and which could occur due to project specific circumstances. If such a
situation were to occur according to the contractor, he will notify the Engineer and seek
his approval for expenditure against this item. Provided that approval was given, the
contractor will be paid proven expenditure, plus the tendered mark up.

42) SERVICE LEVEL AGREEMENT

The successful Bidder and the Department will sign a Service Level Agreement prior to
commencement of works. A proposed schedule of work must be provided by the contractor
for the approval of the Engineer within 2 (two) weeks of receiving notification of a
successful bid.

43) COMMENCEMENT OF THE WORKS

The Department will organize a site hand-over to the contractor who will then be introduced
to the project stakeholders and participants. The site shall only be accessible to contractor
staff and Departmental representatives while work is in progress. If this contract entails the
rehabilitation of more than one dip tank, work on more than one site should commence
simultaneously. The site(s) will be handed back after practical completion. Site
establishment must start within one week, and the actual works within one week after
hand-over of the site, provided that an official order has been issued and that no
exceptional circumstanced such as inclement weather or other outside the control of either
party to the contract prevail. In the case the work has not commenced within three weeks
of the hand-over and no attenuating circumstances for the delay can be provided, the
Department reserves itself the right to cancel the contract and appoint one of the other
contractors that have works.
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' 44) COMPLETION OF THE WORKS

Practical completion of the work must be within the time stipulated under “Special
Conditions”.

45) RATE OF PROGRESS

The Works shall be completed within the time period indicated on the official order form.
If the Works are delayed by cessation of work by any workmen, inclement weather, or by
any omissions, additions, substitutions or variations of the Works, or of any items of work,
labour or material, or by another causes beyond the Contractor’s control then the
Contractor shall have the right within twenty-one days of any such cause of delay arising,
to apply in writing to the Department to extend the date of completion, stating the cause
of delay and period of extension applied for. The Department upon receipt of such written
application may by order in writing extend such date of completion by a period to be
determined, or may refuse to extend such date of completion, or may postpone giving a
decision upon such application until completion of the Contract period set out in sub-clause
(a) of this clause. The date of completion will be extended only to the extent approved by
the Department.

Should the Contractor fail to apply in writing for an extension within the time set out above,
or should the Department refuse to grant any extension in writing, then the Contract period
provided by sub-clause (a) of this clause shall not be exceeded.

When the Works are completed the Department will give a completion certificate and the
date of such certificate shall be the date of commencement of the guarantee period.

46) TIME TO BE OF THE ESSENCE

Time shall be considered as the essence of the Contract. If, therefore, the Contractor fails
to commence work or the Works or to proceed with and complete the Works in compliance
with the projected timeframes, then the Head of Department shall have the right in his/her
absolute discretion to adopt and exercise all or any of the following courses wholly or partly,
viz: -

e« To direct the Contractor, in writing, on any day named therein to suspend and
discontinue the execution of the Works, and to withdraw himself and his workmen from
the said Site or Sites, and thereupon: -

o To make any Contract or Contracts by calling for Bids or otherwise with any other
Contractor or Contractors for the completion of the Works, or any part thereof, at such
times and upon such terms as to the Department shall deem best.

e To provide such number of men, or purchase such materials, or both provide the men
and purchase the materials as to him shall seem fit and proceed with and complete the
said Works.

In relation to the foregoing provisions the Department shall charge any sums of money which
may be paid by the Department for completing the said Contract against the Contractor and
if such amount shall exceed this Contract, then the Department shall have the right to
recover such excess or any balance thereof from the Contractor by legal proceedings.

47) WORK SCHEDULE & PROGRESS PAYMENTS

The contractor is to supply a Gantt chart with the proposed times of completion. of each
phase. The 5 progress payments suggested in ANNEXURE B serve as a guideline for part
payments. However, the contractor, in consultation with the Engineer, may deviate from
this as long as the claim does not exceed the actual progress made.

SPECIAL CONDITIONS
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48) PERIOD OF COMPLETION

The project is to be completed within four weeks of award of Bid, provided that the order
was received within two weeks after award of the Bid. In case of the rehabilitation of more
than one dip tank, an extended period could be agreed upon, which will be part of the
Implementation plan/Work schedule as drawn up by the contractor before commencement
of the works and included in the Service Level Agreement.

49) PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION

If the contractor does not complete the work within the time stipulated and no extenuating
circumstances can be given for the delay, the Department may impose a fine as detailed
below. The total will be subtracted from the retention allowance. If the contractor fails to
complete the works and the Department is forced to employ another contractor to complete
the works, the defaulting contractor will be held liable for the costs as far they exceed the
original total Bid value. Refer also to the breach of contract and penalty clauses in ZNT 6,
condition 4, section B.

In addition: Penalties for late completion may be deducted up to a maximum of
0.05% of the contract value of the number of diptanks delayed per/working day delay.
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C) PROJECT TECHNICAL SPECIFICATIONS

1) CONTRACT SCOPE

Rehabilitation of the number of existing dip tanks as indicated in Section A: Project
Particulars, clause 1. This is also the number of Pricing Schedules that has to be
completed under ANNEXURE D (PRICING SCHEDULE), i.e. although 4 pages are
included in ANNEXURE D, in most cases only one will have to be actually completed.

Supply and delivery all materials required for the rehabilitation.

Emptying of dip tank, removal of all debris and high pressure cleaning.

Casting of any required concrete works.

Digging holes for the pole work, planting, aligning the poles to form the crush,
bypass and kraal, bracing of the poles as per plan and fitting of neck clamp.
Backfilling and compacting the soil around the poles.

e. Clearing the sites of all rubble, spreading the excess soil from the pit and clear
site of all excess material.

aoow

2) PRELIMINARIES AND GENERAL

The contractor is to note that all insurances (UIF, workman’s compensation, works, public
liability etc.); site and equipment safety; site establishment and security; services (water
and electricity); testing of materials and any specialist services are for the contractors
responsibility and attention throughout the contract duration untit handover of the project.
Please also refer to general conditions of contract. The Department reserves the right to
stop progress of the works until these conditions are complied with.

3) EARTHWORKS AND SITE PREPARATIONS

Normal regulations regarding safety, municipal by-laws, contamination of water sources,
erosion, siltation etc. will still apply.

e Site preparations & establishment: SABS 1200 AA (4)
e Setting out of works: SABS 1200 AA (5.1.1)

e Permissible deviations: SABS 1200 GA (6.4) Degree of accuracy |l for all bases.
e Restricted Excavations: SABS 1200 AA (5); SABS 1200 DA (5.1; 5.2.2)

.1 The site(s) must be cleared and stripped of all plant materials, roots and topsoil.

.2 The cleared and stripped material is to be stockpiled away from the construction
site and is to be levelled/replaced once all construction is complete.

.3 The site(s) is/are to be levelled prior to any required concrete construction.

4) MATERIALS AND CONSTRUCTION

All materials must conform to SABS specifications for the products. This includes all items
such as bricks, blocks, brick reinforcement, damp proofing, lintels, glazing, plumbing and
drainage etc... All construction works must conform to the applicable standard specifications
and installation requirements as per NBR requirements and manufacturers
recommendations. All concrete works to conform to Cement & Concrete Institute standards
and recommendations. Steel shuttering must be used. Only a maximum of 500 mm of casting
will be allowed and a minimum of 3 days will be allowed for curing before shuttering can
be removed. Adequate support must be provided for shuttering to prevent buckling, twisting
and bulging.

ﬁ
_— - - .. - - -
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5) STANDARD CONCRETE MIXES:

Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)

Materials: SABS 1200 AA (3); SABS 1200 GA (3)

Cement : Common cement 32,5N or R to SANS 50197-1

Testing: SABS 1200 AA (7); SABS 1200 GA (7)

Quality control through the slump test SABS 1200 GA (5.4.1.2) SABS method 862. The
contractor is to supply the slump testing equipment.

Tolerances to SABS 1200 GA (6.4)

Formwork: Refer to SABS 1200 GA (4.4; 5.2)

Reinforcing: SABS 1200 GA (5.1)

Refer to standard concrete mixes specification.

STANDARD CONCRETE MIXES:

Concrete for non-structural purposes shall be “Prescribed mix concrete” produced in
accordance with the requirements indicated in table 5.1, and the Contractor is also
referred to the foregoing preambles insofar as they apply: -

Class of Estimated Maximum Proportion of Constituents
Concrete Minimum Nominal Size
Compressive of Coarse Cement Fine Coarse
Strength in Aggregate in (Parts) Aggregate Aggregate
MPA at 28 Days mm (Parts) (Parts)
A 10 37,5 1 (=2 bags) 4 5
B 15 19,0 1 (=2 bags) 3 4
C 20 19,0 1 (=2 bags) 2 3%
D 25 19,0 1 (=2 bags) 2 3
E 30 19,0 1 (=2 bags) 2 2%

Cement and aggregates shall be mixed by volume and the contents of a 50kg sack of
cement shall be taken to be 0,033m3. Water addition should be kept to a minimum.
Only sufficient water should be used to produce a workable mix of 60-100mm slump.
A recommended maximum water: cement ratio is 1 for a 10Mpa; 0.8 for a 15Mpa; 0.65
for a 20Mpa; 0.59 for a 25Mpa; 0.53 for a 30Mpa mix, however the lower the ratio the
better the durability of the concrete. Approximately 210 litres per m? of concrete is
required for an average quality sand and optimum quantity 19mm stone.

FINISHES TO IN-SITU CONCRETE

Class U1 Ordinary Finish

Immediately after placing, the concrete shall be finished rough by screeding with the
edge of a wooden board of straight and true line and working between guides set
accurately to level.

No mortar shall be added and noticeable surface irregularities caused by the
displacement of coarse aggregate shall be made good by re-screeding after removing
or tamping down the offending aggregate.

Class U2 Wood Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and
then floated with a wood float. Floating shall be started as soon as the screeded finish
is stiffened sufficiently and bleed water has evaporated or been removed and it shall
be the minimum necessary to produce a surface free from screed marks and uniform
in texture.

Class U3 Coarse Brush Surface Finish
The concrete surface shall first be brought to a Class U1 ordinary finish. A coarse brush
finish is then applied with a coarse bristle brush. “Brushing” shall be started soon after

page- 15 -
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screeding to produce a uniform patterned coarse surface finish with a rough surface
texture in the direction of the desired drainage direction.

Class U4 Steel Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and
then floated with a steel power float. Floating shall be started as soon as the screeded
finish is stiffened sufficiently and bleed water has evaporated or been removed and it
shall be the minimum necessary to produce a surface free from screed marks and
uniform in texture.’

MIX RATIO: MASONRY LIME: SAND: (loose and
MORTAR CLASS (By Volume) CEMENT: kg L damp) L (max)
I 1:4 50 0-10 130
[ 1:6 50 0-40 200
MIX RATIO: MASONRY LIME: SAND: (loose and
PLASTER CLASS (By Volume) CEMENT: kg L damp) L (max)
Rich mix (foundations, 1:4 50 0-10 130
wet areas)
General purpose 1:5 50 0-40 165

6) FILLING OF THE DIPTANK

A

After completion of the rehabilitation, the diptank should be filled with 17,000 litres
of clean water. This water should be clear and visibly free of dissolved particles or
pollution (vegetation, soil, animal or human waste), but need not be purified or
treated.
The source of the water depends on the location of the site.
Two methods could be used:
> 1) The tank is filled with water brought in by one or more water tankers. If
this is the case the contractor can claim the invoiced amount from the water
supplier and will receive a mark-up of the percentage indicated in item 8.1
of ANNEXURE D: the Schedule of Quantities/Pricing schedule.
> 2) The tank is filled with water pumped from a borehole, dam or other
water source.

» Both options in the pricing schedule should be priced, but only the applicable one

will be paid out. Contractor to consult with Engineer beforehand which option (s)he
will use.

7) SAFETY PRECAUTIONS ON SITE DURING CONSTRUCTION

A

2

One 5kg ozone friendly fire extinguisher and 1 fully fitted 1% aid box is to be available
at all times.

All safety equipment required to construct the facility are for the contractor’s
responsibility and provisioning. Examples include: safety and protective clothing;
sound scaffolding; false work and bracing; ladders etc... all equipment, tools and
safety equipment are to be in a safe operating condition and must be used by the
workers where appropriate.

Refer to general conditions for site safety as included in the regulations of the
Occupational Health and Safety Act, 1 993 (Act No. 85 of 1993). Site operations
and conditions requiring special attention include but are not limited to:

o Equipment, machinery, tools: (stationary or mobile) such as vehicles,
generators, pumps, drills, augers, picks, spades, hand tools, ladders,
scaffolding to be in a safe operating condition and are to be used in a safe and
responsible manner. The contractor is responsible for all such monitoring and
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control of site operations and equipment throughout the works for the entire
contract duration.

Lifting and lowering of materials or personnel in any way whatsoever.
Personnel access and operations at raised levels or on raised platforms or
scaffolding.

e Excavation works and holes are to be clearly indicated to prevent injury to
personnel.

e Potential ingress of water on/through the site.

e Potentially hazardous services may be present on site such as water and
sewerage mains, electricity cables etc...

e Chemical transport, storage and usage whatsoever - this includes chemical
contact through equipment use such as fuels and oils; materials such as
creosote, paints, solvents, cement, concrete...

o Barriers and safety cordons, safety and warning signage, sirens, lighting etc. as
required

o Safety equipment: Safety and protective clothing, gloves, goggles, masks, hard
hats, boots, harnesses etc.

o A first aid box is to be provided and available at all times on site during working
hours and is to comply with the requirements of the Occupational Health and
Safety Act.

e Additional risks associated with specific methods of construction selected by
the contractor which are not necessarily covered in the above.

8 TOILET FACILITIES

.1 Contractor to provide his own toilet facilities in compliance with the Occupational
Health and Safety Act, 1993 (Act No. 85 of 1993).
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ANNEXURE A :

Pricing Summary Rehabilitation of Existing Dip Tank

>>>>

Bring forward amounts of page 21 & (if applicable) pages 22 & 23.

>>>>

Add additional pages if more than 3 diptanks are to be constructed.

Dip tank and animal handling facilities (sub-total from

Annexure D3)

ITEM _ Sub Total Value
# DESCRIPTION Grand Total ©
Rehabilitation of 1 Diptank Sub total Page 21
1 (13 or=1 £ [ o) 1 1UU TP PPPPURR
Dip tank and animal handling facilities (sub-total from | Thrrressrmsmmremmmenseens
Annexure D1)
Rehabilitation of 2 Diptanks Sub total Page 22
LOCAEION L2 eeeereceneeeeirceusmriessasssarevesannssansmeessarsacnaesssssasans sossnvans saassssnnssss
2 LOCATION 2..eeeeeiieeeeciererismersssreessessanssssassssesasssesansasssensssnrs sanaresannsssasesssns
Dip tank and animal handling facilities (sub-total from
Annexure D2)
Rehabilitation of 3 Diptanks Sub total Page 23
LOCALION L7 aoeviecrunricrsvreeeeerasacneesserssnrnesssssasessssassensonsnes senmrevanans senasssss
3 LOCALION 2oeoeeeeeeeeeeeesseesseesesssnssssaasestesssstasatssesassssssnsass seasanssassassssessessanes | ISREEESSIERR SRR abaRasanans
LOCATION Bureeeieeeeeececseretesasseseses semarssmsasnsenssesns esasanemns sonsssmansansssansnsasass

Amount to be used for comparison of bids by SCM  <<< SUB TOTAL (A)

VAT (15%)

Order value << TOTAL

#
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ANNEXURE B : Work Phases Schedule for Rehabilitation of Existing Dip Tank

Please note these values are primarily estimates of what part the work phase constitutes of the

entire project, and do NOT reflect the exact amounts per part payment. Usually payment certificates

reflect work done in several work phases, which do not necessarily have been completed.

Work App. % of | Payment
phase PHASE DESCRIPTION work/ | excluding
No. contract | retention
Preliminary and general/Site establishment
1) Insurances, project risk, workman’s compensation, UIF etc...
2) Project administration, services, external services, testing,
1 . . . . 10% 9.0%
safety, provision of all required equipment for works at required
times etc...
3) Site preparation and establishment.
2 Emptying of diptank, cleaning and any concrete works required 30% 27.0%
3 Pole worl_< (all pole holes, planting, compacting and bracing of 45% 40.5%
poles, fitting of neck-clamp)
a) Filling of Diptank with 170001 of water, site clearance 15% 13.5%
4
b) Retention money 5% at works completion - 5%
5 Retention money 5% at final completion after 90 days - 5%
TOTAL 100% 100%
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ANNEXURE C:

Additional Information

> Failure to provide the information required below will make it impossible to score enough points

to pass the functionality assessment the bid in terms of ANNEXURE E.

> Use additional pages if the space offered below does not suffice.

1. EQUIPMENT & RESOURCES

Provide an indication of the equipment & resources which will be utilised to execute the services required.

# EQUIPMENT & RESOURCES INTENDED TO BE USED TO IMPLEMENT THE WORKS

OWNED/HIRED/ LEASED?

2. EXPERIENCE

Please indicate your experience and expertise by completing the table. All Contractors need to prove that
they have done dip tanks or similar work, i.ie reinforced concrete works, in order to be considered.

PROJECT DESCRIPTION
. ) ROLE NAME AND
| wwereRORCT: | ity e | suponsun: | TS| comtact e
e Tt CONTRACTED . OF REFEREE
applications
1
2
3
4
5
3. SUB CONTRACTED WORKS
Please list which parts of the works for this Bid will be sub-contracted.
# Sub Contractor Associated works Percentage
2
3
1
4 8
t
> %
&
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ANNEXURE D1:

PRICING SCHEDULE -

REHABILITATION OF 1 DIPTANK

>> A copy of this Pricing Schedule is to be attached at every claim

Name of Dip tank: Location:
Rate Amount
ITEM DESCRIPTION UNIT| QTY (Excl. VAT) (Excl. VAT)
‘1 PRELIMINARY AND GENERAL/SITE ESTABLISHMENT ' Gk
insurance, project risk, workman’s compensation, UIF.
1.1 |Project admin, provision of required equipment. Testing, | Sum 1
safety, site establishment and site preparation, OSH regs.
1.2 'cli'gke down existing feqce ar)d'related'items, store to sum 1
__|dispose as per the engineer’s instruction
2. EARTHWORKS Rk
2.1 |Emptying of diptank of water and debris Sum 1
Remaoval of top 150mm of soil for exit race and kraal R
22 m 8
entrance
2.3 |Cart away surplus material to spoil Sum 1
3 CONCRETE '
3. 30 MPa concrete . m? 10
‘ Exit race, kraal entrance, splash walls & repairs
4 POLES
4.1 [2.40m x 100-125mm @ Posts No. 85
4.2 [2.70m x 100-125mm @ Posts No. 35
4.3 |4.80m x 100-125mm @ Posts No. | 125
5 STEEL REINFORCEMENT.
5.1 |R 10 x0.350m - Pole bracing No. | 380
5.2 |[R10x1.625m — Pole bracing No. 15
5.3 [Ref 311 mesh - 6m x 2.4m sheet for concrete (exit race) No. 4
5.4 |Ref 500 mesh — 6m x 2.4m sheet for concrete (splash wall}| No. 5
5.5 [Y10 x 2.6m (See bending Schedule) No. 1
5.6 [800mm x 102mm x 76mm x 10mm angle iron No. 1
6 STONE PITCHING
6.1 ]Stone {plums) ] m? I 10 J
7 SHUTTERING AND FINISHING
71 Formwork in small works etc. _ . m? 8
Rough formwork {incl. narrow widths and raking)
7.2 [Smooth formwork (incl. narrow widths and raking m? 40

8 FILLING OF THE TANK > See Section G, clause 6). Both options to be

priced, but only applicable 1 to be claimed

8.1 |Option 1: Tank is filled with one or more water tankers Sum 1 R.
|Option 2: Tank is filled by pumping water from a nearby

8.2 Sum 1
dam, bore hole or other water source. R.

SUB TOTAL ITEMS 1-8 R
‘9 ANCILLARY MATERIALS; SERVICES & EQUIPMENT (contingencies)

Ancillary Materials, Services & Equipment

= 10 % OF SUB-TOTAL ITEMS 1 - 8 Sum 1 R

<<< (Amount to be carried forward to Annexure A) SUB-TOTAL EXCL VAT R
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ANNEXURE D2:

PRICING SCHEDULE -

REHABILATION OF 2 DIPTANKS

>> A copy of this Pricing Schedule is to be attached at every claim

NName of Dip tank: Location:
Rate Amount
ITEM DESCRIPTION UNIT| QTY (Excl. VAT) (Excl. VAT)
1 PRELIMINARY AND GENERAL/SITE ESTABLISHMENT e
Insurance, project risk, workman’s compensation, UfF.
1.1 [Project admin, provision of required equipment. Testing, | Sum 1
safety, site establishment and site preparation, OSH regs.
2 EARTHWORKS >y
2.1 |Emptying of diptank of water and debris Sum 1
2.2 Removal of top 150mm of soil for exit race and kraal m? 16
entrance
2.3 |Cart away surplus material to spoil Sum 1
3 CONCRETE
3. 30. MPa concrete _ m? 20
__|Exit race, kraal entrance, splash walls & repairs
4 POLES
4.1 |2.40m x 100-125mm @ Posts No. 170
4.2 [2.70m x 100-125mm @ Posts No. 70
4.3 (4.80m x 100-125mm @ Posts No. | 250
5. STEEL REINFORCEMENT
5.1 [R10x0.350m - Pole bracing No. | 760
5.2 |[R10x1.625m - Pole bracing No. 30
5.3 |Ref311 mesh - 6m x 2.4m sheet for concrete (exit race) No. 8
5.4 |Ref 500 mesh —6m x 2.4m sheet for concrete (splash wall)| No. 10
5.5 [Y10x 2.6m (See bending Schedule) No. 2
5.6 [800mm x 102mm x 76mm x 10mm angle iron No. 2
6 STONE PITCHING
6.1 [Stone (plums) | m2 | 20
7 SHUTTERING AND FINISHING
71 Formwork in smal_l works etc. ' ‘ m? 16
Rough formwork (incl. narrow widths and raking)
7.2 |Smooth formwork (incl. narrow widths and raking m? 80

8 FILLING OF THE TANK > See Section C, clause 6). Both options to be priced, but only applicable 1to be claimed

8.1 |Option 1: Tanks are filled with one or more water tankers | Sum 1 R
Option 2: Tank are filled by pumping water from a nearby
8.2 Sum 1 R.
dam, bore hole or other water source.
SUB TOTAL ITEMS 1-8(R
9 ANCILLARY MATERIALS, SERVICES & . EQUIPMENT (contingencies)
Ancillary Materials, Services & Equipment
91 110 % OF SUB-TOTAL ITEMS 1- 8 Sum| 1 R

<<< {(Amount to be carried forward to Annexure A) SUB-TOTAL EXCL VAT R

e e ————eee————————————————
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ANNEXURE D3:

PRICING SCHEDULE -

REHABILITATION OF 3 DIPTANKS

>> A copy of this Pricing Schedule is to be attached at every claim

Name of Dip tank: Location:
Rate Amount
ITEM DESCRIPTION UNIT| QTY (Excl. VAT) (Excl. VAT)
1 PRELIMINARY AND GENERAL/SITE ESTABLISHMENT. . 3 SSESe
Insurance, project risk, workman’s compensation, UIF.
1.1 |Project admin, provision of required equipment. Testing, | Sum 1
_Isafety, site establishment and site preparation, OSH regs.
2 EARTHWORKS'
2.1 |[Emptying of diptanks of water and debris Sum 1
23 Removal of top 150mm of soil for exit race and kraal m? 24
entrance
2.3 |Cart away surplus material to spoil (3 diptanks) Sum 1
3 CONCRETE
3. 30 MPa concrete _ m? 30
Exit race, kraal entrance, splash walls & repairs
4 POLES
4.1 [2.40m x 100-125mm @ Posts No. | 255
4.2 |2.70m x 100-125mm @ Posts No. 105
4.3 |4.80m x 100-125mm @ Posts No. 375
5 STEEL REINFORCEMENT
5.1 |R 10 x0.350m - Pole bracing No. | 1140
5.2 |R10x 1.625m — Pole bracing No. 45
5.3 |Ref 311 mesh - 6m x 2.4m sheet for concrete (exit race) No. 12
5.4 |Ref 500 mesh — 6m x 2.4m sheet for concrete (splash wall)| No. 15
5.5 |Y10x 2.6m (See bending Schedule) No. 3
5.6 [800mm x 102mm x 76mm x 10mm angle iron No. 3
6 STONE PITCHING '
6.1 ]Stone {plums) m? 30 [
7 SHUTTERING AND FINISHING
71 Formwork in smal_l works etc. . . m? 2
Rough formwork {incl. narrow widths and raking)
7.2 |Smooth formwork (incl. narrow widths and raking m? 120

I8 FILLING OF THE TANK > See Section G, clause 6). Both options to be priced, but only applicable 1 to be claimed

8.1 |Option 1: Tanks are filled with one or more water tankers | Sum 1 R
Option 2: Tank are filled by pumping water from a nearby
8.2 Sum 1 R.
dam, bore hole or other water source.
SUB TOTAL ITEMS 1-8/R
9 ANCILLARY MATERIALS, SERVICES & EQUIPMENT (contingencies)
Ancillary Materials, Services & Equipment
91 110 % OF SUB-TOTAL ITEMS 1- 8 Sum| 1 R

<<< {Amount to be carried forward to Annexure A} SUB-TOTAL EXCL VAT R
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ANNEXURE E: EVALUATION OF BIDS (FUNCTIONALITY)
CRITERIA " GUIDELINES FOR EVALUATION
ABILITY
» Access to equipment and resources to carry out the works to the
= Capacity standard as directed in the technical specifications.
CAPABILITY > Dem-()r?stration of conTpete-ncy tq render the required service &
providing proof of registration with the CIDB.
% Competency
> Bidders to provide evidence of similar projects completed recently i.e.
= Experience not less than 2 projects and not more than 5 projects in the past 5
years.
METHODOLOGY | > Provide a short description of your intended implementation

methodology indicating time frames to complete the work.

NOTE: In order to ensure meaningful evaluation, bidders must submit detailed information in
substantiation of the evaluation criteria mentioned.

Submissions will be scored using the below scoring table. This bid will be evaluated on functionality
which will determine the capability, ability and capacity of the prospective bidders to provide the
required goods or services for the department. A minimum score of 60% must be obtained by the bidder
in order to qualify to be evaluated further for price.

TABLE 3: ASSESSMENT CRITERIA FOR THE EVALUATION OF THE FUNCTIONALITY

EVALUATION MATRIX (CTD ON NEXT PAGE) points % Score

>> DEMONSTRATION OF COMPETENCY TO RENDER THE REQUIRED SERVICE [ 20]
A) Submission of CIDB Registration Certificates 20

1. Contractor has submitted a CIDB registration certificate with a grading that
exceeds the minimum required grading as per table in Section B, Clause 1. 20

2. Contractor’s registration has submitted a CIDB registration certificate with
the minimum required grading as per table in Section B, Clause 1, plus hasai 18
registration pending for a grading that exceeds the minimum required one.

/. i3. Contractor has submitted a CIDB registration certificate with the minimum
required grading as per table in Section B, Clause 1. 16

4. Contractor has submitted a CIDB registration certificate with the minimum

required grading as per table in Section B, Clause 1, but the registration has 12
expired less than 3 months ago.
5. Contractor has submitted a CIDB registration certificate with the minimum g

required grading as per table in Section B, Clause 1, but the registration has
expired more than 3 months ago.

To be continued on next page >>>>>
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 EVALUATION MATRIX (CTD)

Points % Score

[70]

>> DEMONSTRABLE EXPERIENCE OF THE PROSPECTIVE SERVICE
PROVIDER’S ENGAGEMENT IN SIMILAR WORK:
B) Verifiable experience (e.q. CIDB assessments/reference letters) with diptank
' construction and/or reinforced concrete work as listed under ANNEXURE C2,
AND/OR completion to the full satisfaction of the Dept of 1 or more dip 30
tanks
1. 2 dip tanks or more, plus other reinforced concrete works > 10 m? 50
2. 2 dip tanks or more, no projects with reinforced concrete works > 10m3 45
3. 1dip tank, plus 2 or more projects with reinforced concrete works > 10m3 40
4. 1 dip tank only, no other projects with reinforced concrete works > 10m3 35
5. 2 or more projects with reinforced concrete works > 10 m3 30
6. 1 project with reinforced concrete works > 10 m3 25
7. Two or more projects with reinforced concrete works < 10 m* 20
8. One project with reinforced concrete works < 10 m3 15
C) Ownership & Use of Equipment and resources (ANNEXURE C1) 20
1. Contractor lists all crucial equipment & resources and owns all 20
2. Contractor lists all crucial equipment & resources, owns some & hires 16
some 12
3. Contractor lists all crucial equipment & resources and hires all 12
4. Contractor lists some crucial equipment & resources and owns all 8
5. Contractor lists some crucial equipment & resources, owns some & hires 4
>> SUBMISSION OF A SHORT DESCRIPTION OF THE INTENDED [10]
IMPLEMENTATION METHODOLOGY INDICATING TIME FRAMES TO
COMPLETE THE WORKS.
3 1. Implementation methodology has been submitted with original bid and 10
methods and time frame are realistic.
2. Implementation methodology plan has been submitted with original bid, 6
but methods and time frame are unrealistic or show lack of capability.
3. Implementation methodology was only submitted after a follow up A
request.
4, Implementation methodology plan was not submitted. n/a
TOTAL 100%
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ANNEXURE F:

PRO FORMA PAYMENT CERTIFICATE FOR

REHABILITATION OF DIPTANKS

Name of Dip tank: Location:
Claimant: Date: Claim No.
A B C D E F G H
Rate % Claim
ESCRIPTI A
ITEM o ON UNIT | ary (Excl. VAT) mount Completed (FxG)
1 PRELIMINARY AND GENERAL/SITE ESTABLISHMENT
Insurance, project risk, workman’s
compensation, UIF.
Project admin, provision of required
11 equipment. Testing, safety, site sum 1
establishment and site preparation,
OSH regs.
2 EARTHWORKS
21 Emprmg of diptank of water and Sum 1
debris
29 Removal of top 150mm of soil for exit m? 8
" [race and kraal entrance
2.3 [Cart away surplus material to spoil Sum 1
3 CONCRETE
3.1 [30 MPa concrete m? l 10 |
4 POLES
4.1 2.40m x 100-125mm @ Posts No. 85
4.2 2,70m x 100-125mm @ Posts No. | 35
4.3 |4.80m x 100-125mm @ Posts No. | 125
5 STEEL REINFORCEMENT
5.1 |R 10 x0.350m - Pole bracing No. | 380
5.2 |R 10 x 1.625m — Pole bracing No. 15
Ref 311 mesh - 6m x 2.4m sheet for | No.
53 . 4
concrete (exit race)
Ref 500 mesh — 6m x 2.4m sheet for | No.
5.4 5
concrete (splash wall)
. No.
5.5 [Y10 x 2.6m (See bending Schedule) 1
56 800mm x 102mm x 76mm x 10mm No. 1
" langle iron
6 STONE PITCHING
6.1 [Stone m: | 10 |
7 SHUTTERING AND FINISHING
Formwork in small works etc.
7.1 |Rough formwork (incl. narrow widths | m? 8
and raking)
Smooth formwaork (incl. narrow 2
7.2 widths and raking m 40

—— e — == = o e e e s e ey e e e o e e e e
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A B C D E F G H
Rate % Claim
E
ITEM DESCRIPTION UNIT | QTY (Excl. VAT) Amount Completed (FxG)
8 FIL I,.;IVN;G OF THE TANK > W;Sie,e Section C, clause 6). Both options to be priced, but bh_ly applicable 1 to be claimed
8.1 Option 1: Tank is filled with one or Sum 1
more water tankers
Option 2: Tank is filled by pumping
8.2 \water from a nearby dam, bore hole | Sum 1
or other water source.

SUBTOTAL Ir
9 ANCILLARY MATERIALS, SERVICES & EQUIPMENT.

9.1 Ancillary Materials, Services & Sum 1
Equipment >>10% of Sub-Total
SUB-TOTAL EXCL VAT
VAT 15%
TOTAL AMOUNT OF CLAIM
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28

2.6.1

"State” means =

SBD 4
DECLARATION OF INTEREST

Any legal person, including persons employed by the state’, or persons having a kinship with
persons employed by the state, including a biood relationship, may make an offer or offers in
terms of this inviation to bid (includes a price quotation, advertised competitive bid, limited bid
or proposal). In view of possible allegations of favouritism, should the resulting bid, or part
thereof, be awarded to persons employed by the state, or to persons connected with or related
to them, it is required that the bidder or histher authorised representative declare his/her
position in relation fo the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who arefis involved in the evaluation and or adjudication of the bid(s),
or where it is known thaf such a relationship exists between the person ar persons for or
on whose behalf the declarant acts and persons who are involved with the evaluation
and or adjudication of the bid.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Full Name of bidder or his or her representative: .............c.cocooeeiie s oo
(dentity Number .....................

Position occupied in the Company (director, trustee, shareholder®): ................................
Company Registration Number: ................. e e e e e e et
Tax Reference NUMDEeL: ..ot e e e,

VAT Registration Number: .............ccoeeeito s e,

The names of all directors / trustees / shareholders / members, their individual identity
numbers, {ax reference numbers and, if applicable, employee / persal numbers musi be
indicated in paragraph 3 below.

(a) any national or provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of
1999);

(b) any municipality or municipal entity,

{c) provincial legisiature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.

*"Shareholder” means a person who owns shares in the company and is actively involved in the



management of the enterprise or business and exercises control over the enterprise.
2.7  Are you or any person connected with the bidder YES/NO
presently employed by the state?
2.7.1  lf so, furnish the following particulars:

2.7.2 If you are presently employed by the state, did you obtain YES/NO
the appropriate authority to undertake remunerative
work outside empioyment in the public sector?

2.7.2.1 If yes, did you attached proof of such authority fo the bid YES/NO
document?

(Note: Failure to submit proof of such authority, where
applicable. may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

...............................................................................
...............................................................................

...............................................................................

2.8 Did you or your spouse, or any of the company's directors / YES/NO
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.81 [ so, fumish particulars:

............................................................................
.............................................................................

..............................................................................

2.8 Do you, or any person connected with the bidder, have YES/NO
any relationship (family, friend, other) with a person
employed by the state and who may be invoived with
the evaluation and or adjudication of this bid?

2.9.1 ) so, furnish particulars.

2.10  Are you, or any person connected with the bidder, YESINO
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?



2.10.1  If so, fumish particulars

.......................................................................................

.......................................................................................

2.1 Do you or any of the directors / trustees / shareholders / members YES/NO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2411 If so, furnish particulars............cccccccormiriiinicni e e

........................................................................................

........................................................................................

3 Full details of directors / trustees / members / shareholders.

'Full Name ‘ Identity ' Personal Tax State Employee
Number Reference Number /
Number Persal Number
| — —

4 DECLARATION

|, THE UNDERSIGNED (NAMED... ... oo oo ivecerrs eveseses et sessessss e resensees s
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS

CORRECT. ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of deer



SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Standard Bidding Document (SBD) must form part of all bids* invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association
of firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot

be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply chain
management system and authorizes accounting officers and accounting authorities to:

a. disregards the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation o such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions io
ensure that, when bids are considered, reasonable steps are taken to prevent any form
of bid-rigging.

5 In order fo give effect to the above, the attached Certificate of Bid Determination (SBD

9) must be completed and submitted with the bid:

! Inciudes price quotations, advertised competitive bids, limited bids and proposais.

' Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to rise prices or
Jower the quelity of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging
Is, therefore, an agreement between competitors not to compete.



SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and compiete in every

respect:

{ certify, on behalf

of: B that:
(Name of Bidder)

1. I'have read and | understand the contients of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found
not to be true and complete in every respect;

3. lam authorized by the bidder 1o sign this Certificate, and o submit the accompanying
bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,
whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation:

(b) could potentially submit a bid in response to this bid invitation, based
on their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the

same line of business as the bidder



SBD 9

6. The bidder has arrived at the accompanying bid independenﬂy from, and without
consultation, communication, agreement or arrangement with any competitor.

However, communication between partners in a joint venture Or consortium? will not be

construed as collusive bidding.
7. in particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor
regarding:
(a) prices;
(b) 9eographical area where product or service will be rendered (market
allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a big:
{e) the submission of a big which does not meet the specifications and
conditions of the bid: or
(f bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the officia|
bid opening or of the awarding of the contract,

10. 1 am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation ang possible
imposition of administrative Penalties in terms of section 59 of the Competition Act No

Signature Date

Position ‘Name of Bidder
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SECTION J
OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE
N.B.: THIS FORM IS ONLY TO BE INCLUDED AND COMPLETED WHEN APPLICABLE TO

THE BID.
SHe/DUiIding/iNSHIUtION INVOVE: ...t
Quotation No: ..............ceeeennnn..

SOIVICE: .ot

THIS IS TO CERTIFY THAT (NAME): ..ot
ON BEHALF OF: et
VISITED AND INSPECTED THE SITE ON...ovovvvvvomecvooeeeeeeeses oo oo (DATE)

AND IS THEREFORE FAMILIAR WITH THE CIRCUMSTANCES AND THE SCOPE OF THE
SERVICE TO BE RENDERED.

.......................................................................................................................

.......................................................................................................................

SIGNATURE OF DEPARTMENTAL REPRESENTATIVE
(PRINT NAME)

.......................................................................................................................

DEPARTMENTAL STAMP:
(OPTIONAL)



