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| A - PROJECT PARTICULARS

1) DEFINITIONS AND INTERPRETATIONS

1.1 The term “Site” shall mean the lands and other places on under in or through which the Works are
to be executed or carried out and any other lands or places provided by the Employer for the
purposes of the Contract.

1.2 “Employer” is used in all instances throughout this document whenever reference is made to
Province of KwaZulu-Natal, represented by the Head of Department for Agriculture, Environmental
Affairs and Rural Development and includes their duly authorised representative and successors.

1.3 “Engineer” shall mean the Engineers appointed by the Employer.

1.4 “Engineer’s Representative” shall mean any person appointed by the Engineer under whose direction
the plant and labour hired under this Contract shall work.

1.5 “Labour” shall mean the personnel stipulated in Clause 6.1.2(b) of the Contract
Specifications.

1.6 “Plant” shall include all items listed in Sub-Clause 6.1.2(a) of the Contract Specifications and shall also
include any additional items as required by the Engineer for the execution of the Contract. For
purposes of insurance the term “Plant” shall also include mechanically propelled road vehicles such
as LDVs, trucks, etc., together with trailers, compressors and other minor equipment.

1.7 “Week” shall mean seven calendar days, Monday to Sunday inclusive.

1.8 Words imparting the singular only shall also include the plural and vice versa where the context
requires.

1.9 “The term Rain day “is deemed to be a 24 hour period over which more than 10mm of rain has been
recorded.

1.10 “Working day” will be deemed all the days from Monday to Friday and on some occasions the
Saturday.

1.11 “Non-Working day” will be deemed all the days that no work has taken place eg. Pay weekends
that may start on a Thursday or Friday. It will also include Sundays, all statuary public holidays
and the construction industry break in December/January.

2) CONTRACT PERIOD

The Contract is for the hire of Plant and Labour for Agricultural Development projects over the shortest
period that it takes to complete the project. The duration of projects for which the contract will be
utilised will vary depending on the size of the project. The Contractor must allow in his bid for this
variable contract period and no claim of whatever nature arising from this clause will be considered.
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3) PROJECT DESCRIPTION / BACKGROUND

The works include the excavation of silt in existing small earth dams, repairing breaches and
reconstruction of spillways as well as fitting of overflow pipes where needed. The work will not be limited
to the described works and can include building of new stock watering dams as well as general
earthworks as needed from time to time by the Department e.g road construction and levelling of
platforms. From time to time the service provider will need to provide labour and/or purchase material
that is associated with the projects.

4) LOCATION

The dams or related works to be implemented may be located anywhere in the district for which the
contract is tendered for. |.e separate orders will be awarded for each of the districts on an “as and when
basis”.

A separate Service Level Agreement will be entered into with the winning bidder from each district i.e.
11 in all. No contractor will only be awarded more than 1 district unless proof can be provided that the
bidder owns or has access to sufficient plant and resources to be able to operate in more than one district
at a time

5) SCOPE

The contract covers the supply of all earth moving machinery, small plant, labour and material as
requested by the engineer. The following are the detailed scope of works for the hire of a team of
construction plant.

Details of these works are specified in Section C: Project Technical Specifications incl:

. Site evaluation: The Engineering section and the contractor will access and evaluate the site as a
team and together will agree in writing on the scope of works per site.

o Earthworks: Removal of silt from dam basins, repair breaches in walls and repairs to spillways,
building of new earth embankments, building of access roads. Installation of pipes and associated
water reticulation as required. Supply and delivery of material associated with the works.

. Concrete work: When concrete work is needed it must be specified by the engineer. Strength must
be 30 MPa. Premix or hand mix are allowed but test cubes must be done when hand mix method
is used.
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B - GENERAL CONDITIONS OF CONTRACT

BID DOCUMENTATION

1) COMPETENCY OF THE CONTRACTOR

This bid is open for contractors with a Construction Industry Development Board (CIDB) data base
grading of at least 2CE.

Failure to provide the applicable CIDB registration certificate will invalidate the bid. The contractor is
to submit evidence of his/her OWN registration. CIDB registration of possible sub-contractors would be
recommended, but will not make up for non-registration by the contractor quoting/bidding for the work.
The Department reserves itself the right to disqualify any quote/bid in the event of substantial
unsatisfactory reports being obtained about the proponent of such a quote/bid. ANNEXURE F gives the
assessments criteria for the evaluation of the bid on functionality.

2) BIDDERS TO CHECK COMPLETENESS OF DOCUMENT

The Bidder is required to check the number of consecutively numbered pages and should any found to
be missing or in duplicate, or the text of figures indistinct, or should there be any doubt or obscurity as
to the meaning of any part of these documents, the Bidder must ascertain the true meaning or intent of
the same prior to the submission of his/her Bid, as no claims arising from any incorrect interpretation
will be admitted.

3) COMPULSORY INFORMATION REQUIRED FROM BIDDERS

All schedules, which accompany the Bid Form, form an integral part of the Bid and must be duly
completed in every detail. Failure to do so will render the Bid ineligible for consideration. The Bidder
must submit his Bid with all pages of the Bid document initialled. Failure to initial each page may result
in the Bid being disregarded. The Bidder must retain for his own use a copy of the Specification and all
Schedules submitted.

4) ALTERATIONS TO BID DOCUMENTS

No unauthorized alteration or addition shall be made to the Form of Tender, to the Schedule of
Quantities or to any other portion of the original text in the Bid Documents. If any alteration or addition
is made, or if the Schedule of Quantities is not properly completed, the Bid may be rejected.

Any amendment or correction in the Bid document of the Tendered amount/sum/rate or other entry
must be affected only by deleting the incorrect entry and writing the correct amount/sum/rate just
above it in INK. Each and every amendment/correction must be initialled by the signatory of the Bidder.
The use of “TIPPEX” or any other similar substances to make corrections and/or alterations ANYWHERE
in the Bid document is NOT permitted and any Bid altered/amended in such a manner may be declared
invalid or disregarded.
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5) SCHEDULE OF VARIATIONS

If the Bidder chooses to suggest alternatives in his bid proposal, these should be at least of equal
standards to the original specifications. All materials used must be SABS approved. In the case of
variations being suggested, the Bidder must describe the full details of such qualification or variation on
the appropriate form (See SBD: Section M). Should there be insufficient space to fully describe the nature
and details of the qualification or variations on the prescribed form (Section M of the SBD) then the
details of the qualification or variation must be set out on separate sheets of paper which must be
securely attached to the prescribed form and which must be referred to on the prescribed form (SBD:
Section M).  If subsequently required, the Bidder shall submit fully detailed plans and calculations of
the variations or alternative bids in the form requested by the Department.

6) APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

For the purpose of this Contract the relevant SANS specifications shall apply- specifically SABS 1200:
Standardized Specification for Civil Engineering Construction specifications shall apply. The following
sections shall in particular apply here: SABS 1200 AA - 1986 (General - Small Works), SABS 1200 DA -
1988 (Earthworks - Small Works) and SABS 1200GA — 1982 (Concrete - Small Works). All materials
including concrete blocks, lintels, damp proofing, plumbing and drainage materials, steel structure,
windows, doors, paints etc... to be SANS approved and installed to applicable standards specified by
SANS, NBR, or the manufacturer. The Bid shall refer to “the Standard (Abridged) Preamble for all trades” .

7) VALIDITY PERIOD FOR BID
Bids shall remain valid for a period of 120 days from date of the closing of the Bid.

SITE CONDITIONS AND FACILITIES AVAILABLE:

8) COMPULSORY PRE-BID BRIEFING MEETING

A compulsory pre-Bid tender briefing and consultation meeting will be held with prospective Bidders.
Attendance at the meeting will be compulsory and non-attendance shall invalidate any Bid. (See attached
Compulsory site inspection certificate to be completed) The date and time of the meeting will be
published in the Bid Advertisement.

9) HANDOVER OF SITE TO CONTRACTOR

Site hand over will only be applicable “as and when” actual works order is issued after agreement has
been reached between the Department and designated the Contractor and an SLA has been signed by
both parties.

The Contractor will be introduced to the project participants following the award of an order. The site
will be handed over to the Contractor who will control the site for the contract duration. Only the
Contractor’s own employees, Contractor’s local labour and Departmental Representatives will be
allowed on site. The Contractor is responsible for the administration, control and security on the site at
all times during the contract duration.
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10)WATER AND POWER

It is assumed that there is no power or piped water available on site. The Contractor shall make the
necessary arrangements for the provision of any water and power. No payment will be made for the
provision or use of these services and the cost of these shall be included in the tendered amount.

11)LOCATION OF CAMP

The Contractor’s camp may be erected on the site of the works but must meet the approval of the
Engineer, project beneficiaries and fand owners. No persons other than a night watchman may sleep in
the camp, without the approval of the local participants and Chairperson.

12)HOUSING OF CONTRACTOR’S EMPLOYEES

No housing is available for the Contractor’'s employees and the Contractor shall make his own
arrangement for housing his employees and transporting them to and from the site. However it may be
possible to arrange temporary local accommodation for the Contractor’s staff with the participants. The
Contractor is in all respects responsible for the housing and transporting of his employees, and for the
arrangement thereof, and no extension of time due to any delays resulting from this, will be granted.

13)LOCAL LABOUR

Unskilled labour may be available from the project participants or local community. The Contractor and
the Departmental representative (local Extension officer) may negotiate with the participants in this
regard to establish all the conditions for the utilization of the local labour, provided that at least official
gazetted minimum wages to be paid. Nobody besides those directly involved with the project (i.e.: the
Contractors workers and local labour) are allowed on site. The Contractor shall provide his own trained
and skilled labour. The Contractor will be responsible for all hiring, payment, housing and transport of
any and all labour used for the contract duration.

14)SECURITY & RISK

Except for the necessary security personnel no person shall be allowed on the construction site after
normal working hours. The Contractor shall be responsible for all plant, machinery, equipment and
materials on site. The Engineer shall not be responsible for any lost, damaged or stolen property or
materials. Should any of these situations arise; no allocations will be made in terms of finances or time.
The cost of providing security on site should be included in the P’s & G’s items 1.1 and 1.2 of the Schedule
of Quantities.

15) MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITIES

The approved contractor shall be responsible for the safe delivery, loading, off-loading, handling and
storage of any equipment and materials on site. All equipment, materials and plant stored on site must
be suitably protected against deterioration through any cause whatsoever, including damage or loss by
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theft or otherwise. The Contractor shall remain fully responsible for all material and plant etc. until the
completed works are handed over and has been officially accepted by the Department.

16)EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

The Contractor is advised that he will be held responsible for any damage to the existing paving, roads,
municipal pavements, fences, boundary walls, etc., and will have to make good at his own cost any
damage caused by  him or his staff to existing infrastructure.

17)DAMAGE TO PROPERTY

If the Contractor or his workmen while engaged in the execution of the contract, shall break, deface,
injure, destroy or allow to fall into disrepair any part of the Works or property belonging to the Employer,
or any private property including: buildings, paving, roads, fences, walls or grounds contiguous to the
premises of the Employer on which he or they may be employed, the Contractor will be required to made
good, in a perfect and workmanlike manner, at own expense all damage to the approval of the Employer.
The

Completion Certificate will not be issued until the Employer is satisfied that all necessary remedial work
has been satisfactorily completed.

The Contractor shall take every precaution against damage or nuisance being caused by dust both to the
properties of the Employer and all surrounding properties and shall indemnify the Employer against any
claim that might arise there from.

18) UNDERGROUND CABLES AND PIPES

If such services is/are discovered, immediate notification must be made to the Employer and all work in
the vicinity of such cables, pipes, etc., shall cease until safe to proceed. Should the Contractor damage
underground cable or pipes such damage shall be repaired as soon as safe and possible by the
Contractor. The cost of making good such damage will be met by the Contractor as this must be covered
by the Contractors works insurance.

19) DAILY RAINFALL RECORDS

The Contractor shall keep daily rainfall records and submit them to the Department’s representative at
every site meeting, or fortnightly by fax in the absence of such visit. No additional payment shall be made
for the supply and installation of the rain gauge or for the keeping of the rainfall records and all costs
must be included in the scheduled items. Submission of rainfall figures is required for the granting of
permission of extending the contract period on the basis of inclement weather.

20) INSPECTION OF WORK

The Head of Department or his Representative may at all reasonable times have access to the Works
and/or the workshops or other place where work is being prepared for this Contract for inspection. The
Engineer may request that evidence of the quality or strength of any materials be supplied by the
contractor as may think necessary.

Should the Head of Department or his Representative consider any materials objectionable or if is shall
appear to him at any time during the construction, or prior to the expiry of the defect liability period,
that any part thereof has been executed with unsound or imperfect materials or with unskilled or
imperfect workmanship, the Engineer will notify the Contractor who shall cause the objectionable
materials to be instantly removed from the premises and to be replaced by good and suitable materials,
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and shall rectify or reconstruct the Works in whole or part, as the case may be at the Contractors own
proper cost or charge.

e The engineer must inspect and approve all excavations prior to fixing any reinforcement;
e The engineer must inspect and approve all reinforcement and shuttering if applicable, prior to
pouring any concrete.

21) NOTICE OF COVERING WORK

The Contractor shall give due notice to the Head of Department or his Representative whenever any
work or materials are intended to be covered in with earth or otherwise in order that their correct
dimensions and quality may be ascertained before being covered, and in the event of any such work or
materials being covered without such notice having been given, the work or materials shall be uncovered
at the Contractor’s expense on instructions given by the Employer.

COMPETENCY OF THE CONTRACTOR

22)CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the Works according to
the true intent and meaning of the Drawings and Specification taken together. The Contractor shall
provide without extra charge all assistance and everything reasonably necessary for proving the quality
of work done as may be required by the Engineer.

SUB-CONTRACTED WORK

The Contractor shall not sub-contract the whole of the contract. In case the Contractor decides to
subcontract part of the work he shall obtain written consent of the Engineer. Any such consent shall not
relieve the Contractor from any liability or obligation under the contract and he shall be fully liable for
the acts, defaults and neglects of any sub-contractor, his agent or employees. The Contractor remains
fully responsible and accountable for all aspects of the work (quality, timorousness and budget).

23)VARIATIONS / ‘AS BUILT’ DETAILS

No variations or alterations may be made without the prior approval of the Regional Engineer. As the
work progresses, the Contractor shall keep full records of all amendments to and deviations from the
specifications as issued to the Contractor at the start of the contract. These details will, where
appropriate, be noted on the supplied drawing. All alterations will be deemed to have a zero additional
cost implication. If any additional works are required that have an additional cost implication then these
must first be authorized in writing by the Regional Engineer. Refer to Clause 41: Ancillary Materials,
Services And Equipment.

24)VERIFICATION OF EXPERIENCE

The Bidder will be required to produce adequate and sufficient references to enable the Department to
inspect previously completed projects and assess the capacity of the Bidder. The Bidder shall provide
such information in Annexure C— Additional Information. The Bidder must have extensive experience
with plant hire, earth moving, dams, road building and related construction and will provide proof of
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this work experience which will be subject to verification by the Departmental Engineer or his delegated
representative.

26) EQUIPMENT & RESOURCES

The Bid shall in Annexure C — Additional Information and by way of supplementary information satisfy
the Department that sufficient equipment is possessed to execute the services or an indication shall be
given as to the manner in which such equipment would be sourced. Should the Bidder not be able to
prove possession of or ability to access sufficient equipment, the Bid will be wholly disqualified. The
Department reserves the right to investigate the existence and/or proposed sourcing of equipment.

27) LABOUR CAPACITY

The Bidder will be required to satisfy the Department that a sufficient and experienced labour force is
employed or that sufficient experienced labour can be acquired to complete the services and produce a
fair quality of workmanship. The Contractor shall only employ such persons on the Works as are
thoroughly efficient and of good character. If in the opinion of the Head of Department or his
Representative any person employed by the Contractor misconducts himself or is likely to cause or has
caused quarrels, or delay, or is incompetent, the Contractor when so directed by the Head of Department
or his Representative shall at once remove such person from the site. PRELIMINARY CONDITIONS

28) LOCAL AND OTHER AUTHORITIES NOTICES AND FEES

The Contractor shall comply with and give notices required by any Act of Parliament, Act of the KwaZulu-
Natal Provincial Legislature, Laws, Regulations and By-Laws of any Local Authority and/or any public
service company or authority relating to the Works or with whose systems the same are or will be
connected, and he shall pay and indemnify the Employer against any fees or charges demandable by law
there under in respect of the Works.

The Contractor, before making any variation from the Drawings and Specification necessitated by such
compliance, shall give to the Regional Engineer written notice specifying and giving the reason for such
variation and applying for instructions in reference thereto. If the Contractor within twenty-one days
does not receive instructions he shall proceed with the work conforming to the provision, regulation or
by-law in question, and any variation necessitated as aforesaid shall be deemed a variation and dealt
with as such.

29) INSURANCES

All accepted approved contractors would be required to provide the following insurances for the project
awarded to them:
e Registration with the Compensation Commissioner and compliance with the Compensation for
Occupational Injuries and Diseases Act with regard to insurance.
Unemployment insurance fund for all workers.
Insurance against damage, destruction or loss caused by fire.
Public Liability insurance.
All risks (works) policy and Political for the value of the respective project plus 10%.
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GENERAL CONDITIONS

30) PROTECTION OF THE PUBLIC

The Contractor will be required to pay particular attention to watching and warning lighting and must
provide any necessary barriers, etc., required for the protection of the public in terms of the existing
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) as amended.

31) SITE SAFETY

During the construction the regulations of the Occupational Health and Safety Act No. 85 of 1993 and
Machinery and Occupational Safety Act (Act 6 of 1983) will apply. By submission of a Bid the Bidder
acknowledges and agrees that, should this Bid be accepted, the Bidder, is an employer in his own right
with duties as prescribed in the Occupational Health and Safety Act No. 85 of 1993 and amendments
thereto and the corresponding Construction Regulations 2003 will ensure that all Works to be performed
or machinery and plant to be used in the Works will be in accordance with the provisions of such
regulations. The Bidder also agrees that he is aware of the fully understands all the provisions of such
regulations.

All equipment, machinery, tools and safety equipment used on site are to be in a safe operating condition
and are to be used in a safe and considerate manner by suitably trained and experienced workers. The
Contractor is responsible for all such monitoring and control of site operations and equipment
throughout the works for the entire contract duration. All necessary safety equipment required to
construct the facility must be used by the workers where appropriate and are for the contractor’s
responsibility and provisioning. A first aid box is to be provided and available at all times on site during
working hours and is to comply with the requirements of the Occupational Health and Safety Act. The
Contractor shall ensure the safety of all work left standing in an incomplete state during the construction
and shall be responsible for all damage or loss caused by his failure to ensure the safety of such
incomplete work.

Site operations requiring special attention include but are not limited to: Any excavations; plant,
machinery and equipment operations; any chemical storage and usage whatsoever; any works requiring
elevated personnel such as for roofing, elevated building works requiring ladders or scaffolding etc.; any
works with overhead elevated operations or construction. Please also refer to item “Safety” in Section
C: Project Technical Specifications.

32) INJURY TO PERSONS

The Contractor shall be liable for and shall indemnify the Employer/Engineer in respect of any liability,
loss, claim or proceedings whatsoever, whether arising in Common Law or by Statute in respect of
personal injuries to or death of any person whomsoever arising out of or in the course of or caused by
the execution of the Works.

33) DISAGREEMENTS

Notice of disagreement:

The Contractor has the right by written notice to the Engineer to require him to consider any
disagreement which he raises with the Engineer provided the said written notice shall be given within
14 days after the cause of disagreement has arisen.

Ruling on disagreements:

The Engineer shall give a ruling on the disagreement in writing to the Contractor no later than 14 days
after his receipt of a written request from the Contractor requiring him to do so, failing which he shall
be deemed to have given a ruling dismissing all the Contractor’s contentions.
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PRICING AND PAYMENT STRUCTURES

34) PRICING

The Bidders will be required to Bid for all services, products and commissioning as specified in this
document and associated plans. Partial bids will not be accepted. If a Bidder does not Bid on all items,
his/her Bid may be rejected.

All prices tendered are to be in South African currency. All prices must exclude Vat. Vat must be added
in at the end of the bill of quantities.

e Allitems as described in the project specification are to be priced in full.

e Unit Rates to exclude VAT.

e The costs for labour must be included in the rates/amounts tendered for the work. Wages will be
at least the minimum gazetted wages for that area during the period the work is done and include
Workman’s Compensation, UIF, Health and Safety obligations etc.

e VAT must be filled in as the sub total followed by the complete price for the entire project.

¢ The tendered price must have your company stamp, date and be signed by an authorised person.

35) QUANTITIES OF WORK

The Contractor shall receive payment only for the items and guantities of works actually executed and
approved by the Engineer. No claim for an extra or for any addition, or for any variation shall be
entertained unless such extra, addition or variation was ordered in writing by the Head of Department.
Such a variation will be dealt with under items 27 and 28: Ancillary Materials, Services and Equipment
only if the variation has an additional cost implication. No objection to the description or terms of the
Order in writing will entertained unless lodged in writing with the Head of Department within twenty-
one (21) calendar days of the date of the order.

36) PROGRESS PAYMENTS

36.1 The contractor may submit claims for progress payments only on completion of the hereunder
listed levels. Payment shall only be paid for claims, which are commensurate with the works actually
executed and complete. NOTE: Payment will only be made against the construction progress as
pertaining to build items. Movable items and materials on site are excluded from progress payments
until they have been fully installed, fitted or built up.

36.2 If any item or part of an item in an invoice is disputed by the Engineer, the Engineer shall give
notice of such with reasons.

36.3 The contractor shall be paid in accordance with the payment schedule which may provide for
several part payments. Refer to ANNEXURE B: Work Phase Schedule for the values of each phase.
Please note these values are primarily estimates of what part the work phase constitutes of the entire
project, and do NOT reflect the exact amounts paid per payment. Usually payment certificates reflect
work done in several work phases, which have not necessarily all been completed. Verification of the
% complete will be at the sole discretion of the Engineer.

36.4 ANNEXURE G presents a pro forma payment certificate. This will be used in conjunction with
ANNEXURE B (Work phase schedule). The latter provides an approximate maximum to prevent over-
payment of items that have been clearly over-priced.
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36.5 Part payments will be made after the Department has approved the completion of each
construction phase, in accordance with the retention clause (see Clause 39 below). The penultimate
payment occurs after practical works completion. The final payment will be made after the 90 day
retention period when the contractor has dealt with all defects.

36.6 If this contract involves the construction of more than one project/work, additional payments
can be agreed upon and will be reflected in the Service Level Agreement.

37) RETENTION

A 10% retention will be withheld on the first part payment. The Department will pay out this retention
as the final payment at final completion after expiry of the defect liability period (90 days after practical
completion), the bidder having eliminated all defects, if any. See also ANNEXURE A: Work Phases
Schedule.

38) DEFECT LIABILITY PERIOD

The contractor shall unconditionally guarantee all materials, workmanship related to the works for a
minimum period of three (3) months. The guarantee shall cover any defects due to inferior materials
and/or workmanship of the Contractor, or any of his sub-contractors, fair wear and tear excepted. The
Contractor shall repair, remedy or replace any such defects, part or complete works without delay and
at his own cost.

If any defects are not remedied within the period specified by the Head of Department, then the Head
of Department shall have such defect repaired at the risk and cost of the Contractor by another
Contractor whom the Head of Department deems to be proficient in the work without prejudice to any
rights the Head of Department has against the defaulting contractor. The Head of Department will give
written notice to the Contractor of such instances where he appoints another Contractor to remedy
defects in the works.

39) ANCILLARY MATERIALS, SERVICES AND EQUIPMENT

Two fixed amounts of R30 000 (Item #15) and R50 000 (item #17) have been set asidein ~ ANNEXURE
E: Pricing Schedule to cover any unforeseen expenditure not provided for in the Schedule of Quantities
and which could occur due to project specific circumstances. If such a situation were to occur according
to the contractor, he will notify the Engineer and seek his approval for expenditure against this item.
Provided that approval was given, the contractor will be paid proven expenditure, plus the tendered
mark up.

While the Schedule of quantities makes provision for an estimated 80 hrs of work per project it is possible
that some of the projects will be completed using less resources than estimated. This may result in a
time and cost saving which at the discretion of the Engineer, can be used to do additional work at other
projects within the total order amount. In the event of accumulated savings arising from several projects
within the same order it may be considered to complete an additional project using the tendered rates
provided that the order value is not exceeded.

Conversely, the estimated 80 hrs may in certain cases not be sufficient to complete a project. This may
result in the order amount being insufficient to complete all the projects. At the discretion of the
Engineer one or more of the projects may be cancelled to prevent the order from being exceeded.

#13 ZIZIMANZI DAM (DUDUMA) DAM / SCOOPING - UMKHANYAKUDE DISTRICT - HLABISA , Big 5 Local office
POSITION 27°43'32.14"S,32°27'21.75" E
Bid document for the Hire of Earth Moving Equipment and Resources May 2018



13

An approved method of obtaining quotations before purchasing of material (Item #24) must be followed.
The quotations must be presented to the Engineer for approval before an order is issued for the purchase
of material. A percentage mark-up must be included in the Schedule of Quantities which will be added
to the tender price.

The same applies to Item #17 for the supply of Specialist Subcontractors, Emerging Subcontractors,
Employment of Local Labour (not Own Labour) and the hire of Plant not listed.

40) SERVICE LEVEL AGREEMENT

The successful Bidder and the Department will sign a Service Level Agreement prior to commencement
of works. A proposed schedule of work must be provided by the contractor for the approval of the
Engineer within 2 {two) weeks of receiving notification of a successful bid.

41) COMMENCEMENT OF THE WORKS

The Department will organize a site hand-over to the contractor who will then be introduced to the
project stakeholders and participants. The site shall only be accessible to contractor staff and
Departmental representatives while work is in progress. The site(s) will be handed back after practical
completion. Site establishment must start within one week, and the actual works within one week after
hand-over of the site, provided that an official order has been issued and that no exceptional
circumstanced such as inclement weather or other outside the control of either party to the contract
prevail. In the case the work has not commenced within three weeks of the hand-over and no
attenuating circumstances for the delay can be provided, the Department reserves itself the right to
cancel the contract and appoint one of the other contractors that have been appointed for similar work
in another district.

42) COMPLETION OF THE WORKS
Practical completion of the work must be within the time stipulated under “Special Conditions”.
43) RATE OF PROGRESS

The Works shall be completed within the time period indicated on the official order form.

If the Works are delayed by cessation of work by any workmen, inclement weather, or by any omissions,
additions, substitutions or variations of the Works, or of any items of work, labour or material, or by
another causes beyond the Contractor’s control then the Contractor shall have the right within twenty-
one days of any such cause of delay arising, to apply in writing to the Department to extend the date of
completion, stating the cause of delay and period of extension applied for. The Department upon receipt
of such written application may by order in writing extend such date of completion by a period to be
determined, or may refuse to extend such date of completion, or may postpone giving a decision upon
such application until completion of the Contract period set out in sub-clause (a) of this clause. The date
of completion will be extended only to the extent approved by the Department.

Should the Contractor fail to apply in writing for an extension within the time set out above, or should
the Department refuse to grant any extension in writing, then the Contract period provided by sub-clause
(a) of this clause shall not be exceeded.

When the Works are completed the Department will give a completion certificate and the date of such
certificate shall be the date of commencement of the guarantee period.
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44) TIME TO BE OF THE ESSENCE

Time shall be considered as the essence of the Contract. If, therefore, the Contractor fails to commence
work or the Works or to proceed with and complete the Works in compliance with the projected
timeframes, then the Head of Department shall have the right in his/her absolute discretion to adopt
and exercise all or any of the following courses wholly or partly, viz: -

e To direct the Contractor, in writing, on any day named therein to suspend and discontinue the
execution of the Works, and to withdraw himself and his workmen from the said Site or Sites, and
thereupon: -

e To make any Contract or Contracts by calling for Bids or otherwise with any other Contractor or
Contractors for the completion of the Works, or any part thereof, at such times and upon such terms
as to the Department shall deem best.

e To provide such number of men, or purchase such materials, or both provide the men and purchase
the materials as to him shall seem fit and proceed with and complete the said Works.

In relation to the foregoing provisions the Department shall charge any sums of money which may be
paid by the Department for completing the said Contract against the Contractor and if such amount shall
exceed this Contract, then the Department shall have the right to recover such excess or any balance
thereof from the Contractor by legal proceedings.

45) WORK SCHEDULE & PROGRESS PAYMENTS

The contractor is to supply a Gantt chart with the proposed times of completion of each phase. The
progress payments suggested in ANNEXURE B serve as a guideline for part payments. However, the
contractor, in consultation with the Engineer, may deviate from this as long as the claim does not exceed
the actual progress made.

SPECIAL CONDITIONS

46) PERIOD OF COMPLETION

Each project is to be completed within the stipulated timeframe agreed to in the Service Level
Agreement. In case of the rehabilitation of more than one project/work, an extended period could be
agreed upon, which will be part of the Implementation plan/Work schedule as drawn up by the
contractor before commencement of the works and included in the Service Level Agreement.

47) PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION

If the contractor does not complete the work within the time stipulated and no extenuating
circumstances can be given for the delay, the Department may take action against the service provider
as detailed in the “General Conditions of Contract” Annexure A of the STANDARD BID DOCUMENT.

The total will be subtracted from the retention allowance. If the contractor fails to complete the works
and the Department is forced to employ another contractor to complete the works, the defaulting
contractor will be held liable for the costs as far they exceed the original total Bid value.

In addition: Penalties for late completion may be deducted up to a maximum of 0.05% of the contract
value of the number of project/works delayed per/working day delay.
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C) PROJECT TECHNICAL SPECIFICATIONS

1)

2)

SCOPE OF CONTRACT

This Contract will be one of several utilized for the construction and maintenance of infrastructure
including roadwork’s, project/works, associated water reticulation, storm water drainage,
waterways and contours.

PRELIMINARIES AND GENERAL

The contractor is to note that all insurances (administration of UIF, workman’s compensation,
works, public liability etc.); site and equipment safety; site establishment and security; services
(water and electricity); testing of materials and any specialist services are for the contractors
responsibility and attention throughout the contract duration until handover of the project.
Please also refer to general conditions of contract. The Department reserves the right to stop
progress of the works until these conditions are complied with.

(NOTES) Refer to Annexure E: Preliminary and General —items 1.1 and 1.2 excludes the labour and
the transport of plant and equipment. The cost of providing security on site should be included in
the P’s & G’s items 1.1 and 1.2 of the Schedule of Quantities.

The Contractor, at least, is required to be able to make available any one or more items of plant,
labour and equipment as listed under Table 1. It is a condition of the contract that, should the
contractor be unable to provide additional construction units over and above the minimum
specified, the Employer shall have the right to make use of units from the nearest approved
contractor either from the same district or nearest district in which plant is available.

It is also a condition of the contract that should an item of plant not listed in the schedule be
required, then it will be sourced set out in clause 40 of the General Conditions of Contract.

a) Plant and Equipment

TABLE 1
NO. DESCRIPTION POWER RANGE,
CAPACITY OR MASS
1 MEDIUM BULLDOZERS (Cat D6H Range) 110 to 130kwW
2 TRACTOR LOADER BACKHOE 60 to 70 kw
3 TRACKED EXCAVATORS 80 to 100kwW
4 SELF-PROPELLED VIBRATING ROLLERS 80 to 90kW
(PAD-FOOT +10t STATIC LOAD)
5 SELF-PROPELLED WATER BOWSERS 10 000 cu. metre
6 TIPPER TRUCKS 5 to 10 cu. metre
7 ARTICULATED DUMP TRUCKS 10 to 13 cu. metre
8 SMALL CONCRETE MIXERS 200/150
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Bulldozers

All bulldozers are to be fitted with rippers and the medium dozers fitted with
hydraulically operated blade tilt and angle mechanisms.

Excavators and Tractor Loader Backhoe

The excavators and TLB are to be provided with pipe slings or chains to allow for the
laying of pipes of between 600 mm and 1 200 mm diameter.

Self-Propelled Water Bowsers

The water bowsers (standard capacity of 10m?3) are to be fitted with pumps which allow
for both the self-loading and distribution of water. The self-loading pump must be
capable of filling the bowser at a minimum rate of 1 000 liters per minute. Should this
not be possible the Contractor must supply a suitable static loading pump at his own
expense. The pump used for discharging the water must also be capable of discharging
the load at a rate of not less than 1 000 liters per minute.

iv. Concrete Mixers

Concrete mixers are to be fitted with rubber tyred wheels so they can be towed around

b) Labour

i)

site. The rate bid for each concrete mixer shall include for the supply of three concrete
wheelbarrows per 150 liters of output.

Description
Labourers
Semi-skilled labourers
Skilled laborers
Senior Plant Agent

Labourer’s

Labourers supplied by the contractor shall be provided with a pick, a shovel,
protective clothing and boots. The labourers shall be required to undertake general
manual work.

Semi Skilled Labourers

Semi-skilled labourers supplied by the contractor shall be provided with all tools and
protective clothing in accordance with the Occupational Health and Safety Act, 1993
{Act No. 85 of 1993).
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Skilled

Skilled labourers supplied by the contractor shall be provided with all tools and
protective clothing in accordance with the Occupational Health and Safety Act, 1993
(Act No. 85 of 1993).

Senior Plant Agent
One Senior Plant Agent will be required to assist with the supervision of the work.

The Senior Plant Agent will be supplied with a LDV and must be included in the bill of
guantities.

¢) Special Notes

i)

v)

vi)

vii)

The plant and labour as listed above is provisional only and is an estimate of the
requirements for this project and is not to be taken as an undertaking that all the
above will be hired, and if hired, required for the full contract period.

No plant or labour is to be brought onto site until specifically ordered in writing by
the Engineer.

The initial plant and labour requirements are to be on site and ready to commence
work within 14 days of receipt of the Letter of Acceptance. Subsequent labour and
plant requirements are to be on site within 14 days of a written order.

In the event that any plant, (excluding plant supplied on a add hock basis), trucks, or
labour which has been hired is to be released prior to the end of the contract period,
the Contractor will be advised in writing and given a minimum of 14 days’ notice.
Time lost due to a breakdown during this period may, at the Engineer’s discretion, be
added to the 14 day period before the item will be released. There shall be no notice
period for trucks.

The rate bid for all personnel listed under Item 1.2(b) of this section is to include for
the clothing, tools and items as listed together with transportation to and from the
site each day and the provision of accommodation. No payment will be made for any
personnel listed under Item 1.2(b) of this section on rain days.

It is a requirement that only suitably experienced and competent personnel be
brought onto site. The Contractor is therefore advised not to bring any personnel
onto site without the prior consent of the Engineer. The Engineer reserves the right
to determine the suitability of all personnel for the position for which they are to be
employed.

The Contractor is required to give preference to local labour when appointing
unskilled labour. The Contractor is also required to ascertain whether any semi-skilled
labour such as gangers, artisan builders, etc. can be employed locally before
importing such personnel from other areas.

#13 ZIZIMANZI DAM (DUDUMA) DAM / SCOOPING - UMKHANYAKUDE DISTRICT - HLABISA , Big 5 Local office
POSITION 27°43'32.14"S,32°27'21.75" E

Bid document for the Hire of Earth Moving Equipment and Resources May 2018



18

3) CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
3.1  Camps and Ablution Facilities

3.1.1 The Contractor will be required to establish camp in the area or areas in which work is to be carried
out. The works to be carried out will vary as will the size of the establishment required to service
the work.

Provision has been made in the schedule of rates for site establishment to suit work requirements.

3.1.2 The Contractor shall place the camp for himself and his employees only on the site indicated by
the Engineer's Representative. No trees or bushes shall be cut by the Contractor or by any of his
employees without the written consent of the Engineer's Representative and then only where he
may direct. No shooting, trapping or hunting of game of any description either by the Contractor
or any of his representatives shall be permitted in the vicinity of the camps. The Contractor will
not be required to make any payment for the use of these sites.

3.1.3 The Contractor is to provide suitable temporary accommodation for his employees with adequate
ablution facilities and a supply of potable water. The standard of accommodation and the location
of all facilities shall comply with the requirements of any authorities concerned, as well as those of
the Engineer’s Representative.

During construction, the Contractor’s camp staff living quarters and other facilities shall be
maintained in a neat, hygienic and tidy condition.

3.1.4 The Contractor shall provide, at his own expense, suitable latrines for the use by his staff on the
works in such a manner and at such points as shall be approved by the Engineer's Representative
and the Contractor shall strictly enforce their use.

3.1.5 On vacating a camp site the Contractor shall ensure that the sites are left in a clean and tidy
condition and that all unused materials, broken down plant, etc., are removed from the site.

3.2 Guarding of Camp and Plant

3.2.1 The Contractor shall be responsible for the guarding and watching of the camp/s and plant at night.
Allowance must be made to guard the main camp/s as well as for additional plant camps at
different locations.

3.2.2 There shall be no separate payment for the provision of night watchmen or guards.

3.3 Fuel Trailer

3.3.1 The Bidders attention is drawn to Clause 5.4 (e) of this section regarding refueling.

3.3.2 Bidders are to allow in their rates for the provision of a mobile fuel trailer for the refueling of the
plant on site.
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Payment for Transportation and Establishment on Site

3.4.1 The establishment requirements of the Contractor and Engineer on site will vary from site to site

depending on the type and quantity of work to be undertaken.

The establishment of a camp for the Contractor on site will be paid for as a lump sum to provide
for all fixed expenditure including the transportation of the labour and staff to site at the
commencement of the works.

3.4.2 Payment against the lump sum item shall be made in two installments consisting of 50 % at the

commencement of the Works and 50% on the satisfactory completion of the contract. Payment
of the first installment will only be considered when all the plant and labour, as tendered, are on
site and have commenced work and when the equipment and materials as specified have been
supplied and/or erected and are ready for use. Payment of the final instalment will only be
considered when the requirements of Clause 3.1.5 of this section have been complied with in full.

3.4.3 Payment for the transportation of plant to site at the commencement of the Works, or when

required, will be as quoted in the Schedule of ANNEXURE E. The tendered amount shall include for
the removal of the item off site when no longer required. For the purposes of estimating the travel
costs between the Contractor’s base and the site, the site shall be deemed to be the location as
indicated by the co-ordinates provided in the document or as indicated by the Engineer at the site
inspection.

3.4.4 There shall be no payment for the transportation of plant replacing broken down plant or plant

3.5

which has been rejected for any reason whatsoever.

Transportation of Items of Plant and Equipment to the Site

3.5.1 Payment will be made for the transportation to the site from the Contractor’s base, at the

3.6

commencement of the Works or when required, (e.g. bulldozers, graders, grid rollers, tracked
excavators, vibratory rollers, tractors, front end loaders, tractor loader backhoes, water bowsers,
tip trucks and articulated dump trucks water pumps, concrete mixers, etc. based on the
Department of Transport’s travel rates (R/km) published monthly.

Transportation of Plant between Sites

3.6.1 The plant will normally move between sites or areas of the site under their own power during the

3.7

contract period and this journey will be paid for in terms of on the Department of Transport’s travel
rates (R/km) published monthly for the remaining project/works as progressive project/works are
completed.

Repairs and Maintenance of Plant

3.7.1 The cost of any personnel necessary for the maintenance, servicing or repair of the plant shall be

borne by the Contractor.
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3.7.2 The cost of any spare parts required for the operation, maintenance, servicing or repair of the plant
shall be borne by the Contractor.

3.7.3 The maintenance and servicing of the plant shall not be undertaken during normal working hours
without the authority of the Engineer's Representative.

3.7.4 In order to maximize output and efficiency it is essential that the time lost to plant breakdowns is
kept to an absolute minimum.

4)  SITE ESTABLISHMENT

4.1 Apart from the Contractor’s own establishment which should allow for the housing of a maximum of
5 operators and where the Contractor does not make provision for an Engineer on site. The
Engineer will operate from his own motor vehicle.

4.2 Portable toilet will be supplied for the operators and site visitors.

4.3 The ownership of all items supplied for site establishment shall remain with the Contractor
on completion of the Contract.

4.4 Payment for the supply, erection and subsequent dismantling and removal of the
establishment shall be included in the Contractor’s rate for establishing on site.

5) PLANT
5.1 CONDITION OF PLANT
5.1.1 Itis a requirement that all items of plant offered be in a good condition.

5.1.2 The condition and year of manufacture of the plant, especially of the heavy plant will be taken into
account and may invalidate the Bid if considered to be unsuitable.

5.1.3 The Employer reserves the right to call for the history sheets and repair records of any item which
is more than 5 years old.

5.1.4 The Employer reserves the right to inspect any item of plant offered.

5.1.5 Plant which is in a poor state of repair and could be subject to frequent breakdowns will not be
considered and may invalidate the Bid.

5.1.6 The light delivery vehicle is to be no more than 3 years old and shall not have completed more than
60 000 kilometers.
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5.2 Hire Charges

5.2.1 As required by the Schedule of Rates applicable to each bid the hire charges shall be based on
either:

(a) the working time:
or
(b) aweekly charge
or
(c) the distance travelled (kilometres).

5.2.2 The rate for plant working time shall include provision for the use of the specified plant, a
competent operator for each item of plant and any incidental labour required to operate plant
ancillaries (where required) whose wages shall be payable by and whose accommodation shall be
provided by the Contractor, whose further obligations shall include the provision free of charge of
all fuel, lubricants, spare-parts, wearing parts, servicing, repairs, depreciation and insurance
necessary for the satisfactory operation of, or ancillary to, the hire contract.

5.2.3 The weekly charge, where applicabie, shall include the use of the specified plant irrespective of the
hours worked by it. It shall also include the provision, free of charge, of all items specified in Clause
6.2.2 hereof, except where otherwise stated in the Contract document.

5.2.4 If required the plant shall operate matching ancillary plant, owned by the Employer, such as a
towed roller, at no additional cost to the Employer.

5.2.5 In addition to the operator of the plant all costs of other personnel required for the operation of
the plant is to be included in the rates bid.

5.3 Working Time

5.3.1 Working time shall be expressed in clock hours, as recorded by the vibrograph clock or approved
GPS monitoring system, to the nearest 0,25 hour unless otherwise specified, and shall include time
when an item of plant is travelling on site or between sites for the purposes of work under its own
power,

5.3.2 Recording of work

(a) Prior to the commencement of the work the Contractor shall attach approved new
vibrograph clocks / GPS monitoring devices to all hourly paid items of plant. These
vibrograph clocks / GPS monitoring devices will be used by the Engineer's Representative to
assess the hours worked each day by the said plant.

(b) The vibrograph clocks / GPS monitoring devices are to be of a type and make approved by
the Engineer which will indicate clearly working time, standing time and any time during
which the engine is idling but the item of plant is not performing useful work. Any long
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periods of idling (i.e. in excess of 10 minutes) at any one time which in the opinion of the
Engineer's Representative is beyond that which is required for normal operating conditions
will not be paid for as working time.

The Contractor will not be reimbursed separately for the purchase of the vibrograph clocks /
GPS monitoring systems and the Contractor is to make allowance for the supply of these
devices in his hourly rates.

The rate bid shall include for maintenance of the vibrograph clocks / GPS monitoring devices
together with all other incidentals including cards recording devices etc.

Only in cases of emergency or when expressly authorized in_writing by the Engineer's
Representative may an hourly rated item of plant operate without a working vibrograph
clock or GPS monitoring device.

Under no other circumstances is an hourly rated item of plant to be allowed to operate
without a working vibrograph clock or GPS monitoring device.

A minimum of three spare working vibrograph clocks are to be kept on site at ali times.

All hourly paid items of plant shall also be fitted with an hour meter which operates off either
the alternator or oil pressure. Hour meters operating off the ignition system are not
acceptable. A continuous record of hour meter readings shall be kept and no gaps between
readings will be permitted.

Payment for hourly rated items will be made based on the readings recorded on the
vibrograph clocks or GPS monitoring devices. Under no circumstances will the hour meter
reading be used for this purpose.

5.3.3 Front-end Loaders, Excavators, TLBs

5.4

The working time for which payment will be made shall be based on the information provided by
the vibrograph or GPS monitoring system and in respect of these particular items of plant only
shall, at the discretion of the Engineer's Representative, include periods of up to 15 minutes
between operating periods when the engine is idling or switched off. All other time in excess of
15 minutes when the engine is idling or switched off between operating periods shall qualify as
standing time and be paid for where applicable in terms of the conditions governing payment.

Standing Time

Standing time shall be the time expressed in clock hours or parts of clock hours to the nearest 0.25
hour unless otherwise specified when the plant is idle on site, and shall include time when the
plant is not being operated due to:

(a)
(b)

servicing of the plant,

mechanical breakdown,
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inclement weather or unworkable ground conditions as a result of inclement weather which
in the opinion of the Engineer's Representative precludes the use of the machine(s) with or
without ancillary equipment,

no operator or driver,

awaiting fuel or lubricants,

inability of the plant to be worked due in the opinion of the Engineer's Representative to the
unavailability for any reason of an interdependent item of a composite team of plant hired
under this contract;

the absence from site of the Senior Plant Foreman or any other member of the Contractor's
staff at any time when, in the opinion of the Engineer's Representative and also in terms of
the Contract, their presence is required.

Public holidays

Saturdays and Sundays

Shutdown for pay

Compulsory Christmas Break

No standing time will be paid for any plant and for any of above reasons.

5.5 Payment

5.5.1 Hourly Rated Items

(a)

Payment for approved working time shall be made at the rate bid for working time for all
hours worked during the week.

5.5.2 Weekly Rated Items

(a)

(b)

Payment shall be made at the bid rate or adjusted with a proportional adjustment based on
the maximum allowable working hours for the week to allow for a reduction in payment
when the item cannot be worked for any of the reasons laid down in Clause 5.4 of this
section.

In the event of an item not being on site or unable to work for any reason whatsoever for the
full week, payment shall be reduced proportionally on the basis of the total number of days
the item was on site and working, divided by the number of normal working days in the week.
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6) TIP TRUCKS AND ARTICULATED DUMP TRUCKS
6.1 Hire Charges

6.1.1 The tip and articulated dump trucks will be hired on a fixed rate per cubic metre of vehicle capacity
(loaded loose) on site for haul distances less than one kilometre. Prior to the commencement of
work the Engineer will check the stated capacities of the trucks to be hired. Contractors will not
be permitted to increase the capacity of a truck by adding side pieces, unless such side pieces are
constructed in metal and become a permanent part of the truck body.

6.1.2 Under Material Haul (Travel), Bidder’s shall quote a rate per cubic metre kilometre for moving
vehicles from load site to off-load site and back. The distance between sites shall be determined
and payment for the number of vehicles ordered to move from one site to another shall be this
distance in kilometers times the rate quoted under this Haul Classification.

Material Haul Rates will be used for the payment of the mass haulage of large quantities of
materials (gravels and fill material).

6.2 Payment

6.2.1 Payment against Material Haul Classification in the Schedule of Quantities shall only be made for
specified loads and authorized journeys and no payment shall be made to the Contractor for any
distance performed in movement to and from his camp each day or for any extra distance traveled
for the purpose of maintaining or repairing of a truck.

6.2.2 There shall be no payment whatsoever for any standing time occasioned for any reason.
6.3 Recording of Loads

6.3.1 As soon as possible after the commencement of work each day, the haul distance for the day shall
be agreed between the Contractor and the Engineer's Representative. The Contractor shall station
a checker at the off-loading point to measure and record the total number of loads delivered per
day by the Contractor's vehicles. This checker will count and record loads as well as verify full loads.

6.3.2 The Senior Plant Foreman will be personally responsible for ensuring that all trucks when hauling
gravel are fully loaded to the stated or agreed capacity. Loads which are found to be below the
agreed capacity will be rejected, Dumps are not to be spread until ordered by the Engineer's
Representative.

6.4 Size of Trucks

In order to dump the correct quantity of gravel as instructed, it is desirable that all the tippers be
of equal capacity. Other considerations being equal, preference will be given to Bidder’s having
trucks of equal capacity.
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7.1

7.2
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WATER BOWSERS

Hire Charges

The hire charge for water bowsers shall be as follows :

(a) arate per week,

(b) arate per cubic metre kilometre. (extra over (a) for distances exceeding 1 km).

Weekly Rate

7.2.1 The rate per week per water bowser shall include for the use of a water bowser irrespective the

hours worked or the distance traveled by it during the week.

7.2.2 The rate for water bowser working time shall include provision for the use of the specified water

bowser, a competent operator for each water bowser and any incidental labour required to
operate the water bowsers ancillaries (where required) whose wages shall be payable by and
whose accommodation shall be provided by the Contractor, whose further obligations shall include
the provision free of charge of all fuel, lubricants, spare-parts, wearing parts, servicing, repairs,
depreciation and insurance necessary for the satisfactory operation of, or ancillary to, the hire
contract.

7.2.3 The payment per week for each water bowser under this item shall be based on the rate bid per

week and the number of days the items are available and able to work during that week.

7.2.4 In the event of a water bowser not being on site or unable to work for any reason whatsoever for

the full week, besides the application of the penalty as detailed under Clause 48 of the General
Conditions of Contract, payment will be reduced proportionally on the basis of the total number
of normal working days during the week when the item is available and able to work, divided by
the total number of working days in the week. A reduction in payment will also be made, on a
proportional basis, when a water bowser cannot be worked for any of the reasons laid down in
Clause 5.4 of this section of the Project Specifications.

7.2.5 The rate bid per week, irrespective of capacity, shall include for any unladen travel resulting from

the movement of the source point from which the water is to be obtained on the same site.

7.2.6 The rate bid per week shall be in respect of the stipulated capacity of the water bowser. Should a

water bowser be provided by the Contractor the capacity of which differs from that specified in
this document by more that 10%, The rate bid shall be adjusted in direct proportion with the
capacity differential, i.e.

Adjusted rate = bid rate x (actual bowser capacity/stipulated capacity)
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7.3 Working Rate

7.3.1 An additional payment, over and above the weekly rate, shall be made for the amount of water
hauled and the distance the water is hauled.

7.3.2 Payment shall be based on the rate bid per cubic metre kilometre, the quantity of water hauled
and the average distance between the loading point and the off loading point. This rate will apply
only if the travel distance is greater than 1 km.

7.3.3 The distance used for the calculation of payment shall be the loaded distance only. There shall be
no payment whatsoever for the return journey.

7.3.4 Loads shall be recorded in the same manner as tip trucks as detailed in Sub-Clause 6.3.1 of this
specification.

7.3.5 Except where specifically authorized in writing by the Engineer's Representative the water bowsers
shall, on all laden journeys, travel at full capacity. In the event of it being found that any water
bowser is traveling at below full capacity the entire load and all previous loads for that day will be
totally rejected for payment.

7.4 Travel between Sites

7.4.1 Payment for the movement of water bowsers from one site to another shall be as bid on the
Schedule of Quantities.

8) SAFETY PRECAUTIONS ON SITE DURING CONSTRUCTION

8.1 All machines are to be fitted with a 5kg ozone friendly fire extinguisher and 1 fully fitted 1%t aid
box is to be available at all times.

8.2 All safety equipment required to construct the facility are for the contractor’s responsibility and
provisioning. Examples include: safety and protective clothing; sound scaffolding; false work and
bracing; ladders etc... all equipment, tools and safety equipment are to be in a safe operating
condition and must be used by the workers where appropriate.

8.3 Refer to general conditions for site safety as included in the regulations of the Occupational
Health and Safety Act, 1993 (Act No. 85 of 1993). Site operations and conditions requiring special
attention include but are not limited to:

e Equipment, machinery, tools: (stationary or mobile) such as vehicles, generators, pumps,
drills, augers, picks, spades, hand tools, ladders, scaffolding to be in a safe operating
condition and are to be used in a safe and responsible manner. The contractor is responsible
for all such monitoring and control of site operations and equipment throughout the works
for the entire contract duration.

Lifting and lowering of materials or personnel in any way whatsoever.

Personnel access and operations at raised levels or on raised platforms or scaffolding.

Excavation works and holes are to be clearly indicated to prevent injury to personnel.

Potential ingress of water on/through the site.

Potentially hazardous services may be present on site such as water and sewerage mains,

electricity cables etc...
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e Chemical transport, storage and usage whatsoever - this includes chemical contact through
equipment use such as fuels and oils; materials such as creosote, paints, solvents, cement,
concrete...

e Barriers and safety cordons, safety and warning signage, sirens, lighting etc. as required

e Safety equipment: Safety and protective clothing, gloves, goggles, masks, hard hats, boots,
harnesses etc.

e A first aid box is to be provided and available at all times on site during working hours and
is to comply with the requirements of the Occupational Health and Safety Act.

e Additional risks associated with specific methods of construction selected by the contractor
which are not necessarily covered in the above.

9) Contact details
For technical enquiries please contact the following persons:

The CIT - District Support: Dam rehabilitation coordinator.
Mr. JJ Jacobs: 033 — 355 9307 / 082 959 0415

The Acting Chief Engineer
033 -355 9457

The Control Civil Engineering Technologist
Mr. JM Van Der Merwe : 034 -4131370 / 082 8970635
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ANNEXURE A : General scope of Works for the Rehabilitation of Project/works

Note these values are primarily estimates of what part the work phase constitutes of the entire project, and
do NOT reflect the exact scope of works. The exact scope of works will be issued with the site handover and
after a site visit after the official tender briefing. This site visit is compulsory and absence may disqualify your
tender. Only actual work will be paid for and the contractor has to proof hours, volumes and all measurable

items on the bill of quantities.

Work
phase
No.

POSSIBLE SCENARIO DESCRIPTION OF PROJECT

Tick whichever
is applicable

Preliminary and general/Site establishment

1) Insurances, project risk, workman’s compensation, UIF etc...

2) Project administration, services, external services, testing,
safety, provision of all required equipment for works at required
times etc...

3) Site preparation and establishment.

v

Reconstruction of spillways.

1) Remove all obstacles from spillway eg. Trees, rocks stumps etc.
2) Repair erosion damage.

3) Re-level spillway and repair return to stream levels

Reconstruction of a breached earth embankment.

1) Cut new levels, rebuild and repair breach.

2) Widen crest.

3) Reshape water side and downstream sides slopes to
specification.

4) Re-core if dam is leaking.

Desilting of a dam basin.

1) Removing of silt to restore capacity to original volume.
2) Work within the full supply level.

3) Dumping the spill in a predetermined area.

Rehabilitation of the spill area.

1) Reshaping of the spill area to blend in to surroundings.

2) Contain the spill in the smallest are as possible to prevent
environmental issues.

Road construction.
1) Construction of infield roads and associated works according to
the engineer’s specifications.

Platforms.
1) Cut, fill and compaction of all earth works

Any other earth moving works ordered by the engineer.

v
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ANNEXURE C: CURRICULA VITAE of the SENIOR PLANT AGENT

The Bidder is to complete or attach the C.V of his proposed Senior Plant Agent to this page
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ANNEXURE D: SCHEDULE OF QUANTITIES PER PROJECT

CONTENTS
1 Preamble to Schedules of Quantities
2 Schedules of Quantities
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PREAMBLE TO SCHEDULES OF QUANTITIES

The Schedules of Quantities, which are to be completed by the Bidders, are to be read in conjunction
with the balance of the Contract Document contained herein.

The intent of the Schedules of Quantities are to provide a basis for the evaluation of the bid rates.

The quantities as set out in the Schedules of Quantities are reasonable estimates of the probable times
or quantities that may be required to complete the work and are not therefore to be considered as
binding or to be taken as the actual or correct times or quantities.

The actual quantities required may be more or less than the billed quantities depending on the
circumstances encountered during construction, the rates bid and the instructions and directions of the
Engineer.

The final times and quantities measured and accepted and certified for payment, and not the times and
guantities in the Schedule of Quantities shall be used for determining the payments to the Contractor.

The validity of the Contract or the rates bid shall in_no way be affected by differences between
guantities in the Schedule of Quantities and the quantities finally certified for payment or by any
difference between the Bid Sum and the final value of the Contract.

The value of the Contract or the final amount to be paid by the Employer to the Contractor for the due
and faithful performance of the Contract, which value or amount will be determined by the Employer,
shall be the sum to be ascertained from the actual hours, days and weeks during which the plant and
labour were utilized, accepted and certified for payment at the accepted rates and prices entered in
the priced Schedule of Quantities together with other payments due in terms of the Contract.

Arithmetical Errors

The Employer shall adjust arithmetical in the extension of rates and totals in the bid, and the Bidder will
be informed on the effect of any effect of any corrections on his Bid Sum prior to the award of the
Contract. In no case will bid rates be adjusted when correcting such errors.

imbalance in Bid Rates

In the event of there being bid rates or prices which are declared by the Employer to be unacceptable
to him, because they are either excessively low or high or not in proper balance with other rates, the
Bidder may be required to produce evidence and advance arguments in support of the bid rates or
prices objected to. If after submission of such evidence and any further evidence requested, the
Employer is still not satisfied with the rates bid or prices objected to, he may request the Bidder to
amend these rates and prices along the lines indicated by him.

The Bidder may or may not thereupon alter and amend the rates and prices objected to and such other
related prices as are agreed to by the Employer, but this shall be done without altering the Bid Sum.
Should the Bidder fail to amend his bid in a manner acceptable to the Employer, or not at all, it may
prejudice his bid.
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ANNEXURE E: SCHEDULE OF QUANTITIES
Check the units carefully before inserting the rates.

ITEM ITEM UNIT QUANTITY RATE AMOUNT
NO. {excl VAT)
1 PRELIMINARY AND GENERAL (exclude labour and
transport of plant and equipment
1.1) Insurances, project risk, SHE obligations L.S 1
Project administration services, community liaison,
testing, safety, provision of all required equipment for
works at required times efc...,
Site Prep and de-establishment
PLANT
2 MEDIUM DOZER (110 — 130 kW) hour 80
3 TLB hour 50
4 TRACKED EXCAVATOR (80 — 100 kW) hour 80
5 VIB ROLLER (PAD) (80 - 90 kW) hour 50
6 CONCRETE MIXER ( 200/150) day 7
WATER HAUL
7 SELF PROPELLED WATER BOWSER 10 m*® week 1
8 WORKING RATE (extra over 1km) m® km 2500
MATERIAL HAUL (with Tipper or ADT)
9 HAUL on Site (per cubic meter) m? 2 500
10 HAUL more than 1 km (cubic meter km) m3 km 1 500
LABOUR AND PERSONNEL: (inclusive of wages,
workman’s compensation, UIF etc...
11 LABOURER day 7
12 SEMI SKILLED LABOURER day 7
13 SKILLED LABOURER day 1
14 SENIOR PLANT AGENT (INCL. L.D.V.) day 7
MATERIALS
15 PURCHASE OF MATERIALS P.S. - R30 000.00
16 Plus MARKUP on ltem # 15 Markup %
OTHER
17 Specialist subcontractors, emerging subcontractors, P.S. - R50 000.00
employment of local labour and the hire of
plant/equipment not listed above.
18 Plus MARKUP on ltem # 17 Markup %
INITIAL ESTABLISHMENT OF PLANT ON SITE
19 Establishment of heavy items of plant from contractor's
base to site. (eg. transport of dozer, TLB,ADT excavator, No. 1
roller to any location within the district)

Prices to exclude VAT (VAT to be included when actual orders are issued)
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ANNEXURE F: EVALUATION OF BIDS (FUNCTIONALITY)

TABLE F1: GUIDELINES FOR EVALUATION

CRITERIA GUIDELINES FOR EVALUATION
ABILITY
> Proven access to equipment and resources to carry out the works to the
4 Capacity standard as directed in the technical specifications.
CAPABILITY > Demonstration of competency to render the required service &

providing proof of appropriate registration with the CIDB.
4 Competency
» Bidders to provide evidence of similar projects completed recently i.e.
= Experience not less than 2 projects and not more than 5 projects in the past 5
years.

NOTE: In order to ensure meaningful evaluation, bidders must submit detailed information in
substantiation of the evaluation criteria mentioned.

Submissions will be scored using the below scoring table. This bid will be evaluated on functionality which
will determine the capability, ability and capacity of the prospective bidders to provide the required
goods or services for the department. A minimum score of 70% must be obtained by the bidder in order
to qualify to be evaluated further for price.

TABLE F2: ASSESSMENT CRITERIA FOR THE EVALUATION OF THE FUNCTIONALITY

EVALUATION MATRIX (CTD ON NEXT PAGE) Points % Score
>> DEMONSTRATION OF COMPETENCY TO RENDER THE REQUIRED SERVICE [20]
A) Submission of CIDB Registration Certificates 20

1. Contractor has submitted a CIDB registration certificate with a grading that
exceeds the minimum required grading as per table in Section B, Clause 1. 20

2. Contractor’s registration has submitted a CIDB registration certificate with
the minimum required grading as per table in Section B, Clause 1, plus has a 18
registration pending for a grading that exceeds the minimum required one.

. i3. Contractor has submitted a CIDB registration certificate with the minimum
required grading as per table in Section B, Clause 1. 16

4. Contractor has submitted a CIDB registration certificate with the minimum
required grading as per table in Section B, Clause 1, but the registration has 12

expired less than 3 months ago.
5. Contractor has submitted a CIDB registration certificate with the minimum

required grading as per table in Section B, Clause 1, but the registration has 8
expired more than 3 months ago.
To be continued on next page >>>>>
EVALUATION MATRIX (CTD) Points % Score
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>> DEMONSTRABLE EXPERIENCE OF THE PROSPECTIVE SERVICE [70]
PROVIDER’S ENGAGEMENT IN SIMILAR WORK:

B) Verifiable experience (e.q. CIDB assessments/reference letters) with dam
construction and/or reinforced concrete work as listed under ANNEXURE C2,
AND/OR completion to the full satisfaction of the Dept of 1 or more 30
projects/works
1. 2 projects/works or more, plus other reinforced concrete works > 10 m? 50
2. 2 projects/works or more, no projects with reinforced concrete works > 45

10m?3
3. 1 project/work, plus 2 or more projects with reinforced concrete works > 40
10m3
4. 1 project/work only, no other projects with reinforced concrete works > 35
10m?
5. 2 or more projects with reinforced concrete works > 10 m? 30
6. 1 project with reinforced concrete works > 10 m3 25
7. Two or more projects with reinforced concrete works < 10 m? 20
8. One project with reinforced concrete works < 10 m? 15

C) Ownership & Use of Equipment and resources (ANNEXURE C1) 20
1. Contractor lists all crucial equipment & resources and owns all 20
2. Contractor lists all crucial equipment & resources, owns some & hires 16

some
3. Contractor lists all crucial equipment & resources and hires all 12
4. Contractor lists some crucial equipment & resources and owns all 12
5. Contractor lists some crucial equipment & resources, owns some & hires 8
some
6. Contractor lists some crucial equipment & resources and hires all 4
7. Contractor lists no crucial equipment and resources. n/a

>> SUBMISSION OF A SHORT DESCRIPTION OF THE INTENDED [10]
IMPLEMENTATION METHODOLOGY INDICATING TIME FRAMES TO
COMPLETE THE WORKS.

1. Implementation methodology has been submitted with original bid and 10
methods and time frame are realistic.

2. Implementation methodology plan has been submitted with original bid, 6
but methods and time frame are unrealistic or show lack of capability. '

3. Implementation methodology was only submitted after a follow up
request. 4

4. Implementation methodology plan was not submitted. n/a

TOTAL (Sections 1,2&3) 100%
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ANNEXURE G: PROFORMA PAYMENT SCHEDULE BASED ON ACTUAL QUANTITIES FOR ONE
PROJECT/WORK (MEASUREMENTS TO BE VERIFIED BY THE ENGINEER)

IName of PROJECT/WORK: Location:
Claimant: Date: |Claim No.
ITEM ITEM UNIT QUANTITY RATE AMOUNT
NO. (excl VAT)
1 PRELIMINARY AND GENERAL (exclude labour and
transport of plant and equipment)
1.1) Insurances, project risk, SHE obligations L.S
Project administration services, community liaison,
testing, safety, provision of all required egquipment for
works at required times efc...,
Site Prep and de-establishment
PLANT
2 MEDIUM DOZER (110 — 130 kW) hour
3 TLB hour
4 TRACKED EXCAVATOR (80 — 100 kW) hour
5 VIB ROLLER (PAD) (80 - 90 kW) hour
6 CONCRETE MIXER ( 200/150) day
WATER HAUL
7 SELF PROPELLED WATER BOWSER 10 m® week
WORKING RATE (extra over 1km) m® /km
MATERIAL HAUL (with Tipper or ADT)}
9 HAUL on Site (per cubic metre) me®
10 HAUL more than 1 km (cubic metre km) m¥ km
LABOUR AND PERSONNEL: (inclusive of wages,
workman’s compensation, UIF etc...
11 LABOURER day
12 SEMI SKILLED LABOURER day
13 SKILLED LABOURER day
14 SENIOR PLANT AGENT (INCL. L.D.V.) day
MATERIALS
15 PURCHASE OF MATERIALS (SCOC CL 31.1) P.S. - R30 000.00
16 Plus MARKUP on ltem # 15 Markup %
OTHER
17 Specialist subcontractors, emerging subcontractors, P.S. - R50 000.00
employment of local labour and the hire of
plant/equipment not listed above.
18 Plus MARKUP on ltem # 17 Markup %
INITIAL ESTABLISHMENT OF PLANT ON SITE
19 Establishment of heavy items of plant from contractor's
base to site. (eg. transport of dozer, TLB,ADT ,excavator, No.
roller to any location within the district)
AD TRANSPORT
21 GENERAL TRANSPORT AT DOT RATES km
TOTAL PRICE :
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POSITION 27°43'32.14" S, 32° 27' 21.75" E
Bid document for the Hire of Earth Moving Equipment and Resources May 2018
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7 S\

RENSBURG FORM—Rg
VERTIC A
G HORIZON
¢ GEOTECHNICAL INFORMATION
It is recommended that site specific, detailed geotechnical
verification be carried out by the contractor to determine
that the geotechnical conditions for each site correlate with
_?_ar\](nplc-_:ﬁ lF]aken.orr]\ sitei.: ¢ savi the opti BASIN MATERIAL DESCRIPTION -
is will have inherent cost savings as the optimum
founding solution for each site can be determined without \C{]EEBIRCISON 1%50%mm
having to apply a one-size-fits-all design for the foundations. - mm
Finally, the ground conditions described in this design refer
specifically to those encountered at the test positions on
the site. It is therefore possible that conditions at variance
with those discussed above may be encountered elsewhere EQ.’-LE{I{EIAAIINZU{.I[ASBP%IE%? SCOOPING
on the site. In this regard, it is important that the Engineer TE
carry out periodic inspections of the site during construction VERTIC 350mm
to ensure that any variation in the anticipated ground G-HORISON 1000mm
conditions can be assessed and revised recommendations
made to avoid unnecessary delays and expense. MATERIAL WITH SIGNS OF WETNESS
Furthermore, it is important that the construction phase of
the project be treated as an augmentation of the
geotechnical investigation
e GENERAL HANDLING OF THE SCOOPING MATERIAL
Removing of silt to restore dam storage capacity to originall
volume.
Avoid environmental damage when de-silting dams.
Do not place recovered silt in or near drainage lines.
Spread silt with a particularly high nutrient content onto
poor sandysoils.
Avoid spreading silt with a high salt content.
>
X \ ( Notes & Reference drawings \ rProject : j
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& rural development STOCKWATERING
Depariment: Drawing description
agricullure
& rural davelopment Amendment ==
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7

GENERAL SCOPE OF WORKS FOR THE SCOOPING & REHABILITATION OF EARTH DAMS :-

e Desilting of a the dam basin.
1) Removing of silt to restore the dam storage capacity to the original volume.
2) Work to take place within the full supply level of the basin.
3) Dumping the spoil in a predetermined area within a distance of 500 meters.

* Rehabilitation of the spoil area.
1) Reshaping of the spoiled area to blend in to the surroundings.
2) Contain the spoil in the smallest area as possible to prevent environmental issues.

¢ Important note:
Activities which include works other than desilting a dam may require a
Water Affecting Activity (WULA) Permit to undertake these works. These activities
include works to construct new dams, to deepen or enlarge existing dams, and

other structural modifications. If you are unsure whether the works you are proposing

to do will require a permit, call the Relevant Departmental Engineering Officer for
advice before commencing the works.

¢ How to dispose of the silt
Avoid environmental damage when de-silting dams. Silt, by its nature, is highly
mobile in the landscape.
Do not place recovered silt in or near drainage lines; there is an increased risk

of the nutrient-rich silt washing back into the dam, or into the next dam downstream,

or washing into rivers and wetlands to cause eutrophication.

e Spread silt with a particularly high nutrient content onto poor sandy soils. Using an
elevated scraper is an efficient way of doing this.
The cost of this operation could be offset by the 'claying’ effect which reduces water
repellence, increases water and nutrient holding capacity of the soil and reduces
susceptibility to wind erosion.

¢ Avoid spreading silt with a high salt content. Silt from a dam with high salinity water

ﬁm

will have high levels of salt and seek advice if the levels are high.

POSITION Lat

Site :

Catchment :

Sediment scooping area :

Storage Capacity :

Sediment scooping volume :

GENERAL INFORMATION ZIZIMANZI DAM / (DUDUMA) STOCKWATERING DAM
Long 27°43'32.1445" S

Small pond to be repaired & scooped within the existing basin.
Basin currently minimal water and require de-silting scooping.

32° 27'21.7474" E

Lowland Pan - natural spillway.
Rely on watertable replenishment.

Small / Limited Wetland Replenishment

4 000 m?

3 000 m3

5000 m3

agriculture

N

& rural development

Department:
agriculure
& rural davelopment

Local office :- HLABISA - BIG 5

e
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EXISTING STOCKWATERING DAM : SCOOPING GUIDELINES

The Contractor shall be responsible for the design and specifications for the following aspects of the Works.
Any temporary works requirements,

Design integration before and during construction

The requirements of the relevant Performance Specifications

Procedures for all necessary approvals

Environmental Management

Design change procedures, and

Record keeping and tracking of documents

SPOIL MATERIAL
¢ No indiscriminate spoiling of material or rubble will be allowed. All surplus or unsuitable material and rubble shall be spoiled,
levelled and spread in designated areas as directed by the Engineer within a freehaul distance of 1 km.

PARTICULAR CONSTRUCTION SPECIFICATIONS FOR DAM SCOOPING

e GENERAL
The scooping and. repairs of the dams shall be in accordance with SABS 1200 DE.
This contract comprises the scooping and repair of small earth dams which will be used for stock water drinking purposes.
The capacities of most of these dams are all less than 50000m3 each and have a maximum wall height of less than 5 metres,
which means that it is not required to classify them in terms of safety with DWA. However, dams larger than 10 000 m3
needs to be registered as storage facilities with DWAF. The work and repairs of the dam walls shall be in accordance with
SABS 1200 DE. Spillway sizes for each dam shall be provided by the Engineer.

» PREPARATION QF SITE:
All trees and shrub shail be removed from the dam wall as per Engineer’s detailed instructions. Roots may be required to be
removed and the holes plugged, etc. The area to be occupied by the widening of the spillway where required shall be cleared
of boulders, trees, stumps, grass and topsoil. The latter should be stockpiled and used on the face of the dam to facilitate
the establishment of suitable grass cover. Any layers of sand, organic or porous material shall be excavated and removed
from the construction area.

FOUNDATIONS: (APPLICABLE FOR BREACHED SECTIONS)

e The cut-off trench (or key, to be minimum 1 m deep into impervious layer) and base area shall be kept free of water during
construction. Any porous, organic or loose material shall be carefully removed before approved material is placed and
compacted, All rock surfaces in the foundation shall be excavated to sound rock and washed clean using air and
water jets. Joints and cracks that are exposed shall be cleaned. Such joints and cracks shall then be filled with an
approved grout. Grout shall be broomed and brushed across the top of the joint or crack to ensure that the contact
with the fill material will be tight. Except in the case of small cracks, the brushing of slush grout to fill a crack is not
acceptable.

EMBANKMENT: (APPLICABLE FOR GENERAL MAINTENANCE , BREACHED AND ERODED SECTIONS)

s Material with a high clay content shall be placed in the central zone of the embankment while material with a higher sand
fraction shall be placed in the outer zones. All excavations for the earthfill must be below full supply level of the basin.
Any embankment material shall be free of vegetation, boulders and top-soil. The entire embankment shall be constructed
in layers not exceeding 300 mm (measured loose) and compacted by routing suitable padfoot type compaction equipment
systematically over each layer. An allowance of 1 % in height shall be made for settlement. Small holes and depressions
such as may occur in the abutments, core trench, or around outlet pipe shall be hand rammed to maximum compaction.
Clayey material in the core shall be compacted in layers of not exceeding 300mm with padfoot vibrating roller to minimum
95% Proctor density +- 2%, at moisture +0 to + 3 % of OMC.

Semi permeable material in the shells shail be compacted in layers of not exceeding 300mm with padfoot vibrating roller
to minimum 95% Proctor density +- 2%, at moisture +1 to - 3 % of OMC.

Rip-rap to be well graded stone varying from 40 mm @ to 150 mm ¢ to be dumped in a layer of 300 mm thick.

NOTE : Homogenous Embankment may be constructed provided material is approved by an Engineer.

SPILLWAY : (APPLICABLE TO ALL DAMS IRESPECTIVE OF WORKS CONDUCTED)

* The spillway is to be excavated to the recommended minimum width. The total freeboard of the embankment is to be no
less than the minimum recommended height above the spillway level. The spillway and the slope downstream of the
spillway shall be cleared of obstructions such as trees, boulders, etc., and all depressions filled in an approved manner.
The slope of the open cut flanking the spillway shall be sloped to a minimum slope of 1:2 or flatter. The face of the
training (wing) wall must be carefully lined with stone to a depth of 250 mm. The entire spiliway and the slope
downstream of the spillway shall be topsoiled and grassed. The topscil shall be lightly compacted by wheeled vehicles
or by tamping. The final thickness of topsoil after compaction shall be at least 75 mm.

4‘
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2.1

2.2

2.3

24

2.5

2.6

2.6.1

SBD 4
DECLARATION OF INTEREST

Any legal person, including persons empioyed by the state', or persons having a kinship with
persons employed by the state, including a blood relationship, may make an offer or offers in
terms of this invitation to bid (includes a price quotation, advertised competitive bid, limited bid
or proposal). In view of possible allegations of favouritism, should the resuiting bid, or part
thereof, be awarded to persons employed by the state, or to persons connected with or related
to them, it is required that the bidder or his/her authorised representative declare his/her
position in relation to the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who arefis involved in the evaluation and or adjudication of the bid(s),
or where it is known that such a relationship exists between the person or persons for or
on whose behalf the declarant acts and persons who are involved with the evaluation
and or adjudication of the bid.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Full Name of bidder or his or her representative: .............cocoooi

Position occupied in the Company (director, trustee, shareholder?): .............................
Company Registration Number: .................. e vedenesnseneeenssrn e neen ane srrennre e e eeenereres
Tax Reference NUMDET: ......co.viii i ee et ettt
VAT Registration NUmber: ... es senecsarseogheens een niBons enserunarereseas
The names of all directors / trustees / shareholders / members, their individual identity

numbers, tax reference numbers and, if applicable, employee / persal numbers must be
indicated in paragraph 3 below.

1"State” means -

(a) any national or provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of
1999);

(b) any municipality or municipal entity;

(c) provincial legislature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.

2Shareholder’ means a person who owns shares in the company and is actively involved in the



management of the enterprise or business and exercises control over the enterprise.

2.7

2.7.1

2.7.2

2.7.2.1

2722

2.8

2.8.1

2.9

291

2.10

Are you or any person connected with the bidder
presently employed by the state?

If so, furnish the following particulars:
If you are presently employed by the state, did you obtain
the appropriate authority fo undertake remunerative

work outside employment in the public sector?

If yes, did you attached proof of such authority o the bid
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

If no, furnish reasons for non-submission of such proof:

...............................................................................
...............................................................................

...............................................................................

Did you or your spouse, or any of the company’s directors /
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

If so, furnish particulars:

.............................................................................
.............................................................................

..............................................................................

Do you, or any person connected with the bidder, have
any relationship (family, friend, other) with & person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

If so, furnish particulars.

........................................................................
........................................................................

Are you, or any person connected with the bidder,

aware of any relationship (family, friend, other) between

any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

YES/NO

YES/NO

YES/NO

YES /NO

YES /NO

YES/NO



2.10.1  If so, furnish particulars
2.11 Do you or any of the directors / trustees / shareholders / members YES/INO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?
2.11.1 I so, furnish particulars................co e eviin e
3 Full details of directors / trustees / members / shareholders.
Full Name Identity Personal Tax  State Employee
Number Reference Number /
| Number | Persal Number
|
4  DECLARATION
I, THE UNDERSIGNED (NAME)........co it

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS
CORRECT. ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of bidder



SBD9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Standard Bidding Document (SBD) must form part of all bids" invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association
of firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot

be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply chain
management system and authorizes accounting officers and accounting authorities to:

a. disregards the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form
of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD

9) must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

* Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire {o raise prices or
lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging

is, therefore, an agreement between competitors not to compete.



SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and compiete in every
respect:
| certify, on behalf
of: _ that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found
not to be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,
whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based
on their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the

same line of business as the bidder



SBD 9

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.

However, communication between partners in a joint venture or consortium? will not be

construed as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor
regarding:
(a) prices:
(b) geographical area where product or service will be rendered (market
allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid:
(é) the submission of a bid which does not meet the specifications and
conditions of the bid; or
() bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

10. 1 am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Bidder



SBD 10
SECTION J
OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

N. B.: THIS FORM IS ONLY TO BE INCLUDED AND COMPLETED WHEN APPLICABLE TO

THE BID.
Site/building/institution INVOIVEA: ...,
Quotation No: ..o
SEIVICE: ...t e e e U U OO
THIS IS TO CERTIFY THAT (NAME): .oteiiiieeiericicceiie et st
ON BEHALF OF ;.o ettt st sbe st st m e s e e eabe e e nre b e s en e s se e et st e s
VISITED AND INSPECTED THE SITE ON....oooiiiiiiieeecieee e, (DATE)

AND IS THEREFORE FAMILIAR WITH THE CIRCUMSTANCES AND THE SCOPE OF THE
SERVICE TO BE RENDERED.

SIGNATURE OF BIDDER OR AUTHORISED REPRESENTATIVE
(PRINT NAME)

DATE: ..

SIGNATURE OF DEPARTMENTAL REPRESENTATIVE
(PRINT NAME) '

DEPARTMENTAL STAMP:
(OPTIONAL)

DATE: ..o



