agriculture
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Department:
agriculture
& rural development

PROVINCE OF KWAZULU-NATAL

KWAZULU-NATAL DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
BID No: ZNB 4283/18A

DESCRIPTION OF SERVICE: SUPPLY, DELIVERY, OFFLOAD AND CONSTRUCT 1 X 100
BIRD’S LAYER UNITS AT DIPHI PROJECT KWAMLABA IN ULUNDI, ZULULAND DISTRICT

NAME OF BIDDER:

Compulsory briefing session

Venue Department of Agriculture Zululand District
Date 17 September 2018
Time 11:00 AM

PREQUALIFICATION CRITERIA

Only tenderers who meet the following prequalification criteria may respond: -

(i) BBBEE level 1 (as per the provisions of section 4(1) (a) of the PPPFA Regulations, 2017); and
(il) EME (as per the provisions of section 4(1) (b) of the PPPFA Regulations, 2017)

(iii) CIDB 3 GB

Return of Bid:

Bid must be deposited in the bid box situated at Department of Agriculture and Rural Development,
Supply Chain Management, 1 Cedara Road, Cedara, 3200 or send by post to The Director: Supply
Chain Management, Private Bag X9059, Pietermaritzburg, 3200. Tel: (033) 343 8225 before 11:00
am on the closing date: 04 October 2018

Issued by:

The Department of Agriculture and Rural Development

1 Cedara Road

Cedara

3200
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SBD1

PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
CLOSING
BID NUMBER: | ZNB 4283/18A CLOSING DATE: 04/10/2018 TIME: 11:00 AM

DESCRIPTION | Supply, Delivery, Offload And Construct 1 X 100 Bird’s Layer Units At Diphi Project

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Bid must be deposited in the bid box situated at Department of Agriculture and Rural Development

Supply Chain Management

1 Cedara Road

Cedara, 3200

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Mr M Ndlela CONTACT PERSON Ms T Mdunge
TELEPHONE NUMBER 033 3438225 TELEPHONE NUMBER 035 874 9004
FACSIMILE NUMBER nfa FACSIMILE NUMBER n/a
E-MAIL ADDRESS Mandla.ndlela@kzndard.gov.za E-MAIL ADDRESS nfa
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
SUPPLIER COMPLIANCE TAX CENTRAL
STATUS COMPLIANCE OR SUPPLIER
SYSTEM PIN: DATABASE No: MAAA
B-BBEE STATUS LEVEL TICK APPLICABLE BOX] B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]
VERIFICATION CERTIFICATE SWORN AFFIDAVIT
[JYes [INo [] Yes I No
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]
ARE YOU THE ACCREDITED ARE YOU A FOREIGN BASED
REPRESENTATIVE IN SOUTH | [[]Yes [INo SUPPLIER FOR THE GOODS [Yes [CINo
AFRICA FOR THE GOODS ISERVICES WORKS
{SERVICES /WORKS [IF YES ENCLOSE PROOCF] OFFERED? [IF YES, ANSWER PART B:3]
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [J YES [INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [J YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [JNO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [J yes JNO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1,

1.2.

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?).

2. TAXCOMPLIANCE REQUIREMENTS

2.1
2.2

2.3

24
2.5

26

27

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TOENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD),
A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATUREOF BIDDER: e | s

CAPACITY UNDERWHICH THIS BID IS SIGNED: e,
(Proof of authority must be submitted e.g. company resolution)

DATE:
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SBD 3

SPECIAL INSTRUCTIONS AND NOTICES TO BIDDERS REGARDING THE
COMPLETION OF BIDDING FORMS

PLEASE NOTE THAT THIS BID IS SUBJECT TO TREASURY REGULATIONS 16A ISSUED IN
TERMS OF THE PUBLIC FINANCE MANAGEMENT ACT, 1999, THE KWAZULU-NATAL SUPPLY
CHAIN MANAGEMENT POLICY FRAMEWORK AND THE GENERAL CONDITIONS OF
CONTRACT.

1.

10.
11.

12.
13.
14.
15.
16.

Unless inconsistent with or expressly indicated otherwise by the context, the singular shall
include the plural and vice versa and with words importing the masculine gender shall include
the feminine and the neuter.

Under no circumstances whatsoever may the bid forms be retyped or redrafted.
Photocopies of the original bid documentation may be used, but an original signature must
appear on such photocopies.

The bidder is advised to check the number of pages and to satisfy himself that none are
missing or duplicated.

Bids submitted must be complete in all respects.

Bids shall be lodged at the address indicated not later than the closing time specified for their
receipt, and in accordance with the directives in the bid documents.

Each bid shall be addressed in accordance with the directives in the bid documents and shall
be lodged in a separate sealed envelope, with the name and address of the bidder, the bid
number and closing date indicated on the envelope. The envelope shall not contain
documents relating to any bid other than that shown on the envelope. If this provision is not
complied with, such bids may be rejected as being invalid.

All bids received in sealed envelopes with the relevant bid numbers on the envelopes are
kept unopened in safe custody until the closing time of the bids. Where, however, a bid is
received open, it shall be sealed. If it is received without a bid number on the envelope, it
shall be opened, the bid number ascertained, the envelope sealed and the bid number written
on the envelope.

A specific box is provided for the receipt of bids, and no bid found in any other box or
elsewhere subsequent to the closing date and time of bid will be considered.

No bid sent through the post will be considered if it is received after the closing date and time
stipulated in the bid documentation, and proof of posting will not be accepted as proof of
delivery.

No bid submitted by telefax, telegraphic or other electronic means will be considered.
Bidding documents must not be included in packages containing samples. Such bids may
be rejected as being invalid.

Any alteration made by the bidder must be initialed.

Use of correcting fluid is prohibited

Bids will be opened in public as soon as practicable after the closing time of bid.

Where practical, prices are made public at the time of opening bids.

If it is desired to make more than one offer against any individual item, such offers should be
given on a photocopy of the page in question. Clear indication thereof must be stated on the
schedules attached.
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SBD 3.3

NAME OF BIDDER: BID NO.: ZNB 4283/18A

CLOSING DATE: 04 October 2018 CLOSING TIME 11:00

OFFER TO BE VALID FOR 120 DAYS FROM THE CLOSING DATE OF BID.

BID NUMBER | DESCRIPTION BID PRICE IN RSA CURRENCY
*(All applicable taxes included)

ZNB 4283/18A | SUPPLY, DELIVERY, OFFLOAD AND
CONSTRUCT 1 X100 BIRD’S LAYER
UNITS AT DIPHI PROJECT KWAMLABA IN
ULUNDI, ZULULAND DISTRICT

Signhature
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2.1

2.2

2.3

2.4

2.5

2.6

2.61

SBD 4

DECLARATION OF INTEREST

Any legal person, including persons employed by the state', or persons having a kinship
with persons employed by the state, including a blood relationship, may make an offer or
offers in terms of this invitation to bid (includes a price quotation, advertised competitive
bid, limited bid or proposal). In view of possible allegations of favouritism, should the
resulting bid, or part thereof, be awarded to persons employed by the state, or to persons
connected with or related to them, it is required that the bidder or his/her authorised
representative declare his/her position in relation to the evaluating/adjudicating authority
where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship
with persons/a person who aref/is involved in the evaluation and or adjudication of the
bid(s), or where it is known that such a relationship exists between the person or
persons for or on whose behalf the declarant acts and persons who are involved with
the evaluation and or adjudication of the bid.

In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

Full Name of bidder or his or her

VAT Registration Number:

The names of all directors / trustees / shareholders / members, their individual identity
numbers, tax reference numbers and, if applicable, employee / persal numbers must be
indicated in paragraph 3 below.

1“State” means —

(a)any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999);

(b) any municipality or municipal entity;

(c) provincial legislature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.

2"Shareholder” means a person who owns shares in the company and is actively involved in the
management of the enterprise or business and exercises control over the enterprise.
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2.7  Are you or any person connected with the bidder YES / NO
presently employed by the state?

2.71 If so, furnish the following particulars:

2.7.2 |If you are presently employed by the state, did you obtain YES / NO
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 If yes, did you attached proof of such authority to the bid YES /NO
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.21f no, furnish reasons for non-submission of such proof:

2.8  Did you or your spouse, or any of the company’s directors / YES / NO
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 |If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have YES / NO
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

2.9.1 [If so, furnish particulars.

2.10 Are you, or any person connected with the bidder, YES/NO
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?
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2.10.1 If so, furnish particulars

2.1 Do you or any of the directors / trustees / shareholders / members YES/NO

of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2111 If so, furnish particulars.. ...

3

Full details of directors / trustees / members / shareholders.
Full Name Identity Number | Personal Tax | State Employee
Reference Number | Number / Persal
Number

4 DECLARATION

[, THE UNDERSIGNED (NAME). .. ... e e e e
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS

CORRECT. ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD
THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of bidder
SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017
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This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017.
1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2
a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included)
and therefore the 80/20 preference point system shall be applicable;
1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor.
1.4 The maximum points for this bid are allocated as follows:
PRICE
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not
exceed
1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together
with the bid, will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.
1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or

at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.
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DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of
a code of good practice on black economic empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of goods or services, through price quotations,
advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the
Broad-Based Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps= 80(1 - wj or Ps= 90(1 - wi—ﬂ
Pmin Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid
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4, POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:

1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant 0 0
contributor
BID DECLARATION
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete
the following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS
1.4 AND 4.1
6.1 B-BBEE Status Level of Contributor: L . (maximum of 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected
in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of
contributor.

SUB-CONTRACTING

7.1 Will any portion of the contract be sub-contracted?
(Tick applicable box)
Lyes| [nNo | |

7.1.1 If yes, indicate:

i) What percentage of the contract will be subcontracted ............................. %
ii) The name of the sub-contractor............................iiii
i) The B-BBEE status level of the sub-contractor.................ccccooeeeoi i,
iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box)
LyEs| [nNo| |

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations,2017:

ZNB 4283/18A: Diphi Project Kwamlaba in Ulundi, Zululand District Pg. 12



Designated Group: An EME or QSE which is at last 51% owned EI\\I/IE Q3E
by:

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people

Black people who are military veterans

OR

Any EME
Any QSE

8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of CompPany/firm: ... ..o e e,

8.2 VAT registration nUmber:........ ..o,
8.3 Company registration number:...................... e

8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Company
(Pty) Limited

[TICK APPLICABLE BOX]

8.6 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

8.6 COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.

[TICK APPLICABLE BOX]
8.7 Total number of years the company/firm has been in business...............
8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,

certify that the points claimed, based on the B-BBE status level of contributor indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
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indicated in paragraph 1 of this form;

i} In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof
to the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may;, in
addition to any other remedy it may have -

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis,
be restricted by the National Treasury from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

S N SIGNATURE(S)OFBIDDERS(S)

o DATE:
ADDRESS ... N
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4.1

SBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

This Standard Bidding Document must form part of all bids invited.

It serves as a declaration to be used by institutions in ensuring that when goods and
services are being procured, all reasonable steps are taken to combat the abuse of the
supply chain management system.

The bid of any bidder may be disregarded if that bidder, or any of its directors have-

a. abused the institution’s supply chain management system;

b. committed fraud or any other improper conduct in relation to such system; or

c. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

Is the bidder or any of its directors listed on the National Treasury’s
Database of Restricted Suppliers as companies or persons prohibited | [] |
from doing business with the public sector?

(Companies or persons who are listed on this Database were
informed in writing of this restriction by the Accounting
Officer/Authority of the institution that imposed the restriction after
the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.

4.1.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Yes | No
Defaulters in terms of section 29 of the Prevention and Combating of ] ]
Corrupt Activities Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at
the bottom of the home page.

4.2.1

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law Yes | No
(including a court outside of the Republic of South Africa) for fraud or ] ]
corruption during the past five years?

4.3.1

If so, furnish particulars:
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4.4 | Was any contract between the bidder and any organ of state Yes | No
terminated during the past five years on account of failure to perform 1 Il
on or comply with the contract? +

4.4.1 | If so, furnish particulars:

CERTIFICATION
I, THE UNDERSIGNED (FULL NAME).........ccciimieiiiiiiiininrresrenn s ernnecansennanns
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE
AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

------------------------------------------------------------------------------

Position Name of Bidder
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Standard Bidding Document (SBD) must form part of all bids" invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot be justified

under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregards the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other
improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the execution
of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-
rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)
must be completed and submitted with the bid:

! Includes price quotations, advertised competitive bids, limited bids and proposals.

? Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be
expected to compete, secretly conspire to raise prices or lower the quality of goods and / or
services for purchasers who wish to acquire goods and / or services through a bidding

process. Bid rigging is, therefore, an agreement between competitors not to compete.
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:
| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate:

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign the bid, on behalf of the bidder:

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor” shall include any individual or organization, other than the bidder, whether or
not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line

of business as the bidder
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SBD 9

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However,
communication between partners in a joint venture or consortium?® will not be construed as
collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or

f bidding with the intention not to win the bid.

8. Inaddition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening
or of the awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act

No 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Bidder
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SBD 10
COMPULSORY OFFICIAL BRIEFING SESSION CERTIFICATE

N. B.: THIS FORM MUST BE COMPLETED AND INCLUDED IN THE BID.

Bid No: ZNB 4283/18A

Service: SUPPLY, DELIVERY, OFFLOAD AND CONSTRUCT 1 X 100 BIRD’S LAYER UNITS
AT DIPHI PROJECT KWAMLABA IN ULUNDI, ZULULAND DISTRICT

THIS IS TO CERTIFY THAT (NAME): ....coiiiiiiiiieieeteeceeee e,
ON BEHALF OF ..ttt s b et ae b snn e

ATTENDED THE COMPULSORY BRIEFING SESSION ON.........cc.oociiiiiiicieceee
(DATE)

AND IS THEREFORE FAMILIAR WITH THE CIRCUMSTANCES AND THE SCOPE OF THE
SERVICE TO BE RENDERED.

NAME AND SIGNATURE OF DEPARTMENTAL REPRESENTATIVE

DATE: ...

DEPARTMENTAL OFFICIAL STAMP:
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SBD 11

AUTHORITY TO SIGN A BID
A. COMPANIES
If a Bidder is a company, a certified copy of the resolution by the board of directors, personally signed
by the chairperson of the board, authorising the person who signs this bid to do so, as well as to
sign any contract resulting from this bid and any other documents and correspondence in connection
with this bid and/or contract on behalf of the company must be submitted with this bid, that is before
the closing time and date of the bid

AUTHORITY BY BOARD OF DIRECTORS

By resolution passed by the Board of Director...........c..covveeeeeeeeeeeceeeeceee e 20..........
I VTS e
(whose signature appears below) has been duly authorised to sign all documents in connection
with this bid on behalf of

(Name of COMPANY) ... ... e ettt e e

IN HIS/HER CAPACITY AS: ...ttt ettt ee et sttt et e

(PRINT NAME)

SIGNATURE OF SIGNATORY: .......ccciiirricereeece e, DATE: ..o

WITNESSES: 1.,
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B. SOLE PROPRIETOR (ONE - PERSON BUSINESS)

[, the undersigned............ocoirer e hereby confirm that | am the

sole owner of the business trading @s........cccccov i

C. PARTNERSHIP

The following particulars in respect of every partner must be furnished and signed by every

pariner:

Full name of partner Residential address Signature

= T T PSP hereby authorise
...................................................................... to sign this bid as well as any contract resulting from
the bid and any other documents and correspondence in connection with this bid and /or contract

on behalf of
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D. CLOSE CORPORATION

In the case of a close corporation submitting a bid, a certified copy of the Founding Statement of
such corporation

shall be included with the bid, together with the resolution by its members authorising a member or
other official of

the corporation to sign the documents on their behalf.

at... o MIE/MS...coooee e , Whose signature

appears below, has been authorised to sign all documents in connection with this bid on behalf of

(Name of Close Corporation).............cooviriiiiii i e e

(PRINT NAME)

IN HIS/HER CAPACITY AS ... DATE: ...

SIGNATURE OF SIGNATORY:: .......ccooiiiieciii e,

WITNESSES: 1.,
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E CO-OPERATIVE

A certified copy of the Constitution of the co-operative must be included with the bid, together with
the resolution by its members authoring a member or other official of the co-operative to sign the

bid documents on their behalf.

By resolution of members at a meetingon .......................... 20,
= | PSR PURP
MIEIMIS o et , whose signature appears below, has

been authorised to sign all documents in connection with this bid on behalf of (Name of

Lo oToT o = = 1117 ) OO

SIGNATURE OF AUTHORISED REPRESENTATIVE/SIGNATORY: ._............cccocovvviiiiiien,

IN HIS/HER CAPACITY AS: ...

DATE: ... e

SIGNED ON BEHALF OF CO-OPERATIVE: .........cccoceiiiieiieceeeete e

NAME IN BLOCKLETTERS: ..., e e e B e e e R

WITNESSES: 1...oiiiiimrirmrrmmnssnessisssns s s ssssassmsrsans
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F JOINT VENTURE
If a bidder is a joint venture, a certified copy of the resolution/agreement passed/reached signed by

the duly authorised representatives of the enterprises, authorising the representatives who sign
this bid to do so, as well as to sign any contract resulting from this bid and any other documents
and correspondence in connection with this bid and/or contract on behalf of the joint venture must
be submitted with this bid, before the closing time and date of the bid.

AUTHORITY TO SIGN ON BEHALF OF THE JOINT VENTURE

By resolution/agreement passed/reached by the joint venture partners on............... 20
MEIMIES . .o e e MOMIES.
MEIMIES. .o e e e and Mr/MIES....coe
(whose signatures appear below) have been duly authorised to sign all documents in connection
with this bid on behalf of:(Name of Joint Venture)............................

IN HIS/HER CAPACITY AS: ...... T S N S TR
SIGNED ON BEHALF OF (COMPANY NAMEY): ... ..o e
(PRINT NAME)

SIGNATURE: ..., DATE: ... oo

IN HIS/HER CAPACITY AS: ... e
SIGNED ON BEHALF OF (COMPANY NAME): ... e
(PRINT NAME)

SIGNATURE: ... LDATE:

IN HISTHER CAPACITY AS: ot et e e e et e e e e s i
SIGNED ON BEHALF OF (COMPANY NAMEY): .......cooiiiiiiii e
(PRINT NAME)

SIGNATURE: ..., DATE: ... ..

IN HISTHER CAP A CITY AS: oot it et e et et s e e e ee s
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G. CONSORTIUM
If a bidder is a consortium, a certified copy of the resolution/agreement passed/reached signed by

the duly authorised representatives of concerned enterprises, authorising the representatives who
sign this bid to do so, as well as to sign any contract resulting from this bid and any other
documents and correspondence in connection with this bid and/or contract on behalf of the

consortium must be submitted with this bid, before the closing time and date of the bid.
AUTHORITY TO SIGN ON BEHALF OF THE CONSORTIUM

By resolution/agreement passed/reached by the consortiumon........................... 20.........
Y 1 - T
(whose signature appear below) have been duly authorised to sign all documents in connection
with this bid on behalf of:

(Name of CoNSOMIUMY). .. ... oo o e e e e e e e e e e e

IN HISTHER CAPACITY AS: .. e

SIGNATURE: ..., DATE: ...
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SECTION B
GENERAL CONDITIONS OF CONTRACT

DEFINITIONS: The following terms shall be interpreted as indicated:

(a)

(b)

(d)

(e)

(9)
(h)
(i)
()

(k)

(1)

(m)

“Closing time” means the date and hour specified in the bidding documents for the
receipt of bids.

“Contract” means the written agreement entered into between the Province and the
Contractor, as recorded in the contract form signed by the parties, including all
attachments and appendices thereto and all documents incorporated by reference
therein.

“Contract price” means the price payable to the Contractor under the contract for the
full and proper performance of his contractual obligations.

“‘Corrupt practice” means the offering, giving, receiving, or soliciting of any thing of
value to influence the action of a public official in the procurement process or in
contract execution.

“Countervailing duties” are imposed in cases where an enterprise abroad is
subsidized by its government and encouraged to market its products internationally.

“Country of origin” means the place where the goods were mined, grown or produced
or from which the services are supplied. Goods are produced when, through
manufacturing, processing or substantial and major assembly of components, a
commercially recognised new product results that is substantially different in basic
characteristics or in purpose or utility from its components.

‘Day” means calendar day.
“‘Delivery” means delivery in compliance with the conditions of the contract or order.
“Delivery ex stock” means immediate delivery directly from stock actually on hand.

“Delivery into consignees store or to his site” means delivery and unloaded in the
specified store or depot or on the specified site in compliance with the conditions of
the contract or order, the Contractor bearing all risks and charges involved until the
supplies are so delivered and a valid receipt is obtained.

‘Dumping” occurs when a private enterprise abroad market its goods and services
on own initiative in the RSA at lower prices than that of the country of origin and which
have the potential to harm the local industries in the RSA.

‘Force majeure” means an event beyond the control of the Contractor and not
involving the Contractor’s fault or negligence and not foreseeable. Such event may
include, but is not restricted to, acts of the Province in its sovereign capacity, wars or
revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any bidder,
and includes collusive practice among bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the
bidder of the benefits of free and open competition.
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(n)
(0)
(P)

(9)

(r)

(s)

(t)
(u)

(v)

(w)
(x)

(v)

“GCC” means the General Conditions of Contract.

“Goods” means all the equipment, machinery, and/or other materials that the supplier
is required to supply to the purchaser under the contract.

“Imported content” means that portion of the bidding price represented by the cost of
components, parts or materials which have been or are still to be imported (whether
by the Contractor or his subcontractors) and which costs are inclusive of the costs
abroad, plus freight and other direct importation costs such as landing costs, dock
dues, import duty, sales duty or other similar tax or duty at the South African place of
entry as well as transportation and handling charges to the factory in the Republic,
where supplies covered by the bid will be manufactured.

“Local content” means that portion of the bidding price which is not included in the
imported content provided that local manufacture does take place.

“‘Manufacture” means the production of products in a factory using labour, materials,
components and machinery and includes other related value-adding activities.

“Order” means an official written order issued for the supply of goods or works or the
rendering of a service.

“Project site” where applicable, means the place indicated in bidding documents.

“‘Province” means the procuring Department, incorporating the KwaZulu-Natal
Provincial Legislature.

“‘Republic’ means the Republic of South Africa.

“SCC” means the Special Conditions of Contract.

“Services” means those functional services ancillary to the supply of the goods, such
as transportation and any other incidental services, such as installation,
commissioning, provision of technical assistance, training, catering, gardening,
security, maintenance and other such obligations of the Contractor covered under the
contract.

“Written” or “in writing” means handwritten in ink or any form of electronic or
mechanical writing.
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1.1

1.2

3.1

3.2

3.3

3.4

3.5

3.6

CESSION OF CONTRACTS

The Contract is personal to the Contractor who shall not sub-let, assign, cede or make over
the Contract or any part thereof, or any share of interest therein, to any other person without
the written consent of the Province, and on such conditions as it may approve.

This sub-clause shall not apply to sub-contracts given to regular suppliers of the Contractor
for materials and minor components relating to the goods or services supplied. The Province
reserves the right to require the Contractor to submit, for noting, the names of such sub-
contractors in order to ascertain their registration on the Provincial Suppliers Database and
they must be legal entities.

DISCREPANCIES

Should there appear to be any discrepancies, ambiguities or want of agreement in
description, dimensions, qualities or quantities in the Contract, the Contractor shall be
obliged to refer the matter to the Provinces’ Representative for a decision, before proceeding
to execute the Contract or part thereof in respect of which the said discrepancies, ambiguities
or want of agreement appear to exist.

QUALITY AND GUARANTEE

All Goods supplied shall be equal in all respects to samples, patterns or specifications where
such are provided. Any changes to quality or brands will have to be approved by the
Province, as this is a change to the conditions of the contract.

Should the Province, after the award of the Contract and/or during the manufacture of the
goods specified, decide on a variation or alteration to the specification, either at the
suggestion of the Contractor or otherwise, which will be to the Province’s advantage, such
variation or alteration shall be performed to the Province’s satisfaction. Any variation in the
Contract Price arising there from shall be subject to agreement between the Province and
the Contractor.

The Contractor shall not be relieved of his obligations with respect to the sufficiency of the
materials and workmanship and the quality of the Goods supplied by the reason of no
objection having been taken thereto by the Province’s Representative at the time the Goods
were delivered.

The Contractor warrants that the goods supplied under the contract are new, unused, of the
most recent or current models, and that they incorporate all recent improvements in design
and materials unless provided otherwise in the contract. The Contractor further warrants that
all goods supplied under this contract shall have no defect, arising from design, materials or
workmanship (except when the design and/or material is required by the purchaser’s
specifications) or from any act or omission of the Contractor, that may develop under normal
use of the supplied goods in the conditions prevailing in the country of the final destination.

This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof
as the case may be, have been delivered to and accepted at the final destination indicated
in the contract, or for eighteen (18) months after the date of shipment from the port or place
of loading in the source country, whichever period concludes earlier, unless specified
otherwise in the Special Conditions of Contract.

The Province shall promptly notify the Contractor in writing of any claims arising under this
warranty. The Contractor shall immediately remedy the said defect free of cost to the
Province. Should the Contractor delay remedial work in excess of time stipulated by the
Province’s representative, the Province may have such remedial work executed at the
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3.7

3.8

3.9

4.2

4.3

4.4

4.5

Contractor's expense. Should the Province decide that the defect is such that it cannot be
remedied, the Goods may be rejected. Such rejected goods shall be held at the risk and
expense of the Contractor and shall, on request of the Province, be removed by him
immediately on receipt of notification of rejection. The Contractor shall be responsible for any
loss the Province may sustain by reason of such action as the Province may take, in terms
of this clause.

The risk in respect of the Goods purchased by the Province under the contract shall remain
with the Contractor until such goods have been delivered to the Province.

The principle feature of the Goods and Work are described in the Goods or Services
Information, but the Goods or Services Information does not purport to indicate every detail
of construction, fabrication or arrangements of Goods and Works necessary to meet the
requirements. Omission from the Goods or Services information of reference to any part or
parts shall not relieve the Contractor of his responsibility for carrying out the Work as required
under the Contract.

If any dispute arises between the Province and the Contractor in connection with the quality
and guarantee of the Goods, either party may give the other notice in writing of the existence
of such dispute, and the same shall thereupon be referred to arbitration in South Africa by a
person mutually agreed upon by both parties. The submission shall be deemed to be a
submission to arbitration within the meaning of the terms of the arbitration laws in force in
the Republic of South Africa.

FAILURE TO COMPLY WITH CONDITIONS AND DELAYED EXECUTION

If a bidder amends or withdraws his/her/their bid after the closing time but before the bidder
is notified that his/her/their bid has been accepted, or when notified that his/her/their bid has
been accepted, he/she/they fail/fails, within the period stipulated in the conditions of bid or
such extended period as the Province may allow, to sign a contract or to provide security
when requested to do so, he/she/they shall, unless the Province decides otherwise, and
without prejudice to any other right which the Province may have under paragraphs 4.2 and
4.4, including the right to claim damages if a less favourable bid is accepted or less
favourable arrangements are to be made, forfeit any deposit which may have been made
with the bid.

Should the contractor fail to comply with any of the conditions of the contract, the Province
shall be entitled, without prejudice to any of its other rights, to cancel the contract.

Upon any delay beyond the contract period in the case of a supplies contract, the Province
shall, without canceling the contract, be entitled forthwith to purchase supplies of a similar
quality and up to the same quantity in substitution of the goods not supplied in conformity
with the contract and to return any supplies delivered later at the contractor's expense and
risk, or forthwith to cancel the contract and buy such supplies as may be required to complete
the contract, and without prejudice to its rights, be entitled to claim damages from the
contractor.

Upon any delay beyond the contract period in the case of a service contract, the Province
shall, without prejudice to any other right and without canceling the contract, be entitled
forthwith to arrange the execution of the service not rendered in conformity with the contract
or to cancel the contract, and without prejudice to its other rights, be entitled to claim
damages from the contractor.

In the event of the Province availing itself of the remedies provided for in paragraph 4.2-

4.5.1 the contractor shall bear any adverse difference in price of the said supplies
services and these amounts plus any other damages which may be suffered by the
Province, shall be paid by the contractor to the Province immediately on demand, or
the Province may deduct such amounts from moneys (if any) otherwise payable to
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4.6

4.7

5.1

5.2

6.1

6.2

6.3

6.4

6.5

6.6

the contractor in respect of supplies or services rendered or to be rendered under the
contract or under any other contract or any other amounts due to the contractor; or

4.5.2 if the Contractor fails to supply the goods or render the service within the period
stipulated in the contract, the Province shall have the right, in its sole discretion, to
claim any damages or loss suffered.

No damages shall be claimed in respect of any period of delay which the contractor can
prove to be directly due to a state of war, sanctions, strikes, lockouts, damage to machinery
as a result of accidents, fire, flood or tempest or act of God, which could not be foreseen or
overcome by the contractor, or to any act or omission on the part of persons acting in any
capacity on behalf of the Province.

If the delivery of the supplies or the rendering of the service is likely to be delayed or is in fact
being delayed on account of any of the reasons mentioned in paragraph 4.6, full particulars
of the circumstances shall be reported forthwith in writing to the Province and at the same
time the contractor shall indicate the extension of the delivery period which is desired.

PATENTS

The Contractor shall pay all royalties and expenses and be liable for all claims in respect of
the use of patent rights, trademarks or other protected rights, and hereby indemnifies the
Province against any claims arising there from.

The Contractor shall indemnify the Province against all third-party claims of infringement of
patent, trademark, or industrial design rights arising from the use of the goods or any part
thereof by the Province.

PACKAGING, MARKING AND DELIVERY

All goods shall be crated, packed or battened securely in such a manner as to prevent
damage during loading, transport and off-loading. Unless otherwise specified, packing
cases and packing materials are included in the Contract Price, and shall be and remain the
property of the Province.

All goods shall be clearly marked in the manner stated in the Goods or Services Information.

Goods shall be delivered to the address within the Province’s area of jurisdiction as set out
in the Special Conditions of Contract or Goods and Services Information.

Goods shall be delivered on Weekdays between 08:00 and 16:00, free of all charges, only
when ordered upon an official letter or form of order issued by the Province. No goods will

be received on Saturdays, Sundays and public holidays. This paragraph (6.4) is applicable
only when not excluded in the Special Conditions of Contract.

Goods delivered shall in all cases be accompanied by delivery notes in duplicate, one which
will be retained by the Province. The Contractor shall be responsible for the safe delivery as
to the quality, quantity and condition of the goods.

Delivery, unless otherwise provided for in the Special Conditions of Contract, shall be
affected within seven (7) days from receipt of the order. The Contractor shall advise the
Province upon receipt of an order in writing of any anticipated delays, citing reasons therefore
and put forward a new anticipated delivery date. The Province may then extend the delivery
date, if and as it deems fit.
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6.7

6.8

6.9

6.9.1

6.9.2

6.9.3

6.10

7.2

7.3

7.4

Should the Contractor fail to supply the material within the time stated in his bid, or within the
extended time allowed to him in terms of clause 6.6 hereof, the Province reserves the right
(after giving the Contractor seven days notice in writing) to cancel the contract and purchase
the materials elsewhere and the bidder shall refund to the Province any extra cost incurred
over and above the contract price. No liability shall, however, be attached to the Contractor
if delivery of materials is rendered impossible or delayed by reason of circumstances beyond
the Contractor’s control.

If the Contractor cannot produce proof satisfactory to the Province that the delay was due to
circumstances beyond his control, no price increase after the due date will be
recognized.

If at any time the Province ascertains that, due to negligence of the Contractor or for
reasons beyond his control:

No work on the order has been commenced and in the opinion of the Province, there is little
or no prospect of work being commenced in reasonable time;

Delivery of any materials is being or is likely to be delayed beyond the delivery date
promised, and/or

There is little or no prospect of the order being completed within a reasonable time after the
promised date; the Province may, by notice to the Contractor in writing, cancel as from the
future date specified in such notice, the whole or any part of the order in respect of which
material has not been delivered by that date without incurring any liability by reasons of such
cancellation. The cases where circumstances beyond the control of the Contractor have
delayed commencement or completion of the order, cancellation of the order will be effected
by mutual arrangement or where this is not possible by the decision of the Province. The
Contractor shall then as soon as possible after such date deliver to the Province that part of
the order which has been completed, and payment is to be effected is for the part
performance on a proportional basis, subject to the uncompleted part not being an integral
or essential part of the contract.

Should a price other than an all-inclusive price be required, this shall be specified in the
SCC.

CONSIGNMENT OF GOODS

Goods, if delivered by Spoornet may be consigned carriage paid in the Contractor’'s name,
care of the Province to the place of delivery stipulated, but not in the name of the State.
Goods consigned to stores located in areas which Spoornet may refuse to deliver, must be
done so care of a local agent or to a local depot from which they may be re-delivered by road
to such stores.

Contractors shall arrange with Spoornet to deliver goods to the Province's stores during the
hours and on the days that the stores are open.

The Province will not be responsible for any damage, re-delivery charges or any other
charges raised by Spoornet.

Claims on the South African Transport Services or on any other carrier in respect of weight,
quantity, damage or loss, shall be made by the Contractor.
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8.2

8.3

8.4

10.

10.1

PAYMENT

The Contractor shall furnish the Province with an invoice accompanied by a copy of the
delivery note upon fulfilment of other obligations stipulated in the contract.

Payments shall be made promptly by the Province, but in no case later than thirty days (30)
days after submission of an invoice or claim by the Contractor.

Payments will be made in Rand unless otherwise stipulated.

Payments for goods are made by the Province only. Any disputes regarding late or delayed
payments must be taken up with the department and if a problem persists, the
Supply Chain Management Office can be requested to investigate the delays.

INVOICES

All invoices submitted by the Contractor must be Tax Invoices indicating quantity ordered
and quantity delivered, the amount of tax charged and the total invoice amount.

CONTRACT PRICE ADJUSTMENT

Firm contract prices shall not be subject to adjustment. Contract prices which are not

firm shall be increased or reduced by the amount of variation between the Cost to Bidder
and the actual cost to the Contractor, such variations to be subject to the following
conditions:-

10.1.1 Where the Cost to Bidder was based on a printed catalogue or list price, the
variation shall be the difference between that price list and the price list
actually charged. Should it transpire that the Cost to Bidder was not based on
the latest available price list at the Date of Bid, the Province shall have the
right to elect the price list on which any variation shall be based.

10.1.2 Where the Cost to Bidder was based on a quotation by the manufacturer, or
where the Contractor is the manufacturer, and the Contract Price was based
on the cost of materials and labour ruling at a certain date, the variation in the
Contract Price shall be calculated by means of the Steel and Engineering
Industries Federation of South Africa (SEIFSA) formula if this is stipulated in
the Contract, or if the Province’s representative considers it to be appropriate.
Where the use of the SEIFSA formula is not appropriate, the variation shall
be calculated by means of another formula acceptable to the Province, which
shall be indicated in the Special Conditions of Contract. Only those cost
increases due to wage increases prescribed by regulating measures having
the force of law, or increases in the cost of materials and railage as may be
proven by documentary evidence, or published data, will be considered in
determining Contract Price variation.

10.1.3 Any difference between Rates and Charges ruling at the time of bid and those
actually paid by the Contractor will be for the account of the Province. The
Contract Price adjustment arising from any variation in Rates and Charges
shall, in every instance, be applied to the appropriate value, or tonnage, of the
Goods shipped. Where a variation in the Cost to bidder has been allowed, the
contract price shall be adjusted by the product of such variation and every
component of Rates and Charges which is based on the value of the Goods,
whether or not the costs of such components have varied.
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1.

11.2

10.1.4 No claim for increased costs will be entertained if the Contractor is unable to
produce documentation to substantiate Cost to Bidder and Rates and
Charges on which the contract price was based and documentation to support
his claim. Such documentation must, in the opinion of the Province,
adequately support the Contractor’s claim. No claim for increased costs to the
Contractor arising from negligence on his part, or that of the manufacturer,
will be considered.

10.1.5 The Contractor shall, in respect of every consignment or shipment of Goods
delivered, supply to the Province’s Representative documentary evidence of
variation, if any, in Cost to Bidder and Rates and Charges.

10.1.6 Claims for increased cost shall be submitted with the invoice for the Goods in
respect of which the claim is made, or as soon thereafter as possible. Claims
shall not be considered if received more than 90 days after the expiry of the
Contract unless notice of intention to claim has been given to the Province
before such date.

10.1.7 In the event of there being no claim by the Contractor for increased costs, the
Contractor shall not be entitled to full payment under the Contract before he
has submitted to the Province, in his own name or in the name of the
manufacturer, a certificate declaring that there have been no adjustments in
the cost of manufacture which entitle the Employer to a reduction in the
Contract Price as provided for in this clause.

REMEDIES IN THE CASE OF DEATH, SEQUESTRATION, LIQUIDATION OR JUDICIAL
MANAGEMENT

In the event of the death of a contractor or the provisional or final sequestration of his/her/their
estate or of his/her/their cession or transfer of a contract without the approval of the Province
or of the surrender of his/her/their estate or of his/her/their reaching a compromise with
his/her/their creditors or of the provisional or final liquidation of a contractor’s
company/closed corporation or the placing of its affairs under judicial management, the
Province may, without prejudice to any other rights it may have, exercise any of the following
options :

11.1.1 Cancel the contract and accept any of the bids which were submitted originally
with that of the contractor or any offer subsequently received to complete the
contract. In such a case the estate of the contractor shall not
be relieved of liability for any claim which has arisen or may arise against the
contractor in respect of supplies not delivered or work not carried out by the
contractor, under the contract.

11.1.2 Allow the executor, trustee, liquidator or judicial manager, as the case may be,
for and on behalf of and at the cost and expense of the estate of the contractor to
carry on with and complete the contract.

11.1.3 For and on behalf of and at the cost and expense of the estate of the contractor,
itself carry on with and complete the contract and in that event the Province may
take over and utilize, without payment, the contractor’s tools, plant and materials
in whole or in part until the completion of the contract.

Should the Province elect to act in terms of paragraph 11.1.3 it shall give notice of its
requirements to the executor, trustee, liquidator or judicial manager of the contractor’s estate
and should the said executor, trustee, liquidator or judicial manager fail within 14 days of the
dispatch of such notice to make provision to the satisfaction of the Province for the fulfillment
of such requirements, or should no trustee, liquidator or judicial manager be appointed within
14 days of the occurrence mentioned in paragraph 11.1, the Province may apply any remedy
open to it in terms of the contract as if a breach thereof had taken place.
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14.
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15.

16.
16.1

16.2
16.3

17.
171

17.2

18.

Should the Province act in terms of paragraph 11.1.3 the contractor must leave the premises
immediately and may not occupy such premises on account of retention or any other right.

LAW TO APPLY

The Contract shall in all respects be construed in accordance with the law of the Republic of
South Africa, and any difference that may arise with the law of the Republic of South Africa,
and any difference that may arise between the Province and the Contractor in regard to the
Contract, shall be settled in the Republic of South Africa.

OFFERING OF COMMISSION OR GRATUITY

If the Contractor, or any person employed by him, is found to have either directly or indirectly
offered, promised or given to any office bearer of the Province or person in the employ of the
Province, any commission, gratuity, gift or other consideration, the Province shall have the
right, summarily and without recourse to law and without prejudice to any other legal remedy
which it may have in regard to any loss or additional cost or expenses, to cancel the Contract
without paying any compensation to the Contractor.

PREFERENCES

Should the Contractor apply for preferences in the submission of his bid, and it is found at a
later stage that these applications were incorrect or made under false pretences,
the Province may, at its own right:-
14.1.1 Recover from the Contractor all costs, losses or damages incurred or sustained
by the Province as a result of the award of the Contract; and / or
14.1.2 Cancel the contract and claim any damages which the Province may suffer
by having to make less favourable arrangements after such cancellation.
14.1.3 The Province may impose penalties, however, only if provision therefore is
made in the Special Conditions of Bid.

WEIGHTS AND MEASURES
The quantities of goods offered or delivered shall be according to South African standard
weights and measures.

SECURITY

Special Conditions of Contract relating to Surety/Guarantee requirement must be dealt with
in strict compliance with the Conditions of Bid set out herein.

In respect of contracts less than R 500 000, the guarantees and sureties required

may be based on a risk evaluation conducted by the Province inviting the bid.

No deposits are required for bid applications for contracts below R 500 000.

ORDERS

Goods shall be delivered and services rendered only upon receipt of a written official order
or the signing of a contract with the Province, and accounts shall be rendered as indicated
on the official order or in the contract, as the case may be.

The Province reserves the right to call upon any Contractor during the contract period to
make known the following details:

17.2.1 Name of Institution placing order;
17.2.2 Provincial official order number;
17.2.3 Quantity ordered; and

17.2.4 List of items ordered.

EXPORT LICENCES
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When orders are placed for goods in respect of which an export licence from the country of
origin of supplies is required, the Contractor shall:

18.1.1 Not incur any direct or indirect costs in connection with the supply or dispatch
of such supplies before he has obtained such licence;

18.1.2 If the government of the country from which the supplies are to be exported
refuses, or fails to grant such licence within three months of the placing of the
order, the order shall be considered to be cancelled and no liability will be
accepted for any loss or expenses irrespective of the nature thereof, including
loss or expenditure suffered or incurred by the Contractor or any other person
in respect of the production, supply, transportation or delivery of such
supplies.

INSURANCE

The goods supplied under the contract shall be fully insured in a freely convertible Currency
against loss or damage incidental to manufacture or acquisition, transportation, storage and
delivery in the manner specified in the SCC.

Any insurance policies taken out by a Contractor to cover goods delivered for a contract must
be taken out with a company registered in South Africa in terms of

relevant insurance and companies acts.

INSPECTION, TESTS AND ANALYSES

In terms of Provincial policy, inspections of a Bidder's goods and services are

permitted. Bidders and Contractors must allow reasonable access to premises to officials
from the department inviting the bid, or person specially appointed by the Province to carry
out inspection or tests. There are two main categories: Firstly, where the bid conditions call
for goods to be inspected during the contract period. Secondly, where the inspection results
are to be submitted with the bid document.

If it is a bid condition that goods to be produced should at any stage during production or on
completion be subject to inspection, the premises of the Contractor shall be open, at all
reasonable hours, for inspection by a representative of the Province or of an organization
acting on its behalf.

Inspections tests and analyses may be carried out prior to dispatch in regard to such contract
goods as may be deemed necessary by the Province, and the Contractor shall provide, if
required, all the required facilities for the inspection, tests and analyses of the goods free of
charge and shall, if required, provide all the materials, samples and labour and available
apparatus which may be required for the purposes of such inspection, tests and analyses
free of charge, unless otherwise specified.

If there are no inspection requirements in the bid documents and no mention thereof is made
in the letter of acceptance, but during the contract it is decided that inspections shall be
carried out, the Province shall itself make the necessary arrangements, including payment
arrangements, with the testing authority concerned. The premises of the Bidder Contractor
must be open and accessible at all reasonable times for the purposes of these tests.

If the inspection, tests and analyses show the goods or service to be in accordance with
contract requirements, the cost of the inspection, tests and analyses shall be defrayed by the
Province calling for such tests or analyses. Where the supplies or services do not comply
with the contract, the costs shall be defrayed by the Contractor and the Province shall have
the right, without prejudice to any other legal remedy it may have, to deduct such costs from
payments due to the Contractor under the contract or under any other contract.

Goods and services which do not comply with the contract requirements may be rejected.

Any goods may on or after delivery be inspected, tested or analysed and may be

rejected if found not to comply with the requirements of the contract, and such rejected goods
shall be held at the cost and risk of the Contractor who shall, when called upon, remove them
immediately at his own cost and forthwith substitute them for goods which do comply with
the requirements of the contract, failing which such rejected goods shall be returned at the
Contractor’s cost and risk. Should the Contractor fail to provide the substitute goods forthwith,
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the Province may, without giving the Contractor a further opportunity to substitute the rejected
goods, purchase such supplies as may be necessary at the expense of the Contractor, for
example, the transport costs and other expenses regarding the rejected goods must be
refunded by the Contractor.

Where imported goods are to be inspected before delivery, the Contractor shall notify his
suppliers abroad of the conditions applicable to inspections.

Provisions contained in sub-clause 20.1 and 20.8 shall not prejudice the right of the Province
to cancel the contract on account of a breach of the conditions thereof.

RESTRICTION OF BIDDING

Without prejudice on any other legal remedies, the Province may impose restrictions on a
Bidder in terms of which bids to the Province will not be accepted for such period as
determined by the Province. This information may be passed to other provinces or State
organisations in the Republic of South Africa. These restrictions may be imposed in terms of
the breach of any of the requirements to be met in terms of the accepted bid or contract. The
Province may also make a restriction on a bidder from another province or State institution
applicable to this Province.

CONTRACTOR’S LIABILITY

In the event of the contract being cancelled by the Province in the exercise of its rights in
terms of these conditions, the Contractor shall be liable to pay to the Province any losses
sustained and/ or additional costs or expenditure incurred as a result of such cancellation,
and the Province shall have the right to recover such losses, damages or additional costs by
means of set-off from moneys due or which may become due in terms of the contract or any
other contract or from guarantee provided for the due fulfilment of the contract and, until such
time as the amount of such losses, damages or additional costs have been determined, to
retain such moneys or guarantee or any deposit as security for any loss which the Province
may suffer or may have suffered.

The Contractor may be held responsible for any consequential damages and loss sustained
which may be caused by any defect, latent or otherwise, in supply or service rendered or if
the goods or service as a result of such defect, latent or otherwise, does not conform to any
condition or requirement of the contract.

PRICE LISTS
Price lists which are part of the contract shall not be amended without the approval of the
Province, unless the SCC specify otherwise.

SUBMISSION OF CLAIMS

Claims must be submitted within 90 days of the delivery date of items, but the delivery date
will be calculated according to the delivery period stipulated in terms of the contract, unless
an extension for late delivery has been granted by the Province.

For period contracts, no price increase will be granted within the first 180 days of the contract
period. No price increase applications which are submitted later than 90 days after the
contract period expired will be considered. The claims shall be accompanied by documentary
proof and, if required, an auditor’s report sustaining the claim shall be provided.

Claims referring to formulae and indices must be clearly set out in terms of indices or
formulae values used to calculate the bid price, and the adjusted indices or values.

PROVINCIAL PROPERTY IN POSSESSION OF A CONTRACTOR
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Province’s property supplied to a Contractor for the execution of a contract remains the
property of the Province and shall at all times be available for inspection by the Province or
its representatives. Any such property in the possession of the Contractor on the completion
of the contract shall, at the Contractor’s expense, be returned to the Province forthwith.

The Contractor shall be responsible at all times for any loss or damages to the Province’s
property in his possession and, if required, he shall furnish such security for the payment of
any such loss or damages as the Province may require.

RIGHTS TO PROCURE OUTSIDE THE CONTRACT

The Province reserves the right to procure goods outside the contract in cases of urgency or
emergency or if the quantities are too small to justify delivery costs, or if the goods are
obtainable from another organ of Province or if the Contractor’s point of supply is not situated
at or near the place where the goods are required or if the Contractor’'s goods are not readily
available.

No provision in a contract shall be deemed to prohibit the obtaining of goods or

services from a Province or local authority.

AMENDMENT OF CONTRACT

No agreement to amend or vary a contract or order or the conditions, stipulations or
provisions thereof shall be valid and of any force and effect unless such agreement to amend
or vary is entered into in writing and signed by the contracting parties. Any waiver of the
requirement that the agreement to amend or vary shall be in writing.

NOTICES

Every written acceptance of a bid shall be posted to the supplier/bidder concerned by
registered or certified mail and any other notice to him/her/it shall be posted by ordinary mail
to the address furnished in his bid or to the address notified later by him/her/it in writing and
such posting shall be deemed to be proper service of such notice.

The time mentioned in the contract documents for performing any act after such aforesaid
notice has been given, shall be reckoned from the date of posting such notice.

INCIDENTAL SERVICES
The Contractor may be required to provide any or all of the following services, including
additional services, if any, specified in the Special Conditions of Bid:

(a) performance or supervision of on-site assembly and/or commissioning of the
supplied goods:

(b) furnishing of tools required for assembly and/or maintenance of the supplied
goods;

(¢) furnishing of a detailed operations and maintenance manual for each
appropriate unit of the supplied goods;

(d) performance or supervision or maintenance and/or repair of the supplied
goods, for a period of time agreed by the parties, provided that this service
shall not relieve the Contractor of any warranty obligations under this contract;
and

(e) training of the Province’s personnel, at the Contractor’s plant and/or on-site,
in assembly, start-up, operation, maintenance, and/or repair of the supplied
goods.

Prices charged by the Contractor for incidental services, if not included in the Contract price
for the goods, shall be agreed upon in advance by the parties and shall not exceed the
prevailing rates charged to other parties by the Contractor for similar services.
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USE OF CONTRACT DOCUMENTS AND INFORMATION INSPECTION

The Contractor shall not, without the Province’s prior written consent, disclose the contract,
or any provision thereof, or any specification, plan, drawing, pattern, sample, or information
furnished by or on behalf of the Province in connection therewith, to any person other than a
person employed by the Contractor in the performance of the contract. Disclosure to any
such employed person shall be made in confidence and shall extend only so far as may be
necessary for purposes of such performance.

The Contractor shall not, without the Provinces prior written consent, make use of any
document or information mentioned in GCC clause 30.1 except for purposes of performing
the contract.

Any document, other than the contract itself mentioned in GCC clause 30.1 shall remain the
property of the Province and shall be returned (all copies) to the Province on completion of
the Contractor’s performance under the contract of so required by the Province.

The Contractor shall permit the Province to inspect the Contractor’s records relating to the
performance of the Contractor and to have them audited by auditors appointed by the
Province, if so required by the Province.

SPARE PARTS
If specified in SCC, the Contractor may be required to provide any or all of the following
materials, notifications, and information pertaining to spare parts manufactured or distributed
by the Contractor:
(a) such spare parts as the Province may elect to purchase from the Contractor, provided
that this election shall not relieve the Contractor of any Warranty obligations under
the contract.

(b) In the event of termination of production of the spare parts:
(i Advance notification to the Province of the pending termination, in sufficient
time to permit the Province to procure needed requirements; and
(ii) Following such termination, furnishing at no cost to the Province, the

blueprints, drawings, and specifications of the spare parts, if requested.

PENALTIES

Subject to GCC Clause 4, if the Contractor fails to deliver any or all of the goods or to perform
the services within the period(s) specified in the contract, the Province shall, without
prejudice to its other remedies under the contract, deduct from the contract price, as a
penalty, a sum calculated on the delivered price of delayed goods or unperformed services,
using the current prime interest rate calculated for each day of the delay until actual delivery
or performance. The Province may also consider termination of the contract in terms of the
GCC.

ANTI-DUMPING AND COUNTERVAILING DUTIES AND RIGHTS

33.1

When, after the date of bid, provisional payments are required, or anti-dumping or
countervailing duties are imposed, or the amount of a provisional payment or anti- dumping
or countervailing right is increased in respect of any dumped or subsidized import, the State
is not liable for any amount so required or imposed, or for the amount of any such increase.
When, after the said date, such a provisional payment is no longer required or any such anti-
dumping or countervailing right is abolished, or where the amount of such provisional
payment or any such right is reduced, any such favorable difference shall on demand be paid
forthwith by the Contractor to the State or the State my deduct such amounts from moneys
(if any) which may otherwise be due to the Contractor in regard to supplies or services which
he delivered or rendered, or is to deliver or render in terms of the contract or any other
contract or any other amount which may be due to him.
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34. GOVERNING LANGUAGE
The contract shall be written in English. All correspondence and other documents pertaining
to the contract that is exchanged by the parties shall also be written in English.

35. TAXES AND DUTIES
35.1 A foreign Contractor shall be entirely responsible for all taxes, stamp duties, licence fees,
and other such levies imposed outside the Province’s country.

35.2 A local Contractor shall be entirely responsible for all taxes, duties, license fees, etc.,
incurred until delivery of the contracted goods to the Province.

35.3 No contract shall be concluded with any bidder whose tax matters are not in order. Prior to
the award of a bid the Province must be in possession of a tax clearance certificate,
submitted by the bidder. This certificate must be an original issued by the South African
Revenue Services.
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PROVINCE OF KWAZULU-NATAL

BID SPECIFICATIONS FOR THE

CONSTRUCTION OF A 1000 BIRDS LAYER HOUSE

DIPHA PROJECT | MATLABATHINI LM | ZULULAND DM

DISCLAIMER

1. This document must be read in conjunction with the following 7 drawings:

RDN/2014/06R/ANS: 1000 Birds Layer House

RDN/2015/009/ANS: 1000 Birds Layer Shed - Electrical Reticulation
Detail Electrical Connections Db Corner

RDN/2016/030/ANS: Cross section 1000 birds layer shed (Curtains)
RDN/2014/02/NUR: Masonry Tank Stand (A3)

RDN/2010/001/TOI: Ventilated Improved Pit Latrine (not always required)

_eed A A A A
Noorwh =

RDN/2016/012/ANS: Installation schedule for pressure tanks for layer sheds

2. If the contractor has the impression that the information provided in the drawing(s) and the technical
specifications/Schedule of quantities contradict each other or are perceived to be ambiguous, (s)he
should point this out to the Engineer and ask for clarification at an early stage, but not later than before
the commencement of any construction. The same applies for purported differences between the
technical specifications and schedule of quantities.

3. The Engineering Services Directorate (ESD) takes no responsibility for sheds built on the basis of this
document alone without any prior involvement of ESD before (partial) completion. This involvement

consists of, but is not necessarily restricted to:

3.1. Verification of the bid/quote document and Drawings by ESD before procurement;

3.2. Presence of ESD at the handover of the site to the contractor and at the commencement of the
work. The contractor is to make sure that ESD is informed of his/her intention to commence

the work so that ESD presence can be assured.

3.3. The drawings supplied with this document are for quoting/bidding purposes only and no
construction should take place before the contractor has received the large scale building

plans.
3.4. Regular site inspections by ESD and the processing of invoices on the basis of achieved
progress.
FOR OFFICIAL USE ONLY
SUBMITTED BY
NAME : TK ONKAY PHONE NUMBER: 0823303647
OFFICE: VRYHED.................. DATE: 17/08/2018

CHECKED BY ENGINEERING SERVICES DIRECTORATE
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

A | TERMS OF REFERENCE

1.

1.1

BACKGROUND

Achieving and maintaining high levels of growth in the agricultural sector is a key national policy
objective that holds a high priority in the programmes of the KwaZulu-Natal Department of Agriculture
and Rural Development (herein after referred to as Department). The Department endeavours to
contribute to economic growth within the agricultural sector and in the process promote
commercialization in the smallholder farm sector, increase opportunities for skilled and relatively
unskilled employment, and increase food security. The Department has therefore prioritized the need
to assist resource-poor and emerging farmers with poultry projects

2. OBJECTIVES

2.1.

2.2

To appoint a suitably qualified Service Provider for the construction of one (1) 1000 birds layer house;
To ensure the timely realization of cost effective poultry housing of good quality to resource-poor and
emerging farmers.

To create sustainable food production in poverty-stricken rural communities.

3. SCOPE OF SERVICES

3.1.

3.2.

The contract covers the supply of all material and fittings and construction of one 1000 birds layer
house(s) and associated/optional & additional works.

Documents to accompany this bid specification are listed in the Table of Contents.

4. PROJECT LOCATION

41.

4.2.

The site is situated in the Matlabathini Local Municipality in the Zululand District Municipality,
at approximately 25 Km South of Ulundi.

Site Coordinates: $-28°18'725", E-31°32'32"
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| B | SPECIAL TERMS & CONDITIONS |

APPOINTMENT OF A SERVICE PROVIDER TO CONSTRUCT A 1000 BIRDS LAYER
HOUSE INCLUDING THE SUPPLY INPUTS AT SIBA PROJECT IN HLABISA LM |
UMKHANYAKUDE DM

1. INTRODUCTION

1.1. Bidders must ensure that they are fully aware of all the Terms and Conditions contained in this bid
document. Only bidders that fully meet the prequalification shall be considered.

1.2. The Bidder is required to check the number of consecutively numbered pages and should any found
to be missing or in duplicate, or the text of figures indistinct, or should there be any doubt or obscurity
as to the meaning of any part of these documents, the Bidder must ascertain the true meaning or
intent of the same prior to the submission of his/her Bid, as no claims arising from any incorrect
interpretation will be admitted.

2. ACCEPTANCE OF BID
2.1 The Departmental Bid Adjudication Committee is under no obligation to accept any bid.
3. AMENDMENT OF CONTRACT

3.1 Any amendment to or renunciation of the provisions of the contract shall at all times be done
in writing and shall be signed by both parties, subject to the Departmental Bid Adjudication
Committee approval.

4. AWARD

41 Bidders who meet the prequalification shall be scored on functionality and only bidders with
a minimum score of 70 shall be evaluated on price and preference points.

5. BASIS OF QUANTITIES
51 Quantities are as reflected on the Bill of Quantities.
6. BBBEE CERTIFICATE

6.1 A bidder claiming BBBEE points must submit a valid BBBEE certificate or a sworn affidavit together
with the bid.

7. CHANGE OF ADDRESS

7.1 Bidders must advise the Departmental Supply Chain Management, Contract Administration should
their ownership or address (domicilium citandi et executandi) details change from the time of bidding
to the expiry of the contract.

8. COMPETENCY OF THE SERVICE PROVIDER

8.1. This bid is open for contractors with a Construction Industry Development Board (CIDB) data base
grading of at least 3 GB. The contractor is to submit evidence of his/her OWN Active registration.

8.2. For evaluation processes, the Department shall apply the evaluation criteria as outlined in the Bid
Evaluation Criteria of this bid.

8.3. It shall be vital for the appointed supplier to have sufficient financial resources and capacity to finance
and execute as per terms and conditions of the contract.
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9. COMPULSORY SITE BRIEFING

9.1 A compulsory site-briefing meeting will be held with prospective Bidders. Attendance at the meeting
will be compulsory and non-attendance shall invalidate any bid. The date and time of the meeting will
be published in the Bid Advertisement or, in the case of a quote, be communicated when the
prospective service provider is invited to quote.

10. COUNTER OFFERS
10.1 Counter offers shall not be considered.
11. DELIVERY CONDITIONS

11.1 Delivery of services must be made in accordance with the instructions appearing on the official
purchase order.

11.2 All deliveries or dispatches must be accompanied by a delivery note stating the official purchase order
number against the delivery that has been affected.

11.3 Inrespect of items awarded to them, contractors must adhere strictly to the delivery periods stipulated
by them in their bid document.

11.4 The instructions appearing on the official purchase order form regarding the supply, dispatch and
submission of invoices must be strictly adhered to.

11.5 All invoices submitted must be original.

11.6 Deliveries not complying with the order form shall be returned to the contractor at the contractor's
expense.

11.7 No locally manufactured product may be substituted during the contract period with an imported
product, and vice versa, without prior approval of the Departmental Bid Adjudication Committee.

12. DETAILS OF CONSTRUCTION CONTRACTS AWARDED TO THE BIDDER
PAST/CURRENT (ANNEXURE C3)

12.1 The bidder must furnish the following details of all verifiable past and current construction contracts.

12.1.1. Date of commencement of contract/s;

12.1.2. Value per contract; and

12.1.3. Contract details; that is, with whom held, phone number and Address/s of the
companies.

13. ENTERING OF DEPARTMENTAL OFFICES

13.1 No representative from a company shall be permitted to enter Departmental premises, buildings or
containers where stores are kept unless he/ she is accompanied by the responsible official in charge
of stores.

14. EQUAL BIDS

141 If two or more bidders score an equal total number of points, the contract must be awarded to the
bidder that scored the highest points for BBBEE.

14.2 If functionality is part of the evaluation process and two or more bidders score equal total points and

equal preference points for BBBEE, the contract must be awarded to the bidder that scored the
highest points for functionality.
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14.3 If two or more bidders score equal total points in all respects, the award shall be decided by the
drawing of lots.

15. INVOICES

15.1 Allinvoices submitted by the Contractor must be Tax Invoices indicating quantity ordered and quantity

15.2

delivered, the amount of tax charged and the total invoice amount.

A tax invoice shall be in the currency of the Republic of South Africa and shall contain the following
particulars:

15.1.1. The name, address and registration number of the supplier;

15.1.2. The name and address of the recipient;

15.1.3. An individual serialized number and the date upon which the tax invoice is issued;

15.1.4. A description of the goods or services supplied;

15.1.5. The quantity or volume of the goods or services supplied;

15.1.6. The value of the supply, the amount of tax charged and the consideration for the supply; or

15.1.7. Where the amount of tax charged is calculated by applying the tax fraction to the
consideration for the supply and either the amount of the tax charged, or a
statement that it includes a charge in respect of the tax and the rate at which the tax was
charged.

16. IRREGULARITIES

16.1

Companies are encouraged to advise the Department timeously of any possible irregularities which
might come to their notice in connection with this or other contracts.

17. JOINT VENTURES

17.1

17.2

17.3

17.4

17.5

17.6

in terms of the Preferential Procurement Regulations, 2017 pertaining to the Preferential Procurement
Policy Framework Act 5 of 2000, a trust, consortium or joint venture must submit a consolidated
BBBEE Status Level Verification Certificate for every separate bid.

Should this bid be submitted by a joint venture, the joint venture agreement must accompany the bid
document before the closing date and time of bid. The joint venture agreement must clearly specify
the percentage of the contract to be undertaken by each company participating therein.

The non-submission of a BBBEE Certificate by a trust, consortium or joint venture shall result in zero
(0) preference points being allocated for evaluation purposes.

Each party to a Joint Venture/ Consortium must submit an original valid Tax Clearance Certificate
together with the bid before the closing date and time of bid.

The joint venture or consortium must submit a formal agreement that outlines the roles and
responsibilities of each member of the joint venture or consortium, nomination of an authorised person
to represent the joint venture or consortium in all matters relating to this bid and the details of the
bank account for payments to be effected.

The joint venture or consortium must comply with Central Suppliers Database (CSD) registration
requirements as per National Treasury directive.

18. LATE BIDS

18.1

18.2

Bids are late if they are received at the address indicated in the bid documents after the closing date
and time.

A late bid shall not be considered and, where practical, shall be returned unopened to the Bidder,
accompanied by an explanation.
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19. NOTIFICATION OF AWARD OF BID
19.1. The successful bidder shall be notified via an advert in the same media as the invitation to tender.
20. PAYMENT FOR SUPPLIES AND SERVICES

20.1 A contractor shall be paid by the Department in accordance with supplies delivered and services
rendered.

20.2 Should a contractor indicate a special discount on his/her account provided payment is made within
a certain time, the Department shall make every effort to take advantage of such discount.

20.3 Any query concerning the non-payment of accounts must be directed to the Department. The
following protocol shall apply if accounts are queried:

20.3.1 Contact must be made with the officer-in-charge of the District Office;
20.3.2 If there is no response from the District Office, the Director: Finance must be
contacted;

20.4 Information as contained on the Central Suppliers Database must be valid/correct. Non-compliance
with Tax Requirements shall affect payment.

21. PERIOD OF CONTRACT

21.1 The contract is ad hoc / once off.

22. PRE-QUALIFICATION CRITERIA

22.1 Only bidders who meet both of the following prequalification criteria may respond:-

22.1.1. BBBEE level 1 (as per the provisions of section 4(1)(a) of the PPPFA Regulations,
2017); and
22.1.2. EME (as per the provisions of section 4(1)(b) of the PPPFA Regulations, 2017)

22.2 Bidders must submit documentary proof of compliance with the above prequalification criteria.

22.3 Bidders who fail to comply with the above-stipulated prequalification criteria or fail to submit
documentary proof of the compliance with the prequalification criteria shall not be considered for this
bid.

23. QUALITY CONTROL/ TESTING OF PRODUCTS

23.1 The Department reserves the right to inspect and verify the quality and specifications of the supplied
materials and equipment, as well as other items listed on the Bill of Quantities, before construction
and/or installation. In case of deviations in terms of dimensions, strength, numbers or otherwise, the
Contractor shall replace these goods for the correct ones at his’her own expense.

23.2 The same replacement obligation to the Contractor would apply during installation and during and
after commissioning.

23.3 In the case of sustained or repeated non-adherence to the specifications of the materials and/or
equipment, as well as in the case of general negligence during the implementation process, the
contract may be cancelled. The Department will in such cases seek compensation from the contractor
for the estimated costs for completion.

23.4 In cases of deliberate negligence or unwillingness to adhere to the Departmental specifications, the

Service provider will be reported to the Provincial and/or National Treasury for listing on the Restricted
section of the Central Suppliers database.
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24. ORDER OF PRECEDENCE

24.1 This invitation to bid/quote is issued in accordance with the provisions of the Public Finance
Management Act (PFMA), Chapter 16 A of the Treasury Regulations and shall be subject to the
provisions of the National Treasury Government Procurement General Conditions of Contract (July
2010). The Special Terms and Conditions are supplementary to that of the General Conditions of
Contract. Where, however, the Special Terms and Conditions are in conflict with the General
Conditions of Contract, the Special Terms and Conditions shall prevail.

25. SUPPLIERS DATABASE REGISTRATION

25.1 A bidder submitting an offer must be registered on the Central Suppliers Database at National
Treasury. A bidder who has submitted an offer and is not registered on the Central Suppliers
Database shall not be considered at the time of award. No pending registrations shall be considered.

25.2 A Joint Venture/Consortium must be registered on the Central Suppliers Database at the time of
submitting the bid.
NB: If a bidder is found to be employed by the State and is on the Central Suppliers database,
the bidder shall be disqualified.

26. TAX AND DUTIES

26.1 During quotation stage, prices offered and paid must include all customs, excise and import duties,
and any other tariffs or taxes levied by the government or statutory body having jurisdiction on the
goods provided under this contract, including Value Added Tax (applicable at the current rate).

27. TAX COMPLIANCE PIN

27.1 The bidder must submit a valid Tax Compliance Pin with the bid. Bidders should note that their tax
compliance status shall be verified through the Central Supplier Database and SARS.

27.2 Where a Tax Compliance Pin is not submitied with the bid, the Department shall use the Central
Supplier Database to verify the tax matters of the bidder.

28. UNSATISFACTORY PERFORMANCE

28.1. Unsatisfactory performance occurs when performance is not in accordance with the contract
conditions.

28.2. The Departmental official shall warn the contractor in writing that action shall be taken in accordance
with the contract conditions unless the contractor complies with the contract conditions and delivers
satisfactory supplies or services within a specified reasonable time (7 days minimum).

28.3. If the Contractor fails to commence the Works or to proceed with and complete the Works in
compliance with the projected timeframes, the Head of Department or his/her representative shall
take action in terms of its his/her delegated powers and adopt and exercise one of the following
courses wholly or partly, viz: -

28.3.1. To direct the Contractor, in writing, on any day named therein to suspend and
discontinue the execution of the Works, and to withdraw himself and his workmen from
the said Site or Sites,

28.3.2. To make a recommendation to the Accounting Officer for cancellation of the contract
concerned.

28.3.3. To Contract or Contracts by calling for Bids or otherwise with any other Contractor or

Contractors for the completion of the Works, or any part thereof, at such times and upon
such terms as to the Department shall deem best.
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28.4. In relation to the foregoing provisions the Department shall charge any sums of money which may
be paid by the Department for completing the said Contract against the Contractor and if such
amount shall exceed this Contract, then the Department shall have the right to recover such excess
or any balance thereof from the Contractor by legal proceedings.

28.5. When correspondence is addressed to the contractor, reference shall be made to the contract
number/ item number/s and an explanation of the complaint.

29. VALIDITY PERIOD OF BID AND EXTENSION THEREOF

29.1 The validity (binding) period for the bid shall be 120 days from close of bid. However, circumstances
may arise whereby the Department will request bidders to extend the validity (binding) period. Should
this occur, the Department shall request bidders to extend the validity (binding) period under the same
terms and conditions as originally offered for by bidders. This request shall be done before the expiry
of the original validity (binding) period.

30. VALUE ADDED TAX (VAT)
30.1 Bid prices must be inclusive of 15% VAT.

30.2 Bidders who make taxable supplies in excess of R1 million in any 12-month consecutive period are
liable for compulsory VAT registration, but a person may also choose to register voluntarily provided
that the minimum threshold of R50 000 (as of 1 March 2010) has been exceeded in the past 12-
month period. Bidders who meet the above requirement must register as VAT vendors, if successful,
within one month of award of the bid.

30.3 For the purposes of calculating preference points, VAT shall not be considered during quotation
process.

31. SERVICE LEVEL AGREEMENT

31.1 The successful Bidder and the Department will sign a Service Level Agreement (SLA) prior to
commencement of works. A proposed schedule of works must be provided by the contractor for the
approval of the Engineer within two weeks of receiving notification of a successful bid.

31.2 The Special Terms and Conditions (STC), the Standard Technical Specifications (STS) and the
Project Specific Specifications (PSS) as listed in this bid document, together with the Drawings, are
deemed to form part of the SLA.

32. COMMENCEMENT OF THE WORK

32.1. Site establishment must start within two (2) weeks, and the actual works within three weeks after
hand-over of the site, provided that;

32.1.1. An official order has been issued;

32.1.2. The contractor is in possession of all relevant documentation required for works
execution;

32.1.3. No exceptional circumstances such as inclement weather or other outside
the control of either party to the contract prevail.

32.2. In case work has not commenced within two (2) weeks of the site hand-over and no attenuating
circumstances for the delay can be provided, the Department reserves itself the right to cancel the
contract

33. HANDOVER OF SITE TO CONTRACTOR

33.1. The Department will organize a site hand-over to the contractor who will then be introduced to the
project stakeholders and participants.
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33.2. The site will be handed back at works completion after a final inspection by the Engineer revealed no
outstanding patent defects.

33.3. The Contractor will control the site for the contract duration. Only the Contractor's own employees,
Contractor’s local labour and Departmental Representatives will be allowed on site.

33.4. The Contractor is responsible in the administration, control and security on the site at all times during
the contract duration.

34. WATER AND POWER

34.1. The Contractor shall make the necessary arrangements for the provision of any water and power. No
payment will be made for the provision or use of these services and the cost of these shall be included
in the Bid/quoted amount.

35. LOCATION OF CAMP

35.1. The Contractor's camp may be erected on the site of the works but must meet the approval of the
Engineer, project beneficiaries and landowners.

35.2. No persons other than a night watchman may sleep in the camp, without the approval of the local
relevant Stakeholder.

36. HOUSING OF CONTRACTOR’S EMPLOYEES

36.1. The Contractor shall make his own arrangement for housing, payment and feeding his employees
and transporting them to and from the site. However, it may be possible to arrange temporary local
accommodation for the Contractor’s staff with the participants.

36.2. The Contractor is in all respects responsible for the housing and transporting of his employees, and
for the arrangement thereof, and no extension of time due to any delays resulting from this, will be
granted.

37. LABOUR SOURCE & CAPACITY

37.1. The Contractor will be required to satisfy the Department that a sufficient and experienced labor
force is employed or that sufficient experienced labour can be acquired to complete the services
and produce an acceptable quality of workmanship.

37.2. The contractor is encouraged to source unskilled labour from the project participants or local
community. The Contractor and the Departmental representative (Engineer or local Agricultural
adviser) may negotiate with the participants in this regard to establish all the conditions for the
utilization of the local labour.

37.3. The Contractor will be responsible for all hiring, payment, housing and transport of all labour used for
the duration of the contract.

38. SECURITY & RISK

38.1. No one shall be allowed on the construction site after normal working hours except for the necessary
security personnel.

38.2. The Contractor shail also be responsible for safeguarding all plants, machinery, equipment and
materials on site. The Engineer shall not be responsible for any lost, damaged or stolen property or
materials. Should any of these situations arise, no allocations will be made in terms of finances or
time.
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39. MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITY

39.1. The Contractor shall be responsible for the safe delivery, loading, off-loading, handling and storage
of any equipment and materials on site.

39.2. All equipment, materials and plant stored on site must be suitably protected against damage or loss
by theft or otherwise.

39.3. The Contractor shall remain fully responsible for all material and plant etc. until the completed works
are handed over and have been officially accepted by the Department.

40. EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

40.1. The Contractor is advised that he will be held responsible for any damage to the existing pavings,
roads, municipal pavements, fences, boundary walls, etc., and will have to repair such damage at his
expense.

41. DAMAGE TO PROPERTY

41.1. If the Contractor or his/fher employees, while engaged in the execution of the contract, shall break,
deface, injure, destroy or allow to fall into disrepair any part of the Works or property belonging to the
Department, or any private property including: buildings, pavings, roads, fences, walls or grounds
contiguous to the premises of the Department on which he or they may be employed, the Contractor
will be required to repair, in a perfect and workmanlike manner, at own expense all damage to the
approval of the Department. The Completion Certificate will not be issued until the Department is
satisfied that all necessary remedial work has been satisfactorily completed

41.2. The Contractor shall take every precaution against damage or nuisance being caused by dus,t both
to the properties of the Employer and all surrounding properties and shall indemnify the Employer
against any claim that might arise there from.

42. UNDERGROUND CABLES AND PIPES

42.1. If such services are discovered, immediate notification must be made to the Employer and all work in
the vicinity of such cables, pipes, etc., shall cease until safe to proceed.

42.2. Should the Contractor damage underground cable or pipes, such damage shall be repaired as soon
and safely as possible by the Contractor.

42.3. The cost of making good such damage will be met by the Contractor as this must be covered by the
Contractors works insurance.

43. DAILY RAINFALL RECORDS

43.1. Submission of rainfall figures is required for the granting of permission of extending the contract
period on the basis of inclement weather. If none are kept, the Engineer is under no obligation to
grant extension of the completion period for inclement weather.

44. INSPECTION OF WORK

44 1. The Departmental representative may at all reasonable times have access to the site where work is
being executed for inspection purposes.

44.2. The Engineer may request that evidence of the quality or strength of any materials be supplied by
the contractor wherever necessary.

45. NOTICE OF COVERING WORK

45.1. The Contractor shall give due notice to the engineer whenever any work or materials are
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intended to be covered in with earth or otherwise in order that their correct dimensions and quality
may be ascertained before being covered.

45.2. If any such work or materials are covered without such notice having been given, the work or materials
shall be uncovered at the Contractor's expense on instructions given by the Engineer.

46. SUB-CONTRACTED WORK
46.1. The contractor shall not sub-contract the entire contract. The contractor must indicate in

Annexure C2 — Additional Information: Subcontracted works which pari(s), if any, (s)he intends
to subcontract

46.2. Sub- contracting shall not relieve the contractor from any liability or obligation under the contract and
his/her shall be liable for the acts, defaults and neglects of any sub-contractor, his/her agent or
employees as fully as if they were the acts, defaults or neglects of the contractor, his agents or
employees.

47. INSURANCE

47.1. All accepted approved contractors would be required to provide the following insurance’s for the
project awarded to them:

47.1.1. Insurance against damage, destruction or loss to 50% of the value of the contract.
47.1.2. Public Liability insurance.
47.1.3. All risks (works) policy and Political.

48. PROTECTION OF THE PUBLIC

48.1. The Contractor shall be responsible for the protection of the public in terms of the Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993). The Contractor shall pay particular attention to watching
and warning lighting and must provide any necessary barriers, etc., required for the protection of the
public in terms of the Act.

49. INJURY TO PERSONS

49.1. The Contractor shall be liable for and shall indemnify the department in respect of any liability, loss,
claim or proceedings whatsoever, whether arising in Common Law or by Statute in respect of
personal injuries to or death of any person whomsoever arising out of or in the course of or caused
by the execution of the Works.

50. DISAGREEMENTS

50.1. Notice of disagreement. The Contractor has the right by written notice to the Engineer to require him
to consider any disagreement which he raises with the Engineer provided the said written notice shall
be given within 14 days after the cause of disagreement has arisen.

50.2. Ruling on disagreements. The Engineer shall give a ruling on the disagreement in writing to the
Contractor no later than 14 days after his receipt of a written request from the Contractor requiring
him to do so. The Engineer shall provide such a ruling with as little delay as possible. During the
response time the Contractor shall not alter the status of the works under contention.

54. FIXED PRICE CONTRACT
54.1. The contract shall not be subject to contract price adjustment.
55. PRICING - COMPLETENESS OF BID

55.1. Bidders are required to Bid for all services, products and commissioning as specified in this document
and associated plans. This includes those optional items that will be pointed out as required at the
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bid briefing (e.g. VIP toilet(s), fencing and others). If he/she does not bid on all items, his/her bid will
be rejected.

All bid/quoted prices for separate items are to be in South African currency and must exclude VAT.
All items as described in the project specification are to be priced in full.

Transport/Delivery costs must be included in the pricing if the Pricing Schedule does not list them
separately.

VAT must be filled in as the sub total followed by the complete price for the entire project.

The Bid price page must be signed by a person legally authorized to do so.
QUANTITIES OF WORK

The Contractor shall receive payment only for the works actually executed and approved by the
Engineer.

PROGRESS PAYMENTS

Payment shall only be made for claims that are commensurate with the works actually executed and
complete.

Payment will only be made against the construction progress as pertaining to built /installed items.
Movable items and materials on site are generally excluded from progress payments until they have
been fully installed or fitted or built up.

If any item or part of an item in an invoice is disputed by the Engineer, the Engineer shall give notice
of such with reasons.

The Engineer may elect to use a payment schedule that apportions a weighting for the various work
phases, in those cases where the actual pricing schedule is not available or lacks balance.

The contractor shall be paid in up to a minimum of seven part payments. The Contractor is strongly
advised to request at least five payments when being notified of him/her being awarded the contract.

Part payments will be made after the Engineer has approved the work and will be made in accordance
with the Retention clause (57).

The penultimate payment occurs after practical works completion. The final payment will be made
after the 12 months liability period when the contractor has dealt with all defects, if any.

58. COMPLETION OF THE WORKS

58.1.

Work completion will be established over three stages, in line with the JBCC.

58.1.1. Practical completion
This is defined as the stage when the works are found to be substantially complete and can
be used for the purposes intended. This assessment will be solely made by the Engineer.
When the Contractor thinks he has completed the works, an inspection will be made by the
Engineer who will draw up a list of patent defects, commonly known as a “snag list’, if any.
Patent defects are defects that are visible or discoverable upon an ordinary and proper
inspection.

57.1.2. Works completion
This stage will be reached after the Contractor has, to the sole assessment of the Engineer,
fixed all defects listed on the snag list. It is at works completion that the Contractor will be
paid out 50% of his/her retention money.
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57.1.3. Final completion
Final Completion occurs 12 months after Works completion, after expiry of the liability period.

59. RETENTION
59.1. A 10% retention will be withheld on payment for duration of the construction.

59.2. The Department will pay out half of this retention, or 5% of the bid value as part of the second last
payment at practical completion of the works. The remainder, viz 5%, will be paid out at final
completion after expiry of the defect liability period 12 months after practical completion), the bidder
having eliminated all defects.

59.3. In some instances, the Engineer may decide to shorten this period order to allow all payments to be
completed within the financial year. However, this is not a given and the Contractor will be notified
during the course of the construction if such would be the case.

57. DEFECT LIABILITY PERIOD
57.1. The defect liability period is 12 calendar months calculated from the date of Practical Completion.

57.2. The contractor shall unconditionally guarantee all materials, workmanship related to the works for
that period. The guarantee shall cover any defects due to inferior materials and/or workmanship of
the Contractor, or any of his sub-contractors, fair wear and tear excepted. The Contractor shall repair,
remedy or replace any such defects, part or complete works without delay and at his own cost.

58. CONTINGENCIES

58.1. An amount of 10% of the subtotal for all materials, equipment and services has been set aside for
Contingencies. This allowance will only be accessed for unforeseen additional expenditure not
covered in the contract. Such approval must be in line with SCM Delegations.

59. PERIOD OF COMPLETION & RATE OF PROGRESS

59.1. The project has to reach practical completion within 4 months of award of the contract (120 calendar
days).

590.2. If the Works are delayed by any cause beyond the Contractor’s control, the Contractor shall have the
right within twenty-one days of any such cause of delay arising, to apply in writing to the Department
to extend the date of completion, stating the cause of delay and period of extension applied for.

59.3. The Department upon receipt of such written application may by order in writing extend such date of
completion by a period to be determined, or may refuse to extend such date of completion, or may
postpone giving a decision upon such application until completion of the Contract period set out in
sub-clause (a) of this clause.

59.4. The date of completion will be extended only to the extent approved by the Department.
59.5. Should the Contractor fail to apply in writing for an extension within the time set out above, or should
the Department refuse to grant any extension in writing, then the Contract period provided shall not

be exceeded.

59.6. When the Works are completed the Department will give a completion certificate and the date of such
certificate shall be the date of commencement of the guarantee period.

60. PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION
60.1. If the contractor does not complete the work within the time stipulated and no extenuating

circumstances can be given for the delay, the Department may impose a fine as detailed below. The
total will be subtracted from the retention allowance.
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60.2. If the contractor fails to complete the works and the Department is forced to employ another contractor
to complete the works, the defaulting contractor will be held liable for the costs as far they exceed the
original total Bid value.

60.3. The department will deduct a penalty for late completion of up to 0.05% of the contract value per
working day delay. This will be deducted from the retention.
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61. BID EVALUATION CRITERIA

61.1. Compliance with Special terms and Conditions
Only bids that meet the Special Terms and Conditions in all aspects as stipulated in the bid
document shall be considered.

61.1. Correctness of information
All information required in the bid document must be accurate and duly completed including all the
appropriate signatures. The Department reserves the right to verify all information submitted. Non-
compliance with the above shall result in elimination from further processes

61.2. Compulsory administrative compliance documents that must be submitted with the bid:

61.2.1. Central Suppliers Database registration number;

61.2.2. Proof of valid and active CIDB 3 GB registration where applicable;

61.2.3. Certified Copies of the Identity documents for company members/service providers;

61.2.4. A certified copy of a valid BBBEE certificate or valid sworn affidavit for purposes of
confirmation of the bidder being a Level 1 BBBEE;

61.2.5. Documentary proof of bidder being an EME ( e.g. Financial Statement) ;

61.2.6. Documentary proof of bidder's experience in support of Annexure B

61.2.7. Documentary proof of credit facility with manufacturer and/or Registered Financial
Institution or evidence of access to any legal funding instrument.

61.3. Non-submission of any of the above documents shall result in disqualification.

61.4. Where copies of original documentation are submitted, those copies must be certified and must not
be copies of certified copies. Original certification should not be older than three (3) months. Failure
to comply with this requirement shall invalidate the bid submitted.

62. FUNCTIONALITY EVALUATION

62.1. The bid documents shall be evaluated individually on score sheets, by a representative evaluation
panel, according to the below mentioned evaluation criteria.

62.2. All service providers who score less than minimum functionality score of (70%) shall not be
considered for the work

62.3. The evaluation criteria are as in Table 1 below.

TABLE 1: BID EVALUATION CRITERIA
Max . Bidders
FUNCTIONALITY EVALUATION CRITERIA Points Evidence Score
Bidder’s experience in the construction of
Buildings for Agricultural, domestic, industrial, ; .
A ; ) Completion Certificate
1 institutional or commercial occupancies 25 (Works or other)
1— 3 projects = 15 points In support of Annexure C3
>3 projects = 25 points
" , ; Evidence of credit facility with
Financial Capacity manufacturer/supplier
Total Credit Facility (with financial institution Revistered ,?,Z‘;',/v o nstiution
2. | and/or manufacturer of irrigation material) 25 g Or
R250 000.00 - R500 000.00 = 15 points Evidence of access to any legal
>R500 000.00 = 25 points funding instrument
' ( e.g. Letter of intent)
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>>>>>> Table continues on next page >>>>>

TABLE 1: BID EVALUATION CRITERIA (CTD)

Max " Bidders
FUNCTIONALITY EVALUATION CRITERIA Points Evidence Score
List under Annexure C1
Letter of commitment from fleet
company
Or
Confirmation from producer that
3. Access to a transportation facility/ Light 10 delivery shall alg; S e
Delivery Vehicle (LDV) / Truck Documentary proof of transport or
transportation facility
(Log Books/ Letter of agreement
supported by Log book)
Proct of Physicaladoress Lease agreement; Municipal Utility
4 Office of Bidder outside borders of KZN = 5 pts 20 |Bill; or C;‘; Y o(t)'rfl 385,;,8;3@?:? (First
Office of Bidder within borders of KZN = 20 pts pag Y.
Company Ownership/ Business Or CIPRO Registration
Shareholding
5 |2 50% Women = 10points | g (Ck "°g:’ft'l'§g;fe‘;; share
© |2 50% Youth = 5 points Or
= 50% People with disabilities = 5 points - ,
> 50% Military Veterans = 5 points Certh ;gife’ii‘fgﬂﬁ{a‘r)}f’f/g’;‘e"r’::st of
TOTAL 100
Minimum Functionality Threshold 70%
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T

‘ C | STANDARD TECHNICAL SPECIFICATIONS

1. PRELIMINARIES & GENERAL

The contractor is to note that all insurances (UIF, workmen compensation, works, public liability etc.); site
and equipment safety; site establishment and security; services (water and electricity); testing of materials
and any specialist services are for the contractor’s responsibility and attention throughout the contract
duration until handover of the project. This item also includes Occupational Health & Safety Act
requirements. The Department reserves the right to stop progress of the works in case of non-compliance
until these conditions are complied with.

2. APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

2.1. For the purpose of this Contract the relevant SANS specifications shall apply- specifically SABS
1200: Standardized Specification for Civil Engineering Construction specifications shall apply. The
following sections shall in particular apply here:

2.1.1. SABS 1200 AA - 1986 (General - Small Works),
2.1.1.1. Materials: SABS 1200 AA (3);
2.1.1.2. Testing: SABS 1200 AA (7);

2.1.2. SABS 1200 DA -1988 (Earthworks - Small Works)
2.1.3. SABS 1200GA — 1982 (Concrete - Small Works).
2.1.3.1. Materials SABS 1200 GA (3)
2.1.3.2. Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)
2.1.3.3. Testing: SABS 1200 GA (7)
2.1.4. SANS 50197-1: Cement: Common cement 32,5N or R to SANS 50197-1
3. APPLICABLE STANDARDS: EARTHWORKS AND SITE PREPARATION

3.1. Normal regulations regarding safety, municipal by-laws, contamination of water sources, erosion,
siltation etc. will still apply.

3.1.1. SABS 1200 AA - 1986 (General - Small Works),
3.1.1.1. Site preparations & establishment: SABS 1200 AA (4).
3.1.1.2. Setting out of works: SABS 1200 AA (5.1.1)

4. APPLICABLE STANDARDS: STANDARD (ABRIDGED) PREAMBLE FOR ALL TRADES
4.1. All materials to be SANS approved and installed to applicable standards specified by SANS, NBR, or

the manufacturer. The Bid shall refer to “the Standard (Abridged) Preamble for all trades”, which
covers the following (only the items in italics apply to this contract):

STANDARD (ABRIDGED) PREAMBLES TO ALL TRADES

INDEX
Page
1 EARTHWORKS 3
2 CONCRETE, FORMWORK AND REINFORCEMENT 3
3 BLOCK AND BRICKWORK 6
4 WATERPROOFING 8
5 CARPENTRY AND JOINERY 8
6 FLOOR COVERINGS, PLASTIC LININGS, ETC. 11
8 SCREEDING AND PLASTERING 16
10  DRAINAGE AND PLUMBING 19
11 SANITARY PLUMBING AND FITTINGS 25
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12  FIRE EXTINGUISHERS 31
13  GLAZING 31
14  PAINTING 31

5. MATERIALS AND CONSTRUCTION

5.1.

All materials must be newly purchased and conform to SABS specifications for the products. This
includes all items such as bricks, blocks, brick reinforcement, damp proofing, lintels, glazing, plumbing
and drainage, curtains, etc... All construction works must conform to the applicable standard
specifications and installation requirements as per NBR requirements and manufacturers
recommendations. All concrete works to conform to CNCI standards and recommendations

6. STANDARD CONCRETE MIXES

6.1.

6.2.

6.3.

Cement and aggregates shall be mixed by volume and the contents of a 50kg sack of cement shall
be taken to be 0,033m?3.

Water addition should be kept to a minimum. Only sufficient water should be used to produce a
workable mix of 60-100mm slump. A recommended maximum water : cement ratio is 1 for a 10MPa;
0.8 for a 15MPa; 0.65 for a 20MPa; 0.59 for a 25MPa; 0.53 for a 30MPa mix, however the lower the
ratio the better the durability of the concrete. Approximately 210 litres per m® of concrete is required
for an average quality sand and optimum quantity 19mm stone.

Concrete for non-structural purposes shall be “Prescribed mix concrete” produced in accordance with
the requirements indicated in Table 2.

TABLE 2: STANDARD CONCRETE MIXES
] _ . Proportion of Constituents
Class of Min. Compressive Max. Nominal >> 1 Wheelbarrow = 2 bags of cement
Concrete Strength in MPA at | Size of Coarse
28 Days Aggregate in mm |Cement (Parts)| Sand (Parts) | Stone (Parts)
A 10 37,5 1 4 5
B’ 15 19,0 1 3 4
c? 20 19,0 1 2.5 3.5
D 25 19,0 1 2 3
E 30 19,0 1 2 2
1 This project: foundations + pole bases 1 (=2 bags) 4 4
2 Shed floor, tank stand floor, apron 1 (=2 bags) 3 3

7. STANDARD PLASTER & MORTAR MIXES

7.1

7.2.

The standard plaster mixes are as listed in Table 3:

TABLE 3: STANDARD PLASTER MIXES

. MIX RATIO: MASONRY LIME: SAND: (loose and
FEASTER GLASS: (By Volume) | CEMENT: kg L damp) L (max)
Rich mix (fdns, wet areas) 1:4 50 0-10 130
General purpose 1:5 50 0-40 165

The standard mortar mixes are as listed in Table 4:
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TABLE 4: STANDARD MORTAR MIXES

MIX RATIO: MASONRY LIME: SAND: (loose and
MORTAR GEASS (By Volume) | CEMENT: kg L damp§ L (max)
I 1:4 50 0-10 130
1l 1:6 50 0-40 200
This project 1:5 50 0-25 165

8. FINISHES TO IN-SITU CONCRETE

8.1.

8.2.

8.3.

8.4.

Class U1 Ordinary Finish

Immediately after placing, the concrete shall be finished rough by screeding with the edge of a
wooden board of straight and true line and working between guides set accurately to level. No
mortar shall be added and noticeable surface irregularities caused by the displacement of coarse
aggregate shall be made good by re-screeding after removing or tamping down the offending
aggregate.

Class U2 Wood Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and then floated
with a wood float. Floating shall be started as soon as the screed finish is stiffened sufficiently and
bleed water has evaporated or been removed and it shall be the minimum necessary to produce a
surface free from screed marks and uniform in texture.

Class U3 Coarse Brush Surface Finish

The concrete surface shall first be brought to a Class U1 ordinary finish. A coarse brush finish is then
applied with a coarse bristle brush. “Brushing” shall be started soon after screeding to produce a
uniform patterned coarse surface finish with a rough surface texture in the direction of the desired
drainage direction.

Class U4 Steel Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and then floated
with a steel power float. Floating shall be started as soon as the screeded finish is stiffened sufficiently
and bleed water has evaporated or been removed and it shall be the minimum necessary to produce
a surface free from screed marks and uniform in texture.
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D |

PROJECT SPECIFIC SPECIFICATIONS

TABLE 5 - SCOPE OF WORKS

Tick
# Description Specs No. | BOQ No. |applicabl
e boxes
STANDARD ITEMS
1 Construction of the layer house proper PTS no.
1.1 Site establishment and lay out. 1 72
Earthworks: Remove 150mm of topsoil over an area of
1.2 2 53
50mx15m
13 Level the site and compact soil to 95% ModAASHTO 2 54
) over an area of 42m x 12m (building footprint plus 3.0m).
Setting out of shed, digging of the foundations & holes for
1.4 . 2 55
the poles;
15 Storm water drain above the house(s). V-drain 2 56
) app.100x20x0.5m
Supply all materials required for the structure and entire
6 works (throughout contract). STSS ALL
Concrete pole footing; timber structure as per specs & 5
1.7 drawings. STS 6-7 123,789 w
pud
1.8 Prepare and cast strip foundation for walls 3 1,2,3, Jz>
1.9 Brick up foundation walls up to floor level; 3 1,2,4,5,6 ,U,
: : )
Floor base concrete floor and apron as per with drawings (w)
1.10 o 4,7 1,2,3,7 =
& specifications r_rll
1.1 Finish all walls up to roof height; 9 1,2,4,5,6, %
. 9 1,2,4
1.12 |Plaster, paint and bag wash sSTS 8 49-51
. 9-13, 20-
1.13 |Complete roof structure with gutter 6,7.8 24,29 - 34
1.14  |Install Isoboard insulation under roof. 8 35
1.15 |Closures: weld mesh 11 26 -28
1.16 |Supply and install PVC curtains 10 57-70
117 Build tank stanld, place & secure 3 tanks & connect 2 34,813, | 1-6, 36, 45
tanks to gutter;
1.18 |Install door(s) 12 20-27
Supply of other equipment (trestle table, laundry trolley )
119 lfor feed, ladder) 1415 | 81-87
1.20 |Install water reticulation and bulk water connection 16 36 '{ggi 78,
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TABLE 5 - SCOPE OF WORKS (CTD)

OPTIONAL ITEMS

# |Description Specs No.| BOQ No. RY?Sulll\rlgj
17 grl:rﬁ)lzleyrs& installation of battery cages, troughs & nipple 17 7;9—87; YES
18 :;nrisc:all electrical reticulation and lighting and connect to 18 88 - 94 YES
Alternative water supply:
19 |Supply & installation of electrical surface pump (only in 19 95 YES
absence of existing municipal water supply)
20a |Supply fencing materials according to drawing & specs. 20 96 YES
20b |Erect fencing according to drawing & specifications 20 97 YES
21 |Construction of VIP latrines 21 98 YES
22 (Supply & installation of circulation fans 22 99 Yes
23 [Supply and delivery of feed 23 100 YES
24 3ggps>ly & Installation of bulk feed storage bins + concrete 24 101 NO
25 | Access road and turn circle 25 102 YES
26 |Soil Conservation works / Embankment Toe Protection 26 103 YES
27 |Pullets 27 104 YES
28 |Medication And Insect Control 28 105 YES
29 |[Egg Cartons 29 106 YES
30 |Egg Grading Machine 30 107 YES
31 |Sorting/Packing/Storage Shed 3 108 NO

ADDITIONAL ITEMS SPECIFIC FOR THIS PROJECT

32 109 YES
33 110 YES
34 111 YES
35 112 YES
36 113 YES
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AL
AL,

D1 | PROJECT SPECIFIC SPECIFICATIONS — STANDARD ITEMS J

1) SITE ESTABLISHMENT AND LAY OUT

A Orientation: The longitudinal axis of the building shall be placed in an east-west direction with the
higher side of the mono pitch roof facing north, unless the prevailing wind would be from that direction,
in which case the building may be turned up to 45 degrees.

.2 Spacing between 2 units: 20 metres.

2) SITE CLEARING & EARTH WORKS

A The site, including an area extending to at least 5 meters longitudinally and 7m in front of front and
back gable must be cleared and stripped of all plant materials, roots and topsoil prior to site leveling.

Total area 50m x 12m for 1 house.

2 The cleared and stripped material is to be stockpiled away from the construction site and is to be
leveled/replaced once all construction is complete.

.3 The site is to be entirely leveled prior to any construction.

4 Compaction of the site shall take place at optimum moisture content (OMC) to a maximum dry density
of at least 95% of Mod. AASHTO. The Contractor shall arrange independent compaction testing,
before the floor slabs are cast. Four (4) distributed places per site shall be tested, once off, after
completion of the compaction of the floor base. (test results are to be provided). The floor is to be
inspected prior to the pouring of any concrete.

5 A storm water cut off drain is to be dug above the shed(s) diverting runoff away from the house(s).

3) FOUNDATIONS (See Drawing 4: 1000 Birds Layer Shed Cross Section & Detail)

.1 House foundations: Trench depth is 500mm for strip foundation for walls and 700mm for poles.
Dimensions for strip foundations are 500 x 250mm. Strip foundations to extend under doorstep.

.2 Foundation wall: 3 courses of M150 cement blocks on top of strip foundation. First 300mm (1.5
courses) are underground.

.3 Pole bases are 400mm (1) x 400mm (w) x 600mm(d).

4 Tank stands (3x): Trench depth is 350mm with same foundations as shed. Only 1%t course is under
ground.

4) FLOORS (See figure 1/Drawing RDN/2016/026/ANS)

.1 Sub-Base: The backfill of soil (300mm thick) under the floor slab is to be well and uniformly
compacted to minimum 95% Mod AASHTO — Contractor to supply test results proving compaction
results — Departmental Engineer to be notified of test and observe test procedures. Backfilling & soil
compaction to SABS 1200 DA (3.2;5.2.3.2). On top of the compacted fill will be a 50mm thick river
sand base for the concrete floor slab. The floors are to be on a leveled base and well compacted
The base is to be inspected prior to laying of the damp proofing or pouring of any concrete. See
Drawing RDN/2015/08R/ANS.
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Pest control soil poisoning is to be applied under floor by reputable pest control specialists (registered
with the Department of Agriculture and members of the pest control association). Certification is to
be provided.

Damp proof USB sheeting (green or black, minimum 250 micron thickness) is required throughout the
structure. It is to be laid on the compacted sub-base and ending on top of 2" row above strip foundation
(see Drawing RDN/2015/008/ANS-Section) above floor level.

Reinforcement: No reinforcement is required.

Floor:

(1) Finished floor level must be 300mm above ground level ;

(2) Class C concrete and surface finishes as per drawing (min U2): 225MPa/19mm, 1:2:3 mix, slump
to SABS 1200GA (5.4.1.2). Contractor to take cubes and have concrete strength tested in a lab. Three
cubes per pouring session if no premix is used.

(3) The floor and aprons are to be 100mm thick with a class U2 finish. Floors should be level. Apron
slope 5%.

An inspection is required just before pouring of the concrete.

Screed: a 25mm screed (mix 1:4 river sand) is to be applied within seven days after pouring of the
concrete in such a way that water can be drained at the back of the structure. Screed must be shaped
in such a way that the inside door can open freely.

Curing: The floor slabs (2.8 x 2.5m) are to be properly cured for a minimum period of seven days by
keeping moist and covered over this time or by applying a concrete curing compound (applied as per
manufacturer’'s specifications). The curing compound is to be applied after the floating process.

Apron: A concrete apron is to be constructed around the entire structure 750mm wide. The slab will
be 100mm thick and slope away (5%) from the building.

TIMBER STRUCTURE: POLES (See figure 1/Drawing RDN/2016/026/ANS)
Poles to be @ 125-150mm, 3.90m long in front and 3.30m at the back. All rafter-poles connections to
cross at right angles and to be joined with @ 15mm threaded steel bars (handibars) cut to size. Use
hexagonal nuts and washers (min. 2mm thick).

Puriins to be joined longitudinally with hurricane clips to rafter beams.

Rafter to be placed against posts fixed with threaded bars (@ 15mm). The rafters are further supported
by 150 x 50mm support beams running along the length of the house against the poles on the inside.

Poles to be spaced 1.56m apart in concrete bases (400mm x 400mm x 600mm), 1:3:4 mix with Class
U1 surface finish to be used for all concrete bases: 15MPa/19mm, slump to SABS 1200GA 5.4.1.2
mass concrete). Bases must be free draining (no concrete footing for the bottom 50mm of the pole).

ROOFING: SHEETING & INSULATION (See figure 1/Drawing RDN/2016/026/ANS)

The roof pitch is 8.5 degrees (15% - see drawings) with an overhang of 500mm on the sides and
500mm in front and at the back. Roof pitch should be 20 degrees in areas with snow loading.
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.2 Roof to be made of grade 10.5 full hard corrugated galvanized iron sheets 6000 x 760 x 0.5mm (eff.
width 700mm). Corrugated galvanized sheeting is to be fixed to purlins with self-tapping roofing bolts
(3 per sheet per purlin), hook bolts or equivalent, both as roofing and as cladding.

w

Purlins to be fastened to rafters with hurricane clips. 2 x 4 nails per clip.

4 Al purlins to be fastened to the walls on both sides with 8 gauge wire running under third row of blocks

from the top.

.5 Insulation: 30mm thick Isoboard over the entire length and width of the structure held in place by 38
x 38mm timber battens to be attached to the purlins. Board to be placed snugly in between purlins. See
drawing RDN/2016/026/ANS: CROSS SECTION 100 BIRDS LAYER SHED.

e

CROSS SECTION |
1000 BINDS
LAVER SHED

e e B e B R | CROSESECTo

Fiqure 1: Cross section showing floor & floor base, timber frame &

installation details for isoboard insulation

Please note that the corrugated iron cladding should in fact be a curtain, as

shown on the attached Drawing 4 : RDN/2016/030/ANS

7) ROQOFING: TIMBER

Jd Allr

fing timber to be TBTQ tr d.and SABS rov

.2 Rafters are 228 x 76mm SA pine. Tie beams for gutters, curtains and weld mesh are 38 x 114mm.
Longitudinal (cross) support beams are 150 x 50mm.

8) ROOFING: GUTTER AND FASCIA BOARDS (See Figure 2. Installation of water tanks)

.1 The roof shall be fitted with seamless 125mm OG aluminium guttering (use metal brackets), and 75 x
100mm aluminium down pipes for water collection into the supply tanks.

2 Gutter brackets to be mounted on 3000 x 300 x 12mm fascia boards which must be connected with
fascia joiners or jointing plates.

.3 Drill fixing holes to attach fascia boards to rafters to avoid breakage (Do not use hammer drills and
masonry bits) and use two screws per rafter.
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Supporting timber (i.e.38 x 114mm pine beam) must be fixed against the rafters in front and at the
rear as additional support for the fascia boards. This is done by notching out the top of the rafter ends
so that the outside face of the beam will be flush whit the uncut ends of the rafter (See Drawing Detail
A).

300 x 10mm fibre cement/Nutec fascia boards on the sides of the building to be fitted on 38 x 150mm
tie beams which in turn are joined against the purlin ends with nails and hurricane clips as indicated on
the drawing(2 per connection).

.6 Gaps between weld mesh top and roof to be closed with fibre cement or uPVC fascia boards. See

also 12).

Figure 2: Installation of water tanks If pump is used.
Gutter connection to roof structure applies also if no pump is used

Rafters 38 x 114mm
Attach gutter timber brace
brackets /\ between rafters
here (yellow for attachments of
arrows) gutter brackets Truss hangers

Fascia board

........ P e e
D , Pipe connecting Aluminium bend
PR | pempandtank Down pipe
Gutter // F‘[ e ™ 58
g 1 2
40mm pipe - Dimensions tank stand:
: connection 6.00m x 1.75m x 0.60m
TOPVIEW | \ \{nh ball valve / \
| b \ g
g
o /F
Only tanks 1 and 3 to be connected to gutter

9) WALLS

.1 Brickforce to be used every second row of blocks. SABS damp proof course is required at the base
course above the floor slab level throughout.

.2 Blocks must be SABS approved. Use only SANS M150 blocks. The mortar is to be a 1:4 cement-
building sand (not river sand) mix. Cement is to be Portland cement of normal setting quality, is to
comply with SABS Specification 471, and must be used fresh. Cement containing more than 15% blast
furnace slag will not be permitted to be used.

.3 Inside of all walls of the layer area to be plastered with rich mix (1:4), plaster thickness 10-15mm, and
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An inspection is required before the plastering of the walls.
Wall tops against roof sheeting to be neatly finished off (use steel float).

Entire front and back above finished floor level to be clad with weld mesh (See 12) horizontally attached
to poles from 600mm height to 1.9m height (see drawing)

10) .CURTAINS.

A

7

Curtains to be installed by the supplier. If on inspection the curtains are found to be poorly installed,
the contractor will be instructed to replace them by properly installed ones at his/her own costs.

The drop-down curtain configuration requires a winch and pulley system that uses various pieces of
hardware to construct. Please note that the below figure explains the principles of the curtain’s (the
actual unit counts 2 x 17 poles on each side and not just 3) and is not to scale.

A manual Hand Winch and Winch Mounting Brackets are used to raise and lower the curtain. The cable
is connected to the winch with a cable keeper. It is then run up and over the top of the curtain where
the counterweight is hung. The counterweight will keep tension on the cable. It is tied off with one
thimble and two cable clamps. The cable is threaded through the two corner cable pulleys that are
attached with open eye hooks.

Use steel galvanized cable 1/8" in diameter and 7 x 19 for strength and flexibility. The length of cable
required is equal to the length of your curtain plus four curtain widths (height). An additional pulley is
required on which to hang the counterweight. The counterweight needs to be at least two curtain widths
from the corner pulley to be able to open your curtain fully.

Attachment of the curtain shall be via screw type nails and washers hammered into the 38 x 114mm
tie beam just above the walls at 400mm intervals. Alternatively it may fastened by a steel cable running
through the bottom seam which is tensioned by a strainer attached to the wall.

Below are some of the items used for the curtains.

Figure 3: items typically used for the installation of the PVC Curtains

Winch Winch Mounting Bracket Pulley Counterweight Galvanized Cable

— ’ 4
—
=

= Swaged Curtain —
Fabric Clip Cable Clamps Conduit Curtain Clamps Curtain Thumb Nut

Material: use hoist up type UV resistance curtains made of 550 g/m2 green or blue PVC.
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Final dimensions of finished curtain in front: 32.50m x 2.50m. At back: 32.50m x 1.50m.

The width of the curtain material should be 150mm larger to allow for 75mm for a large hem (big
enough to accommodate a 1.66" OD (40mm) swaged curtain conduit) and 75mm for overlap, bringing
the total material width to 2.65m (front) and 2.00m (back) respectively.
Bottom of curtain to be 600mm above the floor level to allow for a free flow of air under the cages

attached.

Side envelopes: Use 750mm wide by 3.00m high (front) and 2.50m high (back) side envelopes of the
same material to prevent billowing. Envelopes to be fastened to wall with screws + washers at 500mm

intervals.

.8 Place fabric clips are placed over the inserted conduit every meter length to prevent the conduit from
spinning within the hem.

9 Use 3/16" diameter Poly Rope or curtain cord on the exterior of the installation to prevent the
billowing of the curtain. The rope is woven in a zig-zag pattern through pulleys spaced at 1.6m
intervals. The rope should be pulled firmly and tied to the conduit at the bottom of the curtain.

250mm overlap

. N.
Attach this e—p &

Figure 4: Diagram showing the various elements of the PVC Curtains

o

Length curtain; 12.8 +0.5m = 13.3m

4
-

Length opening: 12.8m
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A. PVC curtain 550g/m2. Dimensions curtain front: 13.30 x 2.50m; rear 13.30 x 2.20m.

B. PVC curtain envelopes (one on each side, 2x4=8 in total). Dimensions front: 0.75 x 3.0m. Rear: 0.75
X 2.70m. Attach to wall with self-tapping screws + washers (rubberized)

C. Swaged curtain conduit: galvanized steel pipe with 3" long swage, 40mm (1.5"-1.6") OD;
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D. Swaged curtain conduit: galvanized steel 25-30mm (1-1.25") OD,

E. Anti-billowing nylon rope to prevent the curtain from swaying;

F. 38x114mm beam to which the weld mesh and curtain are fastened,

G. Copper eyelet fitted into curtain fabric + Self Drilling Stainless Steel Tek Screw #12 x 1 1/2" with neo
bonded galvanized washers; Distance between fastenings: 0.4 — 0.5m.

H. 150-175/200mm@ CCA treated poles;

I. 2" Nylon Pulley w/ Swivel Eye; use for steel hoisting cables AND nylon anti-billowing ropes.

J. Counterweight 1.5-2kg.

K. 7 x19 type galvanized steel cable, 1/8" in diameter.

L. Hand Winch 600 Ib (Fulton or equivalent).SAE standard J1853 minimum.

M. Winch Angle Mounting Bracket for 600Ibs hand winch, gauge 0.315" (8mm)

N. Primary 2-1/2" steel strap pulleys. Must be 15cm at least higher than highest curtain position

11) WELDMESH CLOSURES

1 Weld mesh sheets (25mm x 25mm x 1.6mm) to be installed from floor level up to the roof.

No chicken mesh may be used.

.2 Fasten mesh against beams and poles with 25mm staples at 200mm intervals.

.3 Overlap between weld mesh sheets 50mm. Bind overlapping sheets together with binding wire/clips
at 500 mm intervals.

12) DOORS

.1 One door at front gable, standard size door (813 x 2032 x 40mm) and frames (44 x 60mm) to be made
of meranti (not pine). If a packina/grading shed is built onto the house, a second door will be required
at the house end entering into the shed.

.2 Door(s) to be preserved by application of 3 coats of varnish (1%t coat diluted with 10% mineral
turpentine) applied 24 hours apart. Sand properly before 1% coat, then lightly between subsequent
coats.

.3 Doors must be fitted in such a way that they are swinging open freely and can be closed and locked
without jarring of the doors in their frames or of the locks in their houses. See also par. 7.6: Screed.

4 Locksets: Door to be equipped with mortise Gower or Radius euro profile cylinder lock sets (NO lever
type lockset);

.5 Three brass hinges of the ball bearing butt type. See figure below.

Dimensions: H=100mm, W = 75mm T = 3mm, outer diameter of cylinder minimum 7mm.
T, 7mm
s ¥ ¥ v
Figure 5: Door hinge specifications s L0
H
13) T Ei bho
.1 Dimensions of tank stands if NO pump is used: 1.75m x 1.75m x 0.6m (0.4m + slab = 0.5m above

ground).
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Dimensions of the tank stand for the 3 tanks (if pump is used): 6.00 x 1.75 x 0.6m (above ground height:
0.5m).
Tanks to be placed in the middle of the house at the back as per drawing RDN/2014/006/ANS-D.

Three courses of blocks on 150 x 400mm 15 MPa strip foundation.

Tanks secured to stand with 4 twisted double strands of straining wire connected to 4 Y10 steel stirrups
(length: 0.5m each) cast in floor concrete. Strands strained in such a way that they do not deform the
tanks.

Only the two outside tanks will be connected with the gutter. Tanks will be linked at the bottom to enable
them to fill up at the same pace. Connection pipes to have valves to enable isolation of individual tank.
A tap will be installed in the middle tank whereas the lower tank exit points of the outside tanks will be
capped to enable emptying of the tanks, but to prevent the direct access of water. This in order to force
the use of the water of the middle tank, which will be cleaner since most impurities will be left in the
outside tanks that are connected to the gutter. Each tank connection with the gutter will have two
downpipe bends and three straight aluminium straight piece.

.TRESTLE TABLES

Supply 2 stainless steel tables to grade and sort the eggs.
With bottom shelf and splash back.

Dimensions: 1.8m long — 600-700mm wide and 800mm high.

FEED/ LAUNDRY TROLLEY Figure 6: Trestle table with splash
Pre-manufactured feed trolley (galvanized steel or . h
fibre glass or polyethylene). Volume: 400 — 500L. R -

With 4 wheels, two of which at least two should be
swinging wheels.

WATER RETICULATION
Sheds to be equipped with 2 x 250L blue plastic drums Figure 7:
to provide direct pressure to the drinking system. Feed trolley (left) and laundry trolley (right

Drums to be connected to municipal water pipeline.

Installation as per Drawing RDN/2016/12/ANS: Installation Schedule For Pressure Tanks For Layer
Sheds.

If the roof height is not sufficient to accommodate the drums inside the shed, the platform with
the drums should be installed against the wall on the outside of the shed.

Drum/Tank platform to be at 2.00 — 2.20m depending on the FULL level of the highest placed drinking
system cistern. Exit level of the blue drums should be at least 100mm above the FULL level of the
header tank.

Instead of 2 x 250L drums, one 500L horizontal tank can be used which are 100-250mm lower than
drums. In this case the tank stand will be 900mm (6 planks) wide instead of 750mm (5 planks). Steel
bracing will change to 900mm width as well.
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.5 If installation height is an issue, look for the LOWEST horizontal tank.
Dimensions of some horizontal 500L tank manufacturers:

JOJO: 1290 (1) 785 (w) x 830mm (h) ROTO: 1140 (L) X 840 (W) X 725mm (H)
NEL: 1180mm high. ATLAS: 1240 (L) x 800 (W) x 840mm (H)

.6 Supply of an aluminium single ladder of 3.5 - 4.0m length.
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D2 | PROJECT SPECIFIC SPECIFICATIONS — OPTIONAL ITEMS

17)

A1

18)

A

LAYER/BATTERY CAGES

Pre-manufactured galvanised 2-tiered battery cages for in total 1000 birds. Cages to be supplied by
reputable company specializing in poultry equipment. Contractor to submit brochure of supplier with
his/her bid.

Maximum 13 birds/m?2, with 4 birds per cage. Minimum number of compartments/individual cages:
250. Minimum compartment size: 450 x 450 x 450mm.

Cages mounted on hot dip galvanized steel support frame, 2 tiers. Maximum height cage top: 1.50m.
Maximum height header tank: 1.90mm. Battery cages placed staggered on A-type support frame to
prevent soiling of lower tier cages, or, alternatively, layer cages placed vertically with galvanized
refuse tray/drop board and deflectors. Galvanized metal floors with 25mm - 50mm high sides.

Positioning of the cages: somewhat ex-centric towards the higher side of the roof to reduce heat
stress for the birds in the highest tier, 1.00m away from front of shed. There should be at least 1.00m
walking space between walls and cages.

Drinking system: (supplied ONLY by of reputable companies specialised in poultry equipment)

+  Gravity fed stainless steel nipple drinking system (125 nipples minimum per 500 birds);

+  Water to aisle row end (PVC pipe on steel conduit, or all steel, 6 x 15m length) with one header
tank per tier of cages); Further specs see Pricing Schedule for the supply and installation of battery
cages.

+ Bidder to supply brochure of drinking system quoted for.

Continuous steel feed troughs (galvanized, 1.0mm minimum) with rounded edges to prevent injury.
No rain gutters will be allowed! Cage stand (A-frame) to be made of galvanized material, to be
equipped with pressure distributing footing. Cages to be delivered in parts and assembled and
installed on site as door/wall openings are too small for some of the design to pass through
preassembled.

ELECTRICAL RETICULATION & LIGHTING.

All electrical work (connection to the grid, installation of the lamps and switches) to be
subcontracted to a licensed electrician;

All work to comply to the relevant SANS Standards for Electrical Installations:

SANS 60614  Specification for conduits for electrical installations

SANS 60884  Plugs and socket-outlets for household and similar purposes
SANS 61084  Cable trunking and ducting systems for electrical installations
SANS 61035  Specification for conduit fittings for electrical installations

and other relevant standards.

Connection to the grid is only to be made from a legal connection which has not been tampered with
and which has a sealed and working meter measuring consumption.

The shed’s electrical reticulation is shown on Drawing 2: Thousand Birds Layer shed electrical
reticulation. (RDN/2015/09/ANS) and Drawing 3: Detail of distribution box and circuit connections of
1000 birds layer shed.
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.5 One triple light switch wall unit to be installed inside against the wall 250-500mm from door.
¢ One switch will operate the eight (8) south side T8 fixtures, plus the one on the left.
¢ One will operate the eight (8) T8's on the north side of the shed, plus the one at the entry.
o One will operate the outside security light (Metal, bulkhead type, energy saving, 60W or equivalent).

6 A circuit breaker shall be installed at the main switch. In the case of more than one layer unit,
additional circuit breakers of appropriate capacity shall be installed at every second last unit.
Alternatively, one bigger capacity circuit breaker at the take off point can be used. The choice of the
capacity of the circuit breaker and between one or more, higher capacity circuit breakers is to the
discretion of the electrician, who may overrule the calculated proposed capacities of Drawing 2.

7 Use 2 x 9 T8 fluorescent fixtures per house, each holding 2 x 1.2m long 25W tubes of 25mm diameter
with electro-magnetic ballast, mounted in weatherproof fibre glass or plastic housing with a
continuous gasket between the lens and fixture. No open fixtures (without lens) or fixtures with
lenses without gaskets will be allowed. The fixture should have at least 6 clips to hold the lens on,
or be appropriately sealed, in order to prevent water entering or barn air from getting into the fixture
and polluting the tubes.

.8 Each side of the unit to have 18 tubes in total = 900W. Supply 18 + 6 spares = 24 T8 tubes per unit.

.9 Security light above door: metal, cage bulkhead type round fixture, with 60W or eq. energy saving
bulb.

ALTERNATIVE/[QPTIONAL WATER SUPPLY.
A In the absence of an existing water supply, water collected in the 3 tanks can be used. Tanks to be

positioned in the centre of the building. See Figure 2, page 24.

.2 An electrical surface pump (0.4-0.6kW, 40-100L @ H=35m), with filter, connected to the middle tank
and placed inside the shed will pump the water into the two 250L pressure drums.

3 An extra switch will have to be installed in that case. The total power requirement will in that case
be: 950W + 400W-600W=1350-1550Watt. This translates to a total required Amperage for the shed
of 7.5A net, or 8.6A gross (PF=0.9). Since the nearest connection was already 20A, this will not effect
the connection size, even if also 2 ventilation fans would be connected.

19) EENCING
A Use 1.2m high mesh fencing with verticals maximum 150mm apart. (Bonnox or similar). Total fence
height including barbed wire and 500mm razor coils: 1.80m.

.2 Creosoted poles of 2.4m length (100-125mm), to be placed in 600mm deep augured holes. All corner
poles in free draining (no concrete under pole) concrete (15Mpa/19mm) base. Concrete base
dimensions: 300 x 300 x 600mm. Use 2.4m long poles 120-150mm in corners and for the gate.
Distance between poles: 3.00m. (Please note. drawing RDN/2013/21/FEN shows 5.0m spacing and
does not show 500mm flat wrap razor coils)

3 Three straining wires (top, bottom, midway) to clip hinge joined fence on. Three strands of double
stranded barbed wire to run above fence, properly fixed to poles and to the top of weld mesh. Coils
to be affixed to barbed wire strands. Use 30mm wire staples (5 per pole) to affix fence to poles.

4 Entry gate in fence at front of shed to be 3.6 x 1.8m, pipe bore 40mm x 2mm.
Gate poles to be of 2.4 m length with concrete foot 300 x 300 x 600mm. Concerning locking, a
combination of a hardened chain and padlock of the makes mentioned under 13) can be used as well.
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.5  Approximate length for fencing for various house configurations. Based on the fence erected at
a distance of 5 m away from the house(s) in longitudinal direction and 7m away from the short sides
of the house. Distance between the sheds at all sides is 20m. Figure 8 shows possible the possible
configurations for up to 4 houses. Table 6 lists the approximate BoQ per configuration type. Please
note that if actual measurements of the fencing perimeter can be taken, these should be used instead

Figure 8: Typical confiqurations of poultry houses, with site footprints and fencing perimeters (red dashed

line)
: 1a } 2a 3a 4a 4d
—————————————————————— - - e e es e Es e Em o Ew =S e oy
| | | S
""" (I 11 1
50 x 15m = 750m? I 1 1
i
3¢ l-—=== . || | BN |
=== === 50 x 40m = 2000m 1 b A e e—e————— o e e o
el | I = = Pl i 106 x 50m = 5300m
| (Eogrge—a——p [ = = = A
I L - | 50 x 65m = 3250 : : : I
I ;I 4c : I
2 _ - mee---- )
56 x 15m +2000m" =2840m 50 x 90m = 4500m2 56 x 15m :233822' _ :
——————————————————————— p ]
1 fi |
IR (e AN D |
| TR R . 3b IL I
15 x 162m = 2430m’ 4 ~ T TTTTTEEST
| ey I 2p | e ey T o I
I  nESES e (EeSW  [TGEEESE
15 x 106m = 1590m’ 15X 218m = 3220m’

Table 6: Bill of Quantities for fencing materials at various layer house permutations
CONFIGURATIONTYPE| 1a | 2a | 2b | 3a | 3b | 3c | 4a | 4b | 4c | 4d

TOTAL LENGTH OF FENCE (M)| 130 | 180 | 246 | 230 | 354 | 238 | 270 | 438 | 346 | 296

Length with grading shed onto 1 building (m) 148 | 198 | 264 | 248 | 372 | 256 | 288 | 456 | 364 | 314
Mesh fencing (Bonnox or similar) 3
100m, 1.2m igh, verticals at 150mm Rolls 2 2 3 3 4 3 3 4 4 4
Barbed wire double strand. 845m rolls No. 1 1 1 1 2 1 1 2 2 2
Razor wire flat wrap coils 500mm. Rolls 9 12 |17 |16 |24 |16 |18 |24 |24 | 20
15m/roll 14* | 18* | 17* | 26* | 17* | 19* | 26* | 25* | 21~

57 |75 |93 |79 |93 [117 | 94 |167 |121 |111
Creosoted poles 2.4m x 100-125mm No. 67* | 91* l103* | 95* |103* |127* |104* |177* |131* |127*

Wire staples 32mm/500g/pack No. 5 7 10 9 13 9 11 13 |13 | 12
Straining wire 3.15mm-roles of 5kg 5 7 13 17 | 13

(app. 80m) No. | g | g [9 [9 |14 |2 [" |48 |14 |12
Binding wire 2mm-— 5kg roles (+200m) No. 1 1 1 1 1 1 1 1 1 1

Galv.steel gate 3.6m x 1.80m + hinges:

round bar (35 x 2.0mm), with 500mm No.

flat wrap razor wire on top razor wire on
ton

Solid Brass or zinc padlock (Sobo/

Master/ Yale/ Union/Abus- no cheap No. 1 1 1 1 1 1 1 1 1 1

ones), + chain.

-
—_
-
—_
—_
—_
—_
—
—
—_

>> * Fjgures in italics indicate quantities in case a grading shed is built onto one of the later houses.

8 Additional fencing specifications:
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8.1. Three lines of straining line wire (3.15mm) at the top and bottom and in the middle of the
fence (1200mm, 600mm and 25mm) to clip the hinged joint fence on.

8.2. Double boxes at corners and at gate. Boxes on both sides of the gate opening. Use binding
wire (double up & twist) to cross-brace boxes and connect box poles. 10m of single wire/box.

8.3. Quantities based on the fence being placed 5.0m away from the houses (longitudinally) and
7.0m from the short ends. The inter house space is 20 meters.

8.4. Use Hinged Joint fencing Wizzard to calculate actual lengths for fencing if possible. Add
razor wire coils to BoQ.

21) VENTILATER.IMPROVER PIT LATRINE(S)
.1 To be of the ventilated improved pit latrine type. Must be at least 10m away from layer house.
Design, BoQ and specs as indicated on drawing RDN/2010/01/TOl.

22) CIRCULATION FANS.

1 Ifthe installation of two fans is required (e.g. in areas with high summer temperatures and extended
windless periods), an additional double switch will be installed against the wall, each operating one
fan. The fans will be hung from the rafters or purlins with chains at approximately 10 meters from the
shed ends, one each side of the row of cages. See figure 9.

.2 Fan specifications: Blades and house to be stainless steel or aluminium, throat diameter 500-600mm,
throat length 200-300mm, air replacement capacity app. 5300 m3 per hour at app 1500 RPM. Power:
100-120W.

Figure 9:
Cross section shed showing position of cages and installation of fans. Cages are placed slightly out of
center to benefit from higher roof heights and reduced heat exposure for hens in the top tier of cages.

23) SUPPLY OF FEED

A If feed is required: supply of laying mash (one mash for ALL pullets) with 15-17% protein. Mash should
be of grain products and pulses that contain no animai-by-products, fishmeal or hormones. Mash
must be ready mix from specialist feed company and come in bags of 50 kg (for smaller projects) or
be delivered to site in bulk by truck (for those projects that have feed bins).

Two mix options: 1) One mix for all pullets 2) Two mixes: one for younger and one for older pullets.
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Feed delivery frequency should be such that stored feed to be used within 4-6 weeks (coastal areas)
and 8-10 weeks (inland). Recommended truck bulk feed delivery schedule: every 20-30 days.

Feed delivery & payment conditions: Contractor to submit delivery contract with feed company for
the required amount and numbers and dates of delivery, plus proof of payment for the entire quantity
of mash, before final completion of the project can be considered and the final payment can be made.

Ball park for pullet mash consumption rate is 125 grams of mash per pullet per day. Approximate
feed quantities in tons per 1000 layers per month:

1 month 2 months 3 months 4 months 5 months 6 months

3.8 tons 7.5 tons 11.3 tons 15.0 tons 18.8 tons 22.5 tons

BULK. EEER STORAGE BINS (NOT REQUIRED)

The inclusion in the scope of works of the supply and installation of bulk feed bins is optional,
although recommended for 4 or more houses (24000 layers).

In the absence of bulk feed bins, a store room is required for the storage of feed if no other storage is
available. Indicate as such in Table 1: Optional Items. The storage space can double up as egg

grading and packaging room.

Technical Specification Feed bins:

Material: Galvanised corrugated steel. Steel thickness: 20 gauge (0.9mm) minimum.

Bin type: Storage bins are to be built with weather tight die-formed roofing and reinforcing ribs at the
seams for added strength and ease of assembly. Warp-resistant top lid to close tight to keep out
moisture. Bin bolts to have a built-in weather seal and a drip edge to keep water away from the taper
hopper and unloading boot. Lid opener to fully open wide and to must be able to be opened from the
ground.

Location of bins: right next to the house with funnel exit inside the house.

Funnel & closure: manual slide valve, rack and pinion with crank. Funnel boot at feedbin outside
must be at such a height that the exit pipe that enters the house coming from the boot will enable a
wheelbarrow or laundry trolley to be placed under it (700-800mm height).

Augur option: if an auger were to be required due to insufficient boot height or in case a hopper bin
were to be installed inside for the purpose of (semi-) automation of the feeding process, this should
be indicated as such in the ADDITIONAL ITEMS section of the pricing schedule..

Accessories: Must come with basic ladder + roof ladder bundle up to fill opening,

Civils for feed bin: 30 MPa concrete slabs of app. 3.5m x 3.0m x 250mm with Ref 395 reinforcement.
Slab to extend 250mm beyond the bin legs.

Size and number of feed bins. The fact that one or more particular bins are listed does NOT make
it mandatory to include them in the scope of works, although they are recommended for projects with
4000 or more birds. Table 4 lists the required size of the feed bins per number of houses for a monthly
feed delivery, for a feeding scheme incorporating one or two feed mixes.
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Table 4: Number and size of bulk feed bins per number of layer houses
HOUSE SIZE/ erd per dé;;’ ;’;9) REQUIRED FEED BINS
and per month (tons

NUMBER OF BIRDS & mi)SD =0.70 t/m? ONE MIX TWO MIXES
125 kg/

1 house/1000 birds 3.75 tons 1 x4 ton QUANTITIES TOO SMALL
53m?3
250 kg

2 houses/2000 birds 7.50 tons 1x7-8ton 2x4ton
10,7 m3
375 kg 1x7ton+1x4-5

3 houses/3000 birds 11.25 tons ton OR 3x4ton
16,1 m3 3x4ton
500 kg 1x14-16ton OR

4 houses/4000 birds 15 tons 2% 7-8ton OR 2x 471 ;Zttzr;oR
21,4 m3 4 x 4 ton
625 kg 1%x17 -20 ton

5 houses/5000 birds 18.75 tons 2x9-10 ton 2 ’;i‘;tg:]on
26,8 m3 5x 4 ton
750 kg 2x10-11ton 2x10-11ton

6 houses/6000 birds 22.5 ton 3x7-8ton 3 x 7-8ton
321 ms3 6 x4 ton 6 x 4 ton

ACCESS ROAD _AND TURN CIRCLE

Specifications of the road to adhere to those used by the KZN Department of Transport Type 7A road
5.0m wide. See Drawing Road cross section.

Clearing and Grubbing - COLTO 1700

Clearing and grubbing of the road reserve and drainage area to COLTO specification 1700s and supplied
drawing for a Type 7A Road. All topsoil removed during this process must be stockpiled in heaps not
higher than 1m for later use during rehabilitation and landscaping. Clearing and grubbing must cover the
entire extent of the construction width (app. 10m) and include all space to be taken by drains.

Cut to Fill - COLTO 3300, 1600

The dimensions of cuts shall be generally in accordance with the details of the typical cross sections of
the drawings and shall further be defined or amended during the course of constructions from the
Engineer.

Road base to be compacted to 95% Mod AASHTO

Pavement material will be G6 to be compacted to 93% Mod AASHTO in 1 layer of approximately
100mm.

If feed delivery will be by truck, a big enough turn circle will be part of the scope of works.

26) SOIL CONSERVATION WORKS / EMBANKMENT TOE PROTECTION
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In case the site requires considerable amounts of cut and fill, the construction of embankment toe
protection may be required. This could be include the installation of gabion baskets on a gabion
mattress or concrete foundation.

In most cases only two courses of gabion baskets are required on a foundation of Reno mattresses.
Use baskets that are 1.00m high and 1.00m wide, filled with hand stone.

PULLETS
Supply and delivery, including off-loading, of 1000 fully vaccinated point-of-lay white pullets (Hy-line).

No mortality during transport is allowed and dead animals will have to be replaced.

MEDICATION AND INSECT CONTROL
Insecticide. Supply of Efekto karbadust insecticide dusting powder. 20 bottles per 1000 pullets.

Vaccines: 5 x bottles of -30 ND Vaccine (B1-type, Lasota strain live virus) per 1000 pullets

EGG CARTONS
Supply of 50 plastic egg trays (30 egg capacity) per 1000 pullets.

Supply of 50 bundles of eco 30 tray (170 units per bundle).
Supply of 50 bundles of 6 x 2 dozen trays (150 units per bundle).
Supply of 50 bundles of 18 x 1 tray.

EGG GRADING MACHINE

Supply of an entry level, stainless steel hand picker grading machine able to grade up to 7 weight
classes of eggs. Capacity: 1200 — 1800 eggs per hours. To be operated by one person.

Should have Candling installation - Accumulator - Protective cover over the balance units - Packing
table.

SORTING/PACKING/STORAGE SHED

As per drawing RDN/2016/031/ANS. Technical specifications, including foundation and dimensions,
will be largely the same as the layer house itself. This includes the installation of isoboard.

Dimensions: 9.00m x 4.50m x 3.20m (front)/2.60m (back). Total length layer house + sorting shed:
45.0m.

Depending on the space, the shed can be built onto the house (preferred), or separate. If the grading
shed is built onto the layer house, the seamless aluminium gutter will be 45m long. The placement
of the water tanks will be as in Figure 10 below.

Figure 10: Location of water tanks in case grading shed is built onto layer house (A) and when separate (B).

Constructio

oom 135m 13.5m 9.0m
A | GRADING SHED LAYER HOUSE J
LA S |
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~45m  45m 8.0m 20.0m 8.0m
[D @ Seamless alu?inium qutter [D
B GRADING SHED LAYER HOUSE
AN

A4 Doors: In case shed is built onto the layer house: 2. One connecting door to layer house plus one
outside door. In case the shed is a separate building: 1 door only. Specifications as in BoQ Page A1
— items C14-18

5 Windows: 4. Dimensions: 2.00m (L) x 1.50m (H). Steel frames with cottage panes. Glass panes 4mm
thick.

.6 Lighting: 4 setsffixtures of T8. Refer to PTS Optional item No. 18 for detailed specifications for the
lighting.

Construction of a 1000 birds layer house with curtains at Dipha layer project near Ulundi | August 2018 - 39 - | Page



@ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

ANNEXURE A BOQ 1000 BIRDS LAYER HOUSE(S) | CURTAINS | AUGUST 2018 PAGE A1

STANDARD ITEMS DIRECTLY RELATED TO NUMBER OF HOUSES (A - C)

# DESCRIPTION OF WORK UNIT| QTY | RATE TOTAL
A |MATERIALS FOR CONCRETE & WALLS (HOUSE ONLY)

1 [Cement 50kg pockets* No. | 250
2 [River sand (course)* m?3 19

3 | Concrete stone* m3 16
4 |(Building/Plaster sand* m3 12

5 |M 150 Cement blocks (Quantity includes 5% breakage) No. | 1250
6 |Brick force (M150 Block/20m roll rolls 32
B | TIMBER PRODUCTS (HOUSE ONLY)

7 |Poles (CCA-treated) 125-150mm @, x 3.9m no. 17

8 |Poles (CCA-treated) 125-150mm @ x 3.3m no. 17

9 | Anti-split plates (70mm diameter) No. 38
10 |75 x 50mm SA pine purlins (TBTO treated) m 252
11 |38 x 114mm SA pine beams (TBTO treated) m 256
12 | 150 x 50mm SA pine beams (TBTO treated) m 66
13 [ 76 x 228mm SA pine rafters (TBTO treated) No. 19
C |DOOR (HOUSE ONLY)

14 Mleranti (NOT pine) frame_d or Iedgeq apd batten door 2032 x 813 x 40mm thick o, 1

with additional cross bracing on the inside (150mm wide)

15 | ex44 x 60mm meranti doorframe no. 1
16 | Gower or Radius euro profile cylinder lock set (Union, Yale or equivalent) no. 1
17 | Ball bearing galv.steel butt hinges 100 x 75 x 7(min) x 3mm + 5Smm screws no. 3
18 [ 150mm galvanized steel padlock with gutter bolts no. 1
19 [ Solid Brass or zinc padlock (Sobo/ Master/Yale/ Union/Abus- no cheap ones) no. 1
D [ROOF & CLADDING (HOUSE ONLY)

20 |6.0m x 0.50mm corrugated aluzinc 10.5 grade (762mm eff. cover) (roof sheets) | No. 48
21 | Standard galvanized hurricane clips No. | 450
22190 x 38 x 1.0mm truss hangers No. 40
23 | 75mm wire nails kg 15
24 | 60mm std roofing screw including washer (100/box) box 30
25 | 1.25mm binding wire (56m/roll of 500g) roll 2
26 | 25mm galv. steel staples for fastening of weld mesh kg

27 | 30m roll of 1200 x 25 x 25 x 1.6mm weldmesh (fully galvanized) No. 4
LSUBTOTAL PAGE A1 (TRANSFER TO SUMMARY PAGE A9 — LINE $1) > R
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ANNEXURE A BOQ 1000 BIRDS LAYER HOUSE(S | CURTAINS | AUGUST 2018 PAGE A2

STANDARD ITEMS DIRECTLY RELATED TO NUMBER OF HOUSES (D - G)

# DESCRIPTION OF WORK UNIT| QTY | RATE TOTAL
D | ROOF & CLADDING (ctd)
28 [ 30m roll of 1200 x 25 x 25 x 1.6mm weldmesh (fully galvanized) No. 4
29 [ 15mm @ galvanized steel handibars (threaded bar) in 1m lengths no. 34
30 | Zinc plated 15mm hexagonal nuts no. 204
31 |Washers 12 x 45 x 1.5mm no. 204
32 | Fibre cement/ Nutec fascia boards (3000 x 300 x 12mm) at ends of rafters No. 26
33 | Fibre cement Nutec OR uPVC fascia boards (300mm x 12mm) No. 26
34 |Fascia board joiners or jointer plates No. 30
35 | Insulation: 30mm thick Isoboard. m? 180
E |WATER PROVISIONING see Fig.1: Installation of tanks & gutter connection
36 | Water tank polypropylene 2500 L No. 3

30mm @ PVC pipe (500-800mm in length) to connect tanks, with high density

37 plastic on/off ball valve (30mm@), plus fittings No. 2

38 | Aluminium seamless 125mm OGEE gutters 0.7mm gauge m 36

39 | Aluminium downpipes 100 x 75mm. 3 per tank, various lengths, 6 pieces in total | Sum 1

40 | Aluminium bends (A2) 100 x 75mm. Two per tank, 4 in total No. 4

41 | Aluminium funnel outlets 290mm x 100mm x 75mm No. 2

42 | Gutter end caps for 125mm OGEE profile gutter No. 2

43 | Screw, pop rivets and other fixtures Sum 1

44 | Silicon sealer (Tube) to seal entry of down pipe into tank No. 1

45 | Water reticulation features, connections and fittings as per Section 22. Sum 1
BUL R CONNECTION — STANDARD OPTION (WITHOUT PUMP
Price this ifem if the house(s) will be supplied with w 2 an existing
pipeline. Ifthis is not t e, do NOT price this i nd go to section N
(Optional works) to price the altemmative optierr Twater supply by outside tanks). sim D?ESIVTS&I é\ﬁ TDI;AYGI'ED §£CE
Connection of existing main wat ply Ti the in-house pressure fanks. INSTEAD
Including supply & installation of water meter + valve-inside a valve chamber, :
piping from th ine to the house(s) and all other items d on Drawing

7:1n jon Schedule for Pressure Tanks for Layer Sheds RDN/20 NS).

F |PLASTIC SHEETING
47 | (USB) Type C250 Micron plastic sheeting (Black/Green): Roll 3.00 x 30m SABS | Roll 2

48 | 250 Micron plastic sheeting for damp proof course 150mm wide x 40m roll Roll

G |PAINT AND MISCELLANEOUS

49 | Plaster primer x 1 coat 6m?/L coverage. Litres | 30
50 | Varnish (Dark) for door Litres | 2

51 | Superior ext.PVA paint (white) e.g. Wall 8All, Micatex, etc. 2 coats. Cover 8m7/L | Litres | 50

SUBTOTAL PAGE A2 (TRANSFER TO SUMMARY PAGE A9 - LINE S2) > R
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@ ~ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

ANNEXURE A BoQ 1000 BIRDS LAYER HOUSE(S) | CURTAINS | AUGUST 2018 PAGE

A3
STANDARD ITEMS DIRECTLY RELATED TO NUMBER OF HOUSES (H - J)

# DESCRIPTION OF WORK UNIT|QTY| RATE TOTAL
H | SOIL POISONING
52| Soil poisoning by recognized pest control expert.(220m?) Sum | 1

| | EARTHWORKS
Removal of 150mm of topsoil (50 x 15m), spill to agreed upon site &

53 spread/level out Sumil| 1
54| Leveling of site 42m x 12m (building footprint plus 3.0m on all sides) Sum | 1
55 | Digging of the foundation trenches and pole holes Sum | 1
56 gtgrm water drain above the house(s). 50-100m long V-drain 2.0m wide & sum| 1
.5m deep

J | CURTAINS

57 | Green/ Blue PVC Tarpaulin curtains 550 g/m2 - 13.3 x 2.50m x 2 m? | 66.5
58| Green/ Blue PVC Tarpaulin curtains 550 g/m2 - 13.3 x 2.20m x 2 m? | 58.5

59| Green/ Blue PVC Tarpaulin curtain side envelopes 550 g/m2, 0.75x3.00mx4 | m? | 9.0
60 | Green/ Blue PVC Tarpaulin curtain side envelopes 550 g/m2, 0.75x2.70mx4 | m? | 8.1
61| Swaged curtain conduit; HDG 25-30mm (1-1.25") OD, lengths of 3.4m (138") No. | 20
62| Swaged curtain conduit: HDG 40-45mm (1.66"0OD), lengths of 3.4m (138") each| No. | 20

63| Self-Drilling Tek Screws #12x1-1/2" Zinc No. | 200
64 | Black Polypropylene Rope - 5mm diam - roll of 100 m No. | 2
65| 2" Nylon Pulley w/swivel Eye No. | 60
66 | Primary 2-1/2" steel strap pulleys No. | 8
67 | Galvanized Aircraft Cable 3.2mm (1/8") thick Type 7x19 OR 4.8mm 3/16" thick. | m | 120
68 | Galvanized Cable Clamp 3/16" No. | 30
69 (1" Neo Bonded Galvanized Washers. Packet of 100 No. | 2
70| Fabric Clip for 1.66" OD Pipe No. | 60

SUB TOTAL PAGE A3 (TRANSFER TO SUMMARY PAGE A9 - LINE S3) > |R
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& KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

ANNEXURE A BOQ 1000 BIRDS LAYER HOUSE(S) | CURTAINS | AUGUST 2018 PAGE A4

STANDARD ITEMS NOT DIRECTLY RELATED TO THE NUMBER OF SHEDS (K)
# DESCRIPTION OF WORK UNIT | QTY | RATE | TOTAL
K | GENERAL

Preliminary & General
71 :z)ed & time related costs for Insurances, Occupational Health & Safety expenditure, | Sum 1
72 |Site establishment Sum 1
73 |Labour & Supervision Sum 1

SUB-TOTAL PAGE A4 (TRANSFER TO SUMMARY PAGE A9 - LINE S6) >R
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KZN DEPARTMENT OF AGRICULTU

OPTIONAL WORKS (L)

(Refer to OPTIONAL ITEMS Table on page 22 . Only SELECTED items in this table need to be costed..

ND RURAL DEVELOPMENT

ANNEXURE A BoQ 1000 BIRDS LAYER HOUSE(S) | CURTAINS | AUGUST 2018 PAGE A5

NR. |WORK DESCRIPTION UNIT QTY| RATE TOTAL
BATTERY CAGES
L | 2-tier housing system in compliance with sections 1, 2 and 3 of the Technical
Specifications for Battery Cages below.
Total minimum number of partitions required: 250.
>> Provide name of manufacturer:
= 2-tier system with 16 (4 x 4) partitions per A- frame. z 18
0.
Number of A-frames (Including 1 header frame):16
75 |Transport of all cages. Sum 1
76 | Installation of cages on site. Sum 1
DRINKING SYSTEM
Nipple valve gravity operated drinking system. One (1) nipple per partition with
4 layers. 250 stainless steel nipples. — ONLY from reputable company which
77 |specializes in cages and other poultry equipment- As per Technical Sum 1
Specifications for Battery Cages. With pressure regulators where required.
Including all fittings.
500 L pressure tank OR 2 x 250L blue plastic drums placed on wall mounted
78 |drum/tank stand as per drawing RDN/2016/12/ANS. Includes all fittings, Sum 1
installation and connection of tank to main water source and header tanks.
79 |Transport of nipple drinking system, tank and standard and all fittings. Sum 1
80 |Installation of drinking system, tank, PLUS connection to main water source Sum 1
EQUIPMENT
Pre-manufactured 300-400L closable feed trolley/laundry trolley (galvanized
81 |steel, fibre glass or polyethylene) with 4 castor wheels of which at least 2 are No. 1
swinging.
82 |Stainless steel trestle table 1.80m (L) x 0.75m (W) x 0.80m (H) No. 1
83 | Aluminium single ladder 3.5 - 4.0m high No. 1
84 |Plastic Buckets 20L No. 6
85 |Large plastic foot dip tray for disinfectants No 2
86 |HDPE transport crates with locking gate catch No. 15
87 |Cooler box (4L) No. 2
SUBTOTAL PAGE A5 (TRANSFER TO SUMMARY PAGE A9 - LINE S7) > (R
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@_ = KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

ANANEXLRE & Bo 1620 =105 LAYEIR HOUSE!S, | SURTAINS | AUCUSTRS

e 22 . Only SELECTED ite

TATA SR N T4 W LW

# (Refer fo OPTIODESMMN’WMR&N_SELEGTED ltemgmamm TOTAL
()i =1}

Ohmbetiard dtthe injrid require

(8 TLTXtures.—Clo: ith poly-acrylic fens and waler pro gffseat
uAberot-7 ton-Bifs-reet:
arity light (above door). With ené

e g =
- =
3 g

Sum 1

M, with all fittings and

1N3 pssBeRl o Fﬁﬁ@[&l@?ﬁ %Q?éﬁ%?%a@?‘ﬁ&?ﬂqm&dmw ‘guteaéfipn of | Sum | 1
g5 Wemsﬂmﬂ@@ﬂwe house. Connection of the outS|de collection tanks with the | Sum | 1

III hUI.lJG FGDG-\JUIU lanks Illhiudlng a'I'H‘temg IUC-IlUI\.vU UIF D'a I“Is ? ITIU{OHU{IU!I
W - —om L
104 »ﬁH%B'Xr%%’Sﬁ?HF&j%%&Ph%f gyt (15-17 weeks old) from cetfled stk Sum fj 1
Number of pu lets:
i {ES-RNEANAL ':' L' ................................................
X mwmlnsectmde dusting powder  12bottles Sum 1

105 Supply of 30 ND Vaccine (B1-type, Lasota strain live virus) 12bottles

Snpniu fencing m%;@]s_a@gg;dmg_‘g_d;mg_&_s&ggﬁgahnnc Ihmnor@ snmt +3

+ flat wrap razor wire coil 500mm
Raquiediiength: 130m.  >> See figure 8 - Configuration 1A.

1) Plastic eag trays (30 eggs). No:100 x trays
Sum 1
encing accorgdl o awing & specifications No.50 x 50 bundles
undles o?% X ngen {ray No:50 x 50 bundles

Q |24) 501PunAERI{ES x 1 tray. No:50x 50 bundles

=151 Lonstrucllon 01 One Ven[lla[eu Improved Latrines. Number
{30 EGG GRADING MACHINE

aw7 i }ij‘gé‘ lns MY tevet, st g{ess atnesel an Izr rl?dlnp achne abletograde | Sum 1

-Gl
i oLinnDil vy e
Or

PPLY FEED
F A SORTING/PACKING/STO
sﬁﬁ,pgrg[ﬁwa@ RENMG#AH §/031/A ical Specifications, including foundation | S
bl Y rgely the same as the layer house

Number of feed miXes ... one (One or twWo)
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@ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

SUBTOTAL PAGE A7 (TRANSFER TO SUMMARY PAGE A9 - LINE S§9) >> R

ANNEXURE A BOQ 1000 BIRDS LAYER HOUSE(S) | CURTAINS | AUGUST 2018 PAGE A8

AB - ADDITIONAL WORKS
Works not listed but required due to project specific situations
# DESCRIPTION OF WORK UNIT | QTY | RATE TOTAL
7 T U S
4Og [Fremeesrr e s Sum 4
< 3 U
qq0 [ e Sum 1
7 U
g [ e Sum 4
1 U RS
qqg [ s Sum 4
) T U
qqg [ e Sum ;

SUBTOTAL PAGE A8 (TRANSFER TO SUMMARY PAGE A9 — LINE $10) |
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@ i KZN DEPARTMENT F AGRICULTURE AND RURAL DEVELOPMENT

ANNEXURE A BOQ 1000 BIRDS LAYER HOUSE(S) | CURTAINS | AUGUST 2018 PAGE A8

>> PRICING SUMMARY <<

LINE BILL OF QUANTITIES - PAGES TOTAL
31 STANDARD ITEMS DIRECTLY RELATED TO NUMBER OF HOUSES
TOTAL PAGE A1 R
52 STANDARD ITEMS DIRECTLY RELATED TO NUMBER OF HOUSES
TOTAL PAGE A2R
s3 STANDARD ITEMS DIRECTLY RELATED TO NUMBER OF HOUSES B
TOTAL PAGE A3
s4 TOTAL OF LINES S1 +S2 + S3|R
35 NUMBER OF SHEDS 1 R
MULTIPLY TOTAL IN LINE S5 WITH NUMBER OF SHEDS >>>
S6 STANDARD ITEMS NOT DIRECTLY RELATED TO THE NO. OF SHEDS
TOTAL PAGE A4R
o | OPTIONAL WORKS (1) - CAGES
TOTAL PAGE As|R
S8 OPTIONAL WORKS (||) -
TOTAL PAGE A6}
oo | OPTIONAL WORKS (i) -
TOTAL PAGE A7R
$10 ADDITIONAL WORKS
TOTAL PAGE AgR
<11 TOTAL EXCLUDING VAT
SUM OF S6 + S7 + S8 + S9 + S10
$12 VAT 15% R
513 GRAND TOTALR
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ANNEXURE B:

KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

PAYMENT SCHEDULE LAYER HOUSE(S)

Please note that the below percentages are primarily related to the volume of work the phases constitute of the
total project volume. The phases reflect a maximum number of payments, and not the exact amounts per
payment as payment certificates are drawn up on the actual works done and often include payment for works
done from more than one phase. OPTIONAL WORKS are listed in italics

PHASE
#

PHASE DESCRIPTION

App. % of
contract

Payment after
completion of
phase

Preliminary and general/Site establishment + Levelling

1) Insurances, project risk, workman’'s compensation, UIF Etc.

2) Project administration, services, external services, testing,
safety, provision of all required equipment for works at
required times etc

3) Site preparation (bush/veld clearing).

4) Levelling of the site according to specs.

5) Setting out of shed and digging of the foundations and holes
for the poles;

6) Construction of storm water drain

Optional Works (OW)

> Soil conservation works/embankment toe protection
> Construction of access road & turn circle

12%

10.8%

2*

Poles, materials and flooring preparations

7) Delivery to site of all building materials

8) Erection of poles, including concrete footings

9) Casting of the strip foundation

10) Brick up walls up to floor level (3 block courses)

11) Excavate to final floor levels-stockpile soil or dispose as
ordered.

12) In-situ floor base material compacted to Engineer’s approval.

13) Soil treatment (ant poisoning). Submit certificate.

14) Complete application and compaction of floor base.

Optional Works

> Construction of sorting/grading shed - items 7-14).

> Weighting 5% of 20%

20%

18%

Floor and walls

15) Cast concrete floor in accordance with drawings and specs;
16) Finish all walls up to roof height and install doors;

Optional Works

> Construction of sorting/grading shed - items 15/16 > Weighting
4% of 15%

15%

13.5%

Roof, gutter, weld mesh and fascia boards

17) Complete roof structure with fascia board and mount fascia
boards & gutter;

18) Install weld mesh

19) Supply & install curtains

Optional Works

> Construction of sorting/grading shed - items 17/18.

> Weighting 2% of 8%)

8%

7.2%
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KZN DEPARTMENT OF AGRICULTURE AND RURAL

o

PHASE

PHASE DESCRIPTION

App. % of
contract

phase

Fencing, VIP latrines and Site cleaning

(20) Cleaning of site.

Optional Works (OW)

> Supply & erect fencing and install gates according to drawing &
specs.> Construction of VIP Latrine(s)

2%
Excl. OW

7%
Incl. OW

1.8%

6.3%

Water provisioning

(21) Supply & installation off rain water tanks, including tank
stands

(22) Supply & installation of pressure tanks inside the house(s)

(23) Connection to bulk water source

5%

4.5%

Poultry equipment and pullets

24) Supply & installation of cages, and nipple drinkers
25) Supply & installation of and equipment

Optional Works

> Supply and installation of bulk feed storage bins + civils
> Supply pullets

> Supply feed mix, vaccines, egg trays

> Supply & install egg grading machine

25%

22.5%

Electrical Installations & Equipment

26) All fixtures installed and connected to grid, lamps & circuit
breakers working

Optional Works

> Supply & Installation of surface pump

> Supply & installation of circulation fans

8%

7.2%

Retention money 5% at practical completion

5.0%

10

Retention money 5% at final completion after 1 month

0% if
no defects

5.0%

TOTAL

100%

100%
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__ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

ANNEXURE C ADDITIONAL INFORMATION

(1) EQUIPMENT & RESOURCES:

Please provide an indication of the equipment and resources which will be available to execute the
services required:

No Equipment and resources available in order to execute the services:

(2) SUB CONTRACTED WORKS: Please list which parts of the works will be sub-contracted.

No Sub Contractor Subcontracted Associated works
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

(3) EXPERIENCE: Please indicate your experience and expertise by completing the table:

Role
- . Name and
Name of project + ] . (self or Project
No g Project description contact number
Period sub- value
of referee
contracted)
1
2
3
4
5
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Detail A

i

'F—:—--___ — Roof pitch 8.5 deg.
\I[ ] —e—— =
| —
|: 38X 114mm e P
tie beams notched mm beams Fascia board
:]
50 x 25 x 2.5mm weld meshE* into pole ]I 3000 x 300 x 10mm
ﬁ Isox2
Plaster finish on inside of blocks | o :,eé ):ni.sstzn "

A

—  Wall back side: 6 courses

Erontwall: 7 courses,
1.5 of which underground 75mm thick

Screed 1:4 mix, 1.5% slope concrete fioor,

-

IR RO N

500mm x 75mm apron

200 x 50mm PVC pipe

=

1
o

Concrete_stn‘p foundation
Width: 400mm <> Thickness: 150mm

CROSS SECTIONA-A

Building sand (75mm) Compacted soil {125mm}

38 x 114mm beam Second boerd (1500mm length
notched out in 76 x 228 rafter econd fascia boar mm lengt .
flush with rafter end mounted on 38 x 114mm beam. | Self tapping screw (60mm)
Material fibre cement (Nutec) or uPVC.
Height 225-300mm Corrugated
iron roof
_ , 150 x 75mm purlin
; P handibars 12mm with
Fascia board 38 x 90 x 1.0mm 'dm‘“ﬁ“
3000 x 300 x 10mm | iruss hanger washers and bolis
= ] " rafter 76 x 228mm
Weldmesh up to bottom |
of rafter OR 75-100mm Notch out top of poles 38 x 114mm beam
higher if 225mm fascia so they interlock with the
boards are used. 76 x 228mm rafter beams. 75 mm wide top of [
150mm pole I
both 38 x 114mm beams
and purlin notched out in
pole and flush with pole )
circumference fls‘gr(:‘ﬁr:gtlzr

DETAIL A

Side View NTS

Front View

KZN DEPARTMENT OF AGRICULTURE,
ENVIRONMENTAL AFFAIRS & RURAL DEVELOPMENT
ENGINEERING SUPPORT SERVICES

4 PINOAK AVENUE / PRIVATE BAG X6005 - HILTON / 3245 / PHONE : 033-3438300
FAX : 0333438443

DRAWING 1A

ROOF DETAILS
POULTRY UNITS
FOR 1500/1000/
500/300 BIRDS
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