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INVITATION OF QUOTATION ABOVE R30,000.00
THIS FORM SHOULD BE COMPLETED IN DETAIL AND SHOULD BE ACCOMPANIED BY A VALID TAX
COMPLIANCE STATUS PIN AND VALID BBBEE VERIFICATION CERTIFICATE/AFFIDAVIT /PROOF OF

CIDB GRADING

QUOTATION NUMBER: R/S/1920/1698

VALIDITY PERIOD OF QUOTATION.........coeveinnneee

(To be completed by the Supplier)

CLOSING DATE: 05/12/2019

CLOSING TIME: 11:00

SPECIFICATION?

DESCRIPTION(SPECIFICATION/S) OF ITEMS/ COMPANY NAME:

SERVICE REQUIRED: SUPPLY, DELIVER, OFFLOAD AND

CONSTRUCT BOREHOLE AT ~KWASOKHELA | T ';%i

LOCATION IN DR NKOSAZANA DLAMINI ZUMA '

LOCAL OFFICE CONTACT PERSON:
CSD REG NUMBER

SEE SPEC ATTACHED. MAAA

DOES OFFER COMPLY WITH YES/NO

(DELETE WHICH EVER 1S NOT APPLICABLE)

DOES ARTICLE COMPLY WITH SABS SPECIFICATION?
HAS IT BEEN INSPECTED BY SABS?

YES/NO
YES/NO
(DELETE WHICH EVER IS NOT APPLICABLE)

DELIVERY PERIOD AFTER INITIAL ORDER?

IS THE PRICE FIRM

WHERE ARE THE STOCK HELD?
(PHYSICAL ADDRESS , PLEASE)

QUOTATION PRICE INCLUDING VAT
(VAT TO BE ADDED BY REGISTERED VAT VENDORS ONLY)

COMPANY OFFICIAL STAMP (COMPULSORY})

SIGNATURE OF BIDDER

DATE

NUMBER OF PAGES DELIVERED BACK TO THE DEPARTMENT
BY THE SUPPIER

.............................. ( Supplier to complete)

N.B DOCUMENTS MUST BE DEPOSITED IN THE BID BOX AT SCM- DEPARTMENT OF AGRICULTURE 4 PIN OAK AVENUE
HILTON QUARRY BOX. _NO FAXED QUOTATIONS WILL BE ACCEPTED

ATTENTION OF: NOKUPHIWA KHOZA

TEL: 033 343 8359

NB:.THE ATTACHED SBD4 & SBD9 FORMS MUST BE COMPLETED N FULL.

THIS QUOTATION COVER PAGE MUST BE COMPLETED AND RETURNED WITH ALL YOUR QUOTATION DOCUMENTS.




COMPANY NAME

ADDRESS
CONTACT PERSON
CONTACT NUMBER
FAX NUMBER
DESCRIPTION OR
SPECIFICATION OF ITEM lé';'('gLP'\*,'f\:.F TOTAL PRICE
Supply, deliver, offload and
construct borehole (site, drill, test
equipping of borehole) at
KwaSokhela Location in Dr
Nkosazana Dlamini Zuma local
office, Hlanganani. R C R c
LINE REQUIRED
NO. QUANTITY
(Please be very specific and
clear)
1. See the attached Bid documents
2.
* LABOUR (IF APPLICABLE)
*DELIVERY (IF APPLICABLE)
TOTAL
*ONLY APPLICABLE TO VAT REGISTERED SUPPLIERS 15% VAT
TOTAL PRICE

*VAT Registration No. (Supplier)
When Required (Requester) :

20 June 2019

Where Required (Requester): KwaSokhela Location in Dr Nkosazana Dlamini Zuma Local
Municipality, Bulwer Town.

Contact details of requester:

Malunga M.Y. 076 7544 248

TEL 039 832 9479
Mark one Box
COMPANY STAMP PRICES ARE VALID FOR | 3 60 | 90 DAYS
SIGNATURE ........cccoriueeeeneeeeeninesresesenesaneavens
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PROVINCE OF KWAZULU-NATAL

SITING, DRILLING, TESTING, EQUIPPING OF

BOREHOLES
May 2019
DISTR[CT HARRY GWALA
NAME OF BOREHOLE | KWASOKFELA
CO - ORDINATES S 29941898
E 29,865952

This document contains:

No. Section Pages
1 | A- Project Particulars 2
2 | B— General Conditions of Contract 3-6
3 | C- Project Technical Specifications 7-10
4 | Bill of Quantities 11
5 | ANNEXURE A: Work Phase Schedule
6 | ANNEXURE B : Additional Information




A - PROJECT PARTICULARS

1) PROJECT DESCRIPTION / BACKGROUND

The project covers the siting, drilling and equipping of ......1..... Bore Hole

2) LOCATION
PROJECT
NAME OF PROJECT DISTRICT DISTANCE (Km's) NAME OF PROJECT CO_ORDINATES
FROM NEAREST NEAREST TOWN (if available)
TOWN
S 29,941898
Kwasokhela Harry Gwala 15kms Bulwer E 29,865952

For exact location see attached map(s) or directions to be provided at site briefing.

3) GENERAL SCOPE OF WORKS

The contract covers the supply of all material, drilling and equipping of borehole(s). The
following are the scope of works for the drilling and equipping of boreholes: Details of these
works are specified in Section C: Project Technical Specifications.

Desktop Assessment: The co-ordinates of the boreholes must be plotted on GIS map
coverage and assessed for the probability of ground water.

Site Assessment: The physical site must be surveyed with a Magnetometer or equivalent
Geohydrological survey equipment.

Drilling: The appropriate drilling must be done according to the ground conditions and to the
appropriate depth based on the above results, ie. Air Percussion,Mud Rotary Percussion,
Symetrix, Odex

Equipping - The borehole is to be equipped with a quality SABS approved pump carrying a
minimum of a 12 month quality guarantee.

Strength of concrete - 20MPa for the tank stand footings, concrete bases.
Tank Stand - Galvanised 3m tank stand to carry 5000L JoJo Water Tank.
Water supply - 2X500L Jojo Drinking troughs (Secured with galvanised frame)

Water supply - Tap stand with stand encased in concrete and pvc piping, secured to
concrete block 1.2m X 1m X 200mm

3]



B - GENERAL CONDITIONS OF CONTRACT

1) COMPETENCY

Geohydrological services are to conform to the standards detailed in the “Criteria for Ground-
water Development for the Community Water Supply and Sanitation Programme” by the
Department of Water Affairs and Forestry 1996. The consultant / organization must be
registered and recognized for their proficiency in hydro-geological services.

Valid proof of registration with the South African Council for Natural Scientific Professions
(SACNASP) must be attached

Registered and paid up members of the Ground-water Association of Kwa-Zulu Natal must
supply a copy of their membership details!!!

The bidders competence and reliability will be evaluated according to the proof of previous
works indicated in Annexure B.

COMPETENCY OF THE CONTRACTOR

2) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the Works
according to the true intent and meaning of the Drawings and Specification taken together. The
Contractor shall provide without extra charge all assistance and everything reasonably necessary
for proving the quality of work done as may be required by the Engineer.

3) SUB-CONTRACTED WORK

The Contractor shall not sub-contract the whole of the contract. In case the Contractor decides
to subcontract part of the work he shall obtain written consent of the Engineer. Any such
consent shall not relieve the Contractor from any liability or obligation under the contract and
he shall be fully liable for the acts, defaults and neglects of any sub-contractor, his agent or
employees. The Contractor remains fully responsible and accountable for all aspects of the work
(quality, timorousness and budget).

4) VARIATIONS / ‘AS BUILT’ DETAILS

No variations or alterations may be made without the prior approval of the Regional Engineer. As
the work progresses, the Contractor shall keep full records of all amendments to and deviations
from the specifications as issued to the Contractor at the start of the contract. These details
will, where appropriate, be noted on the supplied drawing. All alterations will be deemed to
have a zero additional cost implication. If any additional works are required that have an
additional cost implication then these must first be authorized in writing by the Regional
Engineer. Refer to Clause 41: Ancillary Materials, Services And Equipment.

5) VERIFICATION OF EXPERIENCE

The Bidder will be required to produce adequate and sufficient references to enable the
Department to inspect previously completed projects and assess the capacity of the Bidder. The
Bidder shall provide such information in Annexure B - Additional Information.




PRICING AND PAYMENT STRUCTURES

6) FIXED RATE CONTRACT

The contract shall not be subject to contract rate (unit price) adjustment. Bidders must
therefore allow for increased cost for the contract duration, including possible delays in
awarding the Bid in accordance with the validity period. The tendered rates will be applied for
calculating the payment value by using the actual quantities as measured and certified by the
engineer at completion of the work.

7) PRICING

The Bidders will be required to Bid for all services, products and commissioning as specified in
this document and associated plans. Partial bids will not be accepted. If a Bidder does not Bid
on all items, his/her Bid may be rejected.

All prices tendered are to be in South African currency. All prices must exclude Vat. Vat must be
added in the pricing summary.

¢ All items as described in the project specification are to be priced in full.

e Prices to exclude VAT.

o The costs for travel, accommodation, all associated disbursements and labour must
be included in the rates/amounts tendered for the all the works required.

» Transport/Delivery costs must be included in the pricing. It must not be a separate item.
VAT must be filled in as the sub total followed by the complete price for the entire
project.

e The tendered price must have your company stamp, date and be signed by an authorised
person.

8) QUANTITIES OF WORK

The Contractor shall receive payment only for the works actually executed and approved by the
Engineer. No claim for an extra or for any addition, or for any variation shall be entertained
unless such extra, addition or variation was ordered in writing by the Head of Department.

9) PROGRESS PAYMENTS

.1 The contractor may submit claims for progress payments only on completion of the
hereunder listed levels. Payment shall only be paid for claims, which are commensurate with
the works actually executed and complete. NOTE: Payment will only be made against the
construction progress as pertaining to built items. Movable items and materials on site are
excluded from progress payments until they have been fully installed, fitted or built up.

.2 If any item or part of an item in an invoice is disputed by the Engineer, the Engineer
shall give notice of such with reasons.

.3 The contractor shall be paid in monthly instalments_up to a maximum of five (5) or one (1)
per borehole if more than 5 boreholes are awarded through a single order. Refer to
ANNEXURE B: Work Phase Schedule for Drilling and Equipping of a Borehole for the
values of each phase. Please note these values are primarily estimates of what part the
work phase constitutes of the entire project, and do NOT reflect the exact amounts paid per
payment. Usually payment certificates reflect work done in several work phases, which have
not necessarily all been completed. Verification of the % complete will be at the sole
discretion of the Engineer.

.4 ANNEXURE F presents a pro forma payment certificate. This will be used in conjunction with
ANNEXURE B (Work phase schedule). The latter provides an approximate maximum to
prevent over-payment of items that have been clearly over-priced.

.5 Part payments will be made after the Department has approved the completion of each
construction phase.




10) DEFECT LIABILITY PERIOD

The contractor shall unconditionally guarantee all materials, workmanship related to the works
for a minimum period of twelve (12) months. The guarantee shall cover any defects due to
inferior materials and/or workmanship of the Contractor, or any of his sub-contractors, fair wear
and tear excepted. The Contractor shall repair, remedy or replace any such defects, part or
complete works without delay and at his own cost.

If any defects are not remedied within the period specified by the Head of Department, then the
Head of Department shall have such defect repaired at the risk and cost of the Contractor by
another Contractor whom the Head of Department deems to be proficient in the work without
prejudice to any rights the Head of Department has against the defaulting contractor. The Head
of Department will give written notice to the Contractor of such instances where he appoints
another Contractor to remedy defects in the works.

11) SERVICE LEVEL AGREEMENT

The successful Bidder and the Department will sign a Service Level Agreement prior to
commencement of works. A proposed schedule of work must be provided by the contractor for
the approval of the Engineer within 2 (two) weeks of receiving notification of a successful bid.

12) COMMENCEMENT OF THE WORKS

The Department will organize a site hand-over to the contractor who will then be introduced to
the project stakeholders and participants. The site shall only be accessible to contractor staff
and Departmental representatives while work is in progress. If this contract entails the drilling
and equipping of more than one borehole, work on more than one site should commence
simultaneously. The site(s) will be handed back after practical completion. Site establishment
must start within one week, and the actual works within one week after hand-over of the site,
provided that an official order has been issued and that no exceptional circumstanced such as
inclement weather or other outside the control of either party to the contract prevail. In the
case the work has not commenced within three weeks of the hand-over and no attenuating
circumstances for the delay can be provided, the Department reserves itself the right to cancel
the contract and appoint one of the other contractors that have works.

13) COMPLETION OF THE WORKS

The project is to be completed within 3 months of award of Bid, provided that the order was
received within two weeks after award of the Bid. In case of the drilling and equipping of more
than one borehole, an extended period should be agreed upon, which will be part of the
Implementation plan/Work schedule as drawn up by the contractor before commencement of
the works and included in the Service Level Agreements.

14) RATE OF PROGRESS

The Works shall be completed within the time period indicated on the official order form.

If the Works are delayed by cessation of work by any workmen, inclement weather, or by any
omissions, additions, substitutions or variations of the Works, or of any items of work, labour or
material, or by another causes beyond the Contractor’s control then the Contractor shall have
the right within twenty-one days of any such cause of delay arising, to apply in writing to the
Department to extend the date of completion, stating the cause of delay and period of extension
applied for. The Department upon receipt of such written application may by order in writing
extend such date of completion by a period to be determined, or may refuse to extend such
date of completion, or may postpone giving a decision upon such application until completion of
the Contract period set out in sub-clause (a) of this clause. The date of completion will be
extended only to the extent approved by the Department.

Should the Contractor fail to apply in writing for an extension within the time set out above, or
should the Department refuse to grant any extension in writing, then the Contract period
provided by sub-clause (a) of this clause shall not be exceeded.



When the Works are completed the Department will give a completion certificate and the date
of such certificate shall be the date of commencement of the guarantee period.

15) TIME TO BE OF THE ESSENCE

Time shall be considered as the essence of the Contract. If, therefore, the Contractor fails to
commence work or the Works or to proceed with and complete the Works in compliance with the
projected timeframes, then the Head of Department shall have the right in his/her absolute
discretion to adopt and exercise all or any of the following courses wholly or partly, viz: -

+ To direct the Contractor, in writing, on any day named therein to suspend and discontinue
the execution of the Works, and to withdraw himself and his workmen from the said Site or
Sites, and thereupon: -

e To make any Contract or Contracts by calling for Bids or otherwise with any other Contractor
or Contractors for the completion of the Works, or any part thereof, at such times and upon
such terms as to the Department shall deem best.

e To provide such number of men, or purchase such materials, or both provide the men and
purchase the materials as to him shall seem fit and proceed with and complete the said
Works.

In relation to the foregoing provisions the Department shall charge any sums of money which

may be paid by the Department for completing the said Contract against the Contractor and if

such amount shall exceed this Contract, then the Department shall have the right to recover
such excess or any balance thereof from the Contractor by legal proceedings.

16) WORK SCHEDULE & PROGRESS PAYMENTS

The contractor is to supply a Gantt chart with the proposed times of completion of each phase.
The progress payments suggested in ANNEXURE B serve as a guideline for part payments.
However, the contractor, in consultation with the Engineer, may deviate from this as long as the
claim does not exceed the actual progress made.



C) PROJECT TECHNICAL SPECIFICATIONS

1) SPECIFIC SCOPE OF WORKS

To Facilitate the Drilling and Equipping of boreholes as indicated in Section A: Project
Particulars, clause 1.

a. Geohydrological Desktops study, physical survey (instruments) and siting of borehole.

Geohydrological services are to conform to the standards detailed in the
“Criteria for Ground-water Development for the Community Water Supply and
Sanitation Programme” by the Department of Water Affairs and Forestry 1996.
The consultant / organization must be recognized for their proficiency in hydro-
geological services.

Study and interpretation of published geological and hydro-geological maps

Study and interpretation of available remotely-sensed information (aerial
photography, ortho photos and / or satellite imagery)

Interrogation of existing databases - National Groundwater Archive (NGA) and
the Groundwater Resource Information Project (GRIP)

The siting of a potential ground-water borehole position must be pre-ceded by
the pre-feasibility and / or hydro-census study to maximise the success rate
within the most cost effective and productive manner. Every effort must be
made to identify targets offering the greatest potential success in terms of yield
and locality.

Siting is to be conducted utilizing at least one geophysical technique (preferably
two) by a hydro-geological consultant / team

More than one potential position is required per project, based on whether or
not the geophysical results show good potential for ground-water. The minimum
requirements are as follows:

Production application: a minimum of two(2) potential positions (pegs) required
per project.

Geophysical techniques include but are not limited to:

- Magnetic surveys

- Frequency domain electromagnetic surveys
- Gravimetric surveys

- Electrical resistivity surveys

- Seismic refraction surveys



b. Drilling of boreholes.

The drilling contractor will function under the direct supervision of the hydro-
geological consultant (unless otherwise specified). The hydro-geological
consultant will be responsible for the adequate instruction and on_site
supervision of the borehole construction for all aspects of that construction,
inclusive of technical and management aspects. The hydro-geological consultant
will be required to verify and document the construction parameters of the
borehole as well as to log the geological formation encountered in that
borehole.

Drilling method

Geological formation for
drilling method used

Rotary air percussion | All consolidated rock formations

(with limited overburden)

ODEX / Symetrix In all formation
Rotary mud flush In extensive unconsolidated soil
formation

c. Pump Test and laboratory water sampling.

The test pumping contractor will function under the direct supervision of the
hydro-geological consultant (unless otherwise specified). The hydro-geological
consultant will be responsible for the adequate instruction and on_site
supervision of the testing of the borehole and for all aspects of the testing of
that borehole, inclusive of technical and management aspects. The hydro-
geological consultant will be required to verify, document and interpret test
results and make pump and pumping recommendations. Payment shall be made
according to the type of test performed and per borehole tested. Test pumping
will typically be one of the following:

Step tests and associated recovery

Step test, 24 hour constant discharge and associated recovery

Calibration test, Step tests and associated recovery

Calibration test, Step test, 24 hour constant discharge and associated recovery
Comprehensive water sampling test ie. Bacteria, salinity etc.



d. Equipping of boreholes.

The hydro-geological consultant will be required to verify, document and
interpret test results and make pump and pumping recommendations. The
borehole will be equipped with the recommended submersible pump powered by
the recommended power supply ie. Generator

SVM Franklin Pump, Motor 1.1Kw and Control Box 1.1Kw (or equivalent to be
discussed with Engineer before installation), supplied by 4mm X 4 core electric
cable and secured with heavy duty nylon ski-rope.

Generator - 6.5 Kva with combination battery powered and pull start

3m Galavanised Tank Stand secured with 20MPa concrete footings (500mm X
500mm X 500mm).

5000L Jojo tank braced with 4mm wire ties to tank stand

2 X 500L Jojo drinking troughs secured to the ground with 50mm X 50mm X 2mm
galvanised frame. Frame to be secured in the ground with concrete footings.
Tap and tap stand secured in concrete and pvc piping 800mm above the
concrete slab.

Concrete slab is to be 15Mpa (1.2m X 1m X 200mm). The slab is to be recessed
50mm below natural ground level.

Supply(rising main) and delivery lines is to be 32mm HDPE class 10 (SABS
approved), 100m supply from borehole and 200m delivery to water points.
Trenching for piped water supply to be 600mm deep by 300mm wide

Fittings - control valves must be visited on both independent supply lines from
the Jojo tank to the drinking troughs and the tap. The drinking troughs are to
be further fitted with control valves before the float valve.

The pump will be secured in a concrete ring. Galvanised lockable lid to be used
to secure control box and pump(Alternative to be discussed with Engineer prior
to any installations). The ring or lid to be fitted with ease of use lockable box
which houses plug lead to prevent the continuous opening and closing of the lid.
All operation and service manuals to be supplied on commissioning.

e. Testing and commissioning of boreholes.

A complete operational test will be performed of the borehole pump and all
associated pipes and fittings. The Geohydrologist will be required to be present
on site to verify proper functioning of the borehole and to commission each

project.
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2) MATERIALS AND CONSTRUCTION

All materials must conform to SABS specifications for the products. This includes all items such

as piping, HDPE fittings, tank stands, reservoir tank, all other fittings, borehole pump and

control box, etc...

All construction works must conform to the applicable standard specifications and installation
requirements as per NBR requirements and manufacturers recommendations. All concrete works

to conform to Cement & Concrete Institute standards and recommendations.

STANDARD CONCRETE MIXES: (Class B concrete Slabs and footings)

Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)
Materials: SABS 1200 AA (3); SABS 1200 GA (3)
Cement : Common cement 32,5N or R to SANS 50197-1
Testing: SABS 1200 AA (7); SABS 1200 GA (7)

Quality control through the slump test SABS 1200 GA (5.4.1.2) SABS method 862. The contractor

is to supply the slump testing equipment.

Tolerances to SABS 1200 GA (6.4)

Formwork: Refer to SABS 1200 GA (4.4; 5.2)

Reinforcing: SABS 1200 GA (5.1)

Refer to standard concrete mixes specification.

SAND: (loose
MIX RATIO: MASONRY LIME:
e (By Volume) | CEMENT: kg | L ?;‘;)Samp) L
| 1:4 50 0-10 130
Il 1:6 50 0-40 200
SAND: (loose
MIX RATIO: MASONRY LIME:
AR S5 (By Volume) | CEMENT: kg | L ?:1‘; f)amp) L
Rich mix (foundations, 1% 50 0-10 130
wet areas)
General purpose 1%:35 50 0-40 165

STANDARD CONCRETE MIXES:

Concrete for non-structural purposes shall be “Prescribed mix concrete” produced in
accordance with the requirements indicated in table 5.1, and the Contractor is also
referred to the foregoing preambles insofar as they apply: -

Class of Estimated Maximum Proportion of Constituents
Concrete Minimum Nominal Size
Compressive of Coarse Cement Fine Coarse
Strength in Aggregate in (Parts) Aggregate Aggregate
MPA at 28 Days mm (Parts) (Parts)
A 10 37,5 1 (=2 bags) 4 5
B 15 19,0 1 (=2 bags) 3 4
C 20 19,0 1 (=2 bags) 2% 3N
D 25 19,0 1 (=2 bags) 2 3
E 30 19,0 1 (=2 bags) 2 YA

Cement and aggregates shall be mixed by volume and the contents of a 50kg sack of
cement shall be taken to be 0,033m3. Water addition should be kept to a minimum.
Only sufficient water should be used to produce a workable mix of 60-100mm slump.
A recommended maximum water: cement ratio is 1 for a 10Mpa; 0.8 for a 15Mpa;
0.65 for a 20Mpa; 0.59 for a 25Mpa; 0.53 for a 30Mpa mix, however the lower the
ratio the better the durability of the concrete. Approximately 210 litres per m3? of
concrete is required for an average quality sand and optimum quantity 19mm stone.
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BILL OF QUANTITIES
GEOHYDROLOGICAL SERVICES

Payment
Reference

DESCRIPTION

UNIT

Qry

RATE

AMOUNT

1
2

PRE-FEASIBILITY STUDY

HYDROCENSUS

a) Initiation, desktop collection
and verification of data and
map generation

b) Field verification and data
collection

BOREHOLE SITING

To include travel, accommodation,
travel time and all related
disbursements.

Production (motorized) application

REPORTING

Inclusive of professional time and
all associated disbursements

COMMISSIONING

Commissioning of project with
Departmental Engineer, Extension
Departmental Officer and
community participants.

To include travel,
accommodation, travel time and
all related disbursements.

project

project

resource

project

No.

Project

SUB TOTAL

ADD: 14% VAT

TOTAL CARRIED FORWARD
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BILL OF QUANTITIES
DRILLING OF BOREHOLE

ITEM
NO

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

1.1
1.2

2.1

2.1.1

ESTABLISH

Initial establishment cost at site for drilling
Set-up at site

a) Percussion

DRILLING OF BOREHOLES

For borehole diameter of 165mm

Air Percussion Drilling

a) Drilling Depth Range : 0 - 120m

b) Mild Steel 3- 4mm wall thickness

c) Development (Air Flush)

To include travel, accommodation, travel
time and all related disbursements.

No.

No.

hr

120
48

SUB TOTAL

ADD: 14% VAT

TOTAL CARRIED FORWARD




v

KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELGOPMENT

BILL OF QUANTITIES

TEST PUMPING
ITEM
NO DESCRIPTION UNIT QTY RATE AMOUNT
1 Establishment and Set-up Pump Testing No. 1
2 Pump Test
To include slug test, variable discharge
(4hr),24hr constant discharge, recovery No. 1
monitoring (1hr)
3 Borehole Disinfection - Granular chlorine (HTH No 1
or equivalent) ;
4 Borehole capping No. 1
5 Data Recording - (hard copy field sheet and No 1
digital excel spreadsheet) i
Water level monitoring at observation
6 No. 1
borehole
7 Collection of water sample No 1
(cold storage and delivery to the laboratory) v
SABS 241 Short borehole water quality analysis
8 at accredited laboratory 140. iote
To include travel, accommodation, travel
time and all related disbursements.
SUB TOTAL
ADD: 14% VAT

TOTAL CARRIED FORWARD

Bid document for the Drilling and Equipping of one or more Borehole(s) |August 2015

Page - 2 -




KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

BILL OF QUANTITIES
EQUIPPING
ITEM
NO DESCRIPTION UNIT QryY RATE AMOUNT
1 Establishment, Set-up and Equipping(labour) No. 1
2 Disinfection of borehole No. 1
3 Trenching (600mm X 300mm) m 230
4 SVM 3019 Pump & 1.1kw Franklin Motor No. 1
5 Franklin Control Box Std 1.1kw No. 1
6 Piping 32mm Class 10 HDPE (SABS approved) m 300
Fittings
7 (Termination kit, safety rope, compression fittings, No. 1
external fittings, tank fittings, tap stand and tap)
8 Cable 4mm (4 core) m 100
9 Petrol Generator (6.5kVa) No 1
Mounted on Wheelbarrow frame ;
10 | Galvanized tank Stand (3m High) No. 2
11 Jojo Tank 5000L No. 2
12 Protective Pump House No
(Concrete ring with lockable lid) :
13 Tap stand with Concrete block No 1
(1.5m X 1m X 200mm (20 MPa) i
Drinking trough (500L side by side)
14 Secured to the ground with 50mm X 50mm X 2mm No 2
galvanised frame. Frame to be secured in the ground i
with concrete footings.
Commissioning of borehole
13 On site for shags 2o )
To include travel, accommodation, travel
time and all related disbursements.
SUB TOTAL
ADD: 14% VAT
TOTAL CARRIED FORWARD
Bid document for the Drilling and Equipping of one or more Borehole(s) | August 2015 Page - 3 -




@ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

ANNEXURE A : Work Phases Schedule for Drilling and Equipping of Boreholes

Please note these values are primarily estimates of what part the work phase constitutes of the
entire_project, and do NOT refiect the exact amounts per part payment. Usually payment
certificates reflect work done in several work phases, which do not necessarily mean that they
have been completed,

Work 3
phase PHASE DESCRIPTION L AT
contract
No.
1 Geohydrological Desktops study, physical survey T
(instruments) and siting of borehole.
2 Drilling of boreholes. 30%
3 Pump Test and laboratory water sampling. oTe
4 Equipping of boreholes. 40%
TOTAL 100%

e
Bid document for the Drilling and Equipping of one or more Borehole(s} |August 2015 Page -4 -




@ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

ANNEXURE B : Additional Information

1. PROFESSIONAL REGISTRATION

Please note that the awarded bidder will be required to supply proof of registration with the appropriate body.

Please note that Completion of the table below is mandatory and proof of registration must be attached !!!!

# PROFFESSIONAL BODY REGISTRATION REGISTRATION NUMBER

2. EXPERIENCE

Please indicate your experience and expertise by completing the table.

NAME OF PROJECT + PROJECT DESCRIPTION ROLE PROJECT NAME RND
1 PERIOD VALUE | CONTACT NUMBER
OF REFEREE
1
2
3
4
5

o e e o — e e e e —
Bid document for the Drilling and Equipping of one or more Borehole(s) [August 2015 Page -5 -




KINDLY COMPLETE PLEASE ;
SBD 4

DECLARATION OF INTEREST

bid.
2. In order to give effect to the above, the following questionnaire myst be compieted ang
submitted with the bid,
2.1 " Full Name of bidder or his or her representative: e

22 Identity Number: .......................................

2.3
24 Company Registration Number:

..............................................................................
.............

25 Tax Reference Number:

.....................................................

26 VAT Registration Number:

26.1 The names of all directors / trustees / shareholders / members, their individua] identity numbers, tax :
reference numbers and, if applicable, employee / persal numbers must be indicated in paragraph 3

below.

"“State” means

(b) any municipality o Mmunicipal entity; -
(c) provincial legislature; i
(d) national Assembly or the national Council of provinces; or

(e) Parliament.
#Shareholder* means a person who owns shares in the Company and is actively involved in the Mmanagement of the enterprise or

1



27

2.7.1

27.2

2.7.2.1

2722

2.8

2.8.1

28

KINDLY COMPLETE PLEASE!!]

business and exercises control over the enterprise.

Are you or any person connected with the bidder
presently employed by the state?

If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member:
Name of state institution at which you or the person
connected to the bidder is employed :

Position occupied in the state institution:

Any other particulars:

........................................................................

If you are presently employed by the state, did you obtain
the appropriate authority to undertake remunerative
work outside employment in the public sector?

If yes, did you attached proof of such authority to the bid
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

If no, furnish reasons for non-submission of such proof:

...............................................................................

...............................................................................

Did you or your spouse, or any of the company’s directors /
trustees / shareholders / members or their spouses conduct

business with the state in the previous twelve months?

If so, furnish particulars:

Do you, or any person connected with the bidder, have
any relationship (family, friend, other) with a person
employed by the state and who may be involved with

2

YES/NO

----------------------------------------------

YES/NO

YES/NO

YES/NO

YES/NO



KINDLY COMPLETE PLEASE ! ¢}

the evaluation and or adjudication of this bid?
2.9.1If so, furnish particulars.

........................................................................
........................................................................

........................................................................

2.10 Are you, or any person connected with the bidder,
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication

of this bid?

2.10.1 I so, fumish particulars.

........................................................................
T e

— 211 -Do you or any of the directors / irustees / shareholders / members
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.11f so, furnish particulars:

........................................................................................

3 Full details of directors / trustees / members / shareholders,

i
|
r
1
-
| |

YES/NO

YES/NO




KINDLY COMPLETE PLEASE] !}
4  DECLARATION

|, THE UNDERSIGNED (NAME)

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRA
| ACCEPT THAT THE STATE MAY REJECT THE BID OR

PHS 2 and 3 ABOVE s CORRECT.
PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONT

ACT AGAINST ME IN TERMS OF

RACT SHOULD THIS DECLARATION
PROVE TO BE FALSE.
...... s,gnature Date
........ Posmon Nameofb;dder

May 2011
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KINDLY COMPLETE PLEASES;

| . SBD g
CERTIFICATE OF INDEPENDENT g DETERMINATION

This Standard Bidding Document (SBD) must form part of ajl bids® invited,

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted Practice by, firms, or decision by an association of
firms, if it is between parties in a horizontal relationship and if jt involves collusive
bidding {or bid rigging).? Collusive bidding is g P& se prohibition meaning that i cannot

be justified under any grounds.

Treasury Reguiation 1649 prescribes that accounting officers ang accounting authorities
e steps to prevent abuse of the supply chain Management

must take all reasonabi :
system and authorizes accounting officers and accounting authorities to:

i pply chain Management system and or committeq fraud or any
other improper conduct in relation to such system.

Mmust be completed ang submitted with the bid:

1 Inciudes price guotations, advertised competitive bids, limited bids ang proposals.

2pig rigging {or collusive blddﬁng) occurs when businesses,
lower the quality of goods and / or services for purchase:

rigging is, therefore,

that would otherwise be expected to tompete, secretly conspire to raise prices or
s who wish to Bcquire goods zngd / or services through 3 bidding process. Bid

@n agreement between competitors not to compete.
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SBD 9

CERTIFICATE OF INDEPENDENT BiD DETERMINATION

l, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:
(Name of Institution) L

do hereby make the fénowing statements that | certify to be true and Complete in every respect:

I certify, on behalf of : that:

1. I have read and | understand the contents of this Certificate;
2. | understand that the accompanying bid will be disqualified if thijg Certificate i found not

to be true and complete in every respect;
3. | am authorized by the bidder to sign this Certificate,
bid, on behaif of the bidder;

(a) has been requested to submit a bid in résponse fo this pig invitation;

(b) could potentially submit 5 bid in response to this bid invitation, baseq on
their qualifications, abilities or €xperience: and
(c) provides the same goods and services as the bidder ang/or is in the same

line of business as the bidder



KINDLY COMPLETE PLEASE!!]

communication between partners in a joint venture or consortium? will not pe construed

as collusive bidding.
T, without fimiting the generality of paragraphs 6 above, there hag been no

ngement with any competitor regarding:

{a) prices:
(b) geographical area where product or service will be rendered (market

allocation)
(¢) _methods, factors or formulas used to calcuiate prices; =
(d)  the intention or decision to submit or not to submit, 5 bid:
(€)  the submission of a bid which does not meet the specifications ang

conditions of the bid: or
j] bidding with the intention not to win the bid.
there have been no consultations, Communications, agreements or

arrangements with any competitor regarding the quality, Quantity, Specifications ang

bidder, directly or indirectly, 1o any competitor, prior to the date and time of the officiaj

bid opening or of the awarding of the contract.

* Joint venture or Consortium means an association of persons for the purpose of combining their expertise, Property, capital, efforts, skilf

and knowledge in an activity for the execution of a contract,



KINDLY comprrr, EPLEASET1Y

Signature

Position Name of Bidder

Js914dw 2



