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SERVICE REQUIRED:
CONSTRUCTION OF DIP TANK AND | TELNO:

HANDLING FACILITIES AT MNQOBOKAZI | rax no:

DIP TANK BIG5 HLABISA CONTACT PERSON:
€SD REG NUMBER
MAAA
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SPECIFICATION? YES/NO
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DOES ARTICLE COMPLY WITH SABS SPECIFICATION?
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DELIVERY PERIOD AFTER INITIAL ORDER?

IS THE PRICE FIRM
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E-MAIL ADDRESS: Mandlakavyise.ngcamu@kzndard.gov.za FAX NUMBER: 086 205 3090
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AGRICULTURE: 4 PIN OAK AVENUE, HILTON QUARRY, HILTON.

NB:
THE ATTACHED SBD4 & SBD9 FORMS MUST BE COMPLETED IN FULL.
THIS REQUEST FOR QUOTATION (RFQ) MUST BE COMPLETED AND RETURNED WITH ALL YOUR QUOTATION DOCUMENTS.
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* LABOUR (IF APPLICABLE)
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TOTAL
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[ B - GENERAL CONDITIONS OF CONTRACT ]

BID DOCUMENTATION

1) COMPETENCY OF THE CONTRACTOR

This bid is open for contractors with a Construction Industry Development Board (CIDB) data
base grading of 2CE. The following minimum CIDB gradings apply:

Failure to provide the applicable CIDB re istration certificate will invalidate the bid.
The contractor is to submit evidence of his/her OWN registration. CIDB registration of
possible sub-contractors would be recommended, but will not make up for non-registration
by the contractor quoting/ bidding for the work. The Department reserves itself the right to
disqualify any quote/bid in the event of substantial unsatisfactory reports being obtained
about the proponent of such a quote/bid. ANNEXURE E gives the assessments criteria for
the evaluation of the bid on functionality.

2) BIDDERS TO CHECK COMPLETENESS OF DOCUMENT

The Bidder is required to check the number of consecutively numbered pages and should
any found to be missing or in duplicate, or the text of figures indistinct, or should there be
any doubt or obscurity as to the meaning of any part of these documents, the Bidder must
ascertain the true meaning or intent of the same prior to the submission of his/her Bid, as
no claims arising from any incorrect interpretation will be admitted.

3) COMPULSORY INFORMATION REQUIRED FROM BIDDERS

All schedules, which accompany the Bid Form, form an integral part of the Bid and must be
duly completed in every detail. Failure to do so will render the Bid ineligible for
consideration. The Bidder must submit his Bid with all pages of the Bid document initialled.
Failure to initial each page may result in the Bid being disregarded. The Bidder must retain
for his own use a copy of the Specification and all Schedules submitted.

4) ALTERATIONS TO BID DOCUMENTS

No unauthorized alteration or addition shall be made to the Form of Tender, to the Schedule
of Quantities or to any other portion of the original text in the Bid Documents. if any
alteration or addition is made, or if the Schedule of Quantities is not properly completed,
the Bid may be rejected.

Any amendment or correction in the Bid document of the Tendered amount/sum/rate or
other entry must be affected only by deleting the incorrect entry and writing the correct
amount/sum/rate just above it in INK. Each and every amendment/correction must be
initialled by the signatory of the Bidder. The use of “TIPPEX” or any other similar substances
to make corrections and/or alterations ANYWHERE in the Bid document is NOT permitted
and any Bid altered/amended in such a manner may be declared invalid or disregarded.

5) SCHEDULE OF VARIATIONS

If the Bidder chooses to suggest alternatives in his bid proposal, these should be at least of
equal standards to the original specifications. All materials used must be SABS approved. In
the case of variations being suggested, the Bidder must describe the full details of such
qualification or variation on the appropriate form (See SBD: Section M). Should there be
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insufficient space to fully describe the nature and details of the qualification or variations
on the prescribed form (Section M of the SBD) then the details of the qualification or
variation must be set out on separate sheets of paper which must be securely attached to
the prescribed form and which must be referred to on the prescribed form (SBD: Section
M). If subsequently required, the Bidder shall submit fully detailed plans and
calculations of the variations or alternative bids in the form requested by the Department.

6) APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

For the purpose of this Contract the relevant SANS specifications shall apply- specifically
SABS 1200: Standardized Specification for Civil Engineering Construction specifications
shall apply. The following sections shall in particular apply here: SABS 1200 AA - 1986
(General - Small Works), SABS 1200 DA -1988 (Earthworks - Small Works) and SABS 1200GA
- 1982 (Concrete - Small Works). All materials including concrete blocks, lintels, damp
proofing, plumbing and drainage materials, steel structure, windows, doors, paints etc... to
be SANS approved and installed to applicable standards specified by SANS, NBR, or the
manufacturer. The Bid shall refer to “the Standard (Abridged) Preamble for all trades”
which covers the following:

INDEX STANDARD (ABRIDGED) PREAMBLES TO ALL TRADES

1 EARTHWORKS
2 CONCRETE, FORMWORK AND REINFORCEMENT
3 BLOCK AND BRICKWORK

(= QS ¥V

7)
8) VALIDITY PERIOD FOR BID

Bids shall remain valid for a period of 90 days from date of the closing of the Bid.

SITE CONDITIONS AND FACILITIES AVAILABLE:

9) COMPULSORY PRE-BID BRIEFING MEETING

A compulsory pre-Bid site briefing and consultation meeting will be held with prospective
Bidders. Attendance at the meeting will be compulsory and non-attendance shall invalidate
any Bid. (See attached Compulsory site inspection certificate to be completed) The date
and time of the meeting will be published in the Bid Advertisement.

10) HANDOVER OF SITE TO CONTRACTOR

The Contractor will be introduced to the project participants following the Bid award. The
site will be handed over to the Contractor who will control the site for the contract
duration. Only the Contractor’s own employees, Contractor’s local labour and Departmental
Representatives will be allowed on site. The Contractor is responsible for the
administration, control and security on the site at all times during the contract duration.

11) WATER AND POWER

There is no power or piped water available on site. The Contractor shall make the necessary
arrangements for the provision of any water and power. No payment will be made for the
provision or use of these services and the cost of these shall be included in the tendered

amount.

“
B e e
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12) LOCATION OF CAMP

The Contractor’s camp may be erected on the site of the works but must meet the approval
of the Engineer, project beneficiaries and land owners. No persons other than a night
watchman may sleep in the camp, without the approval of the tocal participants and
Chairperson.

13) HOUSING OF CONTRACTOR’S EMPLOYEES

No housing is available for the Contractor’s employees and the Contractor shall make his
own arrangement for housing his employees and transporting them to and from the site.
However it may be possible to arrange temporary local accommodation for the Contractor’s
staff with the participants. The Contractor is in all respects responsible for the housing and
transporting of his employees, and for the arrangement thereof, and no extension of time
due to any delays resulting from this, will be granted.

14) LOCAL LABOUR

Unskilled labour may be available from the project participants or local community. The
Contractor and the Departmental representative (local Extension officer) may negotiate
with the participants in this regard to establish all the conditions for the utilization of the
local labour, provided that at least official gazetted minimum wages for that area be paid.
Nobody besides those directly involved with the project (i.e.: the Contractors workers and
local labour) are allowed on site. The Contractor shall provide his own trained and skilled
labour. The Contractor will be responsible for all hiring, payment, housing and transport of
any and all labour used for the contract duration.

15)  SECURITY & RISK

Except for the necessary security personnel no person shall be allowed on the construction
site after normal working hours. The Contractor shall be responsible for all plant,
machinery, equipment and materials on site. The Engineer shall not be responsible for any
lost, damaged or stolen property or materials. Should any of these situations arise; no
allocations will be made in terms of finances or time.

16)  MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITIES

The approved contractor shall be responsible for the safe delivery, loading, off-loading,
handling and storage of any equipment and materials on site. All equipment, materials and
plant stored on site must be suitably protected against deterioration through any cause
whatsoever, including damage or loss by theft or otherwise. The Contractor shall remain
fully responsible for all material and plant etc. until the completed works are handed over
and has been officially accepted by the Department.

17) EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

The Contractor is advised that he will be held responsible for any damage to the existing
paving, roads, municipal pavements, fences, boundary walls, etc., and will have to make
good at his own cost any damage caused byhim or his staff to existing infrastructure.

18) DAMAGE TO PROPERTY

If the Contractor or his workmen while engaged in the execution of the contract, shall
break, deface, injure, destroy or allow to fall into disrepair any part of the Works or
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property belonging to the Employer, or any private property including: buildings, paving,
roads, fences, walls or grounds contiguous to the premises of the Employer on which he or
they may be employed, the Contractor will be required to made good, in a perfect and
workmanlike manner, at own expense all damage to the approval of the Employer. The
Completion Certificate will not be issued until the Employer is satisfied that all necessary
remedial work has been satisfactorily completed.

The Contractor shall take every precaution against damage or nuisance being caused by dust
both to the properties of the Employer and all surrounding properties and shall indemnify
the Employer against any claim that might arise there from.

18) UNDERGROUND CABLES AND PIPES

If such services is/are discovered, immediate notification must be made to the Employer
and all work in the vicinity of such cables, pipes, etc., shall cease until safe to proceed.
Should the Contractor damage underground cable or pipes such damage shall be repaired
as soon as safe and possible by the Contractor. The cost of making good such damage will
be met by the Contractor as this must be covered by the Contractors works insurance.

19) DAILY RAINFALL RECORDS

The Contractor shall keep daily rainfall records and submit them to the Department’s
representative at every site meeting, or fortnightly by fax in the absence of such visit. No
additional payment shall be made for the supply and installation of the rain gauge or for
the keeping of the rainfall records and all costs must be included in the scheduled items.
Submission of rainfall figures is required for the granting of permission of extending the
contract period on the basis of inclement weather.

20) INSPECTION OF WORK

The Head of Department or his Representative may at all reasonable times have access to
the Works and/or the workshops or other place where work is being prepared for this
Contract for inspection. The Engineer may request that evidence of the quality or strength
of any materials be supplied by the contractor as may think necessary.

Should the Head of Department or his Representative consider any materials objectionable
or if is shall appear to him at any time during the construction, or prior to the expiry of the
defect liability period, that any part thereof has been executed with unsound or imperfect
materials or with unskilled or imperfect workmanship, the Engineer will notify the
Contractor who shall cause the objectionable materials to be instantly removed from the
premises and to be replaced by good and suitable materials, and shall rectify or reconstruct
the Works in whole or part, as the case may be at the Contractors own proper cost or charge.

e The engineer must inspect and approve all excavations prior to fixing any reinforcement;
¢ The engineer must inspect and approve all reinforcement prior to pouring any concrete.

21) NOTICE OF COVERING WORK

The Contractor shall give due notice to the Head of Department or his Representative
whenever any work or materials are intended to be covered in with earth or otherwise in
order that their correct dimensions and quality may be ascertained before being covered,
and in the event of any such work or materials being covered without such notice having
been given, the work or materials shall be uncovered at the Contractor’s expense on
instructions given by the Employer.

%
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COMPETENCY OF THE CONTRACTOR

22) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the Works
according to the true intent and meaning of the Drawings and Specification taken together.
The Contractor shall provide without extra charge all assistance and everything reasonably
necessary for proving the quality of work done as may be required by the Engineer.

23) SUB-CONTRACTED WORK

The Contractor shall not sub-contract the whole of the contract. In case the Contractor
decides to subcontract part of the work he shall obtain written consent of the Engineer.
Any such consent shall not relieve the Contractor from any liability or obligation under the
contract and he shall be fully liable for the acts, defaults and neglects of any sub-
contractor, his agent or employees. The Contractor remains fully responsible and
accountable for all aspects of the work (quality, timorousness and budget).

24) VARIATIONS /7 ‘AS BUILT’ DETAILS

No variations or alterations may be made without the prior approval of the Regional
Engineer. As the work progresses, the Contractor shall keep full records of all amendments
to and deviations from the specifications as issued to the Contractor at the start of the
contract. These details will, where appropriate, be noted on the supplied drawing. All
alterations will be deemed to have a zero additional cost implication. If any additional
works are required that have an additional cost implication then these must first be
authorized in writing by the Regional Engineer. Refer to Clause 41: Ancillary Materials,
Services And Equipment.

25) VERIFICATION OF EXPERIENCE

The Bidder will be required to produce adequate and sufficient references to enable the
Department to inspect previously completed projects and assess the capacity of the Bidder.
The Bidder shall provide such information in Annexure C - Additional Information. The
Bidder must have extensive experience with dip tanks and/or reinforced concrete work
and will provide proof of this work experience which will be subject to verification by the
Departmental Engineer or his delegated representative.

26) EQUIPMENT & RESOURCES

The Bid shall in Annexure C - Additional Information and by way of supplementary
information satisfy the Department that sufficient equipment is possessed to execute the
services or an indication shall be given as to the manner in which such equipment would be
sourced. Should the Bidder not be able to prove possession of or ability to access sufficient
equipment, the Bid will be wholly disqualified. The Department reserves the right to
investigate the existence and/or proposed sourcing of equipment.

27) LABOUR CAPACITY

The Bidder will be required to satisfy the Department that a sufficient and experienced
labour force is employed or that sufficient experienced labour can be acquired to complete
the services and produce a fair quality of workmanship.

_—
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The Contractor shall only employ such persons on the Works as are thoroughly efficient and
of good character. If in the opinion of the Head of Department or his Representative any
Person employed by the Contractor misconducts himself or is likely to cause or has caused
quarrels, or delay, or is incompetent, the Contractor when so directed by the Head of
Department or his Representative shall at once remove such person from the site.

PRELIMINARY CONDITIONS

28) LOCAL AND OTHER AUTHORITIES NOTICES AND FEES

29) INSURANCES

All accepted approved contractors would be required to provide the following insurances
for the project awarded to them:

* Registration with the Compensation Commissioner and compliance with the
Compensation for Occupational Injuries and Diseases Act with regard to insurance,
Unemployment insurance fund for all workers,

Insurance against damage, destruction or loss caused by fire.
Public Liability insurance,
All risks (works) policy and Political for the value of the respective project plus 10%.

GENERAL CONDITIONS

30) PROTECTION OF THE PUBLIC

The Contractor will be required to pay particular attention to watching and warning lighting
and must provide any necessary barriers, etc., required for the protection of the public in
terms of the existing Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) as
amended.

31) SITE SAFETY

During the construction the regulations of the Occupational Health and Safety Act No. 85 of
1993 and Machinery and Occupational Safety Act (Act 6 of 1983) will apply. By submission
of a Bid the Bidder acknowledges and agrees that, should this Bid be accepted, the Bidder,
is an employer in his own right with duties as prescribed in the Occupational Health and
Safety Act No. 85 of 1993 and amendments thereto and the corresponding Construction
Regulations 2003 will ensure that all Works to be performed or machinery and plant to be
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used in the Works will be in accordance with the provisions of such regulations. The Bidder
also agrees that he is aware of the fully understands all the provisions of such regulations.

All equipment, machinery, tools and safety equipment used on site are to be in a safe
operating condition and are to be used in a safe and considerate manner by suitably trained
and experienced workers. The Contractor is responsible for all such monitoring and control
of site operations and equipment throughout the works for the entire contract duration. All
necessary safety equipment required to construct the facility must be used by the workers
where appropriate and are for the contractor’s responsibility and provisioning. A first aid
box is to be provided and available at all times on site during working hours and is to comply
with the requirements of the Occupational Health and Safety Act. The Contractor shall
ensure the safety of all work left standing in an incomplete state during the construction
and shall be responsible for all damage or loss caused by his failure to ensure the safety of
such incomplete work.

Site operations requiring special attention include but are not limited to: Any excavations;
plant, machinery and equipment operations; any chemical storage and usage whatsoever;
any works requiring elevated personnel such as for roofing, elevated building works
requiring ladders or scaffolding etc...; any works with overhead elevated operations or
construction. Please also refer to item “Safety” in Section C: Project Technical
Specifications.

32) PROTECTION OF THE PUBLIC

The Contractor will be required to pay particular attention to watching and warning lighting
and must provide any necessary barriers, etc., required for the protection of the public in
terms of the existing Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) as
amended.

33) INJURY TO PERSONS

The Contractor shall be liable for and shall indemnify the Employer/Engineer in respect of
any liability, loss, claim or proceedings whatsoever, whether arising in Common Law or by
Statute in respect of personal injuries to or death of any person whomsoever arising out of
or in the course of or caused by the execution of the Works.

34) DISAGREEMENTS

Notice of disagreement:

The Contractor has the right by written notice to the Engineer to require him to consider
any disagreement which he raises with the Engineer provided the said written notice shall
be given within 14 days after the cause of disagreement has arisen.

Ruling on disagreements;

The Engineer shall give a ruling on the disagreement in writing to the Contractor no later
than 14 days after his receipt of a written request from the Contractor requiring him to do
so, failing which he shall be deemed to have given a ruling dismissing all the Contractor’s
contentions,

35) FIXED PRICE CONTRACT
The contract shall not be subject to contract price adjustment. Bidders must therefore

allow for increase cost for the contract duration, including possible delays in awarding the
Bid in accordance with the validity period.
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36) PRICING

not Bid on all items, his/her Bid may be rejected.
All prices tendered are to be in South African currency. All prices must exclude Vat. Vat
must be added in the pricing summary.

* Allitems as described in the project specification are to be priced in full.

* Prices to exclude VAT,
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items 2-9. Wages will be at least the minimum gazetted wages for that area during
the period the work is done.

e Transport/ Delivery costs must be included in the pricing. It must not be a separate
item.

* VAT must be filled in as the sub total followed by the complete price for the entire
project.

* The tendered price must have your company stamp, date and be signed by an
authorised person.

37) QUANTITIES OF WORK

The Contractor shall receive payment only for the works actually executed and approved
by the Engineer. No claim for an extra or for any addition, or for any variation shall be

-1 The contractor may submit claims for progress payments only on completion of the

.2 If any item or part of an item in an invoice is disputed by the Engineer, the Engineer
shall give notice of such with reasons,

.3 The contractor shall be paid in up to a maximum of five (5) instalments. Refer to
ANNEXURE B: Work Phase Schedule for a New Diptank for the values of each phase.
Please note these values are primarily estimates of what part the work phase
constitutes of the entire project, and do NOT reflect the exact amounts paid per
bayment. Usually payment certificates reflect work done in several work phases, which
have not necessarily all been completed. Verification of the % complete will be at the
sole discretion of the Engineer.

-4 ANNEXURE F presents a pro forma payment certificate. This will be used in conjunction
with ANNEXURE B (Work phase schedule). The latter provides an approximate maximum

construction phase, in accordance with the retention clause (see Clause 39 below). The
penultimate payment occurs after practical works completion. The final payment will
be made after the 90 day retention period when the contractor has deait with all

defects.
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-6 If this contract involves the construction of more than one diptank, additional payments
can be agreed upon and will be reflected in the Service Level Agreement.

39) RETENTION

A 10% retention will be withheld on part payments for each of the 4 construction phases.
The Department will pay out this retention as the fifth payment at final completion after
expiry of the defect liability period (90 days after practical completion), the bidder having
eliminated all defects, if any. See also ANNEXURE B: Work Phases Schedule for the
Construction of a New Dip Tank.

40) DEFECT LIABILITY PERIOD

The contractor shall unconditionally guarantee all materials, workmanship related to the
works for a minimum period of three (3) months. The guarantee shall cover any defects due
to inferior materials and/or workmanship of the Contractor, or any of his sub-contractors,
fair wear and tear excepted. The Contractor shall repair, remedy or replace any such
defects, part or complete works without delay and at his own cost.

If any defects are not remedied within the period specified by the Head of Department,
then the Head of Department shall have such defect repaired at the risk and cost of the
Contractor by another Contractor whom the Head of Department deems to be proficient in
the work without prejudice to any rights the Head of Department has against the defaulting
contractor. The Head of Department will give written notice to the Contractor of such
instances where he appoints another Contractor to remedy defects in the works.

41) ANCILLARY MATERIALS, SERVICES AND EQUIPMENT

A fixed amount of 10% of the sub total for all materials, services and equipment has been
set aside as Contingencies in ANNEXURE D: Pricing Schedule (item # 9) to cover any
unforeseen expenditure not provided for in the Schedule of Quantities and which could
occur due to project specific circumstances. If such a situation were to occur according to
the contractor, he will notify the Engineer and seek his approval for expenditure against
this item. Provided that approval was given, the contractor will be paid proven expenditure,
plus a 10% mark up.

42) SERVICE LEVEL AGREEMENT

The successful Bidder and the Department will sign a Service Level Agreement prior to
commencement of works. A proposed schedule of work must be provided by the contractor
for the approval of the Engineer within 2 (two) weeks of receiving notification of a
successful bid.

43) COMMENCEMENT OF THE WORKS

The Department will organize a site hand-over to the contractor who will then be introduced
to the project stakeholders and participants. The site shall only be accessible to contractor
staff and Departmental representatives while work is in progress. If this contract entails the
construction of more than one dip tank, work on all sites should commence simultaneously.
The site(s) will be handed back after practical completion. Site establishment must start
within one week, and the actual works within one week after hand-over of the site,
provided that an official order has been issued and that no exceptional circumstanced such
as inclement weather or other outside the control of either party to the contract prevail.
In the case the work has not commenced within three weeks of the hand-over and no

Construction of a Dip Tank & handling facilities for Hlabisa Local Office| April 2018 Page - 12 -



@ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

attenuating circumstances for the delay can be provided, the Department reserves itself
the right to cancel the contract and appoint one of the other contractors that have works.

44) COMPLETION OF THE WORKS

Practical completion of the work must be within the time stipulated under “Special
Conditions”.

45) RATE OF PROGRESS

The Works shall be completed within the time period indicated on the official order form.
If the Works are delayed by cessation of work by any workmen, inclement weather, or by
any omissions, additions, substitutions or variations of the Works, or of any items of work,
labour or material, or by another causes beyond the Contractor’s control then the
Contractor shall have the right within twenty-one days of any such cause of delay arising,
to apply in writing to the Department to extend the date of completion, stating the cause
of delay and period of extension applied for. The Department upon receipt of such written
application may by order in writing extend such date of completion by a period to be
determined, or may refuse to extend such date of completion, or may postpone giving a
decision upon such application until completion of the Contract period set out in sub-clause
(a) of this clause. The date of completion will be extended only to the extent approved by
the Department.

Should the Contractor fail to apply in writing for an extension within the time set out above,
or should the Department refuse to grant any extension in writing, then the Contract period
provided by sub-clause (a) of this clause shall not be exceeded.

When the Works are completed the Department will give a completion certificate and the
date of such certificate shall be the date of commencement of the guarantee period.

46) TIME TO BE OF THE ESSENCE

Time shall be considered as the essence of the Contract. If, therefore, the Contractor fails

to commence work or the Works or to proceed with and complete the Works in compliance

with the projected timeframes, then the Head of Department shall have the right in his/her
absolute discretion to adopt and exercise all or any of the following courses wholly or partly,
viz: -

e To direct the Contractor, in writing, on any day named therein to suspend and
discontinue the execution of the Works, and to withdraw himself and his workmen from
the said Site or Sites, and thereupon: -

» To make any Contract or Contracts by calling for Bids or otherwise with any other
Contractor or Contractors for the completion of the Works, or any part thereof, at such
times and upon such terms as to the Department shall deem best.

e To provide such number of men, or purchase such materials, or both provide the men
and purchase the materials as to him shall seem fit and proceed with and complete the
said Works.

In relation to the foregoing provisions the Department shall charge any sums of money which
may be paid by the Department for completing the said Contract against the Contractor and
if such amount shall exceed this Contract, then the Department shall have the right to
recover such excess or any balance thereof from the Contractor by legal proceedings.

47) WORK SCHEDULE & PROGRESS PAYMENTS

%
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The contractor is to supply a Gantt chart with the proposed times of completion of each
phase. The 5 progress payments suggested in ANNEXURE B serve as a guideline for part
payments. However, the contractor, in consultation with the Engineer, may deviate from
this as long as the claim does not exceed the actual progress made.

SPECIAL CONDITIONS

48) PERIOD OF COMPLETION

The project is to be completed within 4 months after the date of award of Bid (120
calendar days), provided that the order was received within two weeks after award of the
Bid. In case of the construction of more than one dip tank, an extended period could be
agreed upon, which will be part of the Implementation plan/Work schedule as drawn up by
the contractor before commencement of the works and included in the Service Level
Agreement.

49) PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION

If the contractor does not complete the work within the time stipulated and no extenuating
circumstances can be given for the delay, the Department may impose a fine as detailed
below. The total will be subtracted from the retention allowance. If the contractor fails to
complete the works and the Department is forced to employ another contractor to complete
the works, the defaulting contractor will be held liable for the costs as far they exceed the
original total Bid value. Refer also to the breach of contract and penalty clauses in ZNT 6,
condition 4, section B.

In addition: Penalties for late completion may be deducted up to a maximum of
0.05% of the contract value of the dip tank delayed per/ working day delay.
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f C) PROJECT TECHNICAL SPECIFICATIONS

1)  CONTRACT SCOPE

Construction of a new dip tank and animal handling facilities as indicated in Section
A: Project Particulars, clause 1. This is also the Pricing Schedules that has to be
completed under ANNEXURE D (PRICING SCHEDULE)

a. Supply and delivery all materials required for the structure.

b. Excavation of the pit, steel and form work, lining the pit with the prescribed
concrete.

c. Casting and construction of the exit slope and dry race.

d. Digging holes for the pole work, planting, aligning the poles to form the crush,
bypass and kraal, bracing of the poles as per plan and fitting of neck clamp.
Backfilling and compacting the soil around the poles.

e. Clearing the sites from all rubble, spreading the excess soil from the pit and clear
site of all excess material.

2) PRELIMINARIES AND GENERAL

The contractor is to note that all insurances (UIF, workman’s compensation, works, public
liability etc.); site and equipment safety; site establishment and security; services (water
and electricity); testing of materials and any specialist services are for the contractors
responsibility and attention throughout the contract duration until handover of the project.
Please also refer to general conditions of contract. The Department reserves the right to
stop progress of the works until these conditions are complied with.

3) EARTHWORKS AND SITE PREPARATIONS

Normal regulations regarding safety, municipal by-laws, contamination of water sources,
erosion, siltation etc. will still apply.

e Site preparations & establishment: SABS 1200 AA 4)

* Setting out of works: SABS 1200 AA (5.1.1)

* Permissible deviations: SABS 1200 GA (6.4) Degree of accuracy Il for all bases.
¢ Restricted Excavations: SABS 1200 AA (5); SABS 1200 DA (5.1; 5.2.2)

The site(s) must be cleared and stripped of all plant materials, roots and topsoil.

The cleared and stripped material is to be stockpiled away from the construction

site and is to be levelled/replaced once all construction is complete.

.3 The site(s) is/are to be levelled prior to any construction. This includes excavation
of in situ material to provide the pit.

.4 Materials excavated and suitable for backfilling will be placed in even, thin layers

and compacted with thickness applicable to the compaction method/machinery used

but not exceeding 150mm.

N

4) MATERIALS AND CONSTRUCTION

All materials must conform to SABS specifications for the products. This includes all items
such as bricks, blocks, brick reinforcement, damp proofing, lintels, glazing, plumbing and
drainage etc... All construction works must conform to the applicable standard specifications
and installation requirements as per NBR requirements and manufacturers
recommendations. All concrete works to conform to Cement & Concrete Institute standards
and recommendations.
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Steel shuttering must be used except for the bottom 1300 mm where steel shuttering is
unable to accommodate the inside shape of the tank. Only a maximum of 500 mm of casting
will be allowed and a minimum of 3 days will be allowed for curing before shuttering can
be removed. Adequate support must be provided for shuttering to prevent buckling, twisting
and bulging.

5) STANDARD CONCRETE MIXES:

Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)

Materials: SABS 1200 AA (3); SABS 1200 GA (3)

Cement : Common cement 32,5N or R to SANS 50197-1

Testing: SABS 1200 AA (7); SABS 1200 GA (7)

Quality control through the slump test SABS 1200 GA (5.4.1.2) SABS method 862. The
contractor is to supply the slump testing equipment.

Tolerances to SABS 1200 GA (6.4)

Formwork: Refer to SABS 1200 GA (4.4; 5.2)

Reinforcing: SABS 1200 GA (5.1)

Refer to standard concrete mixes specification.

-

STANDARD CONCRETE MIXES:

Concrete for non-structural purposes shall be “Prescribed mix concrete” produced in
accordance with the requirements indicated in table 5.1, and the Contractor is also
referred to the foregoing preambles insofar as they apply: -

Class of Estimated Maximum Proportion of Constituents
Concrete Minimum Nominal Size
Compressive of Coarse Cement Fine Coarse
Strength in Aggregate in (Parts) Aggregate Aggregate
MPA at 28 Days mm (Parts) (Parts)
A 10 37,5 1 (=2 bags) 4 5
B 15 19,0 1 (=2 bags) 3 4
C 20 19,0 1 (=2 bags) 2V, 3%
D 25 19.0 1 (=2 bags) 2 3
E 30 19,0 1 (=2 bags) 2 2V;

Cement and aggregates shall be mixed by volume and the contents of a 50kg sack of
cement shall be taken to be 0,033m3. Water addition should be kept to a minimum.
Only sufficient water should be used to produce a workable mix of 60-100mm slump.
A recommended maximum water: cement ratio is 1 for a 10Mpa; 0.8 for a 1 5Mpa; 0.65
for a 20Mpa; 0.59 for a 25Mpa; 0.53 for a 30Mpa mix, however the lower the ratio the
better the durability of the concrete. Approximately 210 litres per m? of concrete is
required for an average quality sand and optimum quantity 19mm stone.

FINISHES TO IN-SITU CONCRETE

Class U1 Ordinary Finish

Immediately after placing, the concrete shall be finished rough by screeding with the
edge of a wooden board of straight and true line and working between guides set
accurately to level.

No mortar shall be added and noticeable surface irregularities caused by the
displacement of coarse aggregate shall be made good by re-screeding after removing
or tamping down the offending aggregate.

Class U2 Wood Float Finish
The concrete surface shall first be brought to the standard Class U1 ordinary finish and

| then floated with a wood float. Floating shall be started as soon as the screeded finish N
%
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is stiffened sufficiently and bleed water has evaporated or been removed and it shall
be the minimum necessary to produce a surface free from screed marks and uniform
in texture.

Class U3 Coarse Brush Surface Finish

The concrete surface shall first be brought to a Class U1 ordinary finish. A coarse brush
finish is then applied with a coarse bristle brush. “Brushing” shall be started soon after
screeding to produce a uniform patterned coarse surface finish with a rough surface
texture in the direction of the desired drainage direction.

Class U4 Steel Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and
then floated with a steel power float. Floating shall be started as soon as the screeded
finish is stiffened sufficiently and bleed water has evaporated or been removed and it
shall be the minimum necessary to produce a surface free from screed marks and
uniform in texture.

L
B MIX RATIO: MASONRY LIME: SAND: (loose and
MORTAR CLASS {By Volume) CEMENT: kg L damp) L (max)
| 1:4 50 0-10 130
] 1:6 50 0-40 200 N
MIX RATIO: MASONRY LIME: SAND: (loose and
PLASTER CLASS (By Volume) CEMENT: kg L damp) L (max)
Rich mix (foundations, . R
wet areas) 1:4 50 0-10 130
General purpose 1:5 50 0-40 165 j

6) FILLING OF THE DIPTANK

A

4

After completion the dip tank should be filled with 17,000 litres of clean water. This
water should be clear and visibly free of dissolved particles or pollution (vegetation,
soil, animal or human waste), but need not be purified or treated.

The source of the water depends on the location of the site.

Two methods could be used:

» Thetank is filled with water brought in by one or more water tankers. If this
is the case the contractor can claim the invoiced amount from the water
supplier and will receive a mark-up of the percentage indicated in item 8.1
of ANNEXURE D: the Schedule of Quantities/ Pricing schedule. If THE INVOICE
exceeds R 25,000 the contractor will have to prove that the invoice is
reasonable and market related, for example, by submission of three quotes.

» The tank is filled with water pumped from a borehole, dam or other water
source. In this case the standard compensation (item 8.2) will be R 3000.
Contractor to provide a mark-up.

Both options in the pricing schedule should be priced in case water availability
is not known.

If the water availability is known, the option not applicable should be scratched
out at the site/bid briefing.

Please note that only the amount for the applicable option will be paid out.

7) SAFETY PRECAUTIONS ON SITE DURING CONSTRUCTION

A

2

One 5kg ozone friendly fire extinguisher and 1 fully fitted 1* aid box is to be available
at all times.

All safety equipment required to construct the facility are for the contractor’s
responsibility and provisioning. Examples include: safety and protective clothing;
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sound scaffolding; false work and bracing; ladders etc... all equipment, tools and
safety equipment are to be in a safe operating condition and must be used by the
workers where appropriate.

-3 Refer to general conditions for site safety as included in the regulations of the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993). Site operations
and conditions requiring special attention include but are not limited to:

Equipment, machinery, tools: (stationary or mobile) such as vehicles,
generators, pumps, drills, augers, picks, spades, hand tools, ladders,
scaffolding to be in a safe operating condition and are to be used in a safe and
responsible manner. The contractor is responsible for all such monitoring and
control of site operations and equipment throughout the works for the entire
contract duration.

Lifting and lowering of materials or personnel in any way whatsoever.
Personnel access and operations at raised levels or on raised platforms or
scaffolding.

Excavation works and holes are to be clearly indicated to prevent injury to
personnel.

Potential ingress of water on/through the site.

Potentially hazardous services may be present on site such as water and
sewerage mains, electricity cables etc...

Chemical transport, storage and usage whatsoever - this includes chemical
contact through equipment use such as fuels and oils; materials such as
creosote, paints, solvents, cement, concrete...

Barriers and safety cordons, safety and warning signage, sirens, lighting etc. as
required

Safety equipment: Safety and protective clothing, gloves, goggles, masks, hard
hats, boots, harnesses etc.

A first aid box is to be provided and available at all times on site during working
hours and is to comply with the requirements of the Occupational Health and
Safety Act.

Additional risks associated with specific methods of construction selected by
the contractor which are not necessarily covered in the above.

8 TOILET FACILITIES

A Contractor to provide his own toilet facilities in compliance with the Occupational
Health and Safety Act, 1993 (Act No. 85 of 1993).
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ANNEXURE A : Pricing Summary New Dip Tank
>>>> Bring forward amounts of page 22.

iTEm
M
Hlabisa Local office Dip Tank
1 Location: District, Local Municipality along

Dip tank and animal handling facilities (sub-total from Reorinae,
Annexure D1)

Amount to be used for comparison of bids by SCM <<<SUBTOTAL(A) | R

VAT (15%) | R

Order value << TOTAL | R
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ANNEXURE B : Work Phases Schedule for the Construction of a New Dip Tank

Please note these values are primarily estimates of what part the work phase constitutes of the
entire project, and do NOT reflect the exact amounts per part payment. Usually payment certificates
reflect work done in several work phases, which do not necessarily have been completed.

Preliminary and general/Site establishment

1) Insurances, project risk, workman’s compensation, UIF etc...
2) Project administration, services, external services, testing,
safety, provision of all required equipment for works at required

1 . 10%
times etc...
3) Site preparation and establishment.
Excavation of dip tank hole see item 10, Annexure D
Completion of concrete work for dip tank hole, items 11, 12 and

2 25%
13, Annexure D

3 Excavation and Concrete work for dry race and kraal entrance 15%

Pole work and associated excavation and concrete work
4 including by-pass entrance and exit (all pole holes, planting, 40%
compacting and bracing of poles, fitting of neck-clamp)

5 Retention money 10% at final completion after 90 days 10%

TOTAL 100%

%
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ANNEXURE C: Additional Information
> Failure to provide the information required below will make it impossible to score enough points
to pass the functionality assessment the bid in terms of ANNEXURE E.
> Use additional pages if the space offered below does not sufficient.

1. EQUIPMENT & RESOURCES

Provide an indication of the equipment & resources which will be utilised to execute the services required.

# | EQUIPMENT & RESOURCES INTENDED O'BE USED TD IMBLEMENT.THE WDRKS | |- OWNE

2. EXPERIENCE
Please indicate your experience and expertise by completing the table. All Contractors need to prove that
they have done dip tanks or similar work, i.ie reinforced concrete works, in order to be considered.

3. SUB CONTRACTED WORKS
Please list which parts of the works for this Bid will be sub-contracted.

—_— e ——————————————————————s———s———s———————————l
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PRICING SCHEDULE — DIPTANK

>> A copy of this Pricing

Schedule is to be attached at every claim

lName of Dip tank: Location:
ITEM DESCRIPTION qry| _Rate Amount

1 PRE

safety, site establlshmentand site preparation, OSH regs

Isite clearance (removal of top 150mm of dip tank area &

—\ﬂ E“f’l ,‘3‘ 7 L
Insurance, project nsk workman (3 compensatlon UIF.
Project admin, provision of required equipment. Testing,

replacement where required

(Excl. vaT) |

( Excl VAT)

Levelling of site where required and excavation of tank
and drying race (crush pen) to specified slope.

Sum

Excavation of the tank hole

Restricted backfill to 93% Mod AASHTO behind dip tank
walls

Cart away surplus material to spoil

3.1

4.1

E/O for rock (use of this item must be verified and
approved by the Engineer,

et : . 2 7

30 MPa concrete
R e N R e B
2.40m x 100-125mm @ Posts

R o P L b i AT A A

4.2

2.70m x 100-125mm @ Posts

. 4 80m x 100 125mm ¢ Posts

R 10 X 0.350m Pole bracmg

R 10 x 1.625m — Pole bracing

Ref 311 mesh - 6m x 2.4m sheet for concrete

Ref 500 mesh — 6m x 2.4m sheet for concrete

R 8 (75m in total).See bending Schedule. Bars of 6m length

Y10 x 2.6m (See bending Schedule)

fE
7.1

[ 6.1

800mm X 102mm x 76mm X 10mm angle iron

"--"f o «lw f.o“?)t-'l

tone

S R T O ) el N R )
'ﬁ:?:‘l; s LE‘ i j‘{_i:'l'l‘zu“i-t.:_}_'lg

Formwork in small works etc.
Rough formwork (incl. narrow widths and raking)

7.2

Smooth formwork (incl. narrow widths and raking

148

7.3

U2 finish to base of tank, steps and drying race

7.4

U4 finish to tops of walls

3.1

8.1

SRR T Py Iy s T

=

- Era P T P
A T 5 +

Option 1: Tank is filled with one or more water tankers

QPR E N AJES)

8.2

Option 2: Tank is filled by pumping water from a nearby
dam, bore hole or other water source.

9.1

Ancnlary Matenals, Servnces & Equlpment
10% of subtotal for items 1-8

Sum

<<< {Amount to be carried forward to Annexure A)

TOTAL EXCL VAT R

- — ]
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ANNEXURE E: EVALUATION OF BIDS (FUNCTIONALITY)

ABILITY

> Access to equipment and resources to carry out the works to the
< Capacity standard as directed in the technical specifications.
CAPABILITY > Dem-or.lstration of con?petepcy t(? render the required service &
providing proof of registration with the CIDB.
sk Competency
> Bidders to provide evidence of similar projects completed recently i.e.
= Experience not less than 2 projects and not more than 5 projects in the past 5
years.
METHODOLOGY i » Provide a short description of your intended implementation
methodology indicating time frames to complete the work.
{

NOTE: In order to ensure meaningful evaluation, bidders must submit detailed information in
substantiation of the evaluation criteria mentioned.

Submissions will be scored using the below scoring table. This bid will be evaluated on functionality
which will determine the capability, ability and capacity of the prospective bidders to provide the
required goods or services for the department. A minimum score of 60% must be obtained by the bidder
in order to qualify to be evaluated further for price.

TABLE 3: ASSESSMENT CRITERIA FOR THE EVALUATION OF THE FUNCTIONALITY

>> DEMONSTRATION OF COMPETENCY TO RENDER THE REQUIRED SERVICE [20]

- A) Submission of CIDB Registration Certificates 20

1. Contractor has submitted a CIDB registration certificate with a grading that
exceeds the minimum required grading as per table in Section B, Clause 1. 20

2. Contractor’s registration has submitted a CIDB registration certificate with
the minimum required grading as per table in Section B, Clause 1, plus has a 18
registration pending for a grading that exceeds the minimum required one.

. i3. Contractor has submitted a CIDB registration certificate with the minimum

required grading as per table in Section B, Clause 1. 16
4. Contractor has submitted a CIDB registration certificate with the minimum
required grading as per table in Section B, Clause 1, but the registration has 12
expired less than 3 months ago.
5. Contractor has submitted a CIDB registration certificate with the minimum g

required grading as per table in Section B, Clause 1, but the registration has
expired more than 3 months ago.

To be continued on next page >>>>>

= e ———
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>> DEMONSTRABLE EXPERIENCE OF THE PROSPECTIVE SERVICE
PROVIDER’S ENGAGEMENT IN SIMILAR WORK:

B) Verifiable experience (e.q. CIDB assessments/reference letters) with diptank
construction and/or reinforced concrete work as listed under ANNEXURE C2,
AND/OR completion to the full satisfaction of the Dept of 1 or more dip
tanks

2 dip tanks or more, plus other reinforced concrete works > 10 m3

2 dip tanks or more, no projects with reinforced concrete works > 10m?
1 dip tank, plus 2 or more projects with reinforced concrete works > 10m3
1 dip tank only, no other projects with reinforced concrete works > 10m?
2 or more projects with reinforced concrete works > 10 m?

1 project with reinforced concrete works > 10 m?

Two or more projects with reinforced concrete works < 10 m?

8. One project with reinforced concrete works < 10 m3

NSO AWDNR

C) Ownership & Use of Equipment and resources (ANNEXURE C1)

1. Contractor lists all crucial equipment & resources and owns all

2. Contractor lists all crucial equipment & resources, owns some & hires
some

3. Contractor lists all crucial equipment & resources and hires all

Contractor lists some crucial equipment & resources and owns all

5. Contractor lists some crucial equipment & resources, owns some & hires

Ea

50
45
40
35
30
25
20
15

20
20
16
12
12

>> SUBMISSION OF A SHORT DESCRIPTION OF THE INTENDED
IMPLEMENTATION METHODOLOGY INDICATING TIME FRAMES TO
COMPLETE THE WORKS.

[10]

1. Implementation methodology has been submitted with original bid and 10
methods and time frame are realistic.

2. Implementation methodology plan has been submitted with original bid, 6
but methods and time frame are unrealistic or show lack of capability.

3. Implementation methodology was only submitted after a follow up
request. 4

4. Implementation methodology plan was not submitted. n/a

TOTAL | 100%

e e SSSess e ———————— . ——————)
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ANNEXURE F: PRO FORMA PAYMENT CERTIFICATE FOR DIPTANKS

Name of Dip tank: Location:
Claimant: Date: Claim No.
A B C D E F G H
Rate % Claim
IPT i TY
DESCRIPTION UNIT | Q ' VA) Amount | Complete d (FXG) “

Insurance, project risk, workman’s
compensation, UIF. Project admin,
1.1 |provision of required equipment. Sum 1
Testing, safety, site establishment
and site preparation, OSH regs.

Site clearance (removal of top
2.1 [150mm of dip tank area & m? | 200
replacement where required

Levelling of site where required and
2.2 |excavation of tank and drying race Sum 1
(crush pen}) to specified slope.

2.3 [Excavation of the tank hole m? 28

24 Restricted backfill to 93% Mod m? 20
*" |AASHTO behind dip tank walls

2.5 |Cart away surplus material to spoil Sum 1

26 E/O for rock {use of this item must be m? 3

venf ied & approved by the Engmeer)

ONCRETE o - o m

2.40m x 100 125mm ¢ Posts
4.2 |2.70m x 100-125mm @ Posts

4.3 |4.80m x 100-125mm @ Posts No. 125
5.1 [R 10 x0.350m - Pole bracing No. 380
5.2 [R 10 x 1.625m — Pole bracing No. 15
53 Ref 311 mesh - 6m x 2.4m sheet for No. 4
"~ |concrete
Ref 500 mesh —6m x 2.4m sheet for No.
5.4 16
concrete
i i No.
55 R 8 (75m in total).See bending 13

Schedule. Bars of 6m length

5.6 Y10 x 2.6m (See bending Schedule) No. 1

800mm x 102mm x 76mm x 10mm No. 1
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Formwork in small works etc.

(Excl VAT)

ompleted

A B c D E F G H
ITEM DESCRIPTION unt | arv | R | Amount % (i'i'g‘)

Option 1: Tank is filled with one or

7.1 |Rough formwork (incl. narrow widths | m? 19
and raking)
Smooth formwork (incl. narrow 2
72 widths and raking m 148
73 32 _flnlsh to base of tank, steps and m? 33
rying race
7.4 |U4 finish to tops of walls -m? 31 |

9.1

. Anc|llarv Matenals, Servnces

or other water source

Equipment {Contingencies)

IPLEASE NOTE

Only pre-approved items will be paid
from this. This item may therefore not
be claimable in its entirety.

Sum

8.1 |more water tankers Sum 1
Option 2: Tank is filled by pumping
8.2 |water from a nearby dam, bore hole | Sum 1

AT Wt A e
G Vel e S e
s AT IO S I O ) AN e

SUB-TOTAL EXCL VAT

SUBTRACT: TOTAL OF PREVIOUS CLAIMS>>>

TOTAL THIS CLAIM EX VAT

SUBTRACT 10% RETENTION >>>

TOTAL EX VAT

VAT 15 %

TOTAL AMOUNT OF THIS CLAIM
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2.1
22
2.3
24
25
26
261

*Siale” means — i
{8) enynationalor provinotsl deperiment, nefonel or provinolal publ

*Shareholder mesns @ person who owne shares In the conipany and is actively involved h the ma

KINDLY COMPLETE PLEASE| )}
SED 4

DECLARATION OF INTEREST

Any legal persan, including persons empioyad by the siate®, or persons having & kinship with persons

employed by the state, including @ blood relationship, may make an offer or offers In tems of this
invitztion ko bid (includes a prive quotetion, advertised competilive bid, limited bid or prapasal). In view
of possible allegstions of favouriism, should the resuling bid, or part thereof, be awardeg to pemns
smployed by the siate, or to persons connected with or related 1o them, itis reguied thet the bidderor
hisher authorised repressniative declare hisher position In relation 1o the evaluating/adjudicating

authority where-
the bidder is empioyed by the stale; endfor

- the iegal person on whose behalf the bidding document ks signed, has
persons/a person who arefis involved in the evaluation and or edjudication of ;:;;i;:;ns gm
i is known that such & refationship exists between the person or persons for or o whose behall
tf_ne dectarant acts and persons who are involved with the evaluation end or adjudication of the

bid.
In order to give effect to the above, the following questionnaire must by compieted end

submitted with the bid.
Full Name of bidder or his or her mpmseﬁlaﬂve: i

ideniity NUMDEF: ..........ocoivmrineiiieieninisisinisnnan
Position occupied in the Company (direcior, frustes, shareholder®). ..., ... .~
VAT Registretion NUMDEI! ........oiveiisvmniiieinciineiinicnesnsntiinas s

The names of il direciors / trustees / shareholders / members, thel individuel identity numbers, tax
reference numbers ehd, If applicable, employee / persal numbars must be Indicated in paragraph 3

below.
o enfiy or constiutional insirion witin 12 meaning of

the Public Financ: Management Act, 1889 (Act Mo, 1 of 1680);
{t) eny municipsitty or municipal enbily;
(c) provincial iaplsialure;

nefional Assembly or fe netionel Council of provinges; of

{9
{e) Perfasment.
nagemen! of e enlerprise or

business antl exarcises conlrol over the enterpfise.

1



2.7

274

272

2.7.2.1

KINDLY COMPLETE PLEASEI!!!

Are yols or any person connecied with the bidder
presently empioyed by the eiste?

If o, furnish the following pariiculars:

Neme of person / director / trustes / shereholder/ member.
Name of state insfitution al which you or the person
connecied to the bidder is employed :

Posttion oceiipled in the state instifution:

Any other pariicuiars:

i you ere presently employed by the state, did you obtain
the appropriate authority o underizke remunerative
work oulside employment in the public sector?

It yes, did you attached proof of such authority o the bid
document?

(Note: Faffure to submi i) of such authority e
aupsficeble, may resul in the disoualification of the bid.

2.7.2.2 1 no, furnish reasons for non-submission of such proof:

2.8

2.8.1

28

Did you or your spouss, or any of the company's directors /
tnistees / shareholders / members or thelr spouses conduct
pusiness with the state in the previous tweive months?

il so, fumish perliculars:

--------------------------------------------------- O3 ssscencrioeRsrTeralbal

senslt6U IR ERIgn IV aD

Do you, of any person connected with the bidder, have

eny rejstlonship (family, friend, other) with a person
employed by the siate and who may be Involved with
the evaluation and or adjudication of this bid?

2

YES/NO

YES/NO

YES /KO

YESINO

YES/NO



KINDLY COMPLETE PLEASE] ||
2.8.1f so, furnish particulars.

Are you, or any person connecied with the bidder, YES/NO

210
sware of any relationship (family, friend, other) between
any other bidder and any person smployed by the slate
who may be involved with the evaluation and or adjudication

of this bid?
2.40.1 W so, fumish pariicuigrs.

------------------------------------------------------------------------

2.11 Do you or any of the directors / rustees / shareholders / members YES/NO

of the company have any inferest in any other relsted companies
whether or not they are bidding for this contract?

2.11.14f so, fumnish particulars:

Full detalls of directors / frustees / members / shereholders.

3
(Full Name ‘ Tdentity Personal Tax | Btate Em
ployee
Numnber } Reference Number | Nunbexr / Persal
Jm:mber !
|
i

P N )




KINDLY COMPLETE PLEABEI!!

DECLARATION

I, THE UNDERSIGNED (NAME)...................

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 end 3 ABOVE IS CORRECT
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS DECLARATION

PROVE TO BE FALSE.

S;gnaiure Dme e

. Namaofhmdax

Position
May 2011



CERTIFICATE OF INDEPENDENT BID DETERMINATION S0

This Standard Bidding Document (SBD) must form part of all bids* Invited.

Saction 4 ('1) (b) (I} of the Compeiiiion Act No. 89 of 1888, as amended, probibits an

2
agreemeni between, or conceried praciice by, firms, or 8 decision by en association of
firms, f it is between parties In a horizontal reletionship and if # invoives collush

bidding (or bid rigging).* Collusive bidding is & pe se prohibltion meaning that i cannoi

be justified under eny grounds.

3 Treasury Regulation 18A9 prescribes that sccounting officers and accounting authorities
musi take all reasonable steps lo preveni abuse of the supply chain management

system and authorizes eccounting officers and accounting suthorities to:

a. disragard the bid of any bidder If that bidder, or any of lis directors have abused
the Institution's supply chain menagement system and or commitied fraud or any

other improper conduct In relsfion to such system.

b. cancel & coniract ewarded 1o & supplier of goode and services If the supplier
committed sny corrupt or fraudulent sct during the bidding process or the

execution of that contract.
4 This SBD serves as a cerlificele of decleration that would be used by Institutions to
ensure that, when bids are considered, reasonable sieps are laken to prevent any form

of bid-rigging.
In order to give effect 1o the above, the atiached Certlficsie of Bid Determination (SBD B)
musst be compieted and submitied with the bid:

1 inchudes price quotations, sivertised competitive bits, imit=d blds and propasais.

»Bis rigaing {er tolhusive blgding] ccours when tnisinesses, the would otherwis be eapected 10 CaMpnty, secretly eansplie 16 yalse pHoes or
iomsay the uslivy of goods snd § of services for purchasers who wish 1o ssquire goods erd 7 of etvices through » tidding s

rigging b, Sherefory, tm agreement beiwspn campetitors nit f6 compete.



8BD ¢

CERTIFICATE OF INDEPENDENT BID DETERMINATION

|, the undersigned, In submitting ihe accompanying bid:

{Bid Number and Description)

in response to the invitation for the bid made by:

{Neme of Institution)

do hereby make the following statements thet | cerlify fo be true and complete In every res pect:

———— thai:

I certify, on behalf of:
{Name-of Bidder)

| have read and | understand the conients of this Ceriificate;
| undersiand thai the sccompanying bid will be disgusilfied if this Certificate is found not

1o be true end compiete In every respect;
{ am authorized by the bldder o sign this Certificate, and to submit the sccompanying

bid, on behalf of the bidder;

4. Each person whosse eignature 2ppears on the a@mp&ﬂying bid hes been suthorized by
the bidder to determine ihe terms of, and to sign the bid, on behaif of the bidder:
For the purposes of thig Ceriificate and the accompanying bid, | understand thel the

5.
word “competiior shal include eny individual or organization, other than the bidder
whether or nol affiliated with the bidder, who: '

has been requesied 1o submil & bid In response o this bld invitation:

(®)

{b) could potentially submit e bid in response to this big invilation, based on
thelr qualifications, sbililles or experience; and

{t)  provides the same goods and services as the bidder and/ot is in the same

Iine of business as the bidder

6



EBD @

The bidder has amived &t the mccompenying bld independently from, and withou
consultation, communication, agreement or arrengement with any competitor, However

communicatich betwesn pariners in a joint veniure or consortium® will not be consirued

as collusive bidding.
In particular, without limiting the generality of paragraphs 6 above, there has been 10

7.
consuliafion, communication, agreement or arrangement with any competitor regerding:
(8)  pricss;
(b) geogrephical ares whene product or service will be rendered {market
sliocation)
{c) methods, faciors or formulas used to calculate prices;
{d) the intention or detision to submii or not fo submit, e big:
(e) the submission of a bid which does not meel the specifications ang
conditions of the bid; or
I\ bidding with the intention not to win the bid.
8. In addition, there have been no consuliefions, communicalions, agreements or

arrangemenis with eny compeiiior regarding the quallty, quantity, specifications and
conditions or delivery particulars of the producis or services to which this bid invitation

relates,
The terms of the accompanying bid have hot been, and will not be, disclosad by the

8.
bidder, directly or Indirectly, to any competitor, prior to the dats end time of the officiaf
bid opening or of the ewarding of the contract.

3 jgint yenture oF Consostiunm mesns an aisariation o ussons for the purpess of combining their expartiss, property,
and knowledge In snactivily for the exeeetion of & contrect. . capital, efforts, skl



SBD @

10. | am aware thal, In eddifion end withoul prejudice to any other remedy provided 1o
combat any restrictive practices relsted to bids and contracts, bids ihgt are suspicious
will be reported 1o the Compstition Commission for investigation; and possibie imposition
of-edministrative penghies In ierms of section 59 of the Competition Act No 88 of 1568
end or may be reported fo the Nafional Proseculing Authority (NPA) for crmingl
investigetion and or may be restricled from conducting business with the public secior
for & period not excesding ten (10) years in terms of the Prevention and Combating of

Corrupt Aciivities Act No 12 of 2004 or ahy other applicable legisiation.

. ety g, ,
........................................................ Peeesrrreiae

Position Neme of Bidder
JeB 14w 2



SBD 10

OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE
N.B.: THIS FORM IS ONLY TO BE INCLUDED AND COMPLETED WHEN APPLICABLE
TO THE BID.

Site/building/institution involved:

Bid No: ...cccvriiie

SBIVICE: ..ottt e e e e s ettt ek aa b eSS et ettt e e e e e

ek s g o sk o o v o ok oir o e v o s v skl sk S s s sl e e e sk ke s e sk dewir i e sk de s e e st e de b ok e atr gy

THIS IS TO CERTIFY THAT (NAMED: ....rveeeeeeverieeeseeeaessseeemssssee s oo

ON BEHALF OF ..ottt sttt e et e s ae e e oo,
VISITED AND INSPECTED THE SITE ON (DATE)

AND IS THEREFORE FAMILIAR WITH THE CIRCUMSTANCES AND THE SCOPE OF
THE SERVICE TO BE RENDERED.

.......................................................

.......................................................................................................................

SIGNATURE OF BIDDER OR AUTHORISED REPRESENTATIVE
(PRINT NAME)

.......................................................................................................................

SIGNATURE OF DEPARTMENTAL REPRESENTATIVE
(PRINT NAME)

DEPARTMENTAL STAMP:
(OPTIONAL)



SO igoken
SBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content

are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2011, the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local
Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

4. General Conditions

1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the
promotion of local production and content.

Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of
bids local production and content is of critical importance, such bids must be advertised
with the specific bidding condition that only locally produced goods, services or works or
locally manufactured goods, with a stipulated minimum threshold for local production and

content will be considered.

1.2

Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for local

production and content'and the second stage price and B-BBEE. \

1.3.

A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract is

reduced to below the stipulated minimum threshold.

1.4.

The local content (LC) expressed as a percentage of the bid price must be calculated in

1.5.
accordance with the SABS approved technical specification number SATS 1286: 2011 as

follows:
LC=[1-x/y]* 100

Where
X is the imported content in Rand
y is the bid bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using
the exchange rate published by South African Reserve Bank (SARB) at 12:00 on the
date of advertisement of the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible
on http:lwww.thedti.gov.zalindustrial development/ip.jsp at no cost.



1.6

2,

2.1,
2.2.

2.3.

2.4

2.5.

2.6.

2.7.

2.8.

2.9.

3.

A bid may be disqualified if —

(a) this Declaration Certificate and the Annex C (Local Content Declaration: Summary
Schedule) are not submitted as part of the bid documentation; and

(b) the bidder fails to declare that the Local Content Declaration Tempiates (Annex C,
D and E) have been audited and certified as correct.

Definitions

“bid” includes written price quotations, advertised competitive bids or proposals;

“bid price” price offered by the bidder, excluding value added tax (VAT);

“scontract” means the agreement that results from the acceptance of a bid by an organ of
state;

“designated sector” means a sector, sub-sector or industry that has been designated by
the Department of Trade and Industry in line with national development and industrial
policies for local production, where only locally produced services, works or goods or
locally manufactured goods meet the stipulated minimum threshold for local production

and content;

“duly sign” means a Declaration Certificate for Local Content that has been signed by

the Chief Financial Officer or other legally responsible person nominated in writing by the
Chief Executive, or senior member / person with management responsibility(close

corporation, partnership or individual).

“imported content” means that portion of the bid price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the
supplier or its subconiractors) and which costs are inclusive of the costs abroad (this
includes labour or intellectual property costs), plus freight and other direct importation
costs, such as landing costs, dock duties, import duty, sales duty or other similar tax or

duty at the South African port of entry;

“|ocal content” means that portion of the bid price which is not included in the imported
content, provided that local manufacture does take place;

ustipulated minimum threshold” means that portion of local production and content as
determined by the Department of Trade and Industry; and

ssub-contract” means the primary contractor's assigning, leasing, making out work to, or
employing another person to support such primary contractor in the execution of part of a

project in terms of the contract.

The stipulated minimum threshold(s) for local production and content (refer to
Annex A of SATS 1286:2011) for this bid is/are as follows:



Description of services. works or goods Stipulated minimum threshold

%
%
%

4. Does any portion of the services, works or goods offered

have any imported content?
(Tick applicable box)
YES NO
41 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by
SARB for the specific currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to
Annex A of SATS 1286:2011):

Currency Rates of exchange

US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

5. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified
as correct?
(Tick applicable box)
YES NO |

5.1. If yes, provide the following particulars:

(a) Full name of auditor: ...
(b) Practice number: e ven s R o wa o e e e w e o SR e b o e 85 L S e e e

(c) Telephone and cell number .........................................................................
(d) Email address: ..o

(Documentary proof regarding the declaration will. when required, be submitted to the
satisfaction of the Accounting Officer / Accounting Authority)

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the dti
to verify and in consultation with the AO/AA provide directives in this regard.



LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER |
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY

(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

-

INRESPECT OF BID NO. ...ttt e e
ISSUED BY: (Procurement Authority / Name of Institution): ‘

1 The obligation to complete, duly sign and submit this declaration cannot be transferred
to an external authorized representative, auditor or any other third party acting on behalf of

the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on http:/www.thdti.qov.za/industrial

development/ip.jsp. Bidders should first complete Declaration D.  After completing
Declaration D, bidders should complete Declaration E and then consolidate the information

on Declaration C. Declaration C should be submitted with the bid documentation at
the closing date and time of the bid in order to substantiate the declaration made in
paragraph (c) below. Declarations D and E should be kept by the bidders for verification
purposes for a period of at least 5 years. The successful bidder is required to continuously
update Declarations C, D and E with the actual values for the duration of the contract.

I, the undersigned,
do hereby declare, inmy capacity @s ...

OF oot et erteer ettt ————taeearata e iieeeeeeaarreeee At e e
entity), the following:

(a) The facts contained herein are within my own personal knowledge.

(b) | have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified
bid comply with the minimum local content requirements as specified in the bid,

and as measured in terms of SATS 1286:2011; and
the declaration templates have been audited and certified to be correct.

(i)
(c) The local content percentage (%) indicated below has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above and the information contained in Declaration D and E which has been

consolidated in Declaration C:

R

Bid price, excluding VAT (y)
R

Imported content (x), as calculated in terms of SATS 1286:2011
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011 [

If the bid is for more than one product, the local content percentages for each
| product contained in Declaration C shall be used instead of the table above. i




The local content percentages for each product has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in |
paragraph 4.1 above and the information contained in Declaration D and E. ‘l

(d) 1 accept that the Procurement Authority / Institution has the right to request that the \
local content be verified in terms of the requirements of SATS 1286:2011. ‘

(e) | understand that the awarding of the bid is dependent on the accuracy of the\
information furnished in this application. | also understand that the submission of incorrect
data, or data that are not verifiable as described in SATS 1286:2011, may result in the ‘

Procurement Authority / Institution imposing any or all of the remedies as provided for in ‘
Regulation 13 of the Preferential Procurement Regulations, 2011 promulgated under the ‘

Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).
DATE: |

SIGNATURE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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Annex D

imported Content Declaration - Supporting Schedule to Annex C

SATS 128

{D53] Total of Imported content & forelgn currency payments - (D32}, {I5) & (U52) above

{D1) |TenderNo. :
{02) [Tender description: et o wecte
{03) |Designated Products: me
{04)  [Tender Authority:
{D5) |Tendering Entity neme:
{D5) |Tender Exchange Rete: Pula)| ] [ R900 aee[_R 1200 ]
A. Exempted imported content o bo
1 Forign Alllo
Tender hem currency Tender Locaf value of | Freight ¢ ol .
= ', Description of imported content Local supplier |  Overseas Supplier . | valupasper | Exchange Imorts rtof““m incurred | Total landed Tenderay Exempted Imp
i Commercial Rate L portof entry | landing costs | cost exe VAT vaive
tnvolce & duties
87 108) (D8 (D10} fp11) {012] (D13 (D14) {D15) [D16] {0a7] foid]
L
{D19) Total exempt im walue
)
B. Imported directly by the Tenderer Calcutation of imported content
Forign i
Tenderitem Description of imported content Unitof re| Overseas Supplier clnur:ztv Fender Rate | Lacal value of { Fralght costs to incurred Total landed
no's P nit of measu s Supp :::m PB"' of Exchenge imports portof entry | landing costs | cost exelVAT Tender Qty| Tota! Imported -
Involce & dutles
{D20) oz} (022) {023 (024) {025 (025) 1D27] 7028) 025] ] o
I
{D32)Tota) Imp. value by
C. imported by a 3rd party and supplied to the Tenderer Calculation of imported content
. toral value of | Frelght costs to
Descrij f imported content | Unlt of tocal C Totaf landed Quantity
escription of imported conten Inlt of PP L cammer::: of Exchange | Imports portof entry | landing costs | costexciVAT | | impoited Totalimported v
Involce & dutles
1D33) [D34) 1035) {D35) (027 {D38) (D35} {D40) (D41} TD4z) 043 oad]
a D45} Total imported value by 3rd party|
- i Calealztion of foreign curegncy
D. Other foreign currency payments P
Local supplier o
r L Forelgn yvalue | Tender Rate
Type of payment making the N Local vaius ol
" henefictary pald of Exchange e
D35 (047) [D45) {D4g] foso) | [ sy
{D52) Total of forelgn Y pay d by tenderer and/er 3rd party
Signature of tenderer from AnngxB

This total must 2otrespond vyl

FLAERSE23




SATS 12862011
Annex E

Local Content Declaration - Supporting Schedule to AnnexC

{E1) |Tender No. ) )
{E2) |Tender description: Note: VAT to be excluded from all calculations
{E3) |Designated products:
(E4) |Tender Authority:

(E5)  |Tendering Entity name:

Description of items purchased Local suppliers Value

(E6) (E7) (E8)

(ES) Totallocal products (Goods, Services and Works)

{£10) IR NELTSYEFLESN ( Tenderer's manpower cost) :I
(E11) [ ELEDT AV liE (Rental, depreciation & amortisation, utility costs, consumabies etc.) ‘:

(£12) L S N S e TR R e . (Marketing, insurance, financing, Interest etc.) !:‘

{E13) Total focal content

.\y/_

This total must torrespond with Annex C - 24

Signsture of tenderer from Annex B

Date:




