KWAZULU-NATAIL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

KWAZULU-NATAL DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
QUOTATION No: R/S/2324/496

DESCRIPTION OF SERVICE:

CONSTRUCTION OF ONE DIPTANK{ OBIVANE)} AT UMBUMBULU
NAME OF BIDDER:

Mandatory Requirements

1.  Minimum of CIDB Grading 1CE

2. Certified Copy of Identity Document (for the purposes of claiming specific goals)

COMPULSORY BRIEFING SESSION

Venue MBUMBULU LOCAL OFFICE
| Date 12 October 2023 =
 Time 10:00AM

Return of Bid:

Bids must be deposited in the bid box situated at Department of Agriculture and Rural
Development, Supply Chain Management, 01 Cedara Road, Cedara, 3200 or send by post
to:

The Director: Supply Chain Management, Private Bag X9059, Pietermaritzburg, 3200.
Tel: (033) 355 8110 before 11:00 am on the closing date: 16 October 2023

Issued by:

The Department of Agriculture and Rural Development

1 Cedara Road
Cedara
3200



KWAZULU-NATAL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

INVITATION OF QUOTATION FROM R1 - R1 MILLION

THIS FORM SHOULD BE COMPLETED IN DETAIL AND SHOULD BE ACCOMPANY A VALID BBEEE

CERTIFICATE/SWORN AFFIDAVIT /CSD REPORT/PROOF OF RESIDENCE

QUOTATION NUMBER: R/S/2324/496

CLOSING DATE: 16 October 2023

| VALIDITY PERIOD OF QUOTATION......covevcomrenenne.

(To be campleted by the Supplier)

| CLOSING TIME:11H00

DESCRIPTION(SPECIFICATION/S) OF ITEMS/ COMPANY NAME:
SERVICE REQUIRED:
TEL NO:
CONSTRUCTION OF ONE DIPTANK( OBIVANE) AT | FAXNO:
UMBUMBULU
CONTACT PERSON:
SEE SPEC ATTACHED.
CSD REG NUMBER
MAAA......cccrcs s s
DOES OFFER COMPLY WITH YES/NO
SPECIFICATION? (DELETE WHICH EVER IS NOT APPLICABLE)
DOES ARTICLE COMPLY WITH SABS SPECIFICATION? YES/NO
HAS IT BEEN INSPECTED BY SABS? YES/NO

(DELETE WHICH EVER IS NOT APPLICABLE})

DELIVERY PERIOD AFTER INITIAL CRDER?

IS THE PRICE FIRM

WHERE ARE THE STOCK HELD?
{PHYSICAL ADDRESS , PLEASE)

QUOTATION PRICE INCLUDING VAT
(VAT TO BE ADDED BY REGISTERED VAT VENDORS ONLY}

COMPANY OFFICIAL STAMP (COMPULSORY)

QUOTATION TO BE RETURNED TO:

Tender box at SCM Cedara Head office

1 Cedara road Pietermaritzburg

Department of Agriculture and rural development
FOR ATTENTION TO:
TEL NUMBER: 033 343 8110/8188

NB: DOCUMENT MUST BE COMPLETED IN FULL ,THIS QUOTATION COVER PAGE MUST BE

COMPLETED AND RETURNED WITH ALL YOUR SUPPORTING DOCUMENTS.




PART A

- INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) _
BID NUMBER: | RIS/2324]4%6 | CLOSING DATE: I 16 October 2023 CLOSING TIME: | 11:00

DESCRIPTION | CONSTRUCTION OF ONE DIPTANK( OBIVANE) AT UMBUMBULU
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

THE DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT ,01 CEDARA ROAD, SCM BID BOX

| BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTEDTO | TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACTPERSON | L ZONDI S MCHUNU | CONTACT PERSON )
| TELEPHONE NUMBER | 033 34381101811 | TELEPHONE NUMBER
| FACSIMILE NUMBER | NIA | FACSIMILE NUMBER
Lungani.zondi@kzndard.gov.za
E-MAIL ADDRESS Sandile.Mchunu@kzndard gov.za E-MAIL ADDRESS
"SUPPLIER INFORMATION
NAME OF BIDDER - -
POSTAL ADDRESS T
STREET ADDRESS =
TELEPHONE NUMBER | CODE ] ] NUMBER i
CELLPHONE NUMBER |
FACSIMILE NUMBER | CODE | | NUMBER _1
E-MALADDRESS | B
VAT REGISTRATION
 NUMBER - -
"SUPPLIER TAX CENTRAL
COMPLIANGE STATUS | COMPLIANCE oR SUPPLIER
SYSTEM PIN: DATABASE
| | | No: | masa
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
LEVEL VERIFICATION (] Yes [INo AFFIDAVIT ClYes  [No
CERTIFICATE
" [A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER T0 QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE]
ARE YOU THE |
ACCREDITED
REPRESENTATIVE IN ARE YOU A FOREIGN BASED [ves [INo
SUPPLIER FOR THE GOODS
SOUTHAFRICAFOR | [Ives [N JSERVICES IWORKS OFFERED?
THE GOODS ' [IF YES, ANSWER THE
/SERVICES IWORKS | [IF YES ENCLOSE PROOF] QUESTIONNAIRE RELOW]
OFFERED? | |
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA {RSA)? (] vEs [CINO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? 1 YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? L] vEs LINO
DOES THE ENTITY HAVE ANY SOURCE QF INCOME IN THE RSA? O ves CIno
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? O ves [Ono

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.




FOR ENQUIRY ONLY

END-USER NAME

TELEPHONE NUMBER : 076 821 7326

E-MAIL ADDRESS
PROPOSED DELIVERY DATE

DELIVERY ADDRESS
LOCAL MUNICIPALITY « ETHEKWINI

DISTRICT : ETHEKWINI DISTRICT
LINE DESCRIPTION OR SPECIFICATION OF

ANNEXURE A

: ETHEKWINI AGRIC SERVICES

: Nentando.Zwane@kzndard.gov.za
: 3NOVEMBER 2023
: P 725 Madundube Road, Umbumbulu (29°59'05.8"S 30°42'15.9"E}

REQUIRED UNIT PRICE

TOTAL PRICE

. lr" ._

NO. ITEM QUANTITY | EXCL. VAT
(Please be very specific and clear) R C
To supply, deliver and construct
| | dipping facility - OBIVANE
1 With 3 part
According to the departmental design payments
and specifications as per attached bid
| documents — see bill of quantities
| * LABOUR (IF APPLICABLE)_
*DELIVERY (IF APPLICABLE)
I ) TOTAL
| *ONLY APPLICABLE TO VAT REGISTERED SUPPLIERS 15%
VAT _
TOTAL PRICE
CIDB Grading (IF APPLICABLE)
|
COMPANY NAME
CSD NUMBER
ADDRESS
CONTACT PERSON
CONTACT NUMBER
*VAT Registration No. (Supplier) —
Mark one Box (X}
PRICE VALID FOR DA
S ARE ° s 30 (| 60 9 120
DATE...............

SIGNATURE.......cciii e,



PART B
TERMS AND CONDITIONS FOR BiDDING

BID SUBMISSION:

1.2.

1.3.

14.

|2
2.2
23

24
25

286

27

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT |

BE ACCEPTED FOR CONSIDERATION,

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—(NOT TO BE RE-TYPED) OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC)
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM
(SBD7).

TAX COMPLIANCE REQUIREMENTS
BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS,

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER {PIN} ISSUED BY
SARS TOENABLE THE CRGAN OF STATE TO VERIFY THE TAXPAYER'S PRCFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIAE-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSCRT!IA / JCINT VENTURES / SUB-CONTRACTCRS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE /PIN / CSD NUMBER,

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHC ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE."

NB: FAILURE TO PROVIDE  OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID

INVALID.

SIGNATURE OF BIDDER:

(Proof of authority must be submitted e.g. company resolution)

DATE:




1.

211

BIDDER’S DISCLOSURE

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and
ethics as enshrined in the Constitution of the Republic of South Africa and further
expressed in various pieces of legislation, it is required for the bidder to make this
declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

Bidder’s declaration

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controliing interest1 in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name

Identity Number Name of State institution

2.2

2.2.1

2.3

2.3.1

Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution? YES/NO

If so, furnish particuiars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES/NO

If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of
the equity of an enterprise, alternatively, the person/s having the
deciding vote or power to influence or to direct the course and
decisions of the enterprise.




3.4

3.4

3.5

3.6

DECLARATION

1, the undersigned,
(MM . s in submitting the
accompanying bid, do hereby make the following statements that | certify to be true
and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

I am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

1 CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA

SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN

MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bid

2 Joint wventure or Consortium means an asscciaticon of persons for the
purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves
as a claim form for preference points for specific goals.

1.2

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 Q00 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

To be completed by the organ of state
{delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 80/20 preference point system.

b)80/20 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are received.

1.3

14

1.5

1.6

Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a} Price; and
(b} Specific Goals.

To be completed by the organ of state:
The maximum points for this tender are allocated as follows:

PRICE | 80
| SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in
any manner required by the organ of state.

DEFINITIONS



(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process
or any other method envisaged in legislation;

{b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

{c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 CR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 9010
Pt—Pmin Pt—Pmin
Ps=80(1-"""0) o Ps=90(1——,)
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of iowest accepiable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1.  POINTS AWARDED FOR PRICE

A maximum of 80 or 80 points is allocated for price on the following basis:

80/20 or 90M0
Ps =80 (1 il (L5 ) or Ps =90 (1 I il 72 )
Pmax Pmax

Where
Ps = Points scored for price of tender under consideration



4.1.

4.2.

Price of tender under consideration

Pt
Pmax

Price of highest acceptable tender
POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2} and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of
this tender the tenderer will be allocated points based on the goais stated in table 1 below as
may be supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

{(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.



Table 1: Specific goals for the tender and points claimed are indicated per the table below.

{Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points Tenderer to indicate number of
allocated points to be claimed

(80720 system) (Number of points claimed to a
maximum of 10 points )

The specific goals allocated points

in terms of this tender

{To be completed by the
organ of state)

100% Black owned entities

Number of points Tenderer to indicate number of
allocated points to be claimed

(80/20 system) (Number of points claimed to a
maximum of 10 points )

The specific goals zallocated points
in terms of this tender

(To be completed by the
organ of state)

' Enterprises located in a specific
District (Proof of residence to be
| attached)

f51% Black people who are women 10

i 51% Black people who are youth

51% Black people with disabilities 7
| {Proof to be attached)

51% Black people living in rural or 6
underdeveloped areas or
| townships

51% Black people who are military 6
veterans (Proof to be attached)

A cooperative owned by 51% black 5
people

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of COMPANYAITMN . .o e et e r e rr b r s e e arraas
4.4 Company registration NUMDbEr: ... ... e
4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]



, the undersigned, who is duly autherised to do so on behalf of the company/firm, certify that
the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to
the satisfaciion of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) disqualify the person from the tendering process;

{b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

{c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

{dy recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi afferam
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ...

DATE:
ADDRESS: i e




The following preferential goals will contribute to the advancement of designated groups.

Procurement above R1 to R1M (80/20) the Department will allocate the Specific goal points as follows:
An EME or QSE entity which is 100% Black owned will be awarded 10 points and

An EME or QSE entity which is:

51% black people who are youth.

51% black people who are women.

51% black people with disabilities.

51% black people living in rural or underdeveloped areas or townships.

51% black people who are military veterans.

A cooperative owned by 51% black people

Procurement from R1 — R22 999 the Department will allocate points on entities that are owned by black
people which will be 10 of 20 {80/20} and the promotion of enterprises located in a specific district for
work to be done or services to be rendered in that district will be 10 of 20 (80/20).

Number of points Tenderer to indicate number of
allocated points to be claimed
The specific goals allocated points Number of poi lai
in terms of this tender (80/20 system) (Number of points claimed to a

maximum of 10 points
{To be completed by the # )

organ of state}

100% Black owned entities

Number of points Tenderer to indicate number of

allocated points to be claimed
The specific goals allocated points (80120 system) (Number of polnts claimed to a

in terms of this tender maximum of 10 points )

(To be completed by the
argan of state)

Enterprises located in a specific
District (Proof of residence to be
attached)

If the entity is 100% owned by black people, this must be supported by a BBBEE certificate or affidavit
or share register or CSD report.

Procurement from R30 000 — R1M the Department will allocate the points on entities that are owned by
black people which will be 10 of 20(80/20} and 5 of 10 {90/10}.

if the entity is 100% owned by black people, this must be supported by a BBBEE Certificate or Affidavit
or Share Register or CSD report.



Number of points Tenderer to indicate number of
allocated points to be claimed
The specific goals allocated points

in terms of this tender (80/20 system) {Number of points claimed to a

maximum of 10 points
(To be completed by the i )

organ of state)

100% Black owned entities

Number of points Tenderer to indicate number of
Th i el oeate ot allocated points to be claimed
D g OIS Number of points claimed to a
in terms of this tender (80/20 system) ( P

maximum of 10 points )

(To be completed by the

Enterprises located in a specific
District (Proof of residence to be |
| attached)

51% Black people who are women 10

| 51% Black people who are youth

' 51% Black people with disabilities 7
| (Proof to be attached)

51% Black people living in rural or 6
underdeveloped areas or
townships

51% Black people who are military 6
veterans (Proof to be attached)

A cooperative owned by 51% black 5
_people _

Should the service provider qualify for more than one (1) HDP points, the Department will award the
highest score. HDP points indicated herein above are not fixed therefore subject to change as and when
necessary.




SECTION D
OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

N.B.: THIS FORM IS ONLY TO BE COMPLETED WHEN APPLICABLE TO THE BID.

Site/Building/Institution Involved:

Quotation Reference No: R/S/2324/496

Goods/Service/Work: CONSTRUCTION OF ONE DIPTANK({ OBIVANE) AT UMBUMBULU

FdkkdkR ek ki ik bk kkk bk k ek kiok kb kdkk bk kikk ik kk

This is to certify that (bidder's representative name)

On behalf of {company name) ____ -

Visited and inspected thesiteon __ [/ (date) and is therefore familiar with the circumstances and
the scope of the service to be rendered.

Signature of Bidder or Authorized Representative
(PRINT NAME)

DATE: _ / |/

Name ofﬁpart_menﬁl or Public Entitﬁepresentative
(PRINT NAME)

Departmental Stamp With Signature




| SBD7. |

CONTRACT FORM - PURCHASE OF GOODSMWORKS

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE PURCHASER (PART 2). BOTH
FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION
OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

1.

PART 1 (TO BE FILLED IN BY THE BIDDER)

| hereby undertake to supply all or any of the goods and/or works described in the attached bidding documents to (name of
institution)........oove i in accordance with the requirements and specifications stipulated in bid number...

at the pricefs quoted. My offer/s remain binding upon me and open for acceptance by the purchaser during the validity penod mdlcated
and calculated from the closing time of hid.

The following documents shall be deemed to form and be read and construed as part of this agreement:

{i) Bidding documents, viz
- Invitation fo bid;
Tax clearance certificate;
Pricing schedule(s);
Technical Specification{s);
Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in terms of the
Preferential Procurement Regulations 2011;
- Declaration of interest;
Declaration of bidder's past SCM practices;
- Certificate of Independent Bid Determination
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(i Other (specify)

| confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted cover all the goods
and/for works specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and | accept that any mistakes
regarding price(s) and rate(s) and calculations will be at my own risk.

| accept full responsibility for the proper execution and fulfilment of all obligations and conditions develving on me under this agreement
as the principal liable for the due fulfillment of this contract.

F declare that | have no participation in any collusive practices with any bidder or any other person regarding this or any other bid.

[ confirm that | am duly authorised to sign this contract.

NAME (PRINT) oo
WITNESSES

CAPACITY e

SIGNATURE oo T

NAME OF FIRM oo >

DATE e R




| $BD741

CONTRACT FORM - PURCHASE OF GOODS/WORKS

PART 2 (TO BE FILLED IN BY THE PURCHASER)

1. U TP iIN MY CaPACIY 85........cco it accept your bid under
reference number .................. dated........ooo i, for the supply of goods/works indicated hereunder andfor further specified in
the annexure(s).

2 An official order indicating delivery instructions is forthcoming.

3 | undertake to make payment for the goods/works delivered in accordance with the terms and conditions of the contract, within 30 {thirty)
days after receipt of an invoice accompanied by the delivery note.

DELIVERY
MINIMUM
rEm R PERIOD B-BBEE STATUS THRESHOLD
NO TAXES BRAND LEVEL OF FOR LOCAL
) INCLUDED} CONTRIBUTION PRODUCTION |
AND CONTENT {if
= applicable)

4. | confirm that | am duly authorised to sign this contract.

SIGNED AT ... e ONL

NAME (PRINT)

SIGNATURE e

OFFICIAL STAMP WITNESSES

1
2.
> DATE ...




SWORN AFFIDAVIT — B-BBEE EXEMPTED MICRO ENTERPRISE - GENERAL

I, the undersigned,

[ Full name & Surname

| Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the
facts.

2. | am a Member / Director / Owner of the following enterprise and am duly authorised to act
on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

| Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

' Nature of Business:

| '
Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended by
People” Act No 46 of 2013 "Black People” is a generic term which means Africans, Coloureds
and Indians —

(a) Who are citizens of the Republic of South Africa by birth or descent;
or
(b) Who became citizens of the Republic of South Africa by
naturalization-
i. Before 27 April 1994; or
ii. On or after 27 April 1994 and who would have been entitled
to acquire citizenship by naturalization prior to that date

| Definition of “Black “Black Designated Groups means:

Designated Groups”

(a) unemployed black people not attending and not required by law to
attend an educational institution and not awaiting admission to an
educational institution;

(b) Black people who are youth as defined in the National Youth
Commission Act of 1996;

() Black people who are persons with disabilities as defined in the Code
of Good Practice on employment of people with disabilities issued under the
Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who quaiifies to be called a military

veteran in terms of the Military Veterans Act 18 of 2011}

3. | hereby declare under Cath that:



e The Enterprise is % Black Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

e TheEnterpriseis % Black Woman Owned as per Amended Code Series 100 of
the Amended Codes of Geod Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

¢  The Enterprise is % Black Designated Group Owned as per Amended Code
Series 100 of the Amended Codes of Good Practice issued under section 9 {1} of B-BBEE Act No
53 of 2003 as Amended by Act No 46 of 2013,

» Black Designated Group Owned % Breakdown as per the definition stated above:

e Black Youth% = %

s  Black Disabled % = %

e Biack Unemployed % = %

e Black People living in Rural areas % = Yo

¢  Black Military Veterans % = Y%

. Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-end of , the annual Total Revenue was between

R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands),
+ Piease Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.
Lev:l One (135% B-BBEE procurement recognition '
level)

100% Black Owned

Atleast 51% Black Level Two (125% B-BEEE procurement

| Owned recognition level)
Less than 51% Black | Level Four (100% B-BBEE procurement recognition
Owned | level)

4, | know and understand the contents of this affidavit and | have no objection to take the
prescribed oath and consider the oath binding on my conscience and on the Owners of the
Enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner,

Deponent Signature:

Date

Commissioner of Oaths Signature & stamp



SWORN AFFIDAVIT — B-BBEE QUALIFYING SMALL ENTERPRISE - GENERAL

I, the undersigned,

I
| Full name & Surname

Identity number

Hereby declare under oath as follows:
1. The contents of this statement are to the best of my knowledge a true refiection of the facts.

2. |am a Member / Director / Owner of the following enterprise and am duly authorised to act on its
behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business:

I Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended by

People” Act No 46 of 2013 "Black People” is a generic term which means Africans, Coloureds
and Indians —

a) Who are citizens of the Republic of South Africa by birth or descent; or
b) Who became citizens of the Republic of South Africa by naturalization-
L. Before 27 April 1994; or
;I On or after 27 April 1994 and who would have been entitled to acquire
citizenship by naturalization prior to that date

. Definition of “Black | “Black Designated Groups means:
Designated Groups” |
a) unemployed black people not attending and not required by law to attend an

educational institution and not awaiting admission to an educational institution;

b) Black people who are youth as defined in the National Youth Commission Act
of 1996;

¢} Black people who are persons with disabilities as defined in the Code of Good
Practice on employment of people with disabilities issued under the
Employment Equity Act;

d) Black people living in rural and under developed areas;

e) Black military veterans who qualifies to be called a military veteran in
terms of the Military Veterans Act 18 of 2011;"

3. | hereby declare under QOath that:



The Enterprise is % Black Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Woman Owned as per Amended Code Series 100 of
the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Designated Group Owned as per Amended Code
Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No
53 of 2003 as Amended by Act No 46 of 2013,

Black Designated Group Owned % Breakdown as per the definition stated above:

Black Youth % = %

Black Disabled % = %

Black Unemployed % = %

Black People living in Rural areas % = %

Black Military Veterans % = %

Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-end of , the annual Total Revenue was between
R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands),

Piease Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition

level)

At least 51% Black Level Two (125% B-BBEE procurement

Owned

recognition level)

Less than 51% Black Level Four (100% B-BBEE procurement recognition

Owned

level)

5.

Deponent Signature:

Date

| know and understand the contents of this affidavit and | have no objection to take the prescribed
oath and consider the oath binding an my conscience and on the Owners of the Enterprise which |
represent in this matter.

The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Commissioner of Oaths Signature & stamp
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GENERAL NOTES and DISCLAIMER

1 COMPLETENESS OF THE DOCUMENT
1 The information provided in this document is done in good faith. Information regarding

subsurface conditions, materials on site and other site information supplied is for the

contractor's convenience, as an indication of conditions likely encountered.

2 No responsibility will be accepted for, and there is no guarantee of the information being

representative of the whole area of the works or materials.

3 The information provided will not be regarded as in any way limiting the Contractor’s
responsibilities. He/ She will be held to have satisfied him/herself of all conditions to be

encountered on site and to allow accordingly in histher tendered rates.

2 APPLICABLE STANDARDS

1 The South African Bureau of Standards, Standard Specifications for Civil Engineering
Construction (SABS 1200) with particular reference to SANS 10400 General principles
and requirements, latest version shall apply to this Contract together with additional

amendments as set out herein.

2 The Contractor shall have available for reference on site at all times a full set of the above

specifications, together with any other to which they refer

3 These specifications shall remain the property of the Contractor but shall be made

available to the Engineer whenever required throughout the duration of the Confract.

3 CONTRACT DOCUMENTS

] This document must be read in conjunction with the referenced Drawings (See List of
Drawings).
2 If the contractor has the impression that the information provided in the drawing(s) and

the technical specifications/Schedule of quantities contradict each other or are perceived
to be ambiguous, (s)he should point this out to the Engineer and ask for clarification at

an early stage, but not later than before the commencement of any construction.

3 The same applies for purported differences between the technical specifications and

schedule of quantities.
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4 The Engineering Services Directorate (ESD) takes no responsibility for projects
implemented based on this document alone without any prior involvement of ESD before

(partial} completion. This involvement consists of, but is not necessarily restricted to:

a. Verification of the bid/quote document and Drawings by ESD before procurement;

b. Presence of ESD at the handover of the site to the contractor and at the
commencement of the work. The contractor is to make sure that ESD is informed of

his/her intention to commence the work so that ESD presence can be assured.

c. The drawings supplied with this document are for quoting/bidding purposes only and
no construction should take place before the contractor has enlarged the provided

drawings to that of building sized plans.

d. Regular site inspections by ESD and the processing of invoices on the basis of

achieved progress.

.5 District managers and other departmental end users are therefore required to involve ESD
at the earliest possible stage, i.e. during PPC meetings or before submission of the

request memo is submitted.

5 ERRORS

A Whilst efforts have been made to ensure correctness with the document, especially
regarding Technical Information; Bill of Quantities, formatting; numbering and
referencing etc. the onus lies with the contractor and those utilizing this document to

verify ali information and to confirm such, especially during pricing.

3 In instances were works/items are referenced in the Technical Information but omitted
in the Bill of Quantities, the intent should be clear to the contractor/service provider and

hence provided for within the pricing schedule.

2 DARD and its officials work in good faith and is not liable in the case of oversight and or

errors etc. in this document.

 Bid Spec Doc: Obivane New Diptank Project at uMbumbulu LV — Ward 96 4 | Page




1)

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

2)

KZN Department of Agriculture & Rural Development OCTOBER 2023

A | PROJECT PARTICULARS

PROJECT DESCRIPTION / BACKGROUND

Achieving and maintaining high levels of growth in the agricultural sector is a key national
policy objective that holds a high priority in the programmes of the KwaZulu-Natal
Department of Agriculture and Rural Development (herein after referred to as
Department).

The Department endeavours to contribute to economic growth within the agricultural
sector and in the process promote commercialization in the smallholder farm sector,
increase opportunities for skilled and relatively unskilled employment, and increase food
security.

The Department has therefore prioritized the need to assist resource-poor and emerging
farmers with full or partial project assistance.

Via such forms of assistance, the States intention is to create sustainable food production
in poverty-stricken rural communities.

In the case of this project, assistance will be in the form of a new diptank with animal
handling facilities and associated works to support the community livestock program.
Included also is a perimeter fence for safety reasons.

This BID Specification Document deals with the appointment of a suitably qualified Service
Provider, with a CIDB grading of 1CE, for the full supply, delivery construction and
installation of one {1} new diptank with animal handling facilities as specified together
with associated works in a timely realized and cost effective manner.

LOCATION

District: ETHEKWINI METRO

Local Municipality UMBUMBULU LM

Ward 96

Site Co-Ordinates: 29° 58’ 14.67" S & 30°46' 54.14" E in {dd mm ss)

The site is situated at Intinyane Area under Mbumbulu Local Municipality in the

eThekwini District Municipality, at approximately 13.8 km from from R603

For exact location, see attached map.
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3) SCOPE OF WORKS

3.1  The contract covers the supply of all material and fitting and construction of all works

reiating to the new dip tank with associated animal handling facilities and fencing.

3.2 Refer to the attached typical cattle dip tank layout plan with details of these works
specified in both the Section: Project Technical Specifications and Project Particular

Specifications.

3.3 The following is the summary of the scope of works for the new dip tank with animal

handling facilities and fencing:

3.3.1 Site establishment by contractor

3.3.2 Supply and deliver of all materials listed in the Bill of Quantities to project site

3.3.3 Site clearance and de-bushing

3.3.4 Site Earthworks (excavations and site levelling) — REQUIRED using a TLB

3.3.5 Diptank setting out / pegging / layout according to specifications on the plan

3.3.6 Earthworks: excavation of the plunge tank pit

3.3.7 Digging of the holes for the poles according to specifications on the plan

3.3.8 Setting out of steel reinforcement as specified

3.3.9 Setting out of Formwork as required

3.3.10 Construction of the plunge tank with reinforced concrete lining of the pit

3.3.11 Installation of all the pole work, for the entrance kraal, crush pen, dry race and by-pass

3.3.12 Casting of concrete in the kraal area as well as the entrances and exit areas of the
bypass including stone pitching where required

3.3.13 Installation of the heavy duty neck clamp

3.3.14 installation of hinge joint fencing with 3 strands of barbed wire and gate as specified
around the diptank (3m perimeter around diptank)

3.3.15 Filling of Plunge Tank with clean water and checking for leaks

3.3.16 Contractor to submit weekly progress reports to the engineer

3.3.17 Site clean-up and exit
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B) SPECIAL TERMS & CONDITIONS

INTRODUCTION
Bidders must ensure that they are fully aware of all the Terms and Conditions contained

in this bid document.

Only bidders that fully meet the prequalification shall be considered.

The Bidder is required to check the number of consecutively numbered pages. Should
any number found to be missing or in duplicate; or the text of figures indistinct; or should

there be any doubt fo the meaning of any part of these documents.

The Bidder must ascertain the true meaning or intent of the same prior to the submission

of his/her Bid, as no claims arising from any incorrect interpretation will be admitted.

ACCEPTANCE OF BID

The Department is under no obligation to accept any bid.

AMENDMENT OF CONTRACT
Any amendment to or renunciation of the provisions of the contract shall at all times be

done in writing and shall be signed by both parties, subject to the Department approval.

BASIS OF QUANTITIES
Quantities are as reflected on the Bill of Quantities attached as the Annexure.

BBBEE CERTIFICATE
A bidder claiming BBBEE points must submit a valid BBBEE certificate or a sworn affidavit
together with the bid.

CHANGE OF ADDRESS
Bidders must advise the Departmental Supply Chain Management, Contract
Administration should their ownership or address {(domicilium citandi et executandi) details

change from the time of bidding to the expiry of the contract.

COMPETENCY OF THE SERVICE PROVIDER
It is estimated that tenderers should have a CIDB contracter grading designation of 1CE

or higher. The contractor is to submit evidence of histher OWN Active registration.
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The Department in the evaluation processes shall apply the necessary evaluation criteria.

It shall be vital for the appointed supplier to have sufficient financial resources and

capacity to finance and execute as per terms and conditions of the contract.

A specialist supplier is required for the manufacture of the required heavy-duty neck
clamp. The specialist supplier can do installation, alternatively by the contractor as per

direction of the manufacturer.

COMPULSORY SITE BRIEFING

A site-briefing meeting will be held with prospective Bidders.

Attendance at the meeting will be compulsory and non-attendance shall invalidate any
bid.

The date and time of the meeting will be communicated with the prospective service

provider by the participant when invited to quote.

ALTERNATIVE SPECIFICATION
The Pricing schedule may make some allowance for alternative specifications for some
items that are at least equivalent to the ones provided by the Department. Apart from

these, no counter offers shall be considered.

DELIVERY CONDITIONS
Delivery of services must be made in accordance with the instructions appearing on the

official purchase order.

All deliveries or dispatches must be accompanied by a delivery note stating the official

purchase order number against the delivery that has been affected.

In respect of items awarded to them, contractors must adhere strictly to the delivery

periods stipulated by them in their bid document.

The instructions appearing on the official purchase order form regarding the supply,

dispatch and submission of invoices must be strictly adhered to.

All invoices submitted must be original.
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10.8. Deliveries not complying with the order form shall be returned to the contractor at the

contractor's expense.

10.7. No locally manufactured product may be substituted during the contract period with an

imported preduct, and vice versa, without prior approval of the Department.

11. INVOICES
11.1. All invoices submitted by the Contractor must be original and accompanied by payment
certificates, indicating the work done, the amount of tax charged (if applicable) and the

total invoice amount.

11.2. An invoice shall be in the currency of the Republic of South Africa and shall contain the

following particulars:

11.2.1. The name, address and registration number of the supplier;

11.2.2. The name and address of the recipient;

11.2.3. Anindividual serialized number and the date upon which the tax invoice is issued;

11.2.4. A description of the goods or services supplied;

11.2.5. The payment certificate;

11.2.6. The value of the payment certificate amount, the amount of tax charged and the
description of the works completed;

11.2.7. The purchase order number (where applicable) and the name of the project must

appear on an invoice.

12. IRREGULARITIES
12.1. Companies are encouraged to advise the Department timeously of any possible

irregularities which might come to their notice in connection with this or other contracts,

13. PAYMENT FOR SUPPLIES AND SERVICES
13.1. A contractor shall be paid by the Department in accordance with the services rendered as

per the payment certificate.

13.2. There will be no payment for materials or equipment delivered to site, unless they have

been installed or otherwise used in the construction process.
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Should a contractor indicate a special discount on his/her account provided payment is
made within a certain time, the Department shall make every effort to take advantage of

such discount.

Any query concerning the non-payment of accounts must be directed to the Department.
The following protocol shall apply if accounts are queried:

13.4.1. Contact must be made with the officer-in-charge of the District Office;

13.4.2. [f there is no response from the District Office, the Director: Finance must be

contacted;

Information as contained on the Central Suppliers Database must be valid/correct. Non-

compliance with Tax Requirements shall affect payment.

PERIOD OF CONTRACT

The contract is for three {3) months.

For the completion period, see Clause “Period of Completion & Rate of Progress”.

The contract period will be from the date of the signing of the Service Level Agreement

(SLA) and until the final payment after the expiration of the defects liability period.

QUALITY CONTROL/ TESTING OF PRODUCTS

The Department reserves the right to inspect and verify the quality and specifications of
the supplied materials and equipment, as well as other items listed on the Bill of
Quantities, before construction and/or installation. In case of deviations in terms of
dimensions, strength, numbers or otherwise, the Contractor shall replace these goods for

the correct cnes at his/her own expense.

The same replacement obligation to the Contractor would apply during installation and

during and after commissioning.

In the case of sustained or repeated non-adherence to the specifications of the materials
and/or equipment, as well as in the case of general negligence during the implementation
process, the contract may be cancelled. The Department will in such cases seek

compensation from the contractor for the estimated costs for completion.
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15.4. In cases of deliberate negligence or unwillingness to adhere to the Departmental
specifications, the Service provider will be reported to the Provincial and/or National

Treasury for listing on the Restricted section of the Central Suppliers database.

16. UNSATISFACTORY PERFORMANCE
16.1. Unsatisfactory performance occurs when performance is not in accordance with the

contract conditions.

16.2. The Departmental official shall warn the contractor in writing that action shall be taken in
accordance with the contract conditions unless the contractor complies with the contract
conditions and delivers satisfactory supplies or services within a specified reasonable

time (7 days minimum).

16.3. If the Contractor fails to commence the Works or to proceed with and complete the Works
in compliance with the projected timeframes, the Head of Department or his/her
representative shall take action in terms of its his/her delegated powers and adopt and

exercise one of the following courses wholly or partly, viz: -

16.3.1. To direct the Contractor, in writing, on any day named therein fo suspend and
discontinue the execution of the Works, and to withdraw himself and his workmen

from the said Site or Sites,

16.3.2. To make a recommendation to the Accounting Officer for cancellation of the

contract concerned.

16.3.3. To Contract or Contracts by calling for Bids or otherwise with any other
Contractor or Contractors for the completion of the Works, or any part thereof, at

such times and upon such terms as to the Department shall deem best.

16.4. iIn relation to the foregoing provisions the Department shall charge any sums of money
which may be paid by the Department for completing the said Contract against the
Contractor and if such amount shall exceed this Contract, then the Department shall
have the right to recover such excess or any balance thereof from the Contractor by

legal proceedings.

16.5. When correspondence is addressed to the contractor, reference shall be made to the

contract number/ item number/s and an explanation of the complaint.
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17. SERVICE LEVEL AGREEMENT
17.1.  The successful Bidder and the Department will sign a Service Level Agreement (SLA)

prior to commencement of works.

17.2. A proposed programme of works must be provided by the contractor for the approval of

the Engineer within two weeks after site handover.

17.3. The Special Terms and Conditions (STC), the Standard Technical Specifications (STS)
and the Project Particular Specifications (PPS) as listed in this bid document, together

with the Drawings, are deemed to form part of the SLA.

1. COMMENCEMENT OF THE WORK
18 1. Site establishment must start within two (2) weeks, and the actual works within three

weeks after hand-over of the site, provided that;

18.1.1 An official order has been issued;

18.1.2. The contractor is in possession of all relevant documentation required for
works execution;

18.1.3. No exceptional circumstances such as inclement weather or other outside

the control of either party to the contract prevail.

18.2. In case work has not commenced within two (2) weeks of the site hand-over and no
attenuating circumstances for the delay can be provided, the Department reserves itself

the right to cancel the contract

19. SITE HANDOVER TO THE CONTRACTOR
19.1. The Department will organize a site hand-over to the contractor who will then be

introduced to the project stakeholders and participants.

19.2. The site will be handed back at works completion after a final inspection by the

Engineer revealed no outstanding patent defects.

19 3. The Contractor will control the sie for the contract duration. Only the Contractor's own
employees, Contractor’s local labour and Departmental Representatives will be

allowed on site.

19.4. The Contractor is responsible in the administration, control and security on the site at

all times during the contract duration.

Bid Spec 12
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20. WATER AND POWER

20.1. The Contractor shall make the necessary arrangements for the provision of any water
and power. No payment will be made for the provision or use of these services and the
cost of these shall be included in the Preliminary & General section of the Bid/quoted

amount.

21. LOCATION OF CAMP
21.1. Tbhe Contractor's camp may be erected on the site of the works but must meet the

approval of the Engineer, project beneficiaries and landowners.

21.2. No persons other than a night watchman may sleep in the camp, without the approval

of the local relevant Stakeholder.

22. HOUSING OF CONTRACTOR’S EMPLOYEES
22.1 The Contractor shall make his own arrangement for housing, payment and feeding his
employees and transporting them to and from the site. However, it may be possible to

arrange temporary local accommeodation for the Contractor’s staff with the participants.

22.2 The Contractor is in all respects responsible for the housing and transporting of his
employees, and for the arrangement thereof, and no extension of time due to any delays

resulting from this, will be granted.

23. LABOUR SOURCE & CAPACITY
23.1  The Contractor will be required to satisfy the Department that a sufficient and
experienced labour force is employed or that sufficient experienced labour can be

acquired to complete the services and produce an acceptable quality of workmanship.

23.2 The contractor is encouraged to source unskilled labour from the project participants or
local community. The Contractor and the Departmental representative (local Agricultural
adviser) may negotiate with the participants in this regard to establish all the conditions

for the utilization of the local labour.
23.3 The contractor is encouraged to create job opportunities as per EPWP guidelines.

23.4 The Contractor will be responsible for all hiring, payment, housing and transport of all

labour used for the duration of the contract.
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24, SECURITY & RISK
241 No one shall be allowed on the construction site after normal working hours except for

the necessary security personnel.

24.2 The Contractor shall also be responsible for safeguarding all plants, machinery,
equipment and materials on site. The Engineer shall not be responsible for any lost,
damaged or stolen property or materials. Should any of these situations arise, no

allocations will be made in terms of finances or time.

25. MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE &
RESPONSIBILITY
25.1  The Contractor shall be responsible for the safe delivery, loading, off-loading, handling

and storage of any equipment and materials on site.

252 All equipment, materials and plant stored on site must be suitably protected against

damage or loss by theft or otherwise.

253 The Contractor shall remain fully responsible for ali material and plant etc. until the

completed works are handed over and have been officially accepted by the Department.

26. EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.
26.1 The Contractor is advised that he will be held responsible for any damage to the existing
paving’'s, roads, municipal pavements, fences, boundary walls, etc., and will have to

repair such damage at his expense.

27. DAMAGE TO PROPERTY

27.1 If the Contractor or his/her employees, while engaged in the execution of the contract,
shall break, deface, injure, destroy or allow to fall into disrepair any part of the Works or
property belonging to the Department, or any private property including: buildings,
paving’s, roads, fences, walls or grounds contiguous to the premises of the Department
on which he or they may be employed, the Contractor will be required to repair, in a
perfect and workmanlike manner, at own expense all damage to the approval of the
Department. The Completion Certificate will not be issued until the Department is

satisfied that all necessary remedial work has been satisfactorily completed

27.2 The Contractor shall take every precaution against damage or nuisance being caused
by dust both to the properties of the Department and all surrounding properties and shall

indemnify the Department against any claim that might arise there from.
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28. UNDERGROUND CABLES AND PIPES
28.1 If such services are discovered, immediate notification must be made to the Department

and all work in the vicinity of such cables, pipes, etc., shall cease until safe to proceed.

28.2 Should the Coniractor damage underground cable or pipes, such damage shall be

repaired as socn and safely as possible by the Contractor.

28.3 The cost of making good such damage will be met by the Contractor as this must be

covered by the Contractors works insurance.

29. DAILY RAINFALL RECORDS
29.1  Submission of rainfall figures is required for the granting of permission of extending the
contract period on the basis of inclement weather. If none are kept, the Engineer is under

no obligation to grant extension of the completion period for inclement weather.

30. INSPECTION OF WORK
30.1 The Departmental representative may at all reasonable times have access to the site

where work is being executed for inspection purposes.

30.2 The Engineer may request that evidence of the quality or strength of any materials be

supplied by the contractor wherever necessary.

31. NOTICE OF COVERING WORK
31.1  The Contracter shall give due notice to the engineer whenever any work or materials are
intended to be covered in with earth or otherwise in order that their correct dimensions

and quality may be ascertained before being covered.

31.2 If any such work or materials are covered without such notice having been given, the
work or materials shall be uncovered at the Contractor’s expense on instructions given

by the Engineer.

32. SUB-CONTRACTED WORK
32.1. The contractor shall not sub-contract the entire contract. The contractor must indicate in
Appendix — Additional Information: Subcontracted Works which pari(s), if any, (s)he

intends to subcontract.
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32.2. Sub- contracting shall not relieve the contractor from any liability or obligation under the
contract and his/her shall be liable for the acts, defaulis and neglects of any sub-
contractor, his/her agent or employees as fully as if they were the acts, defaults or

neglects of the contractor, his agents or employees.

33. INSURANCE
33.1. Allaccepted approved contractors would be required to provide the following insurance’s

for the project awarded to them:

33.1.1. Insurance against damage, destruction or loss to 50% of the value of the contract.
33.1.2. Public Liability insurance.
33.1.3. All risks (works) policy and Political.

33.2. The Contractor shall provide the Engineer with proof that Insurance has been obtained

for the contract period.

34. OCCUPATIONAL HEALTH AND SAFETY

34.1. Bidders {(including those sub-contractors andfor suppliers who are preparing
prices/quotations for submission to the main bidder) must ensure that they make
adequate financial provision in their bids for full compliance with the Occupationaf
Health and Safety Act (85/1993}).; Construction Regulations, 2014, as published in the
Government Gazetfe of 7 February 2014, or later amendments thereto. Financial

provision shall therefore be made by each Bidder for, inter alia, the following:

Carrying out and documenting risk assessments of all work to be carried out under
the contract.

e Preparation of safe work procedures.

¢ Preparation of an H&S plan, discussing it with the Department, and then amending it

as agreed.

¢ Preparation of a Project H&S File fo include all requirements of Annexure A.

» Regular updating of all of the foregoing.

s Provision of medical certificates of employees.

¢ Provision of PPE and protective clothing for employees
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e Complying with all H&S requirements for the duration of the contract.

= Provisicn of forced ventilation {(as required when working in confined spaces).

e The completion and checking of the safety file upon completion of the works and

handing it over to the Department

34.2 To enable the Department to appraise the allowances that Bidders have made for H&S
in their bids, so that he/she can fulfil his/her obligations in terms of Clause 7 of the
Construction Regulations, separate items have been included in the Bill of Quantities for
Health and Safety.

34.3 To enable the Department to appraise the allowances that bidders have made for H&S
in their bids, so that he/she can fulfil his/her obligations in terms of Clause 7 of the
Construction Regulations, separate items have been included in the Bill of Quantities for
Health and Safety.

34.4  Failure to submit realistic prices for the scheduled H&S items is likely to prejudice the
bid.

34.5 The Principal Contractor and Sub-Contractors must submit proof of compliance with the

OHS requirements table below with the construction phase H&S plan where applicable.
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Table 1 — OHS Requirements and submission dates

PAM B
Requirement OHSA Requirement Submission Date
Iltem No.
Notification of Intention to Complete Schedule 1 -
) Before commencement
2.1 Commence Construction / | (Construction ¢
on site
Building Work Regulations)
] All relevant
Assignment of Responsible | appointments, as per
) Before commencement
2.2 Person to Supervise OHS Act and )
on site
Construction Work Construction
Regulations.
Competence of Responsible .
Department Requirement
2.3 Persons Together with H&S plan
& OHS Act
Compensation of o
Occupational Injuries and )
2.4 ] COIDA Requirement Together with H&S plan
Diseases Act (COIDA} 130
of 1993
Health and Safety _ ]
25 Department Requirement | Together with H&S plan
Organogram
| Initial Hazard |dentification
and Risk Assessment based | Construction
26 Together with H&S plan
on the Department’s Regulations.
assessment
Medical Certificate of On commencement of
2.7 Construction Regulations
Employees construction.

346 The successful bidder shall be required fo submit the Contractor's Health and Safety

Plan as required in terms of Regulation 7 of the Occupational Health and Safety Act
1993 Construction Regulations 2014.

34.7

The Contractor shall pay particular attention to watching and warning lighting and must

provide any necessary barriers, etc., required for the protection of the public in terms of
the Act.
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35. INJURY TO PERSONS

35.1 The Contractor shal! be liable for and shall indemnify the department in respect of any
liability, loss, claim or proceedings whatsoever, whether arising in Common Law or by
Statute in respect of personal injuries to or death of any person whomsoever arising

out of or in the course of or caused by the execution of the Works.

36. DISAGREEMENTS
36.1 Notice of disagreement. The Contractor has the right by written notice to the Engineer

to require him to consider any disagreement which he raises with the Engineer provided
the said written notice shall be given within 14 days after the cause of disagreement

has arisen.

36.2 Ruling on disagreements. The Engineer shall give a ruling on the disagreement in

writing to the Contractor no later than 14 days after his receipt of a written request from
the Contractor requiring him to do so. The Engineer shall provide such a ruling with as
little delay as possible. During the response time the Contractor shall not alter the

status of the works under contention.

37. FIXED PRICE CONTRACT

37.1  The contract shall not be subject to contract price adjusiment.
38. PRICING - COMPLETENESS OF BID
38.1.  Bidders are required to Bid for all services, products and commissioning as specified

in this document and associated plans. If he/she does not bid on all items, his/her bid

will be rejected.

38.2. Al bid/quoted prices are to be in South African currency and must exclude VAT (15%).

38.3. Allitems as described in the project specification are to be priced in full.

38.4. Transport/Delivery costs must be included in the pricing if the Pricing Schedule does not

list them separately.

38.5. VAT (15%) must be filled as a separate total in addition to the sub total followed by the
complete price for the entire project. NB. Applicable only for VAT Vendors.

38.6. The Bid price page must be signed by a person legally authorized to do so.
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QUANTITIES OF WORK
The Contractor shall receive payment only for the works actually executed and

approved by the Engineer.

PROGRESS PAYMENTS

Payment shall only be made for claims that are commensurate with the works actually
executed and complete. No advances will be paid for deposits to be paid by the
contractor to specialist supply companies, unless such has been explicitly

agreed upon in the Service Level Agreement.

Payment will only be made against the construction progress as pertaining to built
/installed items. Movable items and materials on site are excluded from progress
payments until they have been fully installed or fitted or built up. In this instance, the
payment arrangements including the percentage deposit etc. will be reflected on
the signed Service Level Agreement (SLA).

If any item or part of an item in an invoice is disputed by the Engineer, the Engineer

shall give notice of such with reasons.

The Engineer may elect to use a payment schedule that apportions a weighting for the
various work phases, in those cases where the actual pricing schedule is not available

or lacks balance.

The contractor shall be paid in multiple part payments but not exceeding the number

reflected on the official Order.

Part payments will be made after the Engineer has approved the work and will be made

in accordance with the “Retention Clause”.

The penultimate payment occurs after practical works completion. The final payment
will be made after the 12 months liability period when the contractor has dealt with

all defects, if any.
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41.
41.1

41.1.1

411.2

41.1.3

COMPLETION OF THE WORKS

Work completion will be established over three stages.

Practical completion

This is defined as the stage when the works are found to be substantially complete
and can be used for the purposes intended. This assessment will be solely made
by the Engineer. When the Coniractor thinks he has completed the works, an
inspection will be made by the Engineer who will draw up a list of patent defects,
commonly known as a “snag list®, if any. Patent defects are defects that are visible

or discoverable upon an ordinary and proper inspection.

This stage will be reached after the Contractor has, to the sole assessment of the
Engineer, fixed all defects listed on the snag list. It is at works completion that the

Contractor will be paid out 50% of his/her retention money.

Final completion
Final Completion occurs 12 months after Works completion, after expiry of the

fiability period.

41.2. Certificates of Completion and Final Approval will be issued by the Engineer for practical

a

42.

42.1.

42.2.

42.3.

nd final construction completion.

RETENTION
A 10% retention will be withheld on payment for the duration of the construction. NB. In

the event that a contractor has deposited a guarantee then this provision will not apply.

The Department will pay out half of this retention, or 5% of the bid value as part of the
second last payment at practical completion of the works. The remainder, viz 5%, will
be paid out at final completion after expiry of the defect liability period 12 months after
practical completion), the bidder having eliminated all defects.

in some instances, the Engineer may decide to shorten this period order to allow all
payments to be completed within the financial year. However, this is not a given and the

Contractor will be notified during the course of the construction if such would be the case.
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43, DEFECT LIABILITY PERIOD
43.1.  The defect liability period is 3 calendar months calculated from the date of Works

Completion.

43.2. The contractor shall unconditionally guarantee all materials, workmanship related to
the works for that period. The guarantee shall cover any defects due to inferior
materials and/or workmanship of the Contractor, or any of his sub-contractors, fair wear
and tear excepted. The Contractor shall repair, remedy or replace any such defects,

part or complete works immediately and at his own cost.

44, CONTINGENCIES (For Project and NOT for Service Provider)

44 1.  An amount of 10% of the subtotal for all materials, equipment and services has been
set aside for Contingencies. This allowance will only be accessed for unforeseen
additional expenditure not covered in the contract as determined by the Engineering
Representative. Payment of the Contingencies allocation to the Service Provider
is therefore not a given, as the occurrence of limited, or even absence of any

approved Contingencies will reduce the total amount paid out for this contract.

44.2. Approval from the Engineer for the use of the Contingencies allocation is required

before any purchases can be made or work is started from this allocation for the project.

45, PERIOD OF COMPLETION & RATE OF PROGRESS
45.1. The project has to reach practical completion within 3 months calculated from the

date of site handover.

45.2.  if the Works are delayed by any cause beyond the Contractor’s control, the Contractor
shall have the right within twenty-one days of any such cause of delay arising, to apply
in writing to the Department to exiend the date of completion, stating the cause of delay

and period of extension applied for.

45.3.  The Department upon receipt of such written application may by order in writing extend
such date of completion by a period to be determined, or may refuse to extend such
date of completion, or may postpone giving a decision upon such application until

completion of the Contract period set out in sub-clause (a) of this clause.

45.4. The date of completion will be extended only to the extent approved by the Department.
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45.5.  Should the Contractor fail to apply in writing for an extension within the time set out
above, or should the Department refuse to grant any extension in writing, then the

Contract period provided shall not be exceeded.

45.8. When the Works are completed the Department will give a completion certificate and

the date of such certificate shail be the date of commencement of the guarantee period.

46. PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION
46.1. |If the contractor does not complete the work within the time stipulated and no
extenuating circumstances can be given for the delay, the Department may impose a

fine as detailed below. The total will be subtracted from the retention allowance.

46 2. If the contractor fails to complete the works and the Department is forced to employ
another contractor to complete the works, the defaulting contractor will be held liable

for the costs as far they exceed the original total Bid value.

46.3.  The Department will deduct a penalty for late completion of up to 0.05% of the contract
value per working day delay. This will be deducted from the retention.
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C) STANDARD TECHNICAL SPECIFICATIONS

1. PRELIMINARIES AND GENERAL

1 The Contractor to provide for such in his pricing. All insurances (UIF, workman's
compensation, works, public liability etc.); site and equipment safety; site establishment
and security; services (water and electricity); testing of materials and any specialist
services are for the Contractors responsibility and attention throughout the contract

duration until handover of the project.

2 The Department reserves the right to stop progress of the works until these conditions

are complied with.

2. APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS
A For the purpose of this project the relevant SANS specifications shall apply- specifically
SABS 1200: Standardized Specification for Civil Engineering Construction. The

following sections shall in particuiar apply here:

2.21. SABS 1200 AA - 1986 (General - Small Works),
2.21.1. Materials: SABS 1200 AA (3);
2.21.2. Testing: SABS 1200 AA (7);

2.2.2. SABS 1200 DA -1988 (Earthworks - Small Works)
2.2.3. SABS 1200GA — 1982 (Concrete - Small Works).
2.2.31. Materials SABS 1200 GA (3)
2.2.3.2.  Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)
2,2.3.3. Testing: SABS 1200 GA (7)
2.2.4. SANS 50197-1: Cement: Common cement 42,5N or R to SANS 50197-1
2.2.5. SANS 2001-BS1: Site Clearance (2008)
2.2.6. SANS 2001-BE1: Earthworks (general) (2008)
2.2.7. SANS 2001-CC2: Concrete works (2007)

2.2.7.1. SANS 2001-CM2: Stub-footings; Strip footings, pad footings & concrete-slab-
on-the-ground (2011)

Bid Spec Doc: Cbivane New Diptank Project at uMbumbulu LI_\A——Ward% 24 | Page



[

@ KZN Department of Agriculture & Rural Development OCTOBER 2023

3. APPLICABLE STANDARDS: EARTHWORKS & SITE PREPARATION
3.1.  Normal reguiations regarding safety, municipal by-laws, contamination of water sources,

erosion, siltation etc. will still apply.

3.1.1. SABS 1200 AA - 1986 (General - Small Works),
3.1.1.1. Site preparations & establishment: SABS 1200 AA (4).
3.1.1.2. Setting out of works: SABS 1200 AA (5.1.1)

3.1.1.3. Permissible deviations: SABS 1200 GA (6.4} Degree of accuracy !l for all

bases.

3.1.1.4. Restricted Excavations: SABS 1200 AA (5); SABS 1200 DA (5.1; 5.2.2)

4, APPLICABLE STANDARDS: STANDARD (ABRIDGED) PREAMBLE: ALL

TRADES

41 All materials to be SANS approved and installed to applicable standards specified by

SANS, NBR, or the manufacturer.

4.2, All materials must conform to SABS specifications for the products. This includes all

items such as poles, concrete, cement, steel reinforcement, eic.

4.3.  All construction works must conform to the applicable standard specifications and

installation requirements as per National Building Regulation (NBR) requirements and

manufacturers recommendations.

4.4, All concrete works to conform to CNCI standards and recommendations.

STANDARD MIXES: CONCRETE

5.1. ltis required that only ready mix concrete from a reputable supplier will be used for

all concrete works required for the construction of the diptank proper.

52. Concrete with a minimum compressive strength in MPA at 28 Days shall be 30 MPA

with maximum nominal size of coarse aggregate being 19mm.

5.3. Proof of concrete supplied to be given to the DARD Engineering Representative to verify

strength of concrete used. See P&G item provision.

5.4  The contractor is allowed to hand mix concrete on site required for pole work and fencing

only.
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D) PROJECT PARTICULAR SPECIFICATIONS (PPS)

CONTRACT SCOPE
Construction of a new dip tank with animal handling facilities and fencing as indicated
in Section A: Project Description and Scope.

Site establishment by contractor.

Minor Earthworks are required to level out the site and it is expected that the use of a

TLB will be used for this purpose.

Supply and delivery of all materials required for the structure.

Digging of the Storm Water Drain (SWD) above the position of the diptank

Excavation of the pit,

Placement of steel reinforcing and formwork,

Lining the pit with the prescribed concrete.

Casting and construction of the exit slope and dry race.

Digging holes for the pole work, planting, aligning the poles to form the crush, bypass
and entrance kraal, bracing of the poles as per plan

Fitting of heavy-duty neck clamp as specified.

Backfilling and compacting the soil around the poles as well as along the plunge tank

walls.

Hinged joint fencing around the diptank to prevent children gaining access to the plunge

tank with tractor gate fitted at entrance of kraal.

Filling up of the tank with clean water and checking for leaks.

Site clean-up an exit
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2. SITE ESTABLISHMENT BY CONTRACTOR
2.1. Once the successful contracter is appointed, it is expected that work will commence
within two weeks of the Order being generated and a Service Level Agreement being

signed.

22 During Site Handover, the local Agricultural Staff of DARD will introduce the contractor

to the participants and or community.

2.3. Any issues regarding use of local labour, accepted labour rates, storage of provisions
and materials/tools; services etc. can be discussed by the contractor with the
participant; community representatives and the DARD local agricultural staff and on any

other issue pertaining to the project.

2.4. Thereafter the contractor is expected to complete the site establishment as provided

for.

3. SUPPLY AND DELIVER OF ALL MATERIALS LISTED IN THE BOQ TO SITE AND
CONSTRUCTION STANDARDS

3.1. All materials must conform to SABS specifications for the products.

3.2. This includes all items such as all poles; concrete; cement; steel reinforcing; heavy duty

neck clamp and all fencing requirements etc.

3.3. The contractor must make proper and timeous arrangements with the participants

regarding delivery of materials on site;

3.4. The contractor will be responsible for all material on site or kept for him by the
community representatives and in the event of theft, losses or damage such will be

borne by the contractor alone;

3.5 All materials must conform to that listed on the Bill Of Quantities and be SABS

approved;

3.6. The Engineer can request from the contractor the relevant invoices to verify if the

materials on site are indeed as specified.
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All construction works must conform to the applicable standard specifications and
installation requirements as per NBR requirements and manufacturers

recommendations.

All concrete works to conform to Cement & Concrete Institute standards and

recommendations.

SITE CLEARANCE AND DE-BUSHING
During the compulsory site briefing it will be determined what exact work will be
required to get the site ready for the construction of the diptank and animal handling

facilities including the required fencing;

Required work such as lighi grading and or de-bushing etc. can then be provided for.

SITE EARTHWORKS (EXCAVATIONS AND SITE LEVELLING) - REQUIRED
it is understood that the term earthworks in this document makes reference to two (2)

distinct operations namely excavations and site levelling;

Within the context of this project it is required that a combination of minor excavation
work as well as site levelling work is required to bring the site to a standard that will

then facilitate the implementation of all the other required works;

Normal regulations regarding safety, municipal by-laws, contamination of water

sources, erosion, siltation etc. will still apply.

The site must be levelled, prior to any construction. This includes excavation of in situ

material to provide the pit.

The site must be cleared and stripped of all plant materials, roots etc.

The cleared and stripped topsoil material is to be stockpiled away from the construction

site and is to be levelled/replaced once all construction is complete.

Materials excavated and suitable for backfilling will be placed in even, thin layers and
compacted with thickness applicable to the compaction method/machinery used but

not exceeding 150mm.
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5.8.

6.2.

6.3.

6.4.

6.5.

7.2.

7.3.

Storm Water Drain (SWD). Provision is made for the construction of a basic drain
having the foliowing dimensions namely 0.6m wide and 0.3m deep. The SWD must
be constructed on the higher end of the site to divert surface runoff water away from
the diptank preferably when the TLB is on site. The length of the SWD must be the full
length of the diptank and animal facilities plus at least 5m at each end. The engineer
will point out the exact position of the SWD to the contractor before works commence.
NB. The sides of the SWD must be chamfered/cut back to 45 degrees after
construction to prevent the collapse of the sidewalls. Further, it makes crossing safer

for both animals and workers.

DIPTANK SETTING OUT / PEGGING / LAYOUT
Setting out for the diptank and animal handling facilities must be done in according with

the specifications on the layout plan.

Were the contractor is unsure he should first seek clarity from the engineer.

it is recommended that a combination of lime and pegs with string be used to
mark/show the area for excavation of the plunge tank; position of the entrance kraal;

crush pen and bypass as well as the position of all the poles.

It is strongly emphasised that attention be paid to detail especially regarding the

measurements for the positioning in the layout.

Errors in this task will lead to delays in payment as works will have to be re-

done/corrected at the contractors cost.

EARTHWORKS: EXCAVATION OF THE PLUNGE TANK PIT
Excavate the pit to the depth and width specified on the drawing using suitable

methods.

Accuracy regarding the exit slope is very important.

To ensure maximum accuracy final preparation must be done using picks and spades.

See specifications and drawings

DIGGING OF THE HOLES FOR THE POLES

This must be done in according to specifications on the plan.
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SETTING OUT OF STEEL REINFORCEMENT AS SPECIFIED
The bending schedule for reinforcing the tanks is supplied with drawing and is to be

followed precisely.

This must be inspected and approved by the supervising engineer or his delegated

representative before proceeding.

The base of the tank must be prepared and cast first before other concrete work is

done.

The base reinforcement must protrude from the base to ensure proper tying in of the

side wall reinforcing.

SETTING OUT OF FORMWORK AS REQUIRED

Ideally, steel formwork must be used. Alternatively pre-cut 20mm shutter boards can
be used. NB. If bowing of the concrete due to inadequate bracing occurs the
coniractor may be required to breakdown such sections and re-start at own cost!

It must be supported in such a way that when casting commences, no “kick out” occurs.

The supervising engineer or his delegated representative must inspect formwork

before casting commences.

Shuttering should be treated so that the concrete does not stick to it.
CONSTRUCTION OF THE PLUNGE TANK

Provision must be made for the use of Blinding (x 10 barrows) in the floor of the plunge
tank before the steel reinforcement is placed and ready mix concrete poured.

As specified and with reinforced concrete lining of the pit.

Refer to sections in this document that relate to construction of the plunge tank as well.

INSTALLATION OF ALL THE POLE WORK REQUIRED

Only pressure treated creosoted SABS approved standard poles to be used.

All Poles must be installed as per specification and per the layout.
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12.3.

12.4.

12.5.

12.6.

12.7.

13.

13.1.

13.2.

13.3.

13.4.

13.5.

13.6.

13.7.

13.8.

13.9.

KZN Department of Agriculture & Rural Development OCTOBER 2023

Poles required for the entrance kraal, crush pen, dry race and by-pass.

All pole holes must be well compacted.

All pole holes must be back filled with concrete.

Chamfer - all sharp exposed edges on poles to have chamfer of 25mm x 25mm.

Direction of Pins — pins must point in line with direction of movement of the cattle.

CASTING OF CONCRETE
Strength of concrete — 30MPa Ready-Mix concrete is required. No concrete required

for the construction of the diptank proper fo be hand mixed on site.

Cover to reinforcement = 40mm

For the pouring of the ready mic concrete required for the diptank, the use of a
mechanical concrete vibrator (petrol driven} must be used at all times and concrete

should be cast in manageable amounts.

If any defects occur, it must be patched to match the same finishing when the shuttering

is removed.

Ideally steel shuttering must be used except for the bottom 1300 mm where steel

shuttering is unable to accommodate the inside shape of the tank.

Only a maximum of 500 mm of casting will be allowed at a time and a minimum of 3

days will be allowed for curing before shuttering can be removed.

Adequate support must be provided for shuttering to prevent buckling, twisting and
bulging.

It is anticipated that approximately seven (7) pours of ready mix concrete will be

required.

Concrete work required in the kraal area as well as the entrances and exit areas of the

bypass,
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13.10.

13.11.

13.12.

14.
14.1.

14.2.

14.3.

14.4.

14.5.

14.6.

15.
15.1.

15.2.

15.3.

15.4.

Attention to detail must be given to the provision of the footbath which is at the entrance
area after exiting the kraal. The dimensions of the footbath are 1.8m L x 0.7m W x
0.15m D. A 40mm drainpipe must be inserted for future cleaning and must extend min.
100mm outside the concrete edge.

Concrete required for the pole work and for fencing can be mixed on site.

This activity also includes hand stone pitching where required

INSTALLATION OF THE HEAVY DUTY NECK CLAMP

One neck clamp required for installation at the end of the exit race.

Standard V Type HDG steel manufactured neck clamp (Heavy Duty).

With single action lock/release mechanism which can be used on either side of the

clamp.

The whole of the neck clamp to be primed and painted.

Installation is to be to the manufacturer's recommendation.

Must handle both weaners and mature animals i.e. Install “large opening neck clamp”

that can accommodate mature/adult animals.
INSTALLATION OF HINGE JOINT FENCING
The purpose of the fencing the diptank (3m perimeter arcund the diptank proper) is a

safety measure to prevent children from drowning or injury if entering the plunge tank.

Specifications for the required fencing is indicated on the fencing bill of quantities in

this document.

Fencing will include 3 strands of barbed wire at the top of the fence.

One tractor gate (having 2 gate frames) must be installed at the kraal entrance.
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16.

16.1.

17.

17.1.

17.2.

18.
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CONTRACTOR TO COMPILE WEEKLY PROGRESS REPORTS TO THE
ENGINEER,

Such reports must detail the actual work completed, and verified against the updated
approved programme of work.

SITE CLEAN-UP AND EXIT

Clearing the site from all rubble and all excess construction material;

Spreading the excess soil from the pit in a neat and acceptable manner

STANDARD CONCRETE MIXES — PRE-MIX TO BE USED FOR DIPTANK PROPER:
Applicable standards will apply:

Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)

Materials: SABS 1200 AA (3); SABS 1200 GA (3)

Cement : Common cement 32,5N or R to SANS 50197-1

Testing: SABS 1200 AA (7); SABS 1200 GA (7)

Quality control through the slump test SABS 1200 GA (5.4.1.2) SABS method 862. The

contractor is to supply the slump testing equipment.

Tolerances to SABS 1200 GA (6.4)

Formwork: Refer to SABS 1200 GA (4.4; 5.2)

Reinforcing: SABS 1200 GA (5.1)
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| STANDARD CONCRETE MIXES:

| |

|

Concrete for non-structural purposes shall be “Prescribed mix concrete” produced in |
accordance with the requirements indicated in table below, and the Contractor is also referred

to the foregoing preambles insofar as they apply: -

i ' ' Proportion of Constituents i

Class of | Estimated Maximum | 1
Concrete | Minimum Nominal Cement Fine Coarse
Compressive | Size of (Parts) Aggregate Aggregate
| | Strength in | Coarse {Parts) (Parts)
MPA at 28 | Aggregate in
‘ Days mm |
A 10 ' 37,5 1 (=2bags) | 4 s
‘ B 15 19,0 | 1(=2bags) & 3 4
I C 20 19,0 1 (=2 bags) 2% 3%
| : D 25 19,0 | 1(=2bags) 2 3 |
' E 30 19,0 | 1(=2 bags) 2 2Ys |

Cement and aggregates shall be mixed by volume and the contents of a 50kg sack of cement
shall be taken to be 0,033m3,

Water addition should be kept to a minimum. Only sufficient water should be used to produce

a workable mix of 60-100mm slump.

A recommended maximum water: cement ratio is 1 for a 10Mpa; 0.8 for a 15Mpa; 0.65 for a
20Mpa; 0.59 for a 25Mpa; 0.53 for a 30Mpa mix, however the lower the ratio the better the

durability of the concrete.

Approximately 210 litres per m*® of concrete is required for an average quality sand and

optimum quantity 19mm stone.

NB. 30 MPa Ready Mix concrete required for diptank construction proper.

NB. Hand mixing of concrete (25 MPa) on site for all pole work and fencing is allowed
|
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'FINISHES TO IN-SITU CONCRETE

Class U1 Ordinary Finish

Immediately after placing, the concrete shall be finished rough by screeding with the edge of
a wooden board of straight and true line and working between guides set accurately to level.
No mortar shall be added and noticeable surface irregularities caused by the displacement of |
coarse aggregate shall be made good by re-screeding after removing or tamping down the

offending aggregate.

Class U2 Wood Float Finish

| The concrete surface shall first be brought to the standard Class U1 ordinary finish and then
floated with a wood float. Floating shall be started as soon as the screeded finish is stiffened
sufficiently and bleed water has evaporated or been removed and it shall be the minimum

| necessary to produce a surface free from screed marks and uniform in texture.

Class U3 Coarse Brush Surface Finish

The concrete surface shall first be brought to a Class U1 ordinary finish. A coarse brush finish
is then applied with a coarse bristle brush. “Brushing” shall be started soon after screeding to
produce a uniform patterned coarse surface finish with a rough surface texture in the direction

of the desired drainage direction.

Class U4 Steel Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and then
floated with a steel power float. Floating shall be started as soon as the screeded finish is
stiffened sufficiently and bleed water has evaporated or been removed and it shali be the

minimum necessary to produce a surface free from screed marks and uniform in texture.

| MIXRATIO: | MASONRY | LIME: | SAND: (loose and
MORTAR CLASS
(By Volume) CEMENT: kg | L damp) L {max)
I 1.4 50 0-10 7130 T
il 1:6 50 0-40 -1 200 — ]
o | MIX RATIO: MASONRY | LIME: | SAND: (loose and |
PLASTER CLASS
(By Volume) CEMENT: kg 'L damp) L {max)
Rich mix (foundations, | |
1 50 0-10 130
wet areas)
General purpose 1:5 | 50 1 0-40 | 165
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19. FILLING OF THE DIPTANK
19.1.  After completion, the dip tank should be filled with 17,000 litres of clean water. This
water should be clear and visibly free of dissolved particles or pollution (vegetation,

soil, animal or human waste), but need not be purified or treated.

19.2.  The source of the water depends on the location of the site.

19.3. Two methods could be used:
» The tank is filled with water brought in by one or more water tankers. If this is the
case the contractor can claim the invoiced amount from the water supplier and
will receive a mark-up of the percentage indicated in item 8.1 of APPENDIX B:
the Schedule of Quantities/Pricing schedule. If THE INVOICE exceeds R 25,000
the contractor will have to prove that the invoice is reasonable and market

related, for example, by submission of three quotes.
» The tank is filled with water pumped from a borehole, dam or other water source.
In this case the standard compensation (item 8.2) will be R 3,000.00. Contractor

to provide a mark-up.

19.4.  Both options in the pricing schedule should be priced in case water availability is not

known.

19.5.  If the water availability is known, the option not applicable should be scratched out at
the site/bid briefing.

19.8. Please nofte that only the amount for the applicable option will be paid out.

20. SAFETY PRECAUTIONS ON SITE DURING CONSTRUCTION
20.1 One 5kg ozone friendly fire extinguisher and one (1) fully fitted 1% aid box is to be

available at all times.

20.2.  All safety equipment required to construct the facility are for the contractor's
responsibility and provisioning. Examples include: safety and protective clothing; sound
scaffolding; false work and bracing; ladders etc... all equipment, tocls and safety
equipment are to be in a safe operating condition and must be used by the workers

where appropriate.
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20.3. Refer to general conditions for site safety as included in the reguiations of the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993).

20.4.  Site operations and conditions requiring special attention include but are not limited to:

o Equipment, machinery, tools: (stationary or mobile) such as vehicles,
generatcrs, pumps, drills, augers, picks, spades, hand tools, ladders,
scaffolding to be in a safe operating condition and are to be used in a safe
and responsible manner. The contractor is responsible for all such
monitoring and control of site operations and equipment throughout the

works for the entire contract duration.

¢ Lifting and lowering of materials or personnel in any way whatsoever.

¢ Personnel access and operations at raised levels or on raised platforms or

scaffolding.

s Excavation works and holes are to be clearly indicated to prevent injury to

personnel.

« Potential ingress of water on/through the site.

s Potentially hazardous services may be present on site such as water and

sewerage mains, electricity cables etc...

o Chemical transport, storage and usage whatsoever - this includes
chemical contact through equipment use such as fuels and oils; materials

such as creosote, paints, solvents, cement, concrete...

» Barriers and safety cordons, safety and warning signage, sirens, lighting

etfc. as required

e Safety equipment; Safety and protective clothing, gloves, goggles, masks,

hard hats, boots, harnesses etc.
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e A first aid box is to be provided and available at all times on site during
working hours and is to comply with the requirements of the Occupational
Health and Safety Act.

s Additional risks associated with specific methods of construction selected

by the contractor which are not necessarily covered in the above.

21. TOILET FACILITIES

21.1.  Contractor to provide his own toilet facilities in compliance with the Occupational
Health and Safety Act, 1993 {Act No. 85 of 1993).
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APPENDIX 1:

OCTOBER 2023

Work Phases Schedule for the Construction of a New Dip Tank

Please note these values are primarily estimates of what part the work phase

constitutes of the entire project, and do NOT reflect the exact amounts per part

payment.

Usually payment certificates reflect work done in several work phases, which do not

necessarily have been complefed.

Work App. % of

phase PHASE DESCRIPTION work/

No. contract
Preliminary and General / Site establishment
1) Insurances, project risk, workman's compensation,

UIF etc...

1 2) Project administration, services, external services, 10%
testing, safety, provision of all required equipment for ¢
works at required times etc...

3) Site establishment.

2 Site preparation and Excavation of dip tank hole 10%

3 Completion of form work, steel re-enforcement and 30%
concrete work for dip tank hole ¢

4 Excavation and Concrete work for dry race and kraal 15%
entrance ?
Pole work and associated excavation and concrete work
including by-pass entrance and exit

5 {For all pole holes , placement of poles, compacting and 30%
bracing of poles)

INCLUDING fitting of neck-clamp)

6 Hinge Joint Fencing and filling of plunge tank with water 5%

7 TOTAL 100%

8 Retention money 5% at final completion after 90 days 5%
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APPENDIX 2
BOQ/PRICING SCHEDULE

New Diptank with Animal Handling Facilities

and Associated Works

NOTES

1) All quantities provided in the pricing schedule are
calculated approximations provided as a first estimate
to assist the bidder with his/her pricing.

However, the onus is on the contractor to verify the
figures before commencement of the works.

No claims in terms of variation orders can be made on
account of the quantities and volumes unless the
figures would deviate substantially (more than 50%)
from the ones provided.

2) Exclude VAT in your line item pricing but include
all other cost factors (labour, transport, etc).

3) You may use this table fto price each sub-item
individually, but must give the line jtem total as well.

4) Totals per page to be ftransferred to Pricing
Summary for total quote.

5) Contingencies are for the Project and not the
Service provider. Therefore Contingencies are not a
given and no payment will be made from this alflocation
for work that has not been approved by the engineer
and duly completed.

6) 10% retention will be withheld from each payment
until Practical Completion, when 50% of it is paid
back.
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APPENDIX 2 | PRICING SCHEDULE | SECTION A | PRELIMINARY & GENERAL | PAGE 1

1] PRELIMINARY & GENERAL {SABS 1200 AA) Page A1 -

'TEM | Ret pescripTioN UNIT |QTY RATE AMOUNT
A A 8.3  |FIXED-CHARGE ITEMS !_ ==
A1 Contractual Requirements Sum 1 R
A1l12 | Establish Facilities on the Site:

a) Facilities for Contractor :
A1.21 *Offices and storage sheds ' Sum 1 R
A12.2 *Ablution and latrine facilities Sum 1 R
A123 Water _sup'piles, electric power and sum 1 R

communications _
A124 Plant, toals and equipment Sum 1 R
A1.25 Other fixed-charge obligations Sum 1 R
AA12.6 Remqve Engineer's and _Contractors Site Sum ’ R

establishment on completion

Clean up site ‘and removal of bﬁlding N
A1.2.7 rubble etc. off-site upon completion of | Sum 1 R

project
LA.Z 8.4  ITIME-RELATED ITEMS TIME |QTY |RATE AMOUNT

A2A1 Contractual Requirements Months | 3

Operate and maintain facilities on the

Site:

a) Facilities for Contractor for duration

of construction, except where otherwise

stated . | _
A22 *Offices and storage sheds Sum | 1 | R
A23 *Ablution and latrine facilities Sum 1 | R
A2.4 Plant, Tools and equipment Sum 1| R

; : Sum | [ iR

A25 Water _sup_phes, electric power and 1 R

communications :
A2.6 |Company and head office overhead costs | Sum 1 'R
A2.7 Other time-related obligations Sum 1 'R

Sub-Total Page 1 > Transfer To Summary Page (5) >> R

;1 *Amounts or parts thereof will only be paid if actual approved and proven expenditure has occurred. <<<|
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APPENDIX 2 | PRICING SCHEDULE | SECTION A | PRELIMINARY & GENERAL | PAGE 2

A1 | PRELIMINARY & GENERAL (CTD) Page A1-2

| ITEM# | Ref DESCRIPTION UNIT | QTY RATE AMOUNT
| A3 |SUMS STATED PROVISIONALLY BY ENGINEER |
] _..'_zor work to be done by Contractor
a) *Allow f0|t provisional sum for repairs to damaged Prov. |
A.3.1 services which could have been reasonably Sum | === | === R 20,000.00
, foreseen )
hao b) Overheads, charges and profit on item A.3.1. ProV. | soee —oee= |R
Percentage tendered >>; ......................... % Sum
For work to be done by Nominated Sub- o
| | f)ontrgctor ' . . _ .
.A.3.3 b?egsétiﬁ;zsrts of all soil compactions on instruction I;rljjr\:l. 1 ====| ===== R 10,000.00 |
'A34 b) Overheads, charges and profit on item A.3.3. Prov. ____| oo R
. Percentage tendered >>: ... % Sum |
| 8.5 |Day Works L _l
' General (Small Works) —
NB: Ifems may be regquired
Labour
A335 Skilled o " No | 1 |R Rate Only
'A3.36 ' Semi-Skilledo No R Rate Only
A337 Un-Skilled No = 6 |R RateOnly
Plant B |
A3.3.8 44 TLB - Rate | 1 |R Rate Only
A3.3.9 ‘Water Tank Rate | 1 R  |RateOnly
A.3.3.10 Front End Loader Rate K I.R Rate Only
A3.311 BobCat Rate | 1 R Rate Only
A3.3.12 Tipper Truck: 6m? Rate | 1 R Rate Only
A3.313 Vibrating (Mini) Rofler  |Rate | 1 R Rate Only |
A3.314 | Plate Compactor Rate | ¢ R Rate Only |
A3.3.15 Poke Vibrator and Drive Rate 1 R Rate Only
A.3.3.16 Impact Rammer (Wacker) Rate | 1 R |Rate Only
A4 | |OCCUPATIONAL HEALTH & SAFETY ACT |
AdA | All costs and obligations to comply with the OHS Sum 1 l===== IR

Act Construction Regulations

" Sub-Total Page 2 > Transfer To Summary Page (5) >>f R

T *Amounts or parts thereof will only be paid out if actual approved and proven expenditure has occurred. <<< |
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APPENDIX 2 | PRICING SCHEDULE | SECTION B | NEW DIPTANK | PAGE 3
ITEM # DESCRIPTION |UNIT| QTY  RATE | AMOUNT |
B 'EARTHWORKS | ' | |
| ’ Site excavations/clearance incl. (removal of topsoil sum , R R
| 150mm for stockpile & replacement where required |
2 Site levelling over the entire site m? 200 R
N [=—— . [
3 Exca.vlatlon of tank and drying race {crush pen) to Sum 1 R R
specified slope.
4 | Excavation of the tank hole 'm? 28 R R
5 Restricted backfill (93% Mod AASHTO) behind dip m2 20 R
tank walis
6 *Cart away surplus material to spoil (must be verified Sum 1 R R |
and approved by the Engineer BEFORE claim)
7 *E/O for rock (must be verified and approved by the | M3 3 R R
Engineer BEFORE claim)
c CONCRETE | |
1 30 MPa Fre-Mix concrete delivered to site m? 28 |R R
D POLES | |
1 2.40m x 100-125mm & Posts No. 85 |R R
2 2.70m x 100-125mm & Posts | No. | 3 |R R
3 4.80m x 100-125mm & Posts No. 125 R IR
!E | STEEL REINFORCEMENT = ; | =
1 'R 10 x 0.350m - Pole bracing No. | 380 |R R
2 R 10 x 1.625m — Pole bracing No. 15 |R IR
3 IRef 311 mesh - 6m x 2.4m sheet for concrete | No. 4 R _R
4 Ref 500 mesh — 6m x 2.4m sheet for concrete No. 16 |R R
R 8 (75m in total).See bending Schedule. Bars of 6m | No. |
5 13 |R R
length
6 Y10 x 2.6m (See bending Schedule) No. 1 R R
|7 800mm x 102mm x 76mm x 10mm angle iron No. 1 R R
F__ |STONE PITCHING == B i | -
1 Stone m? 10 |R R
G 'SHUTTERING AND FINISHING i |
1 Formwork in small works etc. m2 19 IR R
|2 Smooth formwork (incl. narrow widths and raking | m? 148 |R R
3 | U2 finish to base of tank, steps and drying race | m? 33 |R R
4 U4 finish to tops of walls m? 31 R R
H | FILLING OF THE TANK > Both options to be priced, but only applicable 1 fo be ¢claimed
1 | Option 1: Tank is filled with one or more water Sum 1 | R | R
fankers | |
Option 2: Tank is filled by pumping water from a
2 Sum 1 R R
nearby dam, borehole or other water source.
| INSTALLATION OF HEAVY DUTY NECK CLAMP |
1 Install Heavy Duty Neck Clamp as specified No 1 R R
R

~ Total Page 3 — Transfer to Summary Page (5) >>

»>> Only materials actually supplied & installed or services provided will be paid for.
Contractor to submit invoices/ delivery notes etc. fo prove expenditure<<
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APPENDIX 2 | PRICING SCHEDULE | SECTIONB | FENCING | PAGE4

CITEM# DESCRIPTION UNIT | QTY | RATE  AMOUNT
|Supply and installation of 164m of HINGED JOINT ' = ' =
|J FENCING with 3 strands of barbed wire + gates |
—_— ' — R — I i S—
1 Excavate in all materials for fence and gateposts. m? 45 |R R

Extra/Over for hard rock (item must be verified and
approved by the Engineer) — Rate Only

Galvanised Barbed Wire:
3 1.6mm diameter High Tensile double strand Roll 1 R R
{845m per Roll)

2.4m Standard Creosote Poles Pressure treated, No 46 R R
SABS approved {100 - 125mm{Z )

Hinged Joint Fence, 1.2m high, Fully galvanised
5 Vertical wire apertures: 150mm. Horizontal wires at Roll 2 R R
75/88/102/114/127/140mm. (100m Rolls)

6 Galvanized Wire Stapies 32mm x 2.5mm (500g packs) Pack 5 R R

Tractor Gate: 2400 (w) x 1800 (h)mm tractor gate

(2 frames per gate opening of 4.8m width), HDG finish
> 40-50mm diam. pipe frame > wall thickness 1.6mm
min > diagonal brace 32/40mm x 1.6mm welded >
Weldmesh cladding 50 x 100mm x 2.0mm > fastened
onto frame with 2mm binding wire at 500mm intervals No y
> Ground clearance 75mm maximum > hinge eye
bolts - include chain > 25MPa/19mm concrete block
300x300x400mm with 2*400x25mm dia. galv. steel
pipes for gate drop bolts.

Le. 1 GATE = 2 FRAMES!!

e 8 ga str'almng wire, 4mm diam., 5kg(50m) Rolls; Fully Rolls » R R
Galvanized

8 12 ga b|nd|n.g wire, 2.5mm diam., 5kg (130m) Roll; Rolls y R R
Fully galvanized

10 42.5N PPC Cement. Packets of 50 kg No 6 |R R

11 River Sand m3 06 R R

12 Stone 13mm m? 07 R R

Total Page 4 - Transfer To Summary Page (5) >> R

>> Only materials actually supplied & installed or services provided will be paid for.
Contractor to submit invoices/ delivery nofes elc. to prove expenditure<<
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APPENDIX 2 | PRICING SCHEDULE NEW DIPTANK | SUMMARY | PAGE 5
COMPANY NAME
ADDRESS
CONTACT PERSON.
CONTACT NUMBER -
EMAIL
PAGE | DESCRIPTION SUBTOTAL
SECTION A - P&G’S
1 A - PRELIMINARY & GENERAL (Pgt) R
2 A - PRELIMINARY & GENERAL (Pg2) R
N _
3 | B —1-NEW DIPTANK WITH ANIMAL HANDLING FACILITIES (Pg3) R
4 | J - HINGED JOINT FENCING (Pg 4) R
5 SUBTOTAL (LINE 1 - 4)
6 ALL LABOUR AND SUPERVISION _
7 SUBTOTAL (LINE 5 + 6) |
8 ALL TRANSPORT (includes loading and off-loading)
9 SUBTOTAL {LINE 7 + 8)
10 CONTINGENCIES (10% OF LINE 9) :
? 11 SUBTOTAL (LINE 9 + 10)
12 VAT 15%
13 | TOTAL (LINE 11 + 12)
*VAT Registration No. (Supplier)
(COMPULSORY)
COMPANY STAMP PRICES ARE VALID FOR.............cccce.uc..... DAYS
Waiting Period for Service......................e.. DAYS
SIGNATURE ...
DATE = s eeas
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- CONTRACTOR’S HEALTH & SAFETY DECLARATION

OCTOBER 2023

Contractor’s Health and Safety Declaration

In terms of Clause 5(1)h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the
Department is satisfied that the Contractor has the necessary competencies and resources to carry out
the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA
1993 Construction Regulations 2014.

To that effect a person duly authorised by the bidder must complete and sign the declaration hereafter in

detail.

Declaration by Bidder

1.

4.

| the undersigned hereby declare and confirm that | am fully conversant with the Occupational
Health and Safety Act No 85 of 1993 (as amended by the Cccupational Health and Safety
Amendment Act No 181 of 1993}, and the OHSA 1993 Construction Regulations 2014.

| hereby declare that my company has the competence and the necessary resources to safely
carry out the construction work under this contract in compliance with the Construction
Regulations and the Department's Health and Safety Specifications.

I hereby confirm that adequate provision has been made in my tendered rates and prices in the
Bill of Quantities to cover the cost of all resources, actions, training and all health and safety
measures envisaged in the OHSA 1993 Construction Regulations 2014, including the cost of the
specific items listed in the tables hereafter.

{Tables to be completed by bidder)

TABLE 1: COST OF SAFETY PERSONNEL

PERSONNEL

COSTS AS
ALLOWED IN BID

NOMINATED PERSON/S

Construction Supervisor

Construction Safety Officer

Health & Safety Representatives

Health and Safety Committee

TABLE 2: COST OF SAFETY EQUIPMENT

EQUIPMENT

STATE YES or NO

COST ALLOWED FOR IN BID

Hard hats

Safety boots

Add items as per risk assessment:

| hereby undertake, if my bid is accepted, to provide, before commencement of the works under
the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with
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Regulation 7(1}(a) of the Construction Regulations, which plan shall be subject to approval by the
Department.

5. I confirm that copies of my company's approved Health and Safety Plan, the Department's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site
and will at all times be available for inspection by the Contractor's personnel, the Department's
personngl, the Employers Agent, visitors, and officials and inspectors of the Department of Labour.

6. | hereby confirm that, | will be liable for any penalties that may be applied by the Department in
terms of the said Regulations (Regulation 33) for failure on the Contractor's part to comply with the
provisions of the Act and the Regulations.

7. | agree that my failure to complete and execute this declaration to the satisfaction of the Department
will mean that | am unable to comply with the requirements of the OHSA 1993 Construction
Regulations 2014, and accept that my bid will be prejudiced and may be rejected at the discretion
of the Department.

SIGNATURE OF BIDDER ... .. DATE

(of person authorised to sign on behalf of the Bidder)
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NEW DIPTANK LOCALITY MAP / SITE PLAN
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APPENDIX 4
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APPENDIX 5 — LIST OF DRAWING: Standard Dip Tank Plan (DRO01)
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APPENDIX 8 — LIST OF DRAWING: Hinged Joint Fencing (DR02)
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; APPENDIX - PHOTOGRAPHS (provided as examples for clarity purposes only)

DIPTANK

CONSTRUCTION
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DIPTANK: SETTING OUT / EXCAVATIONS / POLE LAYOUT

S il oL

DIPTANK: EXCAVATIONS / FORMWORK / STEEL
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FOOTHBATH
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ENTRANCE JUNCTION DRYRACE

NECK CLAMP
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STONE PITCHING AT EXIT
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CROSS BRACE AND POLE JOINS
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STORM WATER DRAIN
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