KWAZULU-NATAL PROVINCE

AGRICULTURE AI\_ID RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

KWAZULU-NATAL DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
QUOTATION No: R/S/2324/542

DESCRIPTION OF SERVICE:

CONSTRUCTION CF ONE DIPTANK (UMNGENI) AT INCHANGA
NAME OF BIDDER:

Mandatory Reguirements

1. Minimum of CIDB Grading 1CE

2. Certified Copy of Identity Document (for the purposes of claiming specific goals)

COMPULSORY BRIEFING SESSION

Venue B -. MBUMBULU LOCAL OFFICE
' Date ' 12 October 2023
| Time 10:00AM

Return of Bid:

Bids must be deposited in the bid box situated at Depariment of Agriculture and Rural
Development, Supply Chain Management, 01 Cedara Road, Cedara, 3200 or send by post
to:

The Director: Supply Chain Management, Private Bag X9059, Pietermaritzburg, 3200.
Tel: (033) 355 8110 before 13:00 pm on the closing date: 13 October 2023

Issued by:

The Department of Agriculture and Rural Development

1 Cedara Road
Cedara
3200



KWAZULU-NATAL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

INVITATION OF QUOTATICN FROM R1 - RI MILLION
THIS FORM SHOULD BE COMPLETED IN DETAIL AND SHOULD BE ACCOMPANY A VALID BEBEE
CERTIFICATE/SWORN AFFIDAVIT /CSD REPORT/PROOF OF RESIDENCE

QUOTATION NUMBER: R/5/2324/542

VALIDITY PERIOD OF OIJOTATION............................ Days
{To be completed by the Supplier)

CLOSING DATE: 13 October 2023

CLOSING TIME:13H00

DESCRIPTION(SPECIFICATION/S) OF [TEMS/ COMPANY NAME:
SERVICE REQUIRED:
TEL NO:
CONSTRUCTION OF ONE DIPTANK {UMNGENI} AT | FAXNO:
INCHANGA |
SEE SPEC ATTACHED. CONTACT PERSON:
€SD REG NUMBER
T Y Y
DOES OFFER COMPLY WITH YES/NO
SPECIFICATION? (DELETE WHICH EVER IS NOT APPLICABLE) -
DOES ARTICLE COMPLY WITH SABS SPECIFICATION? YES/NO
HAS IT BEEN INSPECTED BY SABS? YES/NO

DELIVERY PERIOD AFTER INITIAL ORDER?

IS THE PRICE FIRM

WHERE ARE THE STOCK HELD?
(PHYSICAL ADDRESS , PLEASE)

{DELETE WHICH EVER IS NOT APPLICABLE)

QUOTATION PRICE INCLUDING VAT

(VAT TO BE ADDED BY REGISTERED VAT VENDORS ONLY}

COMPANY OFFICIAL STAMP (COMPULSORY)

' QUOTATION TO BE RETURNED TO:

Tender box at SCM Cedara Head office

1 Cedara road Pietermaritzburg

Department of Agriculture and rural development
FOR ATTENTION TO:

TEL NUMBER: 033 343 8110/81%1

NB: DOCUMENT MUST BE COMPLETED IN FULL ,THIS QUOTATION COVER PAGE MUST BE

COMPLETED AND RETURNED WITH ALLYOUR SUPPORTING DOCUMENTS.




PART A

INVITATION TO BID
'YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLICENTITY)
 BID NUMBER: | | CLOSING DATE: i | CLOSING TIME: B
CONSTRUCTION OF ONE DIPTANK (UMNGENI) AT INCHANGA
DESCRIPTION -
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)
THE DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT ,01 CEDARA ROAD, SCM BID BOX
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO | TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON | L ZONDIf § MCHUNU | CONTACT PERSON -
TELEPHONE NUMBER | 033 343 8110/ 8111 TELEPHONE NUMBER
| FACSIMILE NUMBER ' NIA | FACSIMILE NUMBER —
Lungani.zendi@kzndard.gov.za
E-MAIL ADDRESS Sandile.mchunufikzndard.gov.za | E-MAIL ADDRESS B
| SUPPLIER INFORMATION —
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER -
CELLPHONE NUMBER |
FACSIMILE NUMBER | CODE NUMBER
E-MAIL ADDRESS | —
VAT REGISTRATION
. NUMBER i _ —
SUPPLIER | TAX CENTRAL
COMPLIANCE STATUS | COMPLIANCE OR SUPPLIER
SYSTEM PIN: DATABASE
L | | No: | MAAA
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
LEVEL VERIFICATION (] Yes INo AFFIDAVIT [ Yes CINo
CERTIFICATE

PREFERENCE POINTS FOR B-BBEE]

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR

ARE YOU THE

ACCREDITED

REPRESENTATIVE IN ARE YOU A FOREIGN BASED [Yes [ No
SUPPLIER FOR THE GOODS

SOUTHAFRICAFOR | [Yes [Ino ISERVICES /WORKS OFFERED?

THE GOODS [IF YES, ANSWER THE

/SERVICES /WORKS [IF YES ENCLOSE PROCF) QUESTIONNAIRE BELOW]

OFFERED? .

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ vEs Ono

DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ vEs CINO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [:I YES I:] NO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] vEs [INO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? O YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW,




ANNEXURE A

FOR ENQUIRY ONLY

END-USER NAME : ETHEKWINI AGRIC SERVICES
TELEPHONE NUMBER : 082777 2371
E-MAIL ADDRESS : Giresh.Naidoo@kzndard.gov.za
PROPOSED DELIVERY DATE : 17 NOVEMBER 2023
DELIVERY ADDRESS : 21/44 Riet Vallei Tin Town, Inchanga (29°4319"S  30°38'58.2"E)
LOCAL MUNICIPALITY : ETHEKWINI
DISTRICT : ETHEKWINI DISTRICT
ENE DESCRIPTION OR SPECIFICATION OF | REQUIRED | UNIT PRICE TOTAL PRICE
NO ITEM QUANTITY EXCL. VAT
‘ (Please be very specific and clear) R c R Cc
' | To supply, deliver and construct

dipping facility — UMNGENI
1 With 3 part |
According to the departmental design payments
| and specifications as per attached bid
documents — see bill of quantities

* LABOUR (IF APPLICABLE)
*DELIVERY (IF APPLICABLE)

TOTAL |
" *ONLY APPLICABLE TO VAT REGISTERED SUPPLIERS 15%

VAT

TOTAL PRICE | |
CIDB Grading (IF APPLICABLE) ‘

COMPANY NAME

CSD NUMBER

ADDRESS

CONTACT PERSON

CONTACT NUMBER

*VAT Registration No. (Supplier)

Mark one Box (X)

PRICE VALID FOR DAYS
S ARE 30 |60 |[90 || 120

SIGNATURE.........c i e DATE......o e,



PART B
TERMS AND CONDITIONS FOR BIDDING

1.2

1.3,

14,

2

BiD SUBMISSION:

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT |

BE ACCEPTED FCR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—NOT TO BE RE-TYPED} OR IN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC)
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM
(SBD7).

TAX COMPLIANGE REQUIREMENTS

21
2.2

23

24
25

26

27

NB

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS,

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TOENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIAE-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

iN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

NOQ BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.
: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID
INVALID.

SIGNATURE OF BIDDER:

(Proof of authority must be submitted e.g. company resolution)

DATE:



BIDDER’S DISCLOSURE

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and
ethics as enshrined in the Constitution of the Republic of South Africa and further
expressed in various pieces of legislation, it is required for the bidder to make this
declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defauliers and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest1 in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in

| Identity Number N Name of State institution

Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution? YES/NO

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

1. PURPOSE OF THE FORM

process.
2. Bidder’'s declaration
2.1
211

table below.

Full Name
2.2
2.21 I so, furnish particulars:
2.3
YES/NO

2.3.1 If so, furnish particulars:
1 the

power, by one person or a group of persons holding the majority of

the equity of an enterprise, alternatively, the person/s having the
deciding vote or power to influence or to direct the course and
decisions of the enterprise.



34

3.4

3.5

3.6

DECLARATION

l, the undersigned,
(MM e e e e a e in submitting the
accompanying bid, do hereby make the following statements that | certify to be true
and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultatiocns, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and confracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
1 ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA

SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN

MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bid

2 Joint venture or Consortium means an association of persons for the
purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.



SB8D 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves
as a claim form for preference points for specific goals.

NB:

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1.2

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

To be completed by the organ of state

{delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 30/20 preference point system.

b)80/20 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are received.

1.3

14

1.5

1.6

Points for this tender (even in the case of a tender for income-generating contracts})
shall be awarded for:

(a) Price; and
{b) Specific Goals.

To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

'SPECIFIC GOALS 20 :
‘Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim poeints for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in
any manner required by the organ of state.

DEFINITIONS



{a) “tender” means a written offer in the form determined by an organ of state in response to an

invitation to provide goods or services through price quotations, competitive tendering process
or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

includes all applicable taxes less all unconditional discounts;

{c) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form

determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any methed envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

3.1,

5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 920/10 PREFERENCE POINT SYSTEMS

3.2.

3.2.1.

Where

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 9010
Pt—Pmin Pt—P min
Ps=80(1——_) or Ps=90(1——_)
Pmin Pmin
Where
Ps = Paints scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 80 points is allocated for price on the following basis:

80/20 or 90/M0
Pt—Pmax Pt—Pmax
Ps=80(1+"""%) or Ps =90 (1+2 %)

Ps

Points scored for price of tender under consideration



4.1.

4.2

Pt Price of tender under consideration

Pmax

Price of highest acceptable tender
POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of
this tender the tenderer will be allocated points based on the goals siated in table 1 below as
may be supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.



Table 1; Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

ber of po Tenderer to indicate number of
points to be claimed

80/20 : {Number of points claimed to a
maximum of 10 points }

The specific goals allocated points
in terms of this tender

100% Black owned entities

Number of points Tenderer to indicate number of

allocated points to be claimed
;I;,hfer;zc:fiih%: ?Ls;]:ttr)cated selliz (80/20 system) {Number of points claimed to a

maximum of 10 points )

(To be completed by the
organ of state)

Enterprises located in a specific
| District {Proof of residence to be
| attached)

| 51% Black people who are women 10

51% Black people who are youth

51% Black people with disabilities 7
| (Proof to be attached)

51% Black people living in rural or 6
underdeveloped areas or
| townships

51% Black people who are military 6
| veterans (Proof to be attached)

A cooperative owned by 51% black 5
people

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3, Name of ComMPany/fiTm . ... e
4.4, Company registration NUMDBEr: ... ..o,
4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
{Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]




1, the undersigned, who is duly authorised fo do so on behalf of the company/firm, ceriify that
the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

i} The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to
the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a} disqualify the person from the tendering process;

(b} recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ...,

DATE:
ADDRESS:




The following preferential goals will contribute to the advancement of designated groups.
Procurement above R1 to R1M (80/20) the Department will allocate the Specific goal points as follows;
An EME or QSE entity which is 100% Black owned will be awarded 10 points and

An EME or QSE entity which is:

51% black people who are youth.

51% black people who are women.

51% black people with disabilities.

51% black people living in rural or underdeveloped areas or townships.

51% black people who are military veterans.

A cooperative owned by 51% black people

Procurement from R1 — R29 929 the Department will allocate points on entities that are owned by black
people which will be 10 of 20 (80/20) and the promaotion of enterprises located in a specific district for
work to be done or services to be rendered in that district will be 10 of 20 (80/20).

Number of points Tenderer to indicate number of
allocated points to be claimed
The specific goals allocated points

i tarms of this bendar (80/20 system) (Number of points claimed to a

maximum of 10 peints }

(To be completed by the
organ of state}

100% Black owned entities

Number of points Tenderer to indicate number of
allocated points to be claimed
The specific goals aliocated points (80120 system) e i e e

in terms of this tender maximum of 10 points )

(To be completed by the
organ of state

Enterprises located in a specific
District (Proof of residence to be
_attached)

-4 —

If the entity is 100% owned by black people, this must be supported by a BBBEE certificate or affidavit
or share register or CSD report.

Procurement from R30 000 — R1M the Department will allocate the points on entities that are owned by
black people which will be 10 of 20{80/20) and 5 of 10 (90/10).

If the entity is 100% owned by black people, this must be supported by a BBBEE Certificate or Affidavit
or Share Register or CSD report.



DEr OT po Tenderer to indicate number of
allocated points to be claimed

20/20 - {Number of points claimedto a
maximum of 10 points } |

The specific goals allocated points
in terms of this tender

100% Black owned entities 10

Der of po Tenderer to indicate number of
allocated points to be claimed

20/20 syste (Number of points claimed to a
maximum of 10 points )

The specific goals allocated points
in terms of this tender

| Enterprises located in a specific 10
District {Proof of residence to be
| attached) | B
51% Black people who are women | 10
51% Black people who are youth 8
51% Black people with disabilities 7
{Proof to be attached)
51% Black people living in rural or 6
underdeveloped areas or
townships . =
51% Black people who are military 6
veterans (Proof to be attached) |
A cooperative owned by 51% black 5
people -

Should the service provider qualify for more than one (1) HDP points, the Department will award the
highest score. HDP points indicated herein above are not fixed therefore subject to change as and when
necessary.



SECTIOND
OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

N.B.: THISFORMIS ONLY TO BE COMPLETED WHEN APPLICABLE TO THE BID.

Site/Building/Institution Involved:
Quotation Reference No: R/S/2324/542

Goods/Service/Work: CONSTRUCTION OF ONE DIPTANK (UMNGENI) AT INCHANGA

Rk Rkkk Rk kR Rk ek h R Rk R R kR kiek Rk ke k kA ki k

This is to certify that (bidder's representative name)

On behalf of (company name) ___-

Visited and inspected the siteon __/__ / (date) and is therefore familiar with the circumstances and
the scope of the service to be rendered.

Signature of Bidder or Authorized Representative
(PRINT NAME)

DATE: _ /[

Name of Departmental or Public Entity Representative
{(PRINT NAME)

Departmental Stamp With Signature




 SBD7.4 |

CONTRACT FORM - PURCHASE OF GOODS/WORKS

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE PURCHASER (PART 2}. BOTH
FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION
OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

1.

PART 1 (TO BE FILLED IN BY THE EIDDER)

| hereby undertake to supply all or any of the goods andfor works described in the attached bidding documents to (name of
INSttution).......cooerieci in accordance with the requirements and specifications stipulated in bid number.....................
at the pricefs quoted. My offer/s remain binding upon me and open for acceptance by the purchaser during the validity period indicated
and calculated from the closing time of bid.

The following documents shall be deemed to form and be read and censtrued as part of this agreement:;

{i) Bidding documents, viz
- Invitation to bid;
- Tax clearance cerfificate;
- Pricing schedule(s);
- Technical Specification(s};
- Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in terms of the
Preferential Procurement Regulations 2011,
Declaration of interest;
- Declaration of bidder's past SCM practices;
- Certificate of Independent Bid Determination
- Special Conditions of Contract;
{iy ~ General Conditions of Contract; and
{iiy  Other (specify)

I confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted cover all the goods
and/or works specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and | accept that any mistakes
regarding price(s) and rate(s) and calculations will be at my own risk.

I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me under this agreement
as the principal liable for the due fuffillment of this contract.

I declare that | have no participation in any collusive practices with any bidder or any other person regarding this or any other bid.

t confirm that | am duly authorised to sign this contract.

NAME (PRINT) oo e

WITNESSES
CAPACITY e
SIGNATURE oo T
NAME OF FIRM oo 72
DATE e S




CONTRACT FORM - PURCHASE OF GOODS/MWORKS

PART 2 (TO BE FILLED IN BY THE PURCHASER)

1. RS TUSURT SRR iN MY CAPACIY @8 . e iiieieeeeiiee e e et accept your bid under
reference number ................. dated.......c...oeeoieeiiii for the supply of goods/works indicated hereunder and/or further specified in
the annexure(s).

2, An official order indicating delivery instructions is forthcoming.

3 I undertake to make payment for the goods/works delivered in accordance with the terms and conditions of the contract, within 30 (thirty)
days after receipt of an invoice accompanied by the delivery note.

DELIVERY
MINIMUM
e PN el PERIOD B-BBEE STATUS THRESHOLD
NO TAXES BRAND LEVEL OF FOR LOCAL
' INCLUDED) CONTRIBUTION PRODUCTION
AND CONTENT (if
I | B applicable)

4, | confirm that | am duly authorised to sign this contract.

SIGNED AT oo ON.cc e

NAME (PRINT) e

SIGNATURE e

OFFICIAL STAMP WITNESSES

1
2.
DATE .




SWORN AFFIDAVIT — B-BBEE EXEMPTED MICRO ENTERPRISE - GENERAL

|, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the
facts.

2. | am a Member / Director / Owner of the following enterprise and am duly authorised to act
on its behalf:

Enterpri;,e Name:

' Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, {Pty)
Ltd, Sole Prop etc.):

Nature of Business:

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended by

People” Act No 46 of 2013 "Black People” is a generic term which means Africans, Coloureds
and Indians —

(a) Who are citizens of the Republic of South Africa by birth or descent;
or

(b) Who became citizens of the Republic of South Africa by
naturalization-
i. Before 27 April 1994; or
ii. On or after 27 April 1994 and who would have been entitled
-to acquire citizenship by naturalization prior to that date

| Definition of “Black | “Black Designated Groups means:
Designated Groups”
(a) unemployed black people not attending and not required by law to
attend an educational institution and not awaiting admission to an
educational institution;
‘ (b) Black people who are youth as defined in the National Youth
Commission Act of 1996;
(c) Black people who are persons with disabilities as defined in the Code
[ of Good Practice on employment of people with disabilities issued under the
| Employment Equity Act;
(d) Biack people living in rural and under developed areas;
{e) Black military veterans who qualifies to be called a military
veteran in terms of the Military Veterans Act 18 of 2011;"

3. | hereby declare under Oath that:




The Enterprise is % Black Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Woman Owned as per Amended Code Series 100 of
the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Designated Group Owned as per Amended Code
Series 100 of the Amended Codes of Good Practice issued under section 9 {1) of B-BBEE Act No
53 of 2003 as Amended by Act No 46 of 2013,

Black Designated Group Owned % Breakdown as per the definition stated above:

Black Youth % = %

Black Disabled % = %

Black Unemployed % = %

Black People living in Rural areas % = %

Black Military Veterans % = %

Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-end of , the annual Total Revenue was between

R10,000,000.00 (Ten Million Rands) and R50,000,000.00 {Fifty Million Rands),
Piease Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

| 100% Black Owned

Level One (135% B-BBEE procurement recognition

| level)
At least 51% Black | Level Two (125% B-BBEE procurement
Owned | recognition level)
Less than 51% Black | Level Four (100% B-BBEE procurement recognition
Owned | level)
4, | know and understand the contents of this affidavit and | have no objection to take the

prescribed oath and consider the cath binding on my conscience and on the Owners of the
Enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature: _

Date

Commissioner of Oaths Signature & stamp



SWORN AFFIDAVIT — B-BBEE QUALIFYING SMALL ENTERPRISE - GENERAL

I, the undersigned,

| Full name & Surname

| fdentity number

Hereby declare under oath as follows:
1. The contents of this staternent are to the best of my knowledge a true reflection of the facts.

2. lam a Member / Director / Owner of the following enterprise and am duly authorised to act on its
behalf:

Enterprise Name:

Trading Name {If
Applicable):

Registration Number:

Enterprise Physical
Address:

| Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business:

| Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended by |
People” Act No 46 of 2013 “Black People” is a generic term which means Africans, Coloureds
and Indians —

a) Who are citizens of the Republic of South Africa by birth or descent; or
b) Who became citizens of the Republic of South Africa by naturalization-
. Before 27 April 1994; or
. On or after 27 April 1994 and who would have been entitled to acquire
citizenship by naturalization prior to that date

Definition of “Black “Black Designated Groups means: |

Designated Groups”
a) unemployed black people not attending and not required by law to attend an

educational institution and not awaiting admission to an educational institution;

b) Black people who are youth as defined in the National Youth Commission Act
of 1996;

¢) Black people who are persons with disabilities as defined in the Code of Good
Practice on employment of people with disabilities issued under the

Employment Equity Act;
d) Black people living in rural and under developed areas;
e) Black military veterans who qualifies to be called a military veteran in

terms of the Military Veterans Act 18 of 2011;"

3. | hereby declare under Qath that:



The Enterprise is % Black Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Woman Owned as per Amended Code Series 100 of
the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Designated Group Owned as per Amended Code
Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No
53 of 2003 as Amended by Act No 46 of 2013,

Deponent Signature:

Date

« Black Designated Group Owned % Breakdown as per the definition stated above:

¢ Black Youth % = %

« Black Disabled % = %

¢ Black Unemployed % = %

* Black People living in Rural areas % = _ %o

¢ Black Military Veterans % = Y%

« Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-end of , the annual Total Revenue was between
R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands},

¢ Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition
level)

At least 51% Black Level Two (125% B-BBEE procurement

Owned recognition level)

Less than 51% Black Level Four (100% B-BBEE procurement recognition

Owned tevel)

4. | know and understand the contents of this affidavit and | have no objection to take the prescribed
cath and consider the oath binding on my conscience and on the Owners of the Enterprise which |
represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Commissioner of Qaths Signature & stamp
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GENERAL NOTES and DISCLAIMER

1 COMPLETENESS OF THE DOCUMENT
1 The information provided in this document is done in good faith. Information regarding

subsurface conditions, materials on site and other site information supplied is for the

contractor’s convenience, as an indication of conditions likely encountered.

2 No responsibility will be accepted for, and there is no guarantee of the information being

representative of the whole area of the works or materials.

3 The information provided will not be regarded as in any way limiting the Contractor's
responsibilities. He/ She will be held to have satisfied him/herself of all conditions to be

encountered on site and to allow accordingly in his/her tendered rates.

2 APPLICABLE STANDARDS

1 The South African Bureau of Standards, Standard Specifications for Civil Engineering
Construction (SABS 1200} with particular reference to SANS 10400 General principles
and requirements, latest version shall apply to this Confract together with additional

amendments as set out herein.

2 The Contractor shall have available for reference on site at all times a full set of the above

specifications, together with any other to which they refer.

3 These specifications shall remain the property of the Contractor but shall be made

available to the Engineer whenever required throughout the duration of the Contract.

3 CONTRACT DOCUMENTS
This document must be read in conjunction with the referenced Drawings (See List of

Drawings).

2 If the contractor has the impression that the information provided in the drawing(s) and
the technical specifications/Schedule of quantities contradict each other or are perceived
to be ambiguous, (s}he should point this out to the Engineer and ask for clarification at

an early stage, but not later than before the commencement of any construction.

3 The same applies for purported differences between the technical specifications and

schedule of quantities.
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4 The Engineering Services Directorate (ESD) takes no responsibility for projects
implemented based on this document alone without any prior involvement of ESD before

{partial) completion. This involvement consists of, but is not necessarily restricted to:

a. Verification of the bid/quote document and Drawings by ESD before procurement;

b. Presence of ESD at the handover of the site to the contractor and at the
commencement of the work. The contractor is to make sure that ESD is informed of

his/her intention fo commence the work so that ESD presence can be assured.

¢. The drawings supplied with this document are for quoting/bidding purposes only and
no consiruction should take place before the contractor has enlarged the provided

drawings to that of building sized plans.

d. Regular site inspections by ESD and the processing of invoices on the basis of

achieved progress.

5 District managers and other departmental end users are therefore required to involve ESD
at the earliest possible stage, i.e. during PPC meetings or before submission of the

request memo is submitted.

5 ERRORS

1 Whilst efforts have been made to ensure correctness with the document, especially
regarding Technical Information; Bill of Quantities, formatting; numbering and
referencing etc. the onus lies with the contractor and those utilizing this document to

verify all information and to confirm such, especially during pricing.

3 In instances were works/items are referenced in the Technical Information but omitted
in the Bill of Quantities, the intent should be clear to the contractor/service provider and

hence provided for within the pricing schedule.

2 DARD and its officials work in good faith and is not liable in the case of oversight and or

errors etc. in this document.
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A | PROJECT PARTICULARS

1) PROJECT DESCRIPTION / BACKGROUND

1.1.  Achieving and maintaining high levels of growth in the agricultural sector is a key national
policy objective that holds a high priority in the programmes of the KwaZulu-Natal
Department of Agriculture and Rural Development (herein after referred to as
Department).

1.2. The Department endeavours to contribute to economic growth within the agricultural
sector and in the process promote commercialization in the smallholder farm sector,
increase opportunities for skilled and relatively unskilled employment, and increase food
security.

1.3. The Department has therefore prioritized the need to assist resource-poor and emerging
farmers with full or partial project assistance.

1.4. Via such forms of assistance, the States intention is to create sustainable food production
in poverty-stricken rural communities.

1.5. In the case of this project, assistance will be in the form of a new diptank with animal
handling facilities and associated works to support the community livestock program.
Included also is a perimeter fence for safety reasons.

1.6. This BID Specification Document deals with the appointment of a suitably qualified Service
Provider, with a CIDB grading of 1CE, for the full supply, delivery construction and
installation of one (1) new diptank with animal handling facilities as specified together
with associated works in a timely realized and cost effective manner.

2) LOCATION

District: ETHEKWINI METRO

Local Municipality INCHANGA LM

Ward 9

Site Co-Ordinates: 29°43'42." S & 30°53 59.1"E in (dd mm ss)

The project site is located approximately from Durban office take N3, king cetshwayo
high way and M33 to bracken hili road in waterfall about 33 Min (31.8 KS)

Follow bracken hill road, gwele road and Mr252 Rd to your destination in Mshazi,
Qiniselani Manyuswa

For exact location, see attached map.
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3) SCOPE OF WORKS

3.1 The contract covers the supply of all material and fitting and construction of all works

relating to the new dip tank with associated animal handling facilities and fencing.

3.2 Refer to the attached typical cattle dip tank layout plan with details of these works
specified in both the Section: Project Technical Specifications and Project Particular

Specifications.

3.3 The following is the summary of the scope of works for the new dip tank with animal

handling facilities and fencing:

3.3.1 Site establishment by contractor

3.3.2 Supply and deliver of all materials listed in the Bill of Quantities to project site

3.3.3 Site clearance and de-bushing

3.3.4 Site Earthworks (excavations and site levelling) — REQUIRED using a TLB

3.3.5 Diptank setting out / pegging / layout according to specifications on the plan

3.3.6 Earthworks: excavation of the plunge tank pit

3.3.7 Digging of the holes for the poles according to specifications on the plan

3.3.8 Setting out of steel reinforcement as specified

3.3.9 Setting out of Formwork as required

3.3.10 Construction of the plunge tank with reinforced concrete lining of the pit

3.3.11 Installation of all the pole work, for the entrance kraal, crush pen, dry race and by-pass

3.3.12 Casting of concrete in the kraal area as well as the entrances and exit areas of the
bypass including stone pitching where required

3.3.13 Instailation of the heavy duty neck clamp

3.3.14 Installation of hinge joint fencing with 3 strands of barbed wire and gate as specified
around the diptank (3m perimeter around diptank)

3.3.15 Filling of Plunge Tank with clean water and checking for leaks

3.3.16 Contractor to submit weekly progress reports to the engineer

3.3.17 Site clean-up and exit
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B) SPECIAL TERMS & CONDITIONS

1.  INTRODUCTION
1 Bidders must ensure that they are fully aware of all the Terms and Conditions contained

in this bid document.

.2 Only bidders that fully meet the prequalification shall be considered.

.3 The Bidder is required to check the number of consecutively numbered pages. Should
any number found to be missing or in duplicate; or the text of figures indistinct; or should

there be any doubt to the meaning of any part of these documents.

4 The Bidder must ascertain the true meaning or intent of the same prior to the submission

of his/her Bid, as no claims arising from any incorrect interpretation will be admitted.

2. ACCEPTANCE OF BID

A The Department is under no obligation to accept any bid.

3. AMENDMENT OF CONTRACT
.1 Any amendment to or renunciation of the provisions of the contract shall at all times be

done in writing and shall be signed by both parties, subject to the Department approval.

4. BASIS OF QUANTITIES

Quantities are as reflected on the Bill of Quantities attached as the Annexure.

5. BBBEE CERTIFICATE
1 A bidder claiming BBBEE points must submit a valid BBBEE certificate or a sworn affidavit
together with the bid.

6. CHANGE OF ADDRESS
1 Bidders must advise the Departmental Supply Chain Management, Contract
Administration should their ownership or address (demicilium citandi et executandi) details

change from the time of bidding to the expiry of the contract.

7. COMPETENCY OF THE SERVICE PROVIDER

" Bid Sipg DE(E:UMngeni New D‘\pzr& Project at In(;hanga LM — Ward 9 7 |ﬁlbiage
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It is estimated that tenderers should have a CIDB contractor grading designation of 1CE

or higher. The coniractor is to submit evidence of his/fher OWN Active registration.

The Department in the evaluation processes shall apply the necessary evaluation criteria.

It shall be vital for the appointed supplier to have sufficient financial resources and

capacity to finance and execute as per terms and conditions of the contract.

A specialist supplier is required for the manufacture of the required heavy-duty neck
clamp. The specialist supplier can do installation, alternatively by the contractor as per

direction of the manufacturer.

COMPULSORY SITE BRIEFING
A site-briefing meeting will be held with prospective Bidders.

Aitendance at the meeting will be compulsory and non-attendance shall invalidate any
bid.

The date and time of the meeting will be communicated with the prospective service

provider by the participant when invited to quote.

ALTERNATIVE SPECIFICATION
The Pricing schedule may make some allowance for alternative specifications for some
items that are at least equivalent to the ones provided by the Department. Apart from

these, no counter offers shall be considered.

DELIVERY CONDITIONS
Delivery of services must be made in accordance with the instructions appearing on the

official purchase order.

Ali deliveries or dispatches must be accompanied by a delivery note stating the official

purchase order number against the delivery that has been affected.

In respect of items awarded to them, contractors must adhere strictly to the delivery

periods stipulated by them in their bid document.

The instructions appearing on the official purchase order form regarding the supply,

dispatch and submission of invoices must be strictly adhered to.
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10.5. All invoices submitted must be original.

10.6. Deliveries not complying with the order form shali be returned to the contractor at the

contractor's expense.

10.7. No locally manufactured product may be substituted during the contract period with an

imported product, and vice versa, without prior approval of the Department.

11. INVOICES
11.1. All invoices submitted by the Contractor must be original and accompanied by payment
certificates, indicating the work done, the amount of tax charged (if applicable) and the

total invoice amount.

11.2. An invoice shall be in the currency of the Republic of South Africa and shall contain the

following particulars:

11.2.1. The name, address and registration number of the supplier;

11.2.2. The name and address of the recipient;

11.2.3. Anindividual serialized number and the date upon which the tax invoice is issued;

11.2.4. A description of the goods or services supplied;

11.2.5. The payment certificate;

11.2.6. The value of the payment certificate amount, the amount of tax charged and the
description of the works completed;

11.2.7. The purchase order number (where applicable) and the name of the project must

appear on an invoice.

12. IRREGULARITIES
12.1. Companies are encouraged to advise the Department timeously of any possible

irregularities which might come to their notice in connection with this or other contracts.

13. PAYMENT FOR SUPPLIES AND SERVICES
13.1. A contractor shall be paid by the Department in accordance with the services rendered as

per the payment certificate.

13.2. There will be no payment for materials or equipment delivered to site, unless they have

been installed or otherwise used in the construction process.
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Should a contractor indicate a special discount on his/her account provided payment is
made within a certain time, the Department shall make every effort to take advantage of

such discount.

Any query concerning the non-payment of accounts must be directed to the Department.
The following protocol shall apply if accounts are queried;

13.4.1. Contact must be made with the officer-in-charge of the District Office;

13.4.2. If there is no response from the District Office, the Director: Finance must be

contacted;

Information as contained on the Central Suppliers Database must be valid/correct. Non-

compliance with Tax Requirements shall affect payment.

PERIOD OF CONTRACT

The contract is for three {3) months.

For the completion period, see Clause “Period of Completion & Rate of Progress”.

The contract period will be from the date of the signing of the Service Level Agreement

(SLA) and until the final payment after the expiration of the defects liability period.

QUALITY CONTROL/ TESTING OF PRODUCTS

The Department reserves the right to inspect and verify the quality and specifications of
the supplied materials and equipment, as well as other items listed on the Bill of
Quantities, before construction and/or installation. In case of deviations in terms of
dimensions, strength, numbers or otherwise, the Contractor shall replace these goods for

the correct ones at his/her own expense.

The same replacement obligation to the Contractor would apply during installation and

during and after commissioning.

In the case of sustained or repeated non-adherence to the specifications of the materials
and/or equipment, as well as in the case of general negligence during the implementation
process, the contract may be cancelled. The Department will in such cases seek

compensation from the contractor for the estimated costs for completion.
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15.4. In cases of deliberate negligence or unwillingness to adhere to the Departmental
specifications, the Service provider will be reported to the Provincial and/or National

Treasury for listing on the Restricted section of the Central Suppliers database.

16. UNSATISFACTORY PERFORMANCE
16.1. Unsatisfactory performance occurs when performance is not in accordance with the

contract conditions.

16.2. The Departmental cofficial shall warn the contractor in writing that action shall be taken in
accordance with the contract conditions unless the contractor complies with the contract
conditions and delivers satisfactory supplies or services within a specified reasonable

time (7 days minimum).

16.3. If the Contractor fails to commence the Works or to proceed with and complete the Works
in compliance with the projected timeframes, the Head of Department or his/her
representative shall take action in terms of its his/her delegated powers and adopt and

exercise one of the following courses wholly or partly, viz: -

16.3.1. To direct the Contractor, in writing, on any day named therein to suspend and
discontinue the execution of the Works, and to withdraw himself and his workmen

from the said Site or Sites,

16.3.2. To make a recommendation to the Accounting Officer for cancellation of the

contract concerned.

16.3.3. To Contract or Contracts by calling for Bids or otherwise with any other
Contractor or Contractors for the completion of the Works, or any part thereof, at

such times and upon such terms as to the Department shall deem best.

16.4. In relation to the foregoing provisions the Department shall charge any sums of money
which may be paid by the Depariment for completing the said Contract against the
Contractor and if such amount shall exceed this Contract, then the Department shall
have the right to recover such excess or any balance thereof from the Contractor by

legal proceedings.

16.5. When correspondence is addressed to the contractor, reference shall be made to the

contract number/ item number/s and an explanation of the complaint.
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SERVICE LEVEL AGREEMENT
The successful Bidder and the Department will sign a Service Level Agreement (SLA)

prior to commencement of works.

A proposed programme of works must be provided by the contractor for the approval of

the Engineer within two weeks after site handover.

The Special Terms and Conditions (STC), the Standard Technical Specifications (STS)
and the Project Particular Specifications (PPS) as listed in this bid document, together

with the Drawings, are deemed to form part of the SLA.

COMMENCEMENT OF THE WORK
Site establishment must start within two (2) weeks, and the actual works within three

weeks after hand-over of the site, provided that;

18.1.1. An official order has been issued;

18.1.2. The contractor is in possession of all relevant documentation required for
works execution;

18.1.3. No exceptional circumstances such as inclement weather or other outside

the control of either party to the contract prevail.

. In case work has not commenced within two (2) weeks of the site hand-over and no
attenuating circumstances for the delay can be provided, the Department reserves itself

the right to cancel the contract

SITE HANDOVER TO THE CONTRACTOR
. The Department will organize a site hand-over to the contractor who will then be

introduced to the project stakeholders and participants.

. The site will be handed back at works completion after a final inspection by the

Engineer revealed no outstanding patent defects.

The Contractor will control the site for the contract duration. Only the Contractor's own
employees, Contractor’s local labour and Departmental Representatives will be

allowed on site.

The Contractor is responsible in the administration, control and security on the site at

all times during the contract duration.
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20. WATER AND POWER

20.1. The Contractor shall make the necessary arrangements for the provision of any water
and power. No payment will be made for the provision or use of these services and the
cost of these shall be included in the Preliminary & General section of the Bid/quoted

amount.

21. LOCATION OF CAMP
21.1. The Contractor's camp may be erected on the site of the works but must meet the

approval of the Engineer, project beneficiaries and landowners.

21.2. No persons other than a night watchman may sleep in the camp, without the approval

of the local relevant Stakeholder.

22. HOUSING OF CONTRACTOR’S EMPLOYEES
22.1 The Contractor shail make his own arrangement for housing, payment and feeding his
employees and transporting them to and from the site. However, it may be possible to

arrange temporary locat accommodation for the Contractor’s staff with the participants.

22.2 The Contractor is in all respects responsible for the housing and transporting of his
employees, and for the arrangement thereof, and no extension of time due to any delays

resulting from this, will be granted.

23. LABOUR SOURCE & CAPACITY
23.1 The Contractor will be required to satisfy the Department that a sufficient and
experienced labour force is employed or that sufficient experienced labour can be

acquired to complete the services and produce an acceptable quality of workmanship.

23.2 The contractor is encouraged to source unskilled labour from the project participants or
local community. The Contractor and the Departmental representative (local Agricultural
adviser) may negotiate with the participants in this regard to establish all the conditions

for the utilization of the local labour.
23.3 The contractor is encouraged to create job opportunities as per EPWP guidelines.

23.4 The Contractor will be responsible for all hiring, payment, housing and transport of all

labour used for the duration of the contract.

Bid Spec Doc: UMngeni New Diptank Project at Inchanga LM —Ward 9 13 | Page




KZN Department of Agriculture & Rural Development OCTOBER 2023

24. SECURITY & RISK
241 No one shall be allowed on the construction site after normal working hours except for

the necessary security personnel.

242 The Contractor shall also be responsible for safeguarding all plants, machinery,
equipment and materials on site. The Engineer shall not be responsible for any lost,
damaged or stolen property or materials. Should any of these situations arise, no

allocations will be made in terms of finances or time.

25. MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE &
RESPONSIBILITY
251 The Contractor shall be responsible for the safe delivery, loading, off-loading, handling

and storage of any equipment and materials on site.

25.2  All equipment, materials and plant stored on site must be suitably protected against

damage or loss by theft or otherwise.

25.3 The Contractor shall remain fully responsible for all material and plant etc. until the

completed works are handed over and have been officially accepted by the Department.

26. EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.
26.1 The Contractor is advised that he will be held responsible for any damage to the existing
paving’s, roads, municipal pavements, fences, boundary walls, etc., and will have to

repair such damage at his expense.

27. DAMAGE TO PROPERTY

27.1  If the Contractor or his/her employees, while engaged in the execution of the contract,
shall break, deface, injure, destroy or allow to fall into disrepair any part of the Works or
property belonging to the Department, or any private property including: buildings,
paving's, roads, fences, walls or grounds contiguous to the premises of the Department
on which he or they may be employed, the Contractor will be required to repair, in a
perfect and workmanlike manner, at own expense all damage to the approval of the
Department. The Completion Certificate will not be issued until the Department is

satisfied that all necessary remedial work has been satisfactorily completed

27.2 The Contractor shall take every precaution against damage or nuisance being caused
by dust both to the properties of the Department and all surrounding properties and shall

indemnify the Department against any claim that might arise there from.
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28. UNDERGROUND CABLES AND PIPES
28.1  If such services are discovered, immediate notification must be made to the Department

and all work in the vicinity of such cables, pipes, etc., shall cease until safe to proceed.

28.2 Should the Contractor damage underground cable or pipes, such damage shall be

repaired as soon and safely as possible by the Contractor.

28.3 The cost of making good such damage will be met by the Contractor as this must be

covered by the Contractors works insurance.

29. DAILY RAINFALL RECORDS
29.1  Submission of rainfall figures is required for the granting of permission of extending the
contract period on the basis of inclement weather. If none are kept, the Engineer is under

no obligation to grant extension of the completion period for inclement weather.

30. INSPECTION OF WORK
30.1 The Departmental representative may at all reasonable times have access to the site

where work is being executed for inspection purposes.

30.2 The Engineer may request that evidence of the quality or strength of any materials be

supplied by the contractor wherever necessary.

31. NOTICE OF COVERING WORK
31.1  The Contractor shall give due notice to the engineer whenever any work or materials are
intended to be covered in with earth or otherwise in order that their correct dimensicns

and quality may be ascertained before being covered.

31.2  If any such work or materials are covered without such notice having been given, the
work or materials shall be uncovered at the Contractor’s expense on instructions given

by the Engineer.

32. SUB-CONTRACTED WORK
32.1. The contractor shall not sub-contract the entire contract. The contractor must indicate in
Appendix — Additional Information: Subcontracted Works which part(s), if any, (s)he

intends to subcontract.
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32.2. Sub- contracting shall not relieve the contractor from any liability or obligation under the
contract and his/her shall be liable for the acts, defaults and neglects of any sub-
contractor, his/her agent or employees as fully as if they were the acts, defaults or

neglects of the contractor, his agents or employees.

33. INSURANCE
33.1.  Allaccepted approved contractors would be required to provide the foliowing insurance’s

for the project awarded to them:

33.1.1. Insurance against damage, destruction or loss to 50% of the value of the contract.
33.1.2. Public Liability insurance.
33.1.3. All risks (works) policy and Political.

33.2. The Contractor shall provide the Engineer with proof that Insurance has been obtained

for the contract period.

34. OCCUPATIONAL HEALTH AND SAFETY

34.1. Bidders (including those sub-contractors and/or suppliers who are preparing
prices/quotations for submission to the main bidder) must ensure that they make
adequate financial provision in their bids for full compliance with the Occupational
Health and Safety Act (85/1993): Construction Regulations, 2014, as published in the
Government Gazette of 7 February 2014, or later amendments thereto. Financial

provision shall therefore be made by each Bidder for, inter alia, the following:

¢ Carrying out and documenting risk assessments of all work to be carried out under

the contract.

» Preparation of safe work procedures,

= Preparation of an H&S plan, discussing it with the Department, and then amending it
as agreed.

¢ Preparation of a Project H&S File to include all requirements of Annexure A.

* Regular updating of all of the foregoing.

» Provision of medical certificates of employees.

» Provision of PPE and protective clothing for employees
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» Complying with all H&S requirements for the duration of the contract.

« Provision of forced ventilation (as required when working in confined spaces).

» The completion and checking of the safety file upon completion of the works and

handing it over to the Department

34.2 To enable the Department to appraise the allowances that Bidders have made for H&S
in their bids, so that he/she can fulfil his/her obligations in terms of Clause 7 of the
Construction Regulations, separate items have been included in the Bill of Quantities for
Health and Safety.

34.3 To enable the Department to appraise the allowances that bidders have made for H&S
in their bids, so that he/she can fulfil his/her obligations in terms of Clause 7 of the
Construction Regulations, separate items have been included in the Bill of Quantities for
Health and Safety.

34.4  Failure to submit realistic prices for the scheduled H&S items is likely to prejudice the
bid.

34.5 The Principal Contractor and Sub-Contractors must submit proof of compliance with the
OHS requirements table below with the construction phase H&S plan where applicable.
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Table 1 — OHS Requirements and submission daltes

Submission Date

Before commencement

on site

Before commencement

on site

Together with H&S plan

Together with H&S plan

Together with H&S plan

Together with H&S plan

PAM
Requirement OHSA Requirement
Item No.
Notification of Intentionto | Complete Schedule 1
2.1 Commence Construction / (Construction
Building Work Reguiations)
All relevant
Assignment of Responsible | appointments, as per
2.2 Person to Supervise OHS Act and
Construction Work Construction
Regulations.
| Competence of Responsible )
Department Reguirement
2.3 Persons
& OHS Act
Compensation of
Occupational Injuries and
2.4 COIDA Requirement
Diseases Act (COIDA)} 130
of 1993
Health and Safety
25 Department Requirement
Organogram
Initial Hazard Identification
06 and Risk Assessment based | Construction
' on the Department's Regulations.
assessment
‘Medical Certificate of -
2.7 Construction Regulations
Employees

On commencement of

construction.

34.6 The successful bidder shall be required to submit the Contractor's Health and Safety

Plan as required in terms of Regulation 7 of the Occupational Health and Safety Act
1993 Construction Regulations 2014,

34.7

The Contractor shall pay particular attention to watching and warming lighting and must

provide any necessary barriers, etc., required for the protection of the public in terms of
the Act.
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35. INJURY TO PERSONS

35.1 The Contractor shall be liable for and shall indemnify the department in respect of any
liability, loss, claim or proceedings whatsoever, whether arising in Common Law or by
Statute in respect of personal injuries to or death of any person whomsoever arising

out of or in the course of or caused by the execution of the Works.

36. DISAGREEMENTS

36.1 Notice of disagreement. The Contractor has the right by written notice to the Engineer

to require him to consider any disagreement which he raises with the Engineer provided
the said written notice shall be given within 14 days after the cause of disagreement

has arisen.

36.2 Ruling on disagreements. The Engineer shall give a ruling on the disagreement in

writing to the Contractor no later than 14 days after his receipt of a written request from
the Contractor requiring him to do so. The Engineer shall provide such a ruling with as
little delay as possible. During the response time the Contractor shall not alter the

status of the works under contention.

37. FIXED PRICE CONTRACT

37.1 The confract shall not be subject to contract price adjustment.

38. PRICING - COMPLETENESS OF BID
38.1.  Bidders are required to Bid for all services, products and commissioning as specified
in this document and associated plans. If he/she does not bid on all items, his/her bid

will be rejected.

38.2. Allbid/quoted prices are to be in South African currency and must exclude VAT (15%).

38.3. Allitems as described in the project specification are to be priced in full.

38.4. Transport/Delivery costs must be included in the pricing if the Pricing Schedule does not

list them separately.

38.5. VAT (156%) must be filled as a separate total in addition to the sub total followed by the
complete price for the entire project. NB. Applicable only for VAT Vendors.

38.6. The Bid price page must be signed by a person legally authorized to do so.
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QUANTITIES OF WORK
The Contractor shall receive payment only for the works actually executed and

approved by the Engineer.

PROGRESS PAYMENTS

Payment shall only be made for claims that are commensurate with the works actually
executed and complete. No advances will be paid for deposits to be paid by the
contractor to specialist supply companies, unless such has been explicitly

agreed upon in the Service Level Agreement.

Payment will only be made against the construction progress as pertaining to built
finstalled items. Movable items and materials on site are excluded from progress
payments until they have been fully installed or fitted or built up. In this instance, the
payment arrangements including the percentage deposit etc. will be reflected on

the signed Service Level Agreement (SLA).

If any item or part of an item in an invoice is disputed by the Engineer, the Engineer

shall give notice of such with reasons.
The Engineer may elect to use a payment schedule that apportions a weighting for the
various work phases, in those cases where the actual pricing schedule is not available

or lacks balance.

The contractor shall be paid in multiple part payments but not exceeding the number

reflected on the official Order.

Part payments will be made after the Engineer has approved the work and will be made

in accordance with the “Retention Clause”.

The penultimate payment occurs after practical works completion. The final payment

will be made after the 12 months liability period when the contractor has dealt with

all defects, if any.
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41,
41.1.

41.1.1

4M1.1.2

41.1.3

COMPLETION OF THE WORKS
Work completion will be established over three stages.

Practical completion

This is defined as the stage when the works are found to be substantially complete
and can be used for the purposes intended. This assessment will be solely made
by the Engineer. When the Contractor thinks he has completed the works, an
inspection will be made by the Engineer who will draw up a list of patent defects,
commonly known as a “snag list”, if any. Pafent defects are defects that are visible

or discoverable upon an ordinary and proper inspection.

Works completion

This stage will be reached after the Contractor has, to the sole assessment of the
Engineer, fixed all defects listed on the snag list. It is at works completion that the

Contractor will be paid out 50% of his/her retention money.

Final completion

Final Completion occurs 12 months after Works completion, after expiry of the

liability period.

41.2. Certificates of Completion and Final Approval will be issued by the Engineer for practical

a

42.

42.1.

42.2.

42.3.

Bid Spec Doc: UM}wgéni New Diptank Project at Incha_ngaLI\ﬁ:M’d_El_

nd final construction completion.

RETENTION
A 10% retention will be withheld on payment for the duration of the construction. NB. In

the event that a contractor has deposited a guarantee then this provision will not apply.

The Department will pay out half of this retention, or 5% of the bid value as part of the
second last payment at practical completion of the works. The remainder, viz 5%, will
be paid out at final completion after expiry of the defect liability period 12 months after

practical completion), the bidder having eliminated all defects.

In some instances, the Engineer may decide to shorten this period order to allow all
payments to be completed within the financial year. However, this is not a given and the

Contractor will be notified during the course of the construction if such would be the case.
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43. DEFECT LIABILITY PERIOD
43.1.  The defect liability period is 3 calendar months calculated from the date of Works

Compietion.

43.2. The contractor shall unconditionally guarantee all materials, workmanship related to
the works for that pericd. The guarantee shall cover any defects due to inferior
materials and/or workmanship of the Contractor, or any of his sub-contractors, fair wear
and tear excepted. The Contractor shall repair, remedy or replace any such defects,

part or complete works immediately and at his own cost.

44. CONTINGENCIES (For Project and NOT for Service Provider)

44 1. An amount of 10% of the subtotal for all materials, equipment and services has been
set aside for Contingencies. This allowance will only be accessed for unforeseen
additional expenditure not covered in the contract as determined by the Engineering
Representative. Payment of the Contingencies allocation to the Service Provider
is therefore not a given, as the occurrence of limited, or even absence of any

approved Contingencies will reduce the total amount paid out for this contract.

44.2  Approval from the Engineer for the use of the Contingencies allocation is required

before any purchases can be made or work is started from this allocation for the project.

45. PERIOD OF COMPLETION & RATE OF PROGRESS
45.1. The project has to reach practical completion within 3 months calculated from the

date of site handover.

45.2.  If the Works are delayed by any cause beyond the Contractor's control, the Contractor
shall have the right within twenty-one days of any such cause of delay arising, to apply
in writing to the Department to extend the date of completion, stating the cause of delay

and period of extension applied for.

45.3.  The Department upen receipt of such written application may by order in writing extend
such date of completion by a period to be determined, or may refuse to extend such
date of completion, or may posipone giving a decision upon such application until

completion of the Contract period set out in sub-clause (a) of this clause.

45.4. The date of completion will be extended cnly to the extent approved by the Department,
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45.6.

46.
46.1

46.2.

46.3.

Should the Contractor fail to apply in writing for an extension within the time set out
above, or should the Department refuse to grant any extension in writing, then the

Contract period provided shall not be exceeded.

When the Works are completed the Department will give a completion certificate and

the date of such certificate shall be the date of commencement of the guarantee period.

PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION
If the contractor does not complete the work within the time stipulated and no
extenuating circumstances can be given for the delay, the Department may impose a

fine as detailed below. The total will be subtracted from the retention allowance.

If the contractor fails to complete the works and the Department is forced to employ
another contractor to complete the works, the defaulting contractor will be held liable

for the costs as far they exceed the original total Bid value.

The Department will deduct a penalty for late completion of up to 0.05% of the contract

value per working day delay. This will be deducted from the retention.
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C) STANDARD TECHNICAL SPECIFICATIONS

1. PRELIMINARIES AND GENERAL

1 The Contractor to provide for such in his pricing. All insurances (UIF, workman's
compensation, works, public liability etc.); site and equipment safety; site establishment
and security; services (water and electricity); testing of materials and any specialist
services are for the Contractors responsibility and attention throughout the contract

duration until handover of the project.

.2 The Department reserves the right to stop progress of the works until these conditions

are complied with.

2, APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS
1 For the purpose of this project the relevant SANS specifications shall apply- specifically
SABS 1200; Standardized Specification for Civil Engineering Construction. The

following sections shall in particular apply here:
2.2.1. SABS 1200 AA - 1986 (General - Small Works),
2.21.1. Materials: SABS 1200 AA (3);
2.21.2. Testing: SABS 1200 AA (7);
2.2.2. SABS 1200 DA -1988 (Earthworks - Small Works)
2.2.3. SABS 1200GA - 1982 (Concrete - Small Works).
2.2.3.1. Materials SABS 1200 GA (3)
2.2.3.2. Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)
2.2.3.3. Testing: SABS 1200 GA (7)
2.2.4. SANS 50197-1: Cement: Common cement 425N or R to SANS 50197-1
2.2.5. SANS 2001-BS1: Site Clearance (2008)
2.2.6. SANS 2001-BE1: Earthworks {(general} (2008)
2.2.7. SANS 2001-CC2: Concrete works {2007)

2.2.7.1. SANS 2001-CM2: Stub-footings; Strip footings, pad footings & concrete-siab-
on-the-ground (2011)
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3. APPLICABLE STANDARDS: EARTHWORKS & SITE PREPARATION

3.1.

4.1.

4.2.

4.3.

4.4,

5.2.

5.3.

54

Normal regulations regarding safety, municipal by-laws, contamination of water sources,

erosion, siltation etc. will still apply.

3.1.1. SABS 1200 AA - 1986 {General - Small Works),
3.1.1.1. Site preparations & establishment: SABS 1200 AA (4).
3.1.1.2. Setting out of works: SABS 1200 AA (5.1.1)
3.1.1.3. Permissible deviations: SABS 1200 GA (6.4) Degree of accuracy H for all
bases.
3.1.1.4, Restricted Excavations: SABS 1200 AA {5); SABS 1200 DA (5.1; 5.2.2)

APPLICABLE STANDARDS: STANDARD (ABRIDGED) PREAMBLE: ALL
TRADES

All materials to be SANS approved and installed to applicable standards specified by
SANS, NBR, or the manufacturer.

All materials must conform to SABS specifications for the products. This includes all

items such as poles, concrete, cement, steel reinforcement, etc.

All construction works must conform to the applicable standard specifications and
installation requirements as per National Building Regulation (NBR) requirements and

manufacturers recommendations.

All concrete works to conform to CNCI standards and recommendations.

STANDARD MIXES: CONCRETE

It is required that only ready mix concrete from a reputable supplier will be used for

all concrete works required for the construction of the diptank proper.

Concrete with a minimum compressive strength in MPA at 28 Days shall be 30 MPA

with maximum nominal size of coarse aggregate being 19mm.

Proof of concrete supplied to be given to the DARD Engineering Representative to verify

strength of concrete used. See P&G item provision.

The contractor is allowed to hand mix concrete on site required for pole work and fencing

only.
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D) PROJECT PARTICULAR SPECIFICATIONS (PPS)

CONTRACT SCOPE
Construction of a new dip tank with anima! handling facilities and fencing as indicated
in Section A: Project Description and Scope.

Site establishment by contractor.

Minor Earthworks are required to level out the site and it is expected that the use of a

TLB will be used for this purpose.

Supply and delivery of all materials required for the structure.

Digging of the Storm Water Drain (SWD) above the position of the diptank
Excavation of the pif,

Placement of steel reinforcing and formwork,

Lining the pit with the prescribed concrete.

Casting and construction of the exit slope and dry race.

Digging holes for the pole work, planting, aligning the poles to form the crush, bypass

and entrance kraal, bracing of the poles as per plan
Fitting of heavy-duty neck clamp as specified.

Backfifling and compacting the soil around the poles as well as along the plunge tank

walls.

Hinged joint fencing around the diptank to prevent children gaining access to the plunge

tank with tractor gate fitted at entrance of kraal.
Filling up of the tank with clean water and checking for leaks.

Site clean-up an exit
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2. SITE ESTABLISHMENT BY CONTRACTOR
2.1. Once the successful contractor is appointed, it is expected that work will commence
within two weeks of the Order being generated and a Service Level Agreement being

signed.

2.2 During Site Handover, the local Agricultural Staff of DARD will introduce the contractor

to the participants and or community,

2.3. Any issues regarding use of local labour, accepted labour rates, storage of provisions
and materials/tools; services etc. can be discussed by the contractor with the
participant; community representatives and the DARD local agricultural staff and on any

other issue pertaining to the project.

2.4 Thereafter the contractor is expected to complete the site establishment as provided

for.

3. SUPPLY AND DELIVER OF ALL MATERIALS LISTED IN THE BOQ TO SITE AND
CONSTRUCTION STANDARDS

3.1. All materials must conform to SABS specifications for the products.

3.2. This includes all items such as all poles; concrete; cement; steel reinforcing; heavy duty

neck clamp and all fencing requirements etc.

3.3. The contractor must make proper and timeous arrangements with the participants

regarding delivery of materials on site;

3.4. The contractor will be responsible for all material on site or kept for him by the
community representatives and in the event of theft, losses or damage such will be

borne by the contractor alone;

3.5. All materials must conform to that listed on the Bill Of Quantities and be SABS

approved;

3.6. The Engineer can request from the contractor the relevant invoices to verify if the

materials on site are indeed as specified.
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3.7. All construction works must conform to the applicable standard specifications and
installation requirements as per NBR requirements and manufacturers

recommendations.

3.8. All concrete works to conform to Cement & Concrete Institute standards and

recommendations.

SITE CLEARANCE AND DE-BUSHING
4.1, During the compulsory site briefing it will be determined what exact work will be
required to get the site ready for the construction of the diptank and animal handling

facilities including the required fencing;

4.2, Required work such as light grading and or de-bushing etc. can then be provided for.

SITE EARTHWORKS (EXCAVATIONS AND SITE LEVELLING) - REQUIRED
5.1. It is understood that the term earthworks in this document makes reference to two (2)

distinct operations namely excavations and site levelling;

5.2 Within the context of this project it is required that a combination of minor excavation
work as well as site levelling work is required to bring the site to a standard that will

then facilitate the implementation of all the other required works;

5.3. Normal regulations regarding safety, municipal by-laws, contamination of water

sources, erosion, siltation etc. will still apply.

5.4. The site must be levelled, prior to any construction. This includes excavation of in situ

material to provide the pit.

5.5. The site must be cleared and stripped of all plant materials, roots etc.

5.8, The cleared and stripped topsoil material is to be stockpiled away from the construction

site and is to be levelled/replaced once all construction is complete.

5.7. Materials excavated and suitabte for backfilling will be placed in even, thin layers and
compacted with thickness applicable to the compaction method/machinery used but

not exceeding 150mm.
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5.8. Storm Water Drain (SWD): Provision is made for the construction of a basic drain
having the following dimensions namely 0.6m wide and 0.3m deep. The SWD must
be constructed on the higher end of the site to divert surface runoff water away from
the diptank preferably when the TLB is on site. The length of the SWD must be the full
length of the diptank and animal facilities plus at least 5m at each end. The engineer
will point out the exact position of the SWD to the contractor before works commence.
NB. The sides of the SWD must be chamfered/cut back to 45 degrees after
construction to prevent the collapse of the sidewalls. Further, it makes crossing safer

for both animals and workers.

DIPTANK SETTING OUT / PEGGING / LAYOUT
6.1. Setting out for the diptank and animal handling facilities must be done in according with

the specifications on the layout plan.

6.2. Were the contractor is unsure he should first seek clarity from the engineer.

6.3. it is recommended that a combination of lime and pegs with string be used to
mark/show the area for excavation of the plunge tank; position of the entrance kraal;

crush pen and bypass as well as the position of all the poles.

6.4. It is strongly emphasised that attention be paid to detail especially regarding the

measurements for the positioning in the layout.

6.5. Errors in this task will lead to delays in payment as works will have to be re-

done/corrected at the contractors cost.

7. EARTHWORKS: EXCAVATION OF THE PLUNGE TANK PIT

7.1 Excavate the pit to the depth and width specified on the drawing using suitable
methods.

7.2. Accuracy regarding the exit slope is very important.

7.3. To ensure maximum accuracy final preparation must be done using picks and spades.

See specifications and drawings

DIGGING OF THE HOLES FOR THE POLES

8.1. This must be done in according to specifications on the plan.
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SETTING OUT OF STEEL REINFORCEMENT AS SPECIFIED
The bending schedule for reinforcing the tanks is supplied with drawing and is to be

followed precisely.

This must be inspected and approved by the supervising engineer or his delegated

representative before proceeding.

The base of the tank must be prepared and cast first before other concrete work is

done.

The base reinforcement must protrude from the base to ensure proper tying in of the

side wall reinforcing.

SETTING OUT OF FORMWORK AS REQUIRED

Ideally, stee! formwork must be used. Alternatively pre-cut 20mm shutter boards can
be used. NB. If bowing of the concrete due to inadequate bracing occurs the
contractor may be required to breakdown such sections and re-start at own cost!

It must be supported in such a way that when casting commences, no “kick out” occurs.

The supervising engineer or his delegated representative must inspect formwork

before casting commences.

Shuttering should be treated so that the concrete does not stick to it.
CONSTRUCTION OF THE PLUNGE TANK

Provision must be made for the use of Blinding {(x 10 barrows} in the floor of the plunge
tank before the steel reinforcement is placed and ready mix concrete poured.

As specified and with reinforced concrete lining of the pit.

Refer to sections in this document that relate to construction of the plunge tank as well.

INSTALLATION OF ALL THE POLE WORK REQUIRED

Only pressure treated crecsoted SABS approved standard poles to be used.

All Poles must be installed as per specification and per the layout.
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Poles required for the entrance kraal, crush pen, dry race and by-pass.

All pole holes must be well compacted.

All pole holes must be back filled with concrete.

Chamfer - all sharp exposed edges on poles to have chamfer of 25mm x 25mm.

Direction of Pins — pins must point in line with direction of movement of the cattle.

CASTING OF CONCRETE
Strength of concrete — 30MPa Ready-Mix concrete is required. No concrete required

for the construction of the diptank proper to be hand mixed on sits.

Cover to reinforcement = 40mm

For the pouring of the ready mic concrete required for the diptank, the use of a
mechanical concrete vibrator (petrol driven) must be used at all times and concrete

should be cast in manageable amounts.

If any defects occur, it must be patched to match the same finishing when the shuttering

is removed.

Ideally steel shuttering must be used except for the bottom 1300 mm where steel

shuttering is unable to accommodate the inside shape of the tank.

Only a maximum of 500 mm of casting will be allowed at a time and a minimum of 3

days will be allowed for curing before shuttering can be removed.

Adequate support must be provided for shuttering to prevent buckling, twisting and
bulging.

It is anticipated that approximately seven (7) pours of ready mix concrete will be

required.

Concrete work required in the kraal area as well as the entrances and exit areas of the

bypass,
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Attention to detail must be given to the provision of the footbath which is at the entrance
area after exiting the kraal. The dimensions of the footbath are 1.8m L x 0.7m W x
0.15m D. A 40mm drainpipe must be inserted for future cleaning and must extend min.
100mm outside the concrete edge.

Concrete required for the pole work and for fencing can be mixed on site.

This activity also includes hand stone pitching where required

INSTALLATION OF THE HEAVY DUTY NECK CLAMP

One neck clamp required for installation at the end of the exit race.

Standard V Type HDG steel manufactured neck clamp (Heavy Duty).

With single action lock/release mechanism which can be used on either side of the

clamp.

The whole of the neck clamp to be primed and painted.

Installation is to be to the manufacturer’s recommendation.

Must handle both weaners and mature animals i.e. Install “large opening neck clamp”

that can accommodate mature/adult animals.
INSTALLATION OF HINGE JOINT FENCING
The purpose of the fencing the diptank (3m perimeter around the diptank proper) is a

safety measure to prevent children from drowning or injury if entering the plunge tank.

Specifications for the required fencing is indicated on the fencing bill of quantities in

this document.

Fencing will include 3 strands of barbed wire at the top of the fence.

One tractor gate (having 2 gate frames) must be installed at the kraal entrance.
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CONTRACTOR TO COMPILE WEEKLY PROGRESS REPORTS TO THE
ENGINEER,
Such reports must detail the actual work completed, and verified against the updated

approved programme of work.

SITE CLEAN-UP AND EXIT

Clearing the site from all rubble and all excess construction material;

Spreading the excess soil from the pit in a neat and acceptable manner

STANDARD CONCRETE MIXES — PRE-MIX TO BE USED FOR DIPTANK PROPER:
Applicable standards will apply:

Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)

Materials: SABS 1200 AA (3); SABS 1200 GA (3)

Cement : Common cement 32,5N or R to SANS 50197-1

Testing: SABS 1200 AA (7); SABS 1200 GA (7)

Quality control through the slump test SABS 1200 GA (5.4.1.2) SABS method 862. The

contractor is to supply the slump testing equipment.

Tolerances to SABS 1200 GA (6.4)

Formwork: Refer to SABS 1200 GA (4.4; 5.2)

Reinforcing: SABS 1200 GA (5.1)
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STANDARD CONCRETE MIXES:

Concrete for non-structural purposes shall be “Prescribed mix concrete” produced in

accordance with the requirements indicated in table below, and the Contractor is also referred |

to the foregoing preambles insofar as they apply: - |

 Proportion of Constituents

Class of Estimated Maximum
Concrete | Minimum Nominal Cement Fine Coarse
; Compressive Size of | (Parts) ‘ Aggregate | Aggregate
Strength in  Coarse ‘ (Parts) | (Parts)
MPA at 28 Aggregate in |
| Days mm | |
A 10 37.5 1(=2bags) | 4 ' 5 | |
B 15 19,0 1 (=2 bags) | 3 I —
C 20 | 19,0 1(=2bags) @ 2% | 3% |
D 25 19,0 1 (=2 bags) | 2 3
. E 30 | 19,0 | 1 (=2 bags) 2 2%

Cement and aggregates shall be mixed by volume and the contents of a 50kg sack of cement |
| shall be taken to be 0,033m?3.

Water addition should be kept to a minimum. Only sufficient water should be used to produce

a workable mix of 60-100mm slump.

A recommended maximum water: cement ratic is 1 for a 10Mpa; 0.8 for a 15Mpa; 0.65 for a
20Mpa; 0.59 for a 25Mpa; 0.53 for a 30Mpa mix, however the lower the ratio the better the

durability of the concrete.

Approximately 210 litres per m* of concrete is required for an average quality sand and |

optimum quantity 19mm stone.
NB. 30 MPa Ready Mix concrete required for diptank construction proper.

NB. Hand mixing of concrete (25 MPa) on site for all pole work and fencing is allowed
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FINISHES TO IN-SITU CONCRETE

Class U1 Ordinary Finish

Immediately after placing, the concrete shall be finished rough by screeding with the edge of
a wooden board of straight and true line and working between guides set accurately to level.
No mortar shall be added and noticeable surface irregularities caused by the displacement of
coarse aggregate shall be made good by re-screeding after removing or tamping down the

offending aggregate.

Class U2 Wood Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and then
floated with a wood float. Floating shall be started as soon as the screeded finish is stiffened
sufficiently and bleed water has evaporated or been removed and it shall be the minimum

necessary to produce a surface free from screed marks and uniform in texture.

Class U3 Coarse Brush Surface Finish

The concrete surface shall first be brought to a Class U1 ordinary finish. A coarse brush finish
is then applied with a coarse bristle brush. “Brushing” shall be started soon after screeding to
produce a uniform patterned coarse surface finish with a rough surface texture in the direction

of the desired drainage direction.

Class U4 Steel Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and then
floated with a steel power float. Floating shall be started as scon as the screeded finish is
stiffened sufficiently and bleed water has evaporated or been removed and it shall be the

minimum necessary to produce a surface free from screed marks and uniform in texture.

MIX RATIO: MASONRY LIME: SAND: (loose and :
MORTAR CLASS
(By Volume) CEMENT: kg L damp)} L {max)
| 1:4 ' 50 1 0-10 130
I 1:6 50 | 0-40 | 200
' |MIXRATIO: | MASONRY | LIME: ' SAND: (loose and
PLASTER CLASS |
(By Volume) | CEMENT: kg |L damp) L (max)
Rich mix m)undations, M o N | - )
1 50 0-10 130
wet areas)
General purpose 15 | 50 - i"0-45 1165
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19. FILLING OF THE DIPTANK
19.1.  After completion, the dip tank should be filled with 17,000 litres of clean water. This
water should be clear and visibly free of dissolved particles or pollution (vegetation,

soil, animal or human waste), but need not be purified or treated.

19.2.  The source of the water depends on the location of the site.

19.3. Two methods could be used:
» The tank is filled with water brought in by one or more water tankers. If this is the
case the contractor can claim the invoiced amount from the water supplier and
will receive a mark-up of the percentage indicated in item 8.1 of APPENDIX B;
the Schedule of Quantities/Pricing schedule. If THE INVOICE exceeds R 25,000
the contractor will have to prove that the invoice is reasonable and market

related, for example, by submission of three quotes.

> The tank is filled with water pumped from a borehole, dam or other water source.
In this case the standard compensation (item 8.2) will be R 3,000.00. Contractor

to provide a mark-up.

19.4.  Both options in the pricing schedule should be priced in case water availability is not

known.

19.5.  If the water availability is known, the option not applicable should be scratched out at
the site/bid briefing.

19.6. Please note that only the amount for the applicable option will be paid out.

20. SAFETY PRECAUTIONS ON SITE DURING CONSTRUCTION
20.1.  One 5kg ozone friendly fire extinguisher and one (1) fully fitted 1% aid box is to be

available at all times.

20.2. All safety equipment required to construct the facility are for the contractor's
responsibility and provisioning. Examples include: safety and protective clothing; sound
scaffolding; false work and bracing; ladders etc... all equipment, tools and safety
equipment are to be in a safe operating condition and must be used by the workers

where appropriate.
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20.3. Refer to general conditions for site safety as included in the regulations of the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993).

20.4.  Site operations and conditions requiring special attention include but are not limited to:

o Equipment, machinery, tools: (stationary or mobile} such as vehicles,
generators, pumps, drills, augers, picks, spades, hand tools, ladders,
scaffolding to be in a safe operating condition and are to be used in a safe
and responsible manner. The contractor is responsible for all such
monitoring and control of site operations and equipment throughout the

works for the entire contract duration.
s Lifting and lowering of materials or personnel in any way whatsoever.

* Personnel access and operations at raised levels or on raised platforms or

scaffolding.

¢ Excavation works and holes are to be clearly indicated to prevent injury to

personnel.
¢ Potential ingress of water on/through the site.

¢ Potentially hazardous services may be present on site such as water and

sewerage mains, electricity cables etc...
o Chemical transport, storage and usage whatsoever — this inciudes
chemical contact through equipment use such as fuels and oils; materials

such as creosote, paints, solvents, cement, concrete...

+ Barriers and safety cordons, safety and warning signage, sirens, lighting

etc. as required

+ Safety equipment: Safety and protective clothing, gloves, goggles, masks,
hard hats, boots, harnesses etc.
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» A first aid box is to be provided and available at all times on site during
working hours and is to comply with the requirements of the Occupational
Health and Safety Act.

e Additional risks associated with specific methods of construction selected

by the contractor which are not necessarily covered in the above.

21. TOILET FACILITIES
21.1.  Contractor to provide his own toilet facilities in compliance with the Occupational
Health and Safety Act, 1993 (Act No. 85 of 1993).
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APPENDIX 1:
Work Phases Schedule for the Construction of a New Dip Tank

Please note these values are primarily estimates of what part the work phase

constitutes of the entire project_and do NOT reflect the exact amounts per part

payment

Usually payment certificates reflect work done in several work phases, which do not

necessarily have been completed.

Work App. % of
phase PHASE DESCRIPTION work/
No. contract

Preliminary and General / Site establishment

1) Insurances, project risk, workman’s compensation,
UIF etc...

2) Project administration, services, external services,

0,
1 testing, safety, provision of all required equipment for 10%
works at required times etc...
3) Site establishment.
2 Site preparation and Excavation of dip tank hole 10%
3 Completion of form work, steel re-enforcement and 30%
concrete work for dip tank hole ¢
4 Excavation and Concrete work for dry race and kraal 15%
0

entrance

Pole work and associated excavation and concrete work
including by-pass entrance and exit

5 (For all pole holes , placement of poles, compacting and 30%
bracing of poles)

INCLUDING fitting of neck-clamp)

6 Hinge Joint Fencing and filling of plunge tank with water 5%
7 TOTAL 100%
8 Retention money 5% at final completion after 90 days 5%
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APPENDIX 2
BOQ/PRICING SCHEDULE

New Diptank with Animal Handling Facilities

and Associated Works

NOTES

1) All quantities provided in the pricing schedule are
calculated approximations provided as a first estimate
to assist the bidder with his/her pricing.

However, the onus is on the contractor to verify the
figures before commencement of the works.

No claims in terms of variation orders can be made on
account of the quantities and volumes unless the
figures would deviate substantially (more than 50%)
from the ones provided.

2) Exclude VAT in your line item pricing but include
all other cost factors (labour, transport, etc).

3) You may use this table to price each sub-item |
individually, but must give the line item total as well.

4) Totals per page to be transferred fto Pricing
Summary for total quote

5} Contingencies are for the Project and not the
Service provider. Therefore Contingencies are not a
given and no payment will be made from this allocation
for work that has not been approved by the engineer
and duly completed.

6) 10% retention will be withheld from each payment
until Practical Completion, when 50% of it is paid
back.
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APPENDIX 2 | PRICING SCHEDULE | SECTION A | PRELIMINARY & GENERAL | PAGE 1

A1 | PRELIMINARY & GENERAL (SABS 1200 AA) Page A1 -
ITEM' Rgf DESCRIPTION UNIT QTY RATE|AMOUNT
A 8.3  |FIXED-CHARGE ITEMS BEE e Sa
A1 Contractual Requirements Sum | 1 R
|A1.2 Establish Facilities on the Site:
a) Facilities for Contractor
A1.2A1 *Offices and storage sheds |Sum 1 R
A1.22 *Ablution and latrine facilities Sum 1 R
A123 IV‘Jater lsup.plles, electric power and sum ’ R
‘communications
A2, 4 Plant tools and equment Sum 1 R
_A 1.2. 5 Other fixed-charge obllgat|0ns Sum 1 R
A126 Remc_nve Engineer's and _Contractors Site surm 1 R
establishment on completion |
Clean up site and removal of building
A127 rubble etc. off-site upen completion of Sum 1
project .
A2 8.4 TIME-RELATED ITEMS | TIME |QTY |RATE AMOUNT
A21 | Contractual Requirements Months | 3
Operate and maintain facilities on the
Site:
a) Facilities for Contractor for duration [
of construction, except where otherwise
_ stated | | |
A2.2 *Offices and storage sheds 'Sum 1 R
A2.3 *Ablution and latrine facilities Sum g R
A.2.4 Plant Too]s and equipment Sum 1 R
. Water supplies, electric power and Sum
A25 bt 1 R
communications .
A26 I Company and head office overhead costs | Sum [ 1 R
A.2.7 | IOther time-related obligations Sum [ 1 R

Sub- Total Page 1 > Transfer To Summary Page {5) >> R

" *Amounts or parts thereof will only be paid if actual approved and proven expenditure has occurred. <<<
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APPENDIX 2 | PRICING SCHEDULE | SECTION A | PRELIMINARY & GENERAL | PAGE 2

A1 | PRELIMINARY & GENERAL (CTD) Page A1-2
ITEM# | Ref DESCRIPTION UNIT | QTY | RATE | AMOUNT
| R
| A3 SUMS STATED PROVISIONALLY BY ENGINEER
| For work to be done by Contractor
- a) *Allow for provisional sum for repairs to damaged Prov
A3 services which could have been reasonably sum | === ==== R 20,000.00
foreseen |
b) Cverheads, charges and profit on item A.3.1.
A3.2 PrOV | =1 = R
Percentage tendered >>: ........................ % Sum
| For work to be done by Nominated Sub- |
Contractor - .
*Density tests of ali soil compactions on instruction |Prov. | ____ _____
A33 by Enaineer sy | To0= ===== R 10,000.00
A3 4 b) Overheads, charges and profit on item A.3.3. Prov. | ____ _____ R
[ Percentage tendered >> ...................... % Sum | B
8.5 |Day Works '
General (Small Works) - ]
NB: ltems may be required
Labour
A3.35 Skilled No 1 IR Rate Only
A.3.3.6 Semi-Skilled0 No R Rate Only
A3.37 Un-Skilled No R Rate Only
Plant ! _
A3.38 4X4 TLB Rate | 1 |R Rate Only
A3.39 Water Tank | Rate | 1 |R Rate Only
lA..?».3.10 Front End Loader Rate | 1 |R Rate Only
A3.3.11 Bob Cat Rate 1 [R Rate COnly
. P
A3.3.12 Tipper Truck: 6m Rate 1 |R | Rate Cnly |
A3.3.13 | Vibrating (Mini) Roller Rate 1 |R Rate Only
A3.3.14 | Plate Compactor Rate = 1 |R 'Rate Only
A.3.3.15 Poke Vibrator and Drive Rate = ¢ |R Rate Only
A.3.3.16 Impact Rammer (Wacker) Rate 1 R Rate Only
A4 OCCUPATIONAL HEALTH & SAFETY ACT | |
L . |
AdA All costs and obligations to comply with the OHS Sum 1 |===== R

Act Construction Regulations

‘Sub-Total Page 2 > Transfer To Summary Page (5} >> R
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APPENDIX 2 | PRICING SCHEDULE | SECTIONB | NEW DIPTANK | PAGE 3
ITEM # DESCRIPTION UNIT QTY | RATE | AMOUNT |
B [EARTHWORKS '
’ Site excavations/c_learance incl. {removal of top_soil Sum 1 R R
150mm for stockpile & replacement where required
2 |sitelevelling over the entire site 'm? 200 |R |
3 Sgggi\;%tclio;;;fnk and drying race (crush pen) to .Sum 1 R R
4 | Excavation of the tank hole m3 28 |R
5 tRai?(t:,i\?atqﬁg backiill (93% Mod AASHTO) behind dip . 20 |R
6 *Cart away surplus mater'!al to spoil {(must bg verified Sum y R R
and approved by the Engineer BEFORE claim)
7 *E/Q for rock (must be .veriﬁed and approved by the me 3 R R |
Engineer BEFORE claim)
C CONCRETE | | ‘
1 30 MPa Pre-Mix concrete delivered to site m? 28 R R |
D  |POLES | ! i
1 2.40m x 100-125mm & Posts No. 8 R R i
2 2.70m x 100-125mm @ Posts No. | 35 R R i
3 4.80m x 100-125mm & Posts No. 125 R R |
E  |STEEL REINFORCEMENT = B e | !
1 R 10 x 0.350m - Pole bracing No. 38 R R
2 R 10 x 1.625m — Pole bracing No. 15 |R R '
3 Ref 311 mesh - 6m x 2.4m sheet for concrete No. =~ 4 R :R ]
|4 Ref 500 mesh — 6m x 2.4m sheet for concrete No. 16 R IR
5 llZﬂSgi;Sm in total).See bending Schedule. Bars of 6ém | No. 13 IR R
6 Y10 x 2.6m (See bending Schedule) No. 1 |R R
7 '800mm x 102mm x 76mm x 10mm angle iron No. = 1 |R R
F 'STONE PITCHING
1 |Stone o | m | 10 |R R
G SHUTTERING AND FINISHING | |
1 | Formwork in small works efc. m2 19 IR R
2 Smooth formwaork {incl. narrow widths and raking m? 148 |R IR
3 TU2 finish to base of tank, steE; and drying race B m? 33 R IR |
4 |U4 finish to tops of walls m*> | 31 |R R i
H FILLING OF THE TANK > Both options to be priced, but only applicable 1 to be claimed
; Option 1: Tank is filled with one or more water sum| 1 IR R_ o
tankers I
Option 2: Tank is filled by pumping water from a
2 nearby dam, borehole or other water source. Sum 1 R "
| INSTALLATION OF HEAVY DUTY NECK CLAMP
1 | Install Heavy Duty Neck Clamp as specified No 1 __ R R
' i
Total Page 3 — Transfer to Summary Page (5) >> R

>> Only materials actually supplied & installed or services provided will be paid for.
Contractor to submit invoices/ delivery notes etc. to prove expenditure<<
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APPENDIX2 | PRICING SCHEDULE | SECTIONB | FENCING | PAGE4

ITEM # | - DESCRIPTION [ UNIT QTY  RATE | AMOUNT
Supply and installation of 164m of HINGED JOINT i
J FENCING with 3 strands of barbed wire + gates
1 Excavate in all materials for fence and gateposts. m? 4?. R .R o

Extra/Over for hard rock (item must be verified and
approved by the Engineer) — Rate Only

Galvanised Barbed Wire:
3 1.6mm diameter High Tensile double strand Roll [ R R
(845m per Roll)

4 2.4m Standard Creosote Poles Pressure treated,

SABS approved (100 - 125mmQ ) No = 46 R R

Hinged Joint Fence, 1.2m high, Fully galvanised
5 Vertical wire apertures: 150mm. Herizontal wires at Roli 2 |R R
75/88/102/114/127/140mm. (100m Rolls)

6 Galvanized Wire Staples 32mm x 2.5mm (500g packs) | Pack 5 IR R

Tractor Gate: 2400 {w) x 1800 {(h)mm tractor gate
{2 frames per gate opening of 4.8m width), HDG finish
> 40-50mm diam. pipe frame > wall thickness 1.6mm
min > diagonal brace 32/40mm x 1.6mm welded >
Weldmesh cladding 50 x 100mm x 2.0mm > fastened
onto frame with 2mm binding wire at 500mm intervals N

. : o}
> Ground clearance 75mm maximum > hinge eye
balts - include chain > 25MPa/18mm concrete block
300x300x400mm with 2*400x25mm dia. galv. steel
pipes for gate drop bolts.

|i.e. 1 GATE = 2 FRAMES!!!

8 ga straining wire, 4mm diam., 5kg(50m) Rolls; Fully

7 Galvanized ROl z2 IR R
8 ;ﬁlﬁ/agl;ilzgi:gﬂre, 2.5mm diam., 5kg (130m) Roll; Rolls 1 R R
10 -42.5N PPC Cement. Packets of 50 kg | No | 6 _.R R
11 -River Sand m? | 0.6 R - I_R
_12 .St;ne 13mm m? | 0.7 .R _"R—

~Total Page 4 - Transfer To Summary Page (5) >> R

>>_On.'y materials actually supplied & installed or services provided will be paid for.
Contractor to submit invoices/ delivery notes eic. to prove expenditure<<
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APPENDIX 2 | PRICING SCHEDULE NEW DIPTANK | SUMMARY | PAGE 5

COMPANY NAME
ADDRESS

CONTACT PERSON.
CONTACT NUMBER
EMAIL

PAGE | DESCRIPTION | SUBTOTAL
SECTION A - P&G’S |

1 A - PRELIMINARY & GENERAL (Pg1) R

2 A - PRELIMINARY & GENERAL (Pg2) R

3 B —1- NEW DIPTANK WITH ANIMAL HANDLING FACILITIES (Pg3) |R

4 J-  HINGED JOINT FENCING (Pg 4) R
5 SUBTOTAL (LINE 1 -4)
6 ALL LABOUR AND SUPERVISIOT -
7 SUBTOTAL (LINE 5 + 6)
8 ALL TRANSPORT {includes loading and off-loading)
i 9 SUBTOTAL (LINE 7 + 8)
10 - CONTINGENCIES {10% OF LINE 9)
1 SUBTOTAL (LINE 9 + 10) |
12 . VAT 15% |
'._13_ [ TOTAL (LINE 11 + 12) N

*VAT Registration No. (Supplier)

(COMPULSORY)

COMPANY STAMP PRICES ARE VALID FOR........ccooeeeee. DAYS
Waiting Period for Service.........ccoovveeieen. DAYS
SIGNATURE ...
DATE
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APPENDIX 3 - CONTRACTOR’S HEALTH & SAFETY DECLARATION

Contractor’s Health and Safety Declaration

In terms of Clause 5(1){h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the
Department is satisfied that the Contractor has the necessary competencies and resources to carry out
the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA
1993 Construction Regulations 2014,

To that effect a person duly authorised by the bidder must complete and sign the declaration hereafter in
detail.

Declaration by Bidder

1. [ the undersigned hereby declare and confirm that | am fully conversant with the Ocecupational
Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Reguiations 2014.

2. | hereby declare that my company has the competence and the necessary resources to safely
carry out the construction work under this contract in compliance with the Construction
Regulations and the Department's Health and Safety Specifications.

3. ! hereby confirm that adequate provision has been made in my tendered rates and prices in the
Bill of Quantities to cover the cost of all resources, actions, training and all health and safety
measures envisaged in the OHSA 1993 Construction Regulations 2014, including the cost of the
specific items listed in the tables hereafter.

(Tables to be completed by bidder)

TABLE 1: COST OF SAFETY PERSONNEL

COSTS AS

ALLOWED IN BID NOMINATED PERSON/S

PERSONNEL

Construction Supervisor

Construction Safety Officer

Health & Safety Representatives

Health and Safety Committee

TABLE 2: COST OF SAFETY EQUIPMENT

EQUIPMENT STATE YES or NO COST ALLOWED FORIN BID

Hard hats

Safety boots

Add items as per risk assessment:

4. | hereby undertake, if my bid is accepted, to provide, before commencement of the works under
the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with
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Regulation 7(1)(a) of the Construction Regulaticns, which plan shall be subject to approval by the
Department.

5. | confirm that copies of my company's approved Health and Safety Plan, the Department's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site
and will at all times be available for inspection by the Contractor's personnel, the Department's
personnel, the Employers Agent, visitors, and officials and inspectors of the Department of Labour.

6. | hereby confirm that, | will be liable for any penalties that may be applied by the Department in
terms of the said Regulations {Regulation 33} for failure on the Contractor's part to comply with the

provisions of the Act and the Regulations.

7 | agree that my failure to complete and execute this declaration to the satisfaction of the Department
will mean that | am unable to comply with the requirements of the OHSA 1993 Construction
Regulations 2014, and accept that my bid will be prejudiced and may be rejected at the discretion
of the Department.

SIGNATURE OF BIDDER . DATE

(of person authorised to sign on behalf of the Bidder)
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' APPENDIX 4 - NEWDIPTANK LOCALITY MAP / SITE PLAN
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APPENDIX 5 - LIST OF DRAWING: Standard Dip Tank Plan (DR01)
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APPENDIX 8 — LIST OF DRAWING: Hinged Joint Fencing (DR
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| APPENDIX 6 - PHOTOGRAPHS {provided as examples for clarity purposes only) |
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DIPTANK: SETTING OUT / EXCAVATIONS / POLE LAYOUT
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ENTRANCE JUNCTION DRYRACE

PLUNGE TANK & SPLASH WALLS

NECK CLAMP
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STONE PITCHING AT EXIT
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CROSS BRACE AND POLE JOINS
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STORM WATER DRAIN
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