KWAZULU-NATAL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

KWAZULU NATAL DEPARTMENT OF AGRICULTURE AND RURAL
DEVELOPMENT

Quotation No: R/N/2425/544

SUPPLY, DELIVER AND ERECT FENCE FOR ITHUBALETHU PROJECT IN
KWAMHLABUYALINGANA LOCAL (DARD)OFFICE WITHIN UMKHANYAKUDE
DISTRICT.

NAME OF BIDDER

Mandatory Requirements:

1. Minimum of CIDB Grading 2 SQ or higher
2. Certified copy of sworn affidavit / BBBEE Certificate/ CSD report ( for purpose of
claiming specific goals)

COMPULSORY SITE BRIEFING

DATE 18/11/2024

MEETING ADDRESS/ VENUE Department of Agriculture and Rural Development,
Umhlabuyalingana Local Office
Manguzi main road Kwangwanase 3973

BRIEFING/MEETING TIME 11H00

Return of Quotations: Quotations must be deposited in the bid box situated at Department
of Agriculture and Rural Development, Supply Chain Management, Hilton Offices, 04 Oak
Pin Avenue, Hilton 3201

For more information, please contact the following official:
For: Technical Enquiries

S.T Mathenjwa
076 941 7176/035 5929830

For: Quotation/SCM enquiries:
K.P Gumede
033 343 8366

CLOSING DATE: 22 NOVEMBER 2024 TIME: 11:00 AM
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KWAZULU-NATAL PROVINCE

REPUBLIC OF SOUTH AFRICA

AGRICULTURE AND RURAL DEVELOPMENT

INVITATION OF QUOTATION FROM R1 - R1 MILLION

THIS FORM SHOULD BE COMPLETED IN FULL AND SHOULD BE ACCOMPANY A VALID BBBEE

CERTIFICATE/SWORN AFFIDAVIT /CSD REPORT

QUOTATION NUMBER: R/N/2425 /544

VALIDITY PERIOD OF QUOTATION........cccvevemnenee

{To be completed by the Supplier)

CLOSING DATE: 22/11/2024

CLOSING TIME:11HOO

DESCRIPTION(SPECIFICATION/S) OF ITEMS/
SERVICE REQUIRED:

SUPPLY, DELIVER AND ERECT FENCE FOR ITHUBALETHU
PROJECT Mhiabuyalingana

See attached specification

COMPANY NAME:

TEL NO:
FAX NO:

CONTACT PERSON:

CSD REG NUMBER MAAA

DOES OFFER COMPLY WITH
SPECIFICATION?

YES/NO
(DELETE WHICH EVER IS NOT APPLICABLE)

DOES ARTICLE COMPLY WITH SABS SPECIFICATION?
HAS IT BEEN INSPECTED BY SABS?

YES/NO
YES/NO
(DELETE WHICH EVER 1S NOT APPLICABLE)

DELIVERY PERIOD AFTER INITIAL ORDER?

IS THE PRICE FIRM

WHERE ARE THE STOCK HELD?
(PHYSICAL ADDRESS, PLEASE)

QUOTATION PRICE INCLUDING VAT
(VAT TO BE ADDED BY REGISTERED VAT VENDORS ONLY)

OFFICIAL COMPANY STAMP / COMPANY NAME

Quotation to be returned to: REONA NGIBA
4 PIN OAK AVENUE

HILTON

3245

Tel. No: 033 343 8360

NB: ALL DOCUMENTS PERTAINING TO THIS QUOTATION, MUST BE COMPLETED IN FULL, SIGNED AND

RETURNED WITH ALL SUPPORTING DOCUMENTS.




END-USER NAME
TELEPHONE NUMBER

E-MAIL ADDRESS : Thulis

PROPOSED DELIVERY DATE

ANNEXURE A

: S$.T Mathenjwa
: 076 941 7176 / 035 592 9830

iwe.Mathenjwa@kzndard.gov.za

: 01 December 2024

DELIVERY ADDRESS : UMhlabuyalingana Local Office (DARD)
LOCAL MUNICIPALITY : UMhlabuyalingana Local
DISTRICT : UMkhanyakude District
|
LINE DESCRIPTION OR REQUIRED | UNIT PRICE EXCL. TOTAL PRICE
NO. SPECIFICATION OF ITEM QUANTITY VAT
(Please be very specific and clear) R C R C
1. Supply, Deliver and Erect fence for S A
iThubalethu Project at [
uMbhlabuyalingana local within m”‘“ $.
uMkhanyakude District (See
specification attached)
* LABOUR (IF APPLICABLE)
*DELIVERY (IF APPLICABLE)
TOTAL
*ONLY APPLICABLE TO VAT REGISTERED SUPPLIERS 15% VAT |
TOTAL PRICE
CIDB Grading (IF APPLICABLE): =, 6
COMPANY NAME
CSD NUMBER
ADDRESS

CONTACT PERSON

CONTACT NUMBER

*VAT Registration No. (Supplier)

PRICES ARE VALID FOR DAYS

Mark one Box (X)

SIGNATURE........ccceiviiiiiniieincenianns



SBD1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

BID NUMBER:

R/N/2425/544

| CLOSINGDATE: 22/11/2024 |

| CLOSING TIME:

[ 11;00

DESCRIPTION

SUPPLY DELIVER AND ERECT FENCE FOR ITHUBALETHU PROJECT

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

4 PIN OAK AVENUE
HILTON
3245

BIDDING PROCEDURE ENQUIRIES MAY BE

DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT
PERSON REONA NGIBA CONTACT PERSON S.T MATHENJWA
TELEPHONE
NUMBER 033 343 8360 TELEPHONE NUMBER 076 941 7176 1035 592 9830
FACSIMILE
NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS | reona.ngiba@kzndard.gov.za | E-MAIL ADDRESS | Thuisiwe.mathenjwa@kzndard.gov.za
| NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS )
TELEPHONE B
NUMBER CODE NUMBER
CELLPHONE
NUMBER
FACSIMILE
NUMBER CODE ) NUMBER
E-MAIL ADDRESS
VAT
REGISTRATION
NUMBER
SUPPLIER TAX | | CENTRAL
COMPLIANCE COMPLIANCE OR SUPPLIER
STATUS SYSTEM PIN: DATABASE
No: MAAA

ARE YOU THE ‘
AGCREDITED ARE YOU A FOREIGN
REPRESENTATIVE

BASED SUPPLIER FOR

| N SOUTH AFRICA THE GOODS /SERVICES

;:S%TR\-EII-(I:EE gOODS Yes [INo /WORKS OFFERED? [ves [INo
IWORKS [IF YES ENCLOSE PROOF) [IF YES, ANSWER THE QUESTIONNAIRE BELOW]
OFFERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?

DOES THE ENTITY HAVE A BRANCH IN THE RSA?

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

] YES [INO
[] YES [JNO
1 YES [INO
1 YES [INO
[]1 YES [JNO

2



PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1

1.2,

1.3.

1.4.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR |

CONSIDERATION.
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT {GCC) AND, IF APPLICABLE, ANY OTHER

SPECIAL CONDITIONS OF CONTRACT.
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS

2.1
2.2

2.3

24
2.5

26

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE /PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE

STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: R PP PTPRS SRTII—

CAPACITY UNDERWHICH THIS BID ISSIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE: et et S



BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution
of the Republic of South Africa and further expressed in various pieces of legislation, it is required for
the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1

2.1.1

2.2

2.2.1

2.3

2.31

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest1 in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person
having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

1

Do you, or any person connected with the bidder, have a relationship with any person who is employed
by the procuring institution? YES/NO
If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract? YES/NO

If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the egquity of
an enterprise, alternatively, the person/s having the deciding vote or power to
influence or to direct the course and decisions of the enterprise.

l
r
Rt



3

3.1
3.2

3.3

3.4

3.4

3.5

3.6

DECLARATION

I, the undersigned, (NAME).... ...t ittt e e e e e in submitting
the accompanying bid, do hereby make the following statements that | certify to be true and complete

in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be true
and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium2 will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or
formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit
the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the
products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding
of the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during
the bidding process except to provide clarification on the bid submitted where so required by the
institution; and the bidder was not involved in the drafting of the specifications or terms of reference

for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
ICP?CR(?EEPCTT'.I'HAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Position Name of bid

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.
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KWAZULU-NATAL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

DIRECTORATE: SUPPLY CHAIN MANAGEMEN"

Cedara Road, Pietermaritzburg, 3200

F'N Department of Agriculture & Rural Development, Private Bag X9059, Pietermaritzburg, 3200
I.033 .’_555 9588 / 9369

Procurements from R1 up to R 30 000.00, the Department will allocate (80/20) points as
follows:

80 points for price

10 points for black owned entities

10 points for entities located in a District where goods/services are required.

If the entity is 100% owned by black people, this must be supported by a BBBEE certificate or

affidavit or share register or CSD report.

Historically Disadvantaged Individuals Black Districts Total
Owned Points
An EME or QSE which is at least 100% owned by black people
Enterprises located in a specific District for work to be 10 10 20
done or services to be rendered in that District (Proof of
residence to be attached)

GROWING KWAZULU-NATAL TOGETHER
#PHEZ’KOMKHONO



: AGRICULTURE AND RURAL DEVELOPMENT
¢~ REPUBLIC OF SOUTH AFRICA

| Historically Disadvantaged Individuals Black Owned Points

0An EME or QSE which is at least 100% owned by black people R
51% Black people who are women 10 10
51% Black people who are youth 10 8
51% Black people with disabilities 10 ’

. L 10 6
51% Black people living in rural or
underdeveloped areas or townships -
51% Black people who are military 10 6
veterans | )
A cooperative owned by 51% black 10 5
people

If the entity is 100% owned by black people, this must be supported by a BBBEE Certificate or
Affidavit or Share Register or CSD report.

Should the service provider qualify for more than one (1) specific goal points as per the above
table, the Department will allocate the points to the goal with highest score.

GROWING KWAZULU-NATAL TOGETHER
#PHEZ’KOMKHONO



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the preference point
system.

b) The applicable preference point system for this tender is the preference point
system.

c) Either the will be applicable in this tender.
The lowest/ highest acceptable tender will be used to determine the accurate
system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and
(b) Specific Goals.
1.4  To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE |80
| SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

Page1of5



1.5 Failure on the part of a tenderer to submit proof or documentation requiréd in terms of
this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes:

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and inciudes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt-Pmi Pt—Pmi

Ps=80(1———;"L) or Ps=90(1—-——f"L)
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

Page 2 of 5



3.2.

3.2.1.

Where

4.1.

4.2.

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps=8o(1+-——"“1"—) or ps=90(1+——”‘“"—)
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Page 3 of 5



Table 1: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

Number of points

allocated
(80/20 system)

(To be completed by the
organ of state)

The specific goals allocated
points in terms of this tender

Tenderer to indicate
number of points to be
claimed

(Number of points
claimed to a maximum of
10 points )

100% Black owned entities

Number of points
allocated
{80/20 system)

(To be completed by the
organ of state)

The specific goals allocated |
points in terms of this tender

Tenderer to indicate
number of points to be
claimed

(Number of points
claimed to a maximum of
10 points )

Enterprises located in a
specific District (Proof of
residence to be attached i.e.
Utility Bill, Municipal
Councillor’s letter applicable
for procurement from R1 —
R30 000

10

51% Black people who are 10

women

51% Black people who are 8
youth

51% Black people with 7
disabilities (Proof to be
attached)

51% Black people living in 6
rural or underdeveloped
areas or townships

51% Black people who are 6
military veterans (Proof to be
attached)

A cooperative owned by 51% 5

black people

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3.

Name of company/firm........................ooi
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4.5,

4.6.

TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
0 One-person business/sole propriety

0  Close corporation

0  Public Company

0 Personal Liability Company

0O  (Pty) Limited

0  Non-Profit Company

0  State Owned Company

[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have -

(a) disqualify the person from the tendering process:

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ... ST
DATE: e
ADDRESS: e e ettt st v et ta e e e era e

........ B Page 5 ofs




SBD 7.1

CONTRACT FORM - PURCHASE OF GOODS/WORKS

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE PURCHASER (PART 2). BOTI
FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSIO!
OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1, | hereby undertake to supply all or any of the goods and/or works described in the attached bidding documents to (name o
inStitution)...........co.ccovveroive in accordance with the requirements and specifications stipulated in bid number..................
at the price/s quoted. My offer/s remain binding upon me and open for acceptance by the purchaser during the validity period indicated
and calculated from the closing time of bid.

2 The following documents shall be deemed to form and be read and construed as part of this agreement;

(i) Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Technical Specification(s);
Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in terms of the
Preferential Procurement Regulations 201 1,
- Declaration of interest:
- Declaration of bidder's past SCM practices;
- Certificate of Independent Bid Determination
- Special Conditions of Contract;
(i) General Conditions of Contract: and
(i) Other (specify)

3. I confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted cover all the goods
andlor works specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I accept that any mistakes
regarding price(s) and rate(s) and calculations will be at my own risk.

4 I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me under this agreement
as the principal liable for the due fulfillment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person regarding this or any other bid.
6. I'confirm that | am duly authorised to sign this contract,

NAME (PRINT)

WITNESSES

CAPACITY

SIGNATURE LT

NAMEOFFIRM 2.

DATE Berisienenirerre o seen - =




SECTIOND
OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

N.B.: THIS FORM IS ONLY TO BE COMPLETED WHEN APPLICABLE TO THE BID.

Site/Building/Institution Involved: KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
Quotation Reference No: RIS/2425/544

Goods/Service/Work: SUPPLY DELIVER AND ERECT FENCE FOR ITHUBALETHU PROJECT MHLABUYALINGANA.

Aededededededededodededededede ok dede dededekoke dededededodokodekkdededeodok ke dedokededeok dodekokekkekok ok

This is to certify that (bidder's representative name)

On behalf of (company name)

Visited and inspected the siteon __ /__ / (date) and is therefore familiar with the circumstances and the scope of the
service to be rendered.

Signature of Bidder or Authorized Representative
(PRINT NAME)

DATE: [/

Name of Departmental or Public Entity Representative
(PRINT NAME)

Departmental Stamp With Signature




§& KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
IR Y,

APPOINTMENT OF A SERVICE PROVIDER FOR THE ERECTION OF A 1.2M HINGE
JOINT FENCE WITH THREE STRANDS OF BARBED WIRE FOR ITHABULETHU
PROJECT AT MBAZWANE - UMHLABUYALINGANA LM - UMKHANYAKUDE DM

KWAZULU-NATAL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SQOUTH AFRICA

November 2024

TABLE OF CONTENTS PROJECT TECHNICAL SECTION
No. Section Pages R::;::Lanb?le
1 Table of Contents 1 NO
2 A | General Notes & Disclaimer 2 NO
3 B1 | Special Conditions of_ F:ontract - 3.7 NO
2015 SAICE General Conditions of Contract as amended
4 B2 | Special Conditions of Contract - Additional 8-15 NO
5 C | Terms of Reference 16 NO
6 D | Scope of Works 17 NO
7 E | Standard Technical Specifications 18 - 21 NO
8 F | Project Particular Specifications 22 -24 NO
9 F | APPENDICES 25-42
8 APPENDIX 1: PRICING DATA 25 -32 YES
o APPENDIX 2A | Contractor's Health & Safety Declaration 33- 34 YES
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

A | GENERAL NOTES AND DISCLAIMER

1.1

1.2

1.3

2.1

2.2

2.3

3.1

3.2

3.3

4.1

4.2

COMPLETENESS OF THE DOCUMENT

The information provided in this document is done in good faith. Information regarding
subsurface conditions, materials on site and other site information supplied is for the
contractor's convenience, as an indication of conditions likely to be encountered.

No responsibility will be accepted for, and there is no guarantee of the information being
representative of the whole area of the works or materials.

The information provided will not be regarded as in any way limiting the Contractor's
responsibilities. He/ She will be held to hawe satisfied him/herself of all conditions to be
encountered on site and to allow accordingly in his/her tendered rates.

APPLICABLE STANDARDS

The South African Bureau of Standards, Standard Specifications for Civil Engineering
Construction (SABS 1200) with particular reference to SANS 710400 General principles and
requirements, latest version shall apply to this Contract together with additional amendments as
set out herein.

The Contractor shall have available for reference on site at all times a full set of the above
specifications, together with any other to which they refer.

These specifications shall remain the property of the Contractor but shall be made available to the
Engineer whenever required throughout the duration of the Contract.

CONTRACT DOCUMENTS

This contract is governed by the conditions of the Special Conditions of Contract (Section B1 &
B2) and must be read in conjunction with the referenced Drawings of Appendix 4

If the contractor has the impression that the information provided in the drawing(s) and the
technical specifications/Schedule of quantities contradict each other or are perceived to be
ambiguous, (s)he should point this out to the Engineer and ask for clarification at an early stage,
but not later than before the commencement of any construction.

The same applies for purported differences between the technical specifications and schedule
of quantities.

ERRORS

Whilst efforts have been made to ensure comectness of the document, especially regarding
Technical Information; Bill of Quantities, formatting; numbering and referencing etc. the onus
lies with the contractor and those utilizing this document to verify all information and to confirm
such, especially during pricing.

In instances were works/items are referenced in the Technical Information but omitted in the Bill of
Quantities, and the error is picked up before the job is awarded, an amended BoQ will be sent for
pricing before closure of the bid/quote. If the error only comes to the light after award of the job,
the omitted item(s) will be paid for from the Contingencies allocation, after a market related quote
was submitted by the SP and approved by the Engineer, and installation of the item has taken

place.
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

APPOINTMENT OF ASERVICE PROVIDER FOR THE ERECTION OF A 1.2M
HINGE JOINT FENCE WITH THREE STRANDS OF BARBED WIRE FOR ITHABULETHU
PROJECT AT MBAZWANE - UMHLABUYALINGANA LM} - UMKHANYAKUDE DM]

B | SPECIAL CONDITIONS OF CONTRACT
Section 1: Amendments to GCC 2015 (3¢ Edition)

This contract will be governed by the General Conditions of Contract (CC 2015 - Third Edition), as per
the amendments tabled below (Section B1), as well as by additional Special Conditions of Contract
(SCC) (Section B2). If any of the GCC clauses were to contradict or differ from the SCC, the SCC

one(s) will prevail.

GENERAL CONDITIONS OF
CONTRACT AS PER GCC
2015 (1ll) AMENDMENTS
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?@ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
B | SPECIAL CONDITIONS OF CONTRACT
Section 2: Additional Special Conditions
» These Special Conditions of Contract (SCC) should be read in conjunction with the General
Conditions of Contract for the Construction Industry, GCC 2015 (Third edition) clauses, as amended.
» If any of the Special Conditions of Contract (SCC) clauses listed below would contradict, or in any
way deviate from a comesponding clause of the GCC 2015, the SCC one will prevail.
B2 | SPECIAL CONDITIONS OF CONTRACT - ADDITIONAL
1. CONSTRUCTION PERIOD, DUE COMPLETION DATE & CONTRACT PERIOD
1.1. The total contract period will be eight (8) months.
1.2. The contract period will start at the site handover and finish with the final payment no later than 1
month after expiry of the liability period.
1.3. The completion period from the site hand over up to practical completion of the project will be three
(3) months. The commencement of work should be no later than 14 days after the handover.
1.4, Works Completion, shall be no later than 1 month after practical completion, when all
outstanding work from the snag list has been attended to.
1.5. The liability period will be three (3) calendar months calculated from the date of completion of works.
2. COMPETENCY OF THE SERVICE PROVIDER
2.1. The Bidder should have a CIDB contractor grading designation of 2 SQ or higher. Since the
Department has no Contractor Development Programme in terms of the CIDB/Dept of Public Works
National Contractor Development Programme (2010), PE grading designations do not apply.
3. WATER AND POWER
3.1. The Contractor shall make the necessary arrangements for the provision of any water and
power, and will make sufficient back up arrangements to mitigate the effects on the progress of
the work due to scheduled or unscheduled power outings.
3.2. No payment will be made for the provision or use of these senices, other than via the relevant
line items in the Preliminary & General section of the Pricing Schedule.
4, LOCATION OF CAMP
4.1, No persons other than a night watchman may sleep in the camp, without the approval of the
beneficiaries.
4.2 The contractor is to make portable toilets available for his staff and workforce, and place these in
consultation with the beneficiaries.
5. HOUSING OF CONTRACTOR’S EMPLOYEES
5.1. The Contractor shall make his own arrangement for housing, payment and feeding his
employees and transporting them to and from the site.
5.2. No housing is available on site, but the Contractor can make arrangements with the beneficiaries
for temporary accommodation for staff or labourers.
5.3. The Contractor is in all respects responsible for the housing and transporting of his employees,

and for the arrangement thereof, and no extension of time due to any delays resulting from this,
will be granted.
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6.2.

6.3

6.4

7.1.

7.2.

8.1.

8.2.

8.3.

8.4.

8.5.

9.1.

9.2.

10.

10.1.

10.2.

LABOUR SOURCE & CAPACITY

The Contractor will be required to satisfy the Department that a sufficient and experienced labour
force is employed or that sufficient experienced labour can be acquired to complete the senices

and produce an acceptable quality of workmanship.

The contractor is encouraged to source labour from the local community. The Contractor will
negotiate with the participants in this regard to establish all the conditions for the utilization of the local
labour.

The contractor is required to comply with any existing Expanded Public Work Projects (EPWP)
prescriptions that may exist conceming the creation of job opportunities during the
implementation of the Works.

The Contractor will be responsible for all hiring, payment, housing and transport of all labour
used for the duration of the contract.

SECURITY & RISK

No one shall be allowed on the construction site after normal working hours except for the
necessary security personnel.

The Contractor shall also be responsible for safeguarding all his/her plants, machinery, equipment and
materials on site. The Employers Agent shall not be responsible for any lost, damaged or stolen
property or materials. Should any of these situations arise, no allocations will be made in terms of

finances or time.
MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITY

The Contractor shall be responsible for the safe delivery, loading, off-loading, handling and
storage of any equipment and materials on site.

All equipment, materials and plant stored on site must be suitably protected against damage or
loss by theft or otherwise.

The Contractor shall remain fully responsible for all material and plant etc. until the completed
works and site have been officially handed owver.

The placement and use of a temporary shipping container inside the precinct for the storage of
tools and equipment will be allowed, provided that prior approval for such, including the location
of the container, will have been obtained from the beneficiaries.

The Contractor must demarcate the work site clearly, using danger tape or other suitable means
as per the requirements of OHS regulations.

EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

The Contractor is advised that he will be held responsible for any damage to the existing paving,
roads, municipal pavements, fences, boundary walls, etc., and will have to repair such damage

at his/her expense.
Refer to GCC 2015 (lll) Clauses 8.4 (Indemnifications ) and 8.5 (Reporting of Accidents).
DAMAGE TO PROPERTY

If such senices are discovered, immediate notification must be made to the Department and all
work in the vicinity of such cables, pipes, etc., shall cease until safe to proceed.

Should the Contractor damage underground cable or pipes, or any other damage on property
belonging to the Department, or any private property including buildings, paving, roads, fences,
walls or grounds contiguous to the premises of the Department, the Contractor will be required to
repair, in a perfect and workmanlike manner, all damage to the approval of the Engineer.
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12.

12.1.

12.2.

12.3.

13.

13.1.

13.2.

14.

14.1.

14.2.

15.

15.1

15.2

15.3

16.

16.1.

The cost of making good such damage, will be met by the Contractor as this must be covered
by the Contractor's works insurance.

DAILY RAINFALL RECORDS

Submission of rainfall figures is required for the granting of pemmission of extending the contract
period on the basis of inclement weather. If none are kept, or if the measured rainfall was not
excessive, did not notably hinder the works, and/or did not deviate drastically in terms of the

average number of rain days or total rainfall for the month for the area, the Department is under
no obligation to grant extension of the completion period on the grounds of inclement weather.

Refer to GCC 5.12.1 (Extension of time for Practical Completion).

INSPECTION OF WORK

The Departmental representative may at all reasonable times have access to the site where work
is being executed for inspection purposes.

The Engineering Representative may request that evidence of the quality or strength of any
materials be supplied by the contractor wherever necessary.

The Engineer must inspect and approve all reinforcement and formwork/ shuttering if
applicable, prior to pouring any concrete.

NOTICE OF COVERING WORK

The Contractor shall give due notice to the Engineering Representative whenever any work or
materials are intended to be cowered in with earth or otherwise in order that their correct
dimensions and quality may be ascertained before being covered.

If any such work or materials are cowvered without such notice having been given, the work or
materials shall be uncowred at the Contractor's expense on instructions given by the
Engineering Representative.

SUB-CONTRACTED WORK
GCC 2015, Section 4.4 (Sub-contracting) will apply.
The contractor shall not sub-contract the entire contract.

INSURANCES

Refer to GCC 2015 section 8.6.1 (Insurances).

Before the commencement of any work, the Contractor is required to provide written proof of the
following insurances for the project awarded to them:

15.1.1. Insurance against damage, destruction or loss to 50% of the value of the contract.
15.2.2. Public Liability insurance.
15.2.3. All risks (works) policy and Political.

The Contractor shall provide the Engineering Representative with proof that Insurance has been
obtained for the contract period.

OCCUPATIONAL HEALTH AND SAFETY

Bidders (including those sub-contractors and/or suppliers who are preparing prices/quotations for
submission to the main bidder) must ensure that they make adequate financial provision in their bids
for full compliance with the Occupational Health and Safety Act (85/1993): Construction Regulations,

2014, as published in the Government Gazette of 7 February 2014, or later amendments thereto.
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16.2.

16.3.

16.4.

16.5.

16.6.

Financial provision shall therefore be made by each Bidder for, inter alia, the following:

16.1.1. Camying out and documenting risk assessments of all work to be camied out under the contract.
16.1.2. Preparation of safe work procedures.

16.1.3. Preparation of an H&S plan, discussing it with the Department, and then amending it as agreed.
16.1.4. Preparation of a Project H&S File to include all requirements of Table 1 and Appendix 2A.
16.1.5. Contractor to complete the Contractors Health and Safety Declaration in Appendix 2A.

16.1.6. Regular updating of all of the abowve.

Table 1 — OHS Requirements and submission dates

PAM

Requirement OHSA Requirement Submission Date
Iltem No.
21 Notification of Intention to Commence | Complete Schedule 1 (Construction | 7 days before commencement

’ Construction / Building Work Regulations) on site

Assignment of Responsible Person to All relevant appointments, as per| 7 days before commencement

22 Supervise Construction Work OHS ~ Act and  Construction on site
up u Regulations.

2.3 Competence of Responsible Persons | Department Requirement & OHS Act | Together with H&S plan

Compensation of Occupational Injuries
2.4 and Diseases Act (COIDA) 130 of | COIDA Requirement Together with H&S plan
1993 (Certificate)

2.5 Health and Safety Organogram Department Requirement Together with H&S plan

Initial Hazard ldentification and Risk
2.6 Assessment based on the | Construction Regulations. Together with H&S plan
Department's assessment

Before  commencement  of

2.7 Medical Certificate of Employees Construction Regulations construction.

16.1.7. Provision of medical certificates of employees.

16.1.8. Provision of PPE and protective clothing for employees.

16.1.9. Complying with all H&S requirements for the duration of the contract. In case of observed
non-compliance the contractor will be requested to cease all work and take corrective action.

16.1.10. Provision of forced ventilation (as required when working in confined spaces).

16.1.11. The completion and checking of the safety file upon completion of the works and
handing.

The bidder is to indicate in Appendix 2A —Tables 1.1 and 1.2 the bid amounts for the OHS related items.

To enable the Department to appraise the allowances that bidders have made for H&S in their
bids, so that he/she can fulfil his/her obligations in terms of Clause 7 of the Construction
Regulations, separate items (A.1.2.8 - Fixed) and A.2.2.6 - Time Related) have been included in
the Bill of Quantities for Health and Safety.

Failure to submit realistic prices for the scheduled H&S items is likely to prejudice the bid.

The Principal Contractor and Sub-Contractors must submit proof of compliance with the OHS
requirements table below with the construction phase H&S plan where applicable.

The successful bidder shall be required to submit the Contractor's Health and Safety Plan as
required in terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction
Regulations 2014.
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16.7.

17.

17.1.

18.

18.1.

18.2.

18.3.

18.4.

18.5.

18.6.

18.7.

18.8.

18.9.

18.10.

18.11.

19

19.1

19.2

19.3

The Contractor shall pay particular attention to watching and waming lighting and must provide
any necessary barriers, etc., required for the protection of the public in terms of the Act.

QUANTITIES OF WORK

This is a re-measurement contract in terms of GCC 2015 — Definition 1.1.1.28 and Section 6.1.2
{Amendment 28). The Contractor shall receive payment only for the works actually executed and
approved by the Engineering Representative.

PROGRESS PAYMENTS

For construction works, payment shall only be paid for claims that are commensurate with the
works actually executed and complete.

Payment for construction items will only be made against the progress as pertaining to
built/installed items. Movable construction items and materials on site are generally excluded
from progress payments until they have been fully installed or fitted or built up.

No advances will be paid for deposits to be paid by the contractor to specialist supply companies, unless
such has been explicitly agreed upon in witing by the Engineer before commencement of the works.

If any item or part of an item in an inwice is disputed by the Engineer, the Engineer shall give
notice of such with reasons.

The Engineer may elect to use a payment schedule that apportions a weighting for the various
work phases, in those cases where the actual pricing schedule is not available or lacks balance.

With generally one month between the issuing of payment certificates, and 2-4 weeks between
the submission of the claim and payment, the contractor must be able to carry about 6-8
weeks of expenditure before he/she gets paid.

The contractor shall be paid in up to a maximum of five (5) part payments, not exceeding the
number reflected on the official Order.

Part payments will be made after the Department has certified the progress per work phase, and
after successful delivery and installation (if and when required) of supply items, all in accordance
with the Clause 19 (Retention).

Work Phases/ BoQ line items do not have to be completed in their entirety in order to be included
in a claim. An estimate will be made by the Engineering Representative of the degree of
progress, expressed as a percentage, made with the work phase or line item. More than one
work phase can be included in a claim.

Part payments will be made after the Engineering Representative has approved the work and will
be made in accordance with the Retention clause (19).

The penuttimate payment occurs after Waks completion. The final payment will be made at Ginal (Aporoval)
completion after the 3 months' liability period when the contractor has dealt with all defects, if any.

RETENTION MONEY

If no, or the wrong type of performance guarantee is submitted by the contractor, or if such a
submission is in the wrong format or too late, a 10% retention will be automatically withheld on
each of the payment certificates up to, but not including Practical completion. Refer to GCC
(2015) 6.2.2. (Contractor failing to select or provide security).

In case a bank/insurance/performance guarantee was issued, the retention will be 5%.

The Department will pay out half of this retention, or 5% of the bid value as part of the second
last payment at practical completion of the works. The remainder, viz 5%, will be paid out at
towards the end of the defect liability period, 6 months after Completion of Works, the bidder
having eliminated all defects, if any.
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19.4

19.5

20

201

20.2

21

211

212

21.3

214

22

221

22.2

223

22.4

22.5

In some instances, the Employers Agent may decide to shorten this period order to allow all
payments to be completed within the financial year. However, this is not a given and the
Contractor will be notified if such would be the case.

GCC 2015 - Sections 6.10.3 {Retention Money) and 6.10.5 (Payment of Retention money) have
reference.

DEFECT LIABILITY PERIOD

The defect liability period is 3 calendar months calculated from the date of the issuing of the
Works Completion Certificate.

The contractor shall unconditionally guarantee all materials, workmanship related to the works for that
period. The guarantee shall cover any defects due to inferior materials and/or workmanship of the
Contractor, or any of his sub-contractors, fair wear and tear excepted. The Contractor shall repair,
remedy or replace any such defects, part or complete works without delay and at his own cost.

CONTINGENCIES

An amount of 10% of the subtotal for all materials, equipment and services has been set aside
for Contingencies. This allowance will only be accessed for unforeseen additional expenditure
not covered in the contract. Payment of (part of) the Contingencies allocation is therefore
not a given, as the occurrence of limited, or even absence of any approved Contingencies will
reduce the total amount paid out for this contract.

Written approval from the Engineering Representative for the use of the Contingencies allocation
is required before any purchases can be made or any work is started from this allocation.

After the need for contingencies has been identified and approved by the Engineering
Representative, the contractor will submit a quote for approval to the Engineering Representative
for the contingency items and senices agreed upon, and as much as possible rates and
amounts for materials and senices that were already cowered in the original pricing schedule, will
be used. Where these are not available, (the) supplier(s) quotes is/are to be submitted with the
Contractor's quote for the agreed upon contingencies.

The total costs of all contingencies shall not exceed the total of the Contingencies allocation for
the project (10% of the net contract value before VAT), plus the possible savings made on other
work items, unless official permission for a Variation Order has been granted before the
additional work has been approved. The Engineering Representative will take a decision whether
the additional work will be wamranted, and will communicate that decision to the Contractor.

TIME FOR PRACTICAL COMPLETION & DUE COMPLETION TIME

The project has to reach practical completion within three (3) months, calculated from the date
of the site handover.

The whole of the Works shall be completed within the Due Completion Date at Completion of
Works, which in this case will be no later than four (4) months after the site hand over.

if the Works are delayed by any cause beyond the Contractor’s control, the Contractor shall have the
right within twenty-one days of any such cause of delay arising, to apply in writing to the Department
to extend the date of completion, stating the cause of delay and period of extension applied for.

The Department upon receipt of such written application may by order in writing extend such
date of completion by a period to be determined, or may refuse to extend such date of
completion, or may postpone giving a decision upon such application until completion of the
Contract period set out in sub-clause (a) of this clause.

The date of completion will be extended only to the extent approved by the Department.
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22.6  Shoud the Contractor fail to apply in witing for an extension within the time set out above, or should the
Depatment refuse to grant any extension in witing, then the Conftract period provided shall not be
exceeded.

22.7 When the Works are completed the Department will give a completion certificate and the date of
such certificate shall be the date of commencement of the guarantee period.

22.8 Refer to the GCC 2015 Clause 5.14 (Completion) and the relevant clauses of sections:

2.2 Adwerse physical conditions 5.5 Time for Practical Completion

2.3 Technical data 5.10 Delays attributable to the employer

2.4  Ambiguity and discrepancy 5.12 Extension of time for Practical Completion
4.8 Facilities for others 5.13 Penalty for Delay

23 COMPLETION OF THE WORKS
23.1 Work completion will be established over three stages:

24.1.1 Practical completion
This is defined as the stage when the works are found to be substantially complete and can be
used for the purposes intended. This assessment will be solely made by the Engineer. When the
Contractor thinks he has completed the works, an inspection will be made by the Engineer who
will draw up a list of patent defects, commonly known as a “snag list", if any. Pafent defects are
defects that are visible or discoverable upon an ordinary and proper inspection.

24.1.2 Completion of Works
This stage will be reached after the Contractor has, to the sole assessment of the Engineer, fixed
all defects listed on the snag list. It is at works completion that the Contractor will be paid out

50% of the retention money.

24.1.3 Final Approval completion
Final Completion occurs after expiry of the liability period, 6 months after Completion of Works.

24.2  Completion Certificates for Practical Completion, Completion of Works and Final Approval
Completion will be issued by the Engineer after the respective construction phases have been
completed.

24 PENALTY CLAUSE /FINES FOR LATE OR NON-COMPLETION

24.1 If the contractor does not complete the work within the time stipulated and no extenuating
circumstances can be given for the delay, the Department may impose a fine as detailed below.
The total will be subtracted from the retention allowance.

24.2 If the contractor fails to complete the works and the Department is forced to employ another
contractor to complete the works, the defaulting contractor will be held liable for the costs as far

they exceed the original total Bid value.

24.3  The Department will deduct a penalty for late completion of up to 0.05% of the contract value
per working day delay. This will be deducted from the retention.

24.4  Refer to GCC 2015 Section 5.13 (Penalty for delay).
25 BALANCING OF THE BID
25.1 In order to ensure that payments certified by the Employers Agent are reascnably consistent

with the market value of the work done, and that variations in quantities do not distort the
contract valuation, the rates, prices and amounts tendered in the Bill of Quantities are required to

be in balance.

25.2 A bid will be considered to be out of balance if:
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25.2.2

25.2.3

25.2.4

The combined, extended total tendered for the Contractor's General Obligations (Preliminary &
General):

25211 Fixed Charge Preliminaries
25.2.1.2 Time-Related Preliminaries
25.2.1.3 Provisional Sums

Exceeds a maximum of 15 % of the contract value (excluding contingencies, contract price
adjustment and VAT).

The rate, price or amount tendered for any other item, (taking into account the possible inclusion
into the item of other costs factors for the item, like installation and transport), differs substantially
from market-related price as determined for that item at around the closing date of the bid.

These adjustments in rectification will be such that increases are balanced by decreases, leaving
the bid amount itself unchanged.

Adjustments to be made and agreed upon with the Emplioyer within five (5) working days of
having been given written notice by the Employer to make adjustments, failing which the bid may
be cancelled.

Erection of 1.20m hinge joint perimeter fencing with 3 barbed wire strands at Ithabulethu project at Mbazwane 15 |



i

KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

C | TERMS OF REFERENCE

1. BACKGROUND

1.1.  Achieving and maintaining high levels of growth in the agricultural sector is a key national policy
objective that holds a high priority in the programmes of the KwaZulu-Natal Department of
Agriculture and Rural Development (herein after referred toas  Department). The Department
endeavours to contribute to economic growth within the agricultural sector and in the process
promote commercialization in the smallholder farm sector, increase opportunities for skilled and
relatively unskilled employment, and increase food security.

1.2.  This fence prevents the access of larger animals to the structure as well as reduces the chances
that unwanted visitors gain access to the building.
2. OBJECTIVES

2.1. To appoint a suitably qualified Senice Provider for the erection of a 1.70m high perimeter fence
(1.20m hinge joint mesh + three strands of barbed wire).

2.2. To ensure the timely realization of a cost effective, well-built perimeter fence of good quality.

3. SCOPE OF SERVICES

3.1, Setting out of the fence line;
3.2 Clearing, grubbing and (if required) lewelling of the fence ling;
3.3 Measuring out of the base positions;

3.4. Excavation of the post footings;

3.5. Placement of the posts inside the holes;

3.6. Preparing of the concrete and casting of the concrete bases;

3.7. Installation of the mesh with staples onto the poles and tied down to the straining wire.
3.8. Installation/Stringing of the 3 barbed wire strings;

3.9. Supply and installation of the gates including chains and locks;

3.10. Spreading out of soil heaps.

3.11.  Clearing of the site and removal of any loose waste building material.

4. PROJECT LOCATION

4.1. The site is situated in the uMhlabuyalingana LM in the Umkhyakude DM, at app. 15 km south of
Mbazwana.

4.2. Site Coordinates: DMS :27°34'03" S & 32°30'05" E
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D | SCOPE OF WORKS

1. ERECTION OF A HINGE JOINT PERIMETER FENCE

1.1. Setting out of the fence line;
1.2. Clearing, grubbing and (if required) lewelling of the fence line, including shrubs & trees (all girths);
1.3. Measuring out of the base positions;

1.4, Excavation of the post footings;

1.5. Placement of the posts inside the holes;

1.6. Preparing of the concrete and casting of the concrete bases;

1.7. Installation of 2 lines of binding wire at the height of the bottom and top wires of the mesh

1.8. Installation of the mesh with staples onto the poles and tied down to the poles with straining wire.

1.9. Installation/Stringing of the 3 barbed wire strings;
1.10.  Supply and installation of gates including chains and locks;
1.11.  Spreading out of soil heaps.

1.12.  Clearing of the site and removal of any loose waste building material.
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E | STANDARD TECHNICAL SPECIFICATIONS

1. PRELIMINARIES & GENERAL

The contractor is to note that all insurances (UIF, workmen compensation, works, public liability etc.); site
and equipment safety; site establishment and security; senices (water and electricity); testing of
materials and any specialist senices are for the contractor's responsibility and attention throughout the
contract duration until handover of the project. This item also includes Occupational Health & Safety Act
requirements. The Department reserves the right to stop progress of the works in case of non-
compliance until these conditions are complied with.

2. APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

2.1. For the purpose of this Contract the relevant SANS specifications shall apply- specifically SABS
1200: Standardized Specification for Civil Engineering Construction specifications shall apply.
The following sections shall in particular apply here:

2.1.1. SABS 1200 AA - 1986 (General - Small Works),
2.1.1.1. Materials: SABS 1200 AA (3);
2.1.1.2. Testing: SABS 1200 AA(7);

2.1.2. SABS 1200 DA -1988 (Earthworks - Small Works)

2.1.3. SABS 1200GA - 1982 (Concrete - Small Works).
2.1.3.1. Materials SABS 1200 GA (3)
2.1.3.2. Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)
2.1.3.3. Testing: SABS 1200 GA (7)

2.1.4. SANS 50197-1: Cement: Common cement 32,5N or R to SANS 50197-1
3. APPLICABLE STANDARDS: EARTHWORKS AND SITE PREPARATION

3.1.  Normal regulations regarding safety, municipal by-laws, contamination of water sources, erosion,
siltation etc. will still apply.

3.1.1. SABS 1200 AA - 1986 (General - Small Works),
3.1.1.1. Site preparations & establishment: SABS 1200 AA (4).
3.1.1.2. Setting out of works: SABS 1200 AA (5.1.1)

4. APPLICABLE STANDARDS: STANDARD (ABRIDGED) PREAMBLE FOR ALL TRADES

4.1. All materials to be SANS approved and installed to applicable standards specified by SANS, NBR,
or the manufacturer.

5. MATERIALS AND CONSTRUCTION

5.1. All materials must be newly purchased and conform to SABS specifications for the products. This
includes all items such as bricks, blocks, brick reinforcement, damp proofing, lintels, glazing,
plumbing and drainage, curtains, etc... All construction works must conform to the applicable
standard specifications and installation requirements as per NBR requirements and manufacturers
recommendations. All concrete works to conform to CNCI standards and recommendations

6. STANDARD CONCRETE MIXES

6.1. Cement and aggregates shall be mixed by wolume and the contents of a 50kg sack of cement shall
be taken to be 0,033m3.

6.2. Water addition should be kept to a minimum. Only sufficient water should be used to produce a
workable mix of 60-100mm slump. A recommended maximum water : cement ratio is 1 for a
10MPa; 0.8 for a 15MPa; 0.65 for a 20MPa; 0.59 for a 25MPa; 0.53 for a 30MPa mix, however the
lower the ratio the better the durability of the concrete. Approximately 210 litres per m* of concrete
is required for an average quality sand and optimum quantity 19mm stone.
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6.3.

with the requirements indicated in Table 3.

Concrete for non-structural purposes shall be “Prescribed mix concrete” produced in accordance

TABLE 3: STANDARD CONCRETE MIXES
Proportion of Constituents
Class of Min. Compressive Max. Nominal g
Concrete Strength in MPA at | Size of Coarse
28 Days Aggregate in mm [Cement (Parts)| Sand (Parts) |Stone (Parts)
A 10 37,5 1 4 5
B’ 15 19,0 1 3 4
20 19,0 1 25 3.5
D 25 19,0 1 2 3
E 30 19,0 1 2 2%
7. STANDARD PLASTER & MORTAR MIXES
7.1. The standard plaster mixes are as listed in Table 4:
TABLE 4: STANDARD PLASTER MIXES
. MIX RATIO: MASONRY LIME: SAND: (loose and
PLASTER CLASS: (By Volume) | CEMENT: kg L damp) L (max)
Rich mix (fdns, wet areas) 1:4 50 0-10 130
General purpose 1:5 50 0-40 165
7.2. The standard mortar mixes are as listed in Table 5;
TABLE 5: STANDARD MORTAR MIXES
MIX RATIO: MASONRY LIME: SAND: (loose and
MORTAR CLASS (By Volume) | CEMENT: kg L damp) L (max)
! 1:4 50 0-10 130
il 1:6 50 0-40 200

8. FINISHES TO IN-SITU CONCRETE

Immediately after placing, the concrete shall be finished rough by screeding with the edge of a
wooden board of straight and true line and working between guides set accurately to level. No
mortar shall be added and noticeable surface imegularities caused by the displacement of
coarse aggregate shall be made good by re-screeding after removing or tamping down the

8.1. Class U1 Ordinary Finish .
offending aggregate.
8.2. Class U2 Wood Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and then
floated with a wood float. Floating shall be started as soon as the screed finish is stiffened
sufficiently and bleed water has evaporated or been removed and it shall be the minimum
necessary to produce a surface free from screed marks and uniform in texture.
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8.3. Class U3 Coarse Brush Surface Finish

The concrete surface shall first be brought to a Class U1 ordinary finish. A coarse brush finish is

then applied with a coarse bristle brush. “Brushing” shall be started soon after screeding to

produce a uniform pattemed coarse surface finish with a rough surface texture in the direction of
the desired drainage direction.
8.4. Class U4 Steel Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and then

floated with a steel power float. Floating shall be started as soon as the screeded finish is

stiffened sufficiently and bleed water has evaporated or been removed and it shall be the
minimum necessary to produce a surface free from screed marks and uniform in texture.

9. SITE CLEARANCE

9.1. Applicable standards

SANS 2001 - Construction Works Part BS1: Site Clearance. SANS 2001 standard specifications

are deemed to satisfy the provisions of SANS 10400 (The application of the National Building

Regulations).

9.2. Areas to be cleared and grubbed.

The area to be cleared and grubbed for this particular project will be specified in the Project

Specific Specifications and/or the BoQ/Pricing schedule. The contractor shall not commence with

clearing and grubbing until the Department’s Agent, in cooperation with the farm manager/

landowner has determined the exact fence with pickets.
9.3. Cutting of trees

9.3.1. Precautions. The contractor shall take the necessary precautions to prevent injury to
persons and animals and damage to structures and other private and public property.
Where necessary, trees shall be cut in sections from the top downwards.

9.3.2. Branches overhanging boundaries. The branches of trees to be left standing shall be so
timmed as not to encroach upon the space (of height at least 7m) vertically above any
carriageway, railway formation, or other designated area.

9.3.3. Preservation of trees. No tree shall be cut down until the engineer has given written
authorization for such work to commence.

9.4. Clearing

9.4.1. Clearing shall consist of.

9.4.1.1. The removal of all trees, rubbish, fences, and all other material that may
interfere with the construction of the work.

9.4.1.2. The disposal of all material resulting from clearing.

9.4.1.3. The removal of rocks and boulders of size up to 0.15m? that are lying on the
surface to be cleared or exposed during the clearing operations.

9.4.1.4. Where fences hawe to be taken down, sorting, coiling, and stacking of the
material.

9.4.1.5. The removal and stacking of other reusable materials as scheduled.

9.4.2. Haulage. The moving of a certain amount soil or gravel may be inherent in or unavoidable
during the process of clearing. No extra payment will be made for the removal such soil or
gravel.

9.4.3. Re-clearing of vegetation. If during the contract period vegetation should again grow on
any portion of the site, borrow areas, or the areas that have been cleared in accordance
with the specification, the Engineering Representative may, if considers it necessary, order
that such area be re-cleared. Such re-clearing shall include the removal and disposal of
grass, shrubs, and other vegetation, as in the first clearing operation.
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9.6.

9.7.

9.8.

. Grubbing

9.5.1. Stumps and roots larger than 75mm in diameter shall be removed to a depth of at least
600mm below the finished level and at least 100mm below the original ground level. Where
the area has to be compacted, all stumps and roots including matted roots shall be removed
to a depth of at least 200mm below the cleared surface.

9.5.2. Except in borrow areas, cavities resulting from grubbing shall be backfilled with approved
material and compacted to a density at least equal to that of the surrounding ground.

Conservation of topsoil
9.6.1. The terms of Sub-clause 5.2.2 of SANS 1200DA: 1988 shall apply.
Site leveling and landscaping

9.7.1. Lewelling and landscaping. After completion of the works those areas affected by the levelling
will need to be landscaped, that is all cut soil will need to be spread out uniformly over the
area/slopes adjacent to the building area, and uprooted and cut vegetation is to be removed
and taken to a site as per the instructions of the beneficiaries/landowners and in consultation
with the Engineer.

Other general works specifications

9.8.1 Site demarcation. The building footprint must be pegged out by the contractor and will be
checked by the Engineering representative before actual works can begin.

8.8.2 Safequarding of materials. All material to be supplied and delivered to site. Proper security
measures must be implemented in consultation with the school principles to safeguard it prior
to installation. It is the contractor's responsibility to ensure the correct material is delivered
and measures are taken to safeguard it until the project is handed over.

9.8.3 SABS Compliance. Sound engineering practices and adherence to the relevant SABS
construction codes should be applied to secure integrity of the structure. In the absence of
compliance and proof of improvement after having been pointed out shortcomings by the
Departmental representative, the contractor may be instructed to halt construction and be
replaced by another contractor.

9.8.4 Surplus material. Surplus material will be retained by the department and should any surplus
material be taken by the contractor, or any material not be supplied, payment will be made
based on what has been actually used/put in (to) the works. All material must be checked by
a departmental representative prior to installation.

9.8.5 Completion & Hand over. The works must be fully functional on completion. The contractor
will remain responsible for the works including all materials, and the official hand over and
final payment will not take place until such time that the entire structure is fully functional and
all defects have been repaired.
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F | PROJECT SPECIFIC SPECIFICATIONS

Appendix 4 has the drawings showing most of the technical specifications for this fence

1. FENCE LINE DEMARCATION & CLEARING

1.1.  The fence line must be pegged out by the contractor in consultation with the owners of the land/
Beneficiaries of the project, and will be checked by an Engineering representative before actual
works can begin.

1.2.  The fence line is to be cleared and, if required, grubbed over a width of 2.0m as per the Standard
Technical Conditions (STC) 9.3 and 9.4.

2. EARTH WORKS

2.1. The fence line proper should be lewelled in such a way that the mesh will never be more than
50mm from the ground.

2.2. Excavation of the bases that will be concrete should be square, not round. The dimensions will be
for the intermediate, comer and straining posts 300 x 300 x 600mm and for the gate posts (400 x
400 x 600mm).

2.3. Bases to be excavated squarely, not round.

2.4. Sandy soils require a refill of soilcrete 10% soil/cement mix.

2.5. [Excavated soil as well as soil that was loosened during the leveling process of the fence line is to
be leveled out so that no heaps remain.

3. GENERAL

3.1.  Fence line lengths: See bottom of BoQ.

3.2. Fencing type: 1.20m hinge joint mesh attached to CCA treated posts and standards, 4 staples
{min.) per pole.

3.3. Two additional lines of tensioning wire at the top line and bottom line of the fence.

3.4. Three strands of barbed wire running above the mesh.

3.5. Total fence height: 1.70m.

3.6. Barbed wire to be stapled onto the posts.

3.7. Hinge joint mesh to be stapled onto posts at least 4 times per posts, and to be tied to straining wire
running at the top line and bottom line of the fence (at 50mm and 1250mm) height at 1m interval
with 2.0mm binding wire.

3.8. CCA treated posts spaced 3m apart. Comer posts to be boxed with full length (2.4m) support poles
and 1200mm bracing poles between comer post and support poles.

3.9. Straining boxes to be placed every 90-100m. If the length is not a multiple of 90-100m, the straining
box(es) is/are to be placed in the equidistantly (at the same distance from each other) between two
comer posts.

3.10. Each gate post to have one braced support post at 1200mm distance from it.

3.11. Gates to be placed independently from intermediate, straining of comer posts.

4. POSTS AND BRACES
4.1. MATERIALS

4.11. All posts to be SABS approved (must have SABS
marking) CCA treated timber, 2.40m x 100-125mm in
diameter.

4.1.2. All box bracing to be 1200mm sections of the 2.40m
poles cutin halves. == I Y

4.2. INSTALLATION

| CORNERBOX |

4.2.1. All comer, straining and support posts to be placed in 15

MPa/13mm concrete bases 300mm x 300mm x 600mm. .
Figure 1A: Corner box

Erection of 1.20m hinge joint perimeter fencing with 3 barbed wire strands at Ithabulethu project at Mbazwane 22 | P a



KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

4.2.2. Gate posts and their support to be placed in 400 x 400 x
600mm bases.

4.2.3. Horizontal braces to connect the support poles to the
intermediate poles of the boxes.

4.2.4. Holes drilled through poles as shown for ties on insert in A :
Figure 1B. P /

4.2.5. Straining wire cross bracing (8 Ga/4mm) to be used to J."\\“ A
strengthen the boxes as per the detail of Drawing l - |
RDN/2013/21/FEN. '

4.2.6. Straining boxes to be installed every 90m.

5. HINGE JOINT MESH o

5.1. MATERIAL 1 PETAL ]
Note: Use 3 poles and 2
5.1.1. Mesh: Fully galvanized SABS approved close mesh hinge top braces for cornerbox.
joint 1.20m (H) x 150mm (distance between vertical wires). S"a”;,’"gb‘;x is similar, but
2.5mm thick. Top and bottom lines to be 2.8mm thick. as only 2 poles.
5.1.2. Ten strands of wire, closer spaced at the bottom than higher up. Ficure 18-

5.1.3. Binding wire 4mm/8ga. Two lines at bottom and top.

5.1.4. Galvanised staples 25mm x 2.5mm. Comer box detail

5.2, INSTALLATION

5.2.1.  Fully galvanized mesh to be installed 50x75mm above the ground against the posts 4-5
staples /post) and against the straining wire (every 1m) with 2.0mm binding wire.

5.2.2.  Two lines of 4mm thick straining wire running at bottom and top.

5.2.3. Tie the mesh every 1m with 2 mm fully galv.) binding wire unto the straining wire.
Tie the mesh with 2 mm binding wire unto posts at 300 and 1000mm height.

5.2.4. Mesh ends to be fastened unto posts by spiral winding the binding wire around the poles.
One wind per 200mm.

5.2.5. Straining wire to be installed at 600mm height against all posts with wire wound 2 times
around the comer, gate and straining box posts.

6. BARBED WIRE
6.1. MATERIAL

6.1.1. Fully galvanized double stranded 1.6mm barbed wire. Rolls of 50kg/845m.
6.2. INSTALLATION

6.2.1. Three strands of barbed wire to run at 170 - 340 — 500 mm above the mesh respectively.
6.2.2. Strands to be strained and wound around the box support poles.

7. GATES
7.1. SPECIFICATIONS

7.1.1.  Height of the gates: 1.80m.
7.1.2. All other specifications: See Figure 2A, 2B and 2C below and Appendix 1: Bill of Quantities.

7.2. INSTALLATION

7.2.1.  Frames to be hung onto gate posts with hinge eye bolts M12x300mm

7.2.2. Closures to be 50 x 100 x 2.5mm weld mesh.

7.2.3. Mesh fastened onto gate frame(s) with 2mm binding wire at 500mm intervals.
7.2.4. Ground clearance 75mm maximum.

7.2.5. Include chain and padlock (round, hardened)
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7.2.6. (For double framed gates only): 25MPa/19mm concrete block 400 x 400 x 400mm with 2 *
300 x 30mm @. galv. steel receiver pipes for gate drop bolts.

Figure 2: Various gate sizes for the 1.70m high 1.20m hinge joint fence with barbed wire.
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Figure 2A: 900mm wide gate in hinge joint fence line

13001325 CTCy 3650-3570 L 1400
E— 2535 —— 2535 :U' —
]- " & !

T_i

j -I
BENNESESNENAY j

i
== J
JI

"

5%
'
T
T

T
T

R
et

T

| GATE PosT Bax L

GATE POST Box J

Figure 2B: Single 3.60m wide tractor gate in hinge joint fence line
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Figure 2C: Double 4.80m wide tractor gate in hinge joint fence line
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APPENDIX 1
BOQ/ PRICING SCHEDULE FOR THE SUPPLY &
INSTALLATION OF 1.20M HIGH HINGE JOINT FENCING
PLUS 3 STRANDS OF BARBED WIRE

NOTES

1. Supervision costs are included under P&G's, Time-related item A.2.2.5

2. Al quantities provided in the pricing schedule are calculated approximations
provided as a first estimate to assist the bidder with his/her pricing. Howewer, the
onus is on the contractor to verify the figures before commencement of the

works.

3. Contingencies and Provisional Sums are for the Project and not the Senice
provider. Therefore the use of the Contin ies _and_Provisional su
allocation is not a _given and no payment will be made from this allocation

for work that has not been approved by the engineer and duly completed,

4. Exclude VAT in your line item pricing.

5. Totals per page to be transferred to Summary of Sections Page (7) for total
quote.

6. Payment will only be considered for those items listed in the BoQ against which
actual expenditure was incurred.

7. Payment of Time Related P&G’s will be pro-rata the progress made and not as
per the time elapsed since commencement of the works.

8. In case any items of the BoQ have been priced in such a manner that they lack
realism, they will be balanced against other items that are deemed to be
underquoted for at the start of the contract.

9. The total of all P&G's excluding Provisional Sums, Contingencies and VAT
should not exceed 15% of the Contract Value.
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APPENDIX 1 | PRICING SCHEDULE | SECTION A | PRELIMINARY & GENERAL | PAGE 1
ITEM # DESCRIPTION UNIT | QTY RATE AMOUNT
A PRELIMINARIES (1)
1 FIXED-CHARGE ITEMS 1
Contractual Requirements
A1.1 The sum shali cover the Contractor's initial costs of providing | g\ ;m 1 ======= |R

sureties, insurance of the Works and plant, third party or public
liability insurance and unemployment insurance

A.1.2 Establishment of Facilities on the Site :

Eacilities for Contractor

The sum for this item in shall cover the cost of providing,
establishing and commissioning on the Site of facilities
adequately equipped to allow the work to commence and to
proceed to completion as requiredin terms of the contract.

A.1.21 |a) Offices and storage sheds Sum 1
A.1.2.2 [e) Ablution and latrine facilities Sum 1

f) Plants, tools and equipment

Designated tools & equipment or taols & equipment for [ ——
A.1.23 designated operations or plant for use during stated period. Sum 1 R
Applicable only to specifically identified tools and equipment.

g) Water supplies, electric power and Sum 1 ======= |R

A1.2.4 .
communications

h) Removal of Contractor's Site establishment on

completion

The sum shall cover the cost of the demolition on and the
A1.2.6 | removal fromthe surface of the Site of all items established in| Sum 1 ======= |R
terms of A.1.2, and shall provide for the making good and the
restoring of the Site to the satisfaction of the Engineering
Representative.

Clean up site and removal of building rubble etc.

off-site upon completion of project Sum | === | ======= |R

A1.2.7

OHS COMPLIANCE

All costs and obligations to comply with the OHS
Act Construction Regulations

See Appendix 2A (Contractors Heaith & Safety

A.1.2.8 |Declaration) and SCC Clause 16.1-16.6| Sum 1 ======= R
(Occupational Health & Safety)

> Insert the Total here for Fixed ltems from
Appendix 2A, Table 1.1.

|Sub-TotaI Page 1 > Transfer To Summary Page >> R —’

I ! Amounts or parts thereof will only be paid out if actual approved expenditure has occurred. <<<
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APPENDIX 1 | PRICING SCHEDULE | P&G’S — TIME RELATED ITEMS | PAGE 2
ITEM# DESCRIPTION UNIT | QTY | RATE AMOUNT

A PRELIMINARIES

2 TIME-RELATED ITEMS 1

Contractual Requirements
2.1 The sum shall cover the Contractor's initial costs of providing Month 3 R
sureties, insurance of the Works and plant, third party or public
liability insurance and unemployment insurance.

2.2 Establishment of Facilities on the Site :

Eacilities for Contractor

The sum for this item in shall cover the cost of providing,
establishing and commissioning on the Site of facilities
adequately equipped to allow the work to commence and to
proceed to completion as required in terms of the contract.

221 |a) Offices and storage sheds Month 3 R
2.2.2 |e) Ablution and latrine facilities Month 3 R

f) Plants, tools and equipment
Designated tools & equipment or tools & equipment for

223 designated operations or plant for use during stated period. Month 3 R

Applicableonly to specifically identified tools and equipment.

224 g) Water supplies, electric power and Month 3 R
o communications
295 Other time-related obligations including _site Month 3 R

Supenvision

OHS COMPLIANCE
All costs and obligations to comply with the OHS
Act Construction Regulations

See Appendix 2A (Contractors Health & Safety
22.6 |Declaration) and SCC Clause 16.1 - 16.6 | Month 3 ====== |R
(Occupational Health & Safety)

> Insert the Total here for Time Related ltems
from Appendix 2A, Table 1.2.

[ Sub-Total Page 2 > Transfer To Summary Page >> R ]

[ " Amounts or parts thereof will only be paid out if actual approved expenditure has occurred.
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APPENDIX 1 | PRICING SCHEDULE | SECTIONA | P&G’S — PROVISIONAL SUMS | PAGE 3
ITEM# DESCRIPTION QTY RATE AMOUNT
A PRELIMINARIES (CTD)

A3 SUMS STATED PROVISIONALLY BY ENGINEER
A4 Day Works

General (Small Works) —

Please note: These rates will only apply for

additional, un-scoped contingency work, hot to

works that are scoped in this BoQ.
A.4.1 Labour (rates per person per day)
A.4.1.1 Skilled Rate 1 R Rate Only
A4d.1.2 Semi-Skilled Rate 1 Rate Only
A.4.1.3 Un-Skilled Rate 1 Rate Only

Plant (rates per plant item per hour all-in, including
A.4.2 - >

fuel. operator and delivery to site
A4.21 4X4 TLB Rate 1 R Rate Only
A422 |Water Tank Rate 1 R Rate Only
A.4.2.3 |Front End Loader Rate 1 R Rate Only
A.4.2.4 |Bob Cat Rate 1 R Rate Only
A.425 |Tipper Truck: 6m3 Rate 1 R Rate Only
A.4.2.6  |Vibrating (Mini) Roller Rate 1 R Rate Only
A.427 |Plate Compactor Rate 1 R Rate Only
A.4.2.8 |Poke Vibrator and Drive Rate 1 R Rate Only
A429 impact Rammer (Wacker) Rate 1 R Rate Only

Sub-Total Page 3 >> Transfer To Summary Page

R

! *Amounts or parts thereof will only be paid out if actual approved and proven expenditure has occurred. <<<
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APPENDIX 1 | PRICING SCHEDULE | SITE CLEARING, EARTHWORKS & FENCING MATERIAL | PAGE 4

ITEM DESCRIPTION OF ITEM | UNIT | QTY RATE AMOUNT

B SITE CLEARING

Removal of vegetation, including trees and shrubs, on 3 2000

B-1 fenceline over a width of 2m.

(o4 EARTH WORKS ‘
CA1 Excavation of the post bases and fill and recompact m® 70 ‘
D FENCING MATERIAL

Galvanized barbed wire (fully galv.). 1.6mm diameter High ‘
D.1 . No. 15

Tensile double strand ‘
D.2 2.40m Standard CCA treated poles. 100 - 125mm@ > No 1502 ‘

' Pressure treated, SABS approved ’

D.3 Flat wrap razor wire coils 500mm. Fully galv. No 0

Coils of 15m length ' ‘

Hinged Joint Fence, 1.20m high > Fully galvanised. (eg.
D.4 Veldspan/Bonnox/or equivalent) > Vertical wire No. 39
apertures:150mm. Wire thickness: 2.15mm. 100m rolls

D.5 Galvanized Wire Staples 25mm x 2.5mm. 1kg packs No. 20
D.6 8 ga straining wire, 4mm diam, 5kg(50m) rolls. Fully Galv. No. 169
D.7 (134;3 binding wire, 2.0mm diam, 5kg (130m) roll. Fuily No. 15

| |
TOTAL FOR CLEARING, EARTHWORKS & FENCING MATERIALS
CARRY TO SUMMARY PAGE
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APPENDIX 1 | PRICING SCHEDULE | GATES |

PAGE 5

ITEM

DESCRIPTION OF ITEM

UNIT QTY RATE

| AMOUNT

E.1

E2

E.3

E.4

E.5

GATES

Gate: 900 (w) x 1800 (h)mm pedestrian gate (HDG).

> 40mm x 1.6mm (min) pipe frame > 2 diagonal braces 32mm
x 1.6mm (min) > Weldmesh cladding 50 x 100mm x 2.0mm,
fastened onto frame with 2mm binding wire at 500mm
intervalls. > Ground clearance 75mm maximum. Include chain
and padlock (hardened)

Gate: 3600 (w) x 1800 (h)mm Vehicle farm gate.

> Hot dip galvanized finish > 40-50mm x 1.6mm (min) pipe
frame > 2 diagonal braces 32mm x 1.6mm (min) > Weldmesh
cladding 50 x 100mm x 2.0mm, fastened onto frame with 2mm
binding wire at 500mm intervalls > Hinge eye bolts, include
chain > Ground clearance 75mm maximum

Gate: 4.80m x 1.2m high tractor gate (single leaffframe).
Consists of 1 x 4.8m frames. With 42mm tubing and cross
braces. With eyebolts, drop bolts. Closures: Hinge joint
fencing. Mesh fastened onto frame with 2mm binding wire at
500mmintervalls > Ground clearance 75mm maximum.
Include chain and padiock (hardened).

Gate: double tractor gate(HDG) 4.80m (W) x 1.8m (H).
Consists of 2 x 2.4m frames . With 42mm tubing and cross
braces. With eyebolts, drop bolts. Closures: Hinge joint
fencing. Mesh fastened onto frame with 2mm binding wire at
500mm intervalls > Ground clearance 75mm maximum.
Include chain and padiock hardened).

Security Gate: 4.80m (W) x 1.80m (H)

> Each gate consists of 2 x 2.4m fully galvanized frames with
steel extensions on top for installation of the flat wrap razor
wire. Height including extensions 2.3-2.5m. > Frames of
42mm x 2.0mm round tubing and cross braces. With eyebolts,
drop bolts. > Closures: 50mm x 100mm x 2.5mm weldmesh.
Mesh fastened onto frame with 2mm binding wire at 500mm
intervals. > Include chain and padlock (hardened) >
25MPa/19mm concrete block 300x300x400mm with 2*300mm
x 30mm dia. galv. steel receiver pipes for gate drop bolts.

No. 1

No. 0

No. 0

No. 0

No. 1

CARRY TO SUMMARY PAGE

TOTAL FOR GATES

A
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APPENDIX 1 | PRICING SCHEDULE | BUILDING MATERIALS & OTHER COSTS | PAGE 6
ITEM DESCRIPTION OF ITEM | UNIT QTYy RATE AMOUNT

F BUILDING MATERIALS FOR FENCING

F.1 32.5N NPC Cement FOR CONCRETE. Packets of 50 kg No. 111

F.2 River Sand m 11,0

F.3 Stone 13mm m® 15,0

G OTHER COSTS

G.1 Fencing Erection Cost (excl. excavation & concrete work) Sum 1

G.2 Transport Cost, incl on/off loading & delivery Sum 1

G.3 Labour & Supervision for Concrete works | Sum 1

G4 Any additional extra work/materials not listed (describe below):
. Sum 1

I

TOTAL FOR GATES, OTHER BUILDING MATERIALS & OTHER COSTS -
CARRY TO SUMMARY PAGE

R
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APPENDIX 1 | PRICING SCHEDULE | SUMMARY | PAGE 7

BOQ/PRICING SCHEDULE

SUMMARY
PAGE | DESCRIPTION SUBTOTAL
Section A | Preliminary & General
1 PRELIMINARY & GENERAL - PAGE 1 R
2 PRELIMINARY & GENERAL — PAGE 2 R
3 PRELIMINARY & GENERAL - PAGE 3 R
ST1 SUBTOTALP&G’'SPAGES1&2&3|R
Check:
S$T1(P&G excl. Provisional Sums) / ST3 (Total excl.
VAT). Should not exceed 15%.
4 CLEARING/ EARTHWORKS/ FENCING MATERIALS R
5 GATES R
6 BUILDING MATERIALS & OTHER COSTS R
ST2 SUBTOTALPAGES 4-6 | R
ST3 TOTAL ALL SECTIONS (ST1+ST2)

CONTINGENCIES 10% OF SUBTOTAL

TOTAL EX VAT

15% VAT (ONLY IF BIDDERIS A VAT VENDOR)

GRAND TOTAL

AlD| A0
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2A - CONTRACTOR’S HEALTH & SAFETY DECLARATION

TO BECOMPLETED BY ALL BIDDERS

Contractor’s Health and Safety Declaration

In terms of Clause 5(1Xh) of the OHSA 1993 Construction Regulations 2014 (referred to as "the
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the Department
is satisfied that the Contractor has the necessary competencies and resources to carmy out the work safely in
accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction
Regulations 2014.

To that effect a person duly authorised by the bidder must complete and sign the declaration hereafter in detall.

1.

Declaration by Bidder

| the undersigned hereby declare and confirm that | am fully conversant with the Occupational
Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2014, .

| hereby declare that my company has the competence and the necessary resources to safely
camy out the construction work under this contract in compliance with the Construction
Regulations and the Department's Health and Safety Specifications.

Tables below to be completed by bidder. Contractor to transfer the Totals to P&G’s Items
A.1.2.8 and A.2.2.10 for the Fixed Charge and Time Related P&G's respectively. Only items
against which actual expenditure has occurred will be paid for.

TABLE 1: COST OF SAFETY EQUIPMENT & OTHER COSTS RELATED TO OHS COMPLIANCE
(FIXED CHARGE ITEMS)

COST ALLOWED
COST ITEM DESCRIPTION FOR IN BID

1 | FIXED COSTS - Add items as per risk assessment

1.1 PPE

1.1.1 Hard hats

1.1.2 Safety boots

1.1.3

1.1.4

1.1.5

1.1.6

1.1.7

1.2 Preparation, discussing and amending of Health & Safety Plan, including
risk assessment & quality assurance plan.

1.3 Compilation and updating of a Health & Safety file

1.4 Medical examination of staff and temporary workers (app.10 people)

<< SUBTOTAL CARRIED TO P&G’S ITEM A.1.2.8

2 | TIME RELATED COSTS

2.1 Implementation of the Health & Safety Plan.,

2.2 Construction Safety Officer

2.3 Training of staff and temporary workers

<< SUBTOTAL CARRIED TO P&G’S ITEM A.2.2.6
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I hereby confirm that adequate provision has been made in my tendered rates and prices in the Bill
of Quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Construction Regulations 2014, including the cost of the specific
items listed in the tables hereafter.

I hereby undertake, if my bid is accepted, to provide, before commencement of the works under the
contract, a suitable and sufficiently documented Health and Safety Plan in accordance with
Regulation 7(1)a) of the Construction Regulations, which plan shall be subject to approval by the
Department.

I confirm that copies of my company's approved Health and Safety Plan, the Department's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site
and will at all times be available for inspection by the Contractor's personnel, the Department's
personnel, the Employers Agent, visitors, and officials and inspectors of the Department of Labour.

| hereby confirm that, | will be liable for any penalties that may be applied by the Department in
terms of the said Regulations (Regulation 33) for failure on the Contractor's part to comply with the
provisions of the Act and the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the
Department will mean that | am unable to comply with the requirements of the OHSA 1993

Construction Regulations 2014, and accept that my bid will be prejudiced and may be rejected at
the discretion of the Department.

SIGNATURE OF BIDDER ............................. S o DATE............o I

(of person authorised to sign on behalf of the Bidder)
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APPENDIX 2B | AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

PRO FORMA
OHS AGREEMENT

To Be Completed By Appointed Contractor Only
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>> TO BE COMPLETED BY APPOINTED CONTRACTOR ONLY <<

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL
HEALTH AND SAFETY ACT NO. 85 OF 1993

THIS AGREEMENT is made between The Province of KwaZulu-Natal represented by the Head of
Department: Department of Agriculture & Rural Development
(hereinafter called the EMPLOYER) of the one part, herein represented by:

in his/her capacity as: ..........ccueeeiices e

AND:

(Hereinafter called the CONTRACTORY) of the other part, herein represented by:

iN hiS/N@r CAPACILY @S: .......ovuiieeiiiee et

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTNR is the Mandntnry of the FMPLOYFR in, consequence of an agreement
between the C( vNT{A JTOR and fe EI‘ IPLO EF in |espe st o

THE INSTALLATION OF 3.5 KM OF 1.20M HINGE JOINT FENCING AT ITHABULETHU PROJECT -
UMHLABUYALINGANA LM - UMKHANYAKUDE DM
for the implementation of the works as per the Scope of Works and Specifications and Conditions provided

in the contract documentation;

AND WHEREAS the EMPLOYER and the CONTRACTOR hawe agreed to enter into an agreement in
terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as
amended by the Occupational Health and Safety Amendment Act No 181 of 1993 (hereinafter referred to
as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions
imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have
prescribed certain arrangements and procedures that same shall be observed and adhered to by
the CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of

acquainting himself/herselffitself with such arangements and procedures.
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The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the EMPLOYER'S
AGENT from being obliged to comply with any of the aforesaid duties, obligations, prohibitions,

arrangements and procedures in respect of the work included in the contract.

The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR
has complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps
may include, but shall not be limited to, the right to inspect any appropriate site or premises
occupied by the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to
remedy the default of the CONTRACTOR at the cost of the CONTRACTOR.

The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT and
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand,

provide full details in writing of such investigation, complaint or criminal charge.

Thus signed at ... TR for and on behalf of the EMPLOYER
onthisthe ... dAY OF i 20.........
SIGNATURE: ....., S - ¢ £ s e [T e e s e s,
NAME AND SURN/ MZ: . . oo o e T O A SO

CAPACITY: ..cceevnn

WITNESSES: e,

Thus signed at ...... e e e et et e e e TE e e e ans for and on behalf of the CONTRACTOR
on thisthe ............. TR, day Of oo 20
NAME AND SURNAME: ..ottt e

WITNESSES: T e,
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APPENDIX 4 | DRAWINGS

LIST OF DRAWINGS

# RAWING NO. DRAWING REF. DRAWING DESCRIPTION
SPECIFICATIONS HINGE JOINT FENCING
1 DRO1 RDN/2013/021/FEN WITH GATES

DETAILS OF CORNER AND STRAINING

2 DRO2 FEN/RDN/2023/25 BOXES FOR 1.70M HIGH MESH FENCE
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