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| KWAZULU-NATAL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

KWAZULU-NATAL DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
QUOTATION No: R/S/2425 /765
DESCRIPTION OF SERVICE:
APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF A 16X
16M SEEDLING NURSERY FOR VRYSTAT SCHOOL IN MOOI/MPOFANA LOCAL
OFFICE

NAME OF BIDDER:

Mandatory Requirements

1. Minimum of CIDB Grading 1GB OR 1SH

COMPULSORY BRIEFING SESSION

Venue Vrystat Primary School -Meeting point at Wimpy in |
L Mooi river at 09:30am and leave to site at 10;00am

Date |12 JUNE 2024 -
Time | 11:00am I

Return of Bid:

Bids must be deposited in the bid box situated at Depariment of Agriculture and Rural
Development, Supply Chain Management, 01 Cedara Road, Cedara, 3200 or send by post
to:

The Director: Supply Chain Management, Private Bag X9059, Pietermaritzburg, 3200.
Tel: (033) 355 9699 Ext 8110 before 11:00 am on the closing date:19 JUNE 2024
Issued by:

The Department of Agriculture and Rural Development

1 Cedara Road

Cedara

3200



KWAZULU-NATAL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

INVITATION OF QUOTATION FROM R1 - R1 MILLION
THIS FORM SHOULD BE COMPLETED IN DETAIL AND SHOULD BE ACCOMPANY A VALID BEBEE
CERTIFICATE/SWORN AFFIDAVIT /CSD REPORT/PROOF OF RESIDENCE

| QUOTATION NUMBER: R/S/2425/765 VALIDITY PERIOD OF QUOTATION......coeevereresnns Days
. B {To be completed by the Supplier)
I CLOSING DATE: 19 JUNE 2024 CLOSING TIME:11HOO

DESCRIPTION(SPECIFICATION/S) OF ITEMS/ | COMPANY NAME:

SERVICE REQUIRED:

APPOINTMENT OF A SERVICE PROVIDER FOR THE TEL NO:

CONSTRUCTION OF A 16X 16M SEEDLING NURSERY | ray NO:
FOR VRYSTAT SCHOOL IN MOO/MPOFANA LOCAL
| OFFICE |

CONTACT PERSON:
H
SEE SPEC ATTACHED CSD REG NUMBER
MAAA. ... s b
' DOES OFFER COMPLY WITH | YES/NO
SPECIFICATION? 1 (DELETE WHICH EVER IS NOT APPLICABLE)
DOES ARTICLE COMPLY WITH SABS SPECIFICATION? YES/NO
HAS IT BEEN INSPECTED BY SABS? YES/NO

I (DELETE WHICH EVER IS NOT APPLICABLE)

. DELIVERY PERIOD AFTER INITIAL ORDER?
IS THE PRICE FIRM

WHERE ARE THE STOCK HELD?
(PHYSICAL ADDRESS , PLEASE)

QUOTATION PRICE INCLUDING VAT

' TAL R e
(VAT TO BE ADDED BY REGISTERED VAT VENDORS ONLY) | TOTAL:R
; e | _— 1
COMPANY OFFICIAL STAMP {(COMPULSORY) SIGNATURE OF BIDDER
I --------------------------------------------------
DATE

' QUOTATION TO BE RETURNED TO:
THE DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
01 CEDARA ROAD, SCM BID BOX

FOR ATTENTION TO: Lungani Zondi
| TEL NUMBER: 033 343 8110

NB: DOCUMENT MUST BE COMPLETED IN FULL ,THIS QUOTATIOT\I COVER PAGE MUST BE
COMPLETED AND RETURNED WITH ALL YOUR SUPPORTING DOCUMENTS.




PART A

INVITATION TO BID
_YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
| BID NUMBER: | RIS/2425) 765 | CLOSING DATE: [ 19 JUNE 2024 | CLOSING TIME: [ 11:00

APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF A 16X 16M SEEDLING
DESCRIPTION | NURSERY FOR VRYSTAT SCHOOL IN MOOIYMPOFANA LOCAL OFFICE

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

THE DEPARTMENT COF AGRICULTURE AND RURAL DEVEI.OPMENT ,01 CEDARA ROAD, SCM BID BOX

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Lungani Zondi | CONTACT PERSON MR B Mabika
TELEPHONE NUMBER | 033 343765 TELEPHONE NUMBER 082 091 0245
FACSIMILE NUMBER NA | FACSIMILE NUMBER |
E-MAIL ADDRESS . Lungani.Zondi@kzndard.gov.za | E-MAIL ADDRESS ! Bheki.mabika@kzndard.gov.za |
SUPPLIER INFORMATION |
| NAME OF BIDDER ‘
POSTAL ADDRESS - :
STREET ADDRESS - I
TELEPHONE NUMBER | CODE NUMBER | _
_CELLPHONE NUMBER B _
FACSIMILE NUMBER CODE NUMBER | )
E-MAIL ADDRESS B
VAT REGISTRATION |
NUMBER ) .
SUPPLIER TAX CENTRAL
COMPLIANCE STATUS = COMPLIANCE OR SUPPLIER
SYSTEM PIN: DATABASE
I | [No: |
B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWCRN [TICK APPLICABLE BOX]
LEVEL VERIFICATION [Jes CINo AFFIDAVIT Clyes [No
CERTIFICATE

PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE
ACCREDITED

REPRESENTATIVE IN

SOUTH AFRICA FOR [ves [INe
THE GOODS

| ISERVICES WORKS [IF YES ENCLOSE PROCF]
OFFERED?

{A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs} MUST BE SUBMITTED IN ORDER TO QUALIFY FOR

ARE YOU A FOREIGN BASED
SUPPLIER FOR THE GOODS
ISERVICES WORKS OFFERED?

[ves [CINo

[IF YES, ANSWER THE
QUESTIONNAIRE BELOW ]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?

DOES THE ENTITY HAVE A BRANCH IN THE RSA?

| DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

| 1S THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?

1 Yes [InO
[J ves Ono
[ ves [ONO
[ vES [Ino
O vES [InNO




FOR ENQUIRY ONLY

END-USER NAME : Thamoney Naidoo
CELLPHONE NUMBER 1 033 3438221/0824132591
E-MAIL ADDRESS : thamoney.naidoo@kzndard.gov.za
PROPOSED DELIVERY DATE : 28 June 2024
DELIVERY ADDRESS : VRYSTAT PRIMARY SCHOOL
LOCAL MUNICIPALITY : MOOI MPOFANA
DISTRICT : UMGUNGUNDLOMVU
SITE BRIEFING IS COMPULSORY

!

1
LINE DESCRIPTION OR REQUIRED | UNIT PRICE EXCL. | TOTAL PRICE
NO. SPECIFICATION OF ITEM QUANTITY | VAT

(Please be very specific and clear) R Cc l R C
1 CONSTRUCTION OF 1 JUNIORCARE NURSERY: | 1 |
- VRYSTAT PRIMARY SCHOOL

Refer to details specifications and designs
attached

for the Pricing Schedule .

Final total from Pricing Schedule to be
inserted on this page

* LABOUR (IF APPLICABLE)

*DELIVERY (IF APPLICABLE)

TOTAL

*ONLY APPLICABLE TO VAT REGISTERED SUPPLIERS 15% VAT

TOTAL PRICE

CIDB Grading (IF APPLICABLE):

COMPANY NAME

CSD NUMBER

ADDRESS

CONTACT PERSON

CONTACT NUMBER

*VAT Registration No. (Supplier)

Mark one Box (X)

PRICES ARE VALID FOR DAYS

SIGNATURE........ e DATE......o.iiiiiiiiiiiciiiea e,



1.3.

‘ 14

PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

TAX COMPLIANCE REQUIREMENTS

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT

BE ACCEPTED FOR CONSIDERATION,

. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) ORIN THE

MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT {GCC)
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM
(SBD7). ‘

2.1
29

23

24
25

26

27

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS. ‘

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA/ JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE (CSD}, A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSCONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

—

INVALID.

SIGNATURE OF BIDDER:

(Proof of authority must be submitted e.g. company resolution)

DATE:



1.

2.1.1

"Full Name

2.2

2.21

23

2.3.1

BIDDER’S DISCLOSURE

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and
ethics as enshrined in the Constitution of the Republic of South Africa and further
expressed in various pieces of legislation, it is required for the bidder to make this
dectaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

Bidder’'s declaration

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest1 in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Identity Number Name of State institution

Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution? YES/NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES/NO

If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of
the equity of an enterprise, alternatively, the person/s having the
deciding vote or power to influence or to direct the course and
decisions of the enterprise.



3.1
3.2

3.3

3.4

3.4

3.5

3.6

DECLARATION

l, the undersigned,
(MAIMIE ). e e in submitting the
accompanying bid, do hereby make the following statements that | certify to be true
and complete in every respect:

| have read and | understand the contents of this disclosure;

I understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 5% of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA} for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6

OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY

CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

2 Joint venture or Consortium means an association of persons for the
purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.



Position Name of bid
SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB:

1.2

1.3

1.4

1.5

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above RS0 000 000 {(all
applicable taxes included).

To be completed by the organ of state

{delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the
preference point system.

b) will be applicable in this tender.
The fowest/ highest acceptable tender will be used to determine the accurate
system once tenders are received.

Points for this tender (even in the case of a tender forincome-generating contracts)
shall be awarded for:

(a) Price; and
(b) Specific Goals.

To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

POINTS
80

20

PRICE
SPECIFIC GOALS
Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.



1.6

3.1

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in
any manner required by the organ of state.

DEFINITIONS

(a) “tender”
means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any
other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at
the time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
resultin a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of
assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

3.2

32,

A maximum of 80 or 80 points is allocated for price on the following basis:

80/20 90/10
Pt— P min Pr—FPmin
Ps=80(1- )or Ps=90(1 -2 )
: FPmin Panin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

1.  POINTS AWARDED FOR PRICE



Where

4.1.

4.2.

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 9010
Pt—P max Ft—Pmax
Ps=80(1+"2= Jor Ps =90 1+ )
Pmax P
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6{2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the
80/20 or 90/10 preference point system will apply and that the highest
acceptable tender will be used to determine the applicable preference point
system; or

{b) any other invitation for tender, that either the 80/20 or 90/10
preference point system will apply and that the lowest acceptable tender
will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.



Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system Is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

Number of points Number of points claimed
The specific goals allocatad {80/20 system)
allocated points in terms

oF iriad gt (80/20 system) (To be completed by the

tenderer)

be completed by the organ of state)

100% black ownership

black peopile who are Youth 10

black people who are 10
Locality

black people who are 8
women

black people with 7
disabilities (Proof to be
attached)

black people living in rural 6
or underdeveloped areas or

townships

black people who are | 6
| military veterans (Proof to
be attached)

a cooperative owned by 5
black people

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of CompPany/firm...... ..o e
4.4, Company registration NUMDET: ..............ccoiiiee e
4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty} Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]



KWAZULU-NATAL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

DIRECTORATE: SUPPLY CHAIN MANAGEMEN"

01 Cedara Road, Pietermaritzburg. 3200

KZN Department of Agriculiure & Rural Development, Private Bag X9059, Pietermaritzburg, 3200

Tel: 033 355 9588 / 9369

Procurements from R30 000 - R1M the Department will allocate the points as follows

Historically Disad\Entaged Individuals Black Owned Points |
'An EME or QSE which is at 100% owned by black people 10 i
a) black people who are youth N 10 '
b) black people who are women .
L c) black people with disabilities (Proof to —
be attached}

d) black people living in rural or| 6
underdeveloped areas or townships
e) black people who are military veterans 6
(Proof to be attached)
) a cooperative owned by black people 5

Company ownership will be verified by a BBBEE certificate {(accredited by SANAS) or
affidavit or share register or CSD report.

Should the service provider qualify for more than one (1) specific goal points as per the
above table, the Department will allocate the points to the goal with highest score.



SECTION D
OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

N.B.. THIS FORM IS ONLY TO BE COMPLETED WHEN APPLICABLE TO THE BID.

Site/Building/Institution Involved:
Quotation Reference No: RIS/2425/765

Goods/Service/Work: APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUC TION
OF A 16X 16M SEEDLING NURSERY FOR VRYSTAT SCHOOL IN MOOI/MPOFANA LOCAL
OFFICE

Fihkdek ddiok ki diok ik h ik ddRekdk kb dekk Ak gk kArdkkd ddk dedde ek

This is to certify that (bidder's representative name)

On behalf of (company name) ___ -

Visited and inspected the siteon ___ 1/ _ (date) and is therefore famifiar with the circumstances and
the scope of the service to be rendered.

Signature of Bidder or Authorized Representative
(PRINT NAME)

DATE: _ /[ |

Name of Depart_mental or Public Entity Represeniative
(PRINT NAME)

Departmental Stamp With Signature




4.6.

, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s} shown and | acknowledge that:

i} The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof
to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person's conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e} forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ... e
DATE:

ADDRESS: e




(sBD7.2 |

CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE PURCHASER {PART
2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE PROVIDER AND THE PURCHASER
WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. I hereby undertake to render services described in the attached bidding documents to {name of the
TINSTULION].eorrevrrnen o veeerr s ensserver e 10 @CCOTAANCE with the requirements and task directives / proposals
specifications stipulated in Bid Number........cc.uon...... @t the pricefs quoted. My offer/s remain binding upon
me and open for acceptance by the Purchaser during the validity period indicated and calculated from the
closing date of the bid .

2. The following documents shall be deemed to form and be read and construed as part of this agreement:

(i} Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claims for Broad Based Black Economic Empowerment Status Level of
Contribution in terms of the Preferential Procurement Regulations 2011;
- Declaration of interest;
- Declaration of bidder's past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
{ii) General Conditions of Contract; and
{iii) Other (specify}

3. I confirm that | have satisfied myself as to the correctness and validity of my hid; that the price(s} and rate(s)
quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my
obligations and | accept that any mistakes regarding price{s) and rate(s) and calculations will be at my own
risk.

4. laccept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfillment of this contract.

5. ldeclare that | have ne participation in any collusive practices with any bidder or any other person regarding
this or any other bid.

6. tconfirm that | am duly authorised to sign this contract.

NAME (PRINT} =

WITNESSES
CAPACITY

L
SIGNATURE

2 e
NAME OF FIRM

DATE:
DATE -




| SBD7.2 |

CONTRACT FORM - RENDERING OF SERVICES
PART 2 (TO BE FILLED IN BY THE PURCHASER)
Lo e 1T ITY CAPACITY 85 urininirarininisissinessinescssese e cnsreseesenscneneneees 3CCEPE yOUr bid under
reference number .................dated.......c..cccoeeee......fOr the rendering of services indicated hereunder and/or
further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. lundertake to make payment for the services rendered in accordance with the terms and conditions of the
contract, within 30 (thirty} days after receipt of an invoice.

MINIMUM
PRICE (ALL
B-BBEE STATUS THRESHOLD FOR
ISJEE:S::;: SIONOF ‘:::IE'ISCABLE COMPLETION DATE | LEVEL OF LOCAL
INCLUDED) CONTRIBUTION PRODUCTION
AND CONTENT (if
= applicable}
4, I confirm that | am duly authorized to sign this contract.

NAME (PRINT)
SIGNATURE

OFFICIAL STAMP

WITNESSES




EME’S AND QSE'S MUST COMPLETE THE FOLLOWING APPLICABLE AFFIDAVIT FORM TO CLAIM
PREFERENCE POINTS

SWORN AFFIDAVIT - B-BBEE EXEMPTED MICRO ENTERPRISE

|, the undersigned,

Full name & Surname

Identity number |

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facls.
2 | am a member / director / owner of the following enterprise and am duly authorised to act en its behalf:

Enterprise Name
Trading Name (If
Applicable):

Registration Number

Enterprise Physical
Address:

| Type of Entity (CC, (Pty)
_ Ltd, Sole Prop etc.):

Nature of Business: | -
Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
People” Amended by Act No 46 of 2013 “Black People” is a generic term which

means Africans, Coloureds and indians -
{a) who are citizens of the Republic of South Africa by birth or descent;

or
{b) who became citizens of the Republic of South Africa by naturalisationi-

l. before 27 April 1994; or

Il on or after 27 April 1994 and who would have been entitled to
acquire citizenship by naturalization prior to that date;”

| Definition of “Black | “Black Designated Groups means:
Designated Groups” {a) unemployed black people not attending and not required by law to attend an
educational institution and not awaiting admission to an educational
institution;

{b) Black people who are youth as defined in the National Youth Commission Act
of 1996;

{c) Black people who are persons with disabilities as defined in the Code of
Good Practice on employment of people with disabilities issued under the
Employment Equity Act;

(d) Black people living in rural and under developed areas;

(&) Black military veterans who qualifies to be called a military veteran in terms of
the Military Veterans Act 18 of 2011,




3. | hereby declare under Oath that:

» The Enterprise is % Black Owned as per Amended Code Series 100 of the amended Codes
of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as amended by Act No 46 of
2013,

e The Enterprise is % Black Female Owned as per Amended Code Series 100 of the

Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

» The Enterprise is % Black Designated Group Owned as per Amended Code Series 100 of
the Amended Codes of Good Practice issued under section 8 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

» Black Designated Group Owned % Breakdown as per the definition stated above:

o Black Youth % = %

¢ Black Disabled % = %

e Black Unemployed % = %

» Black People living in Rural areas % = %
» Black Military Veterans % =__ %

» Based on the Financial Statements/Management Accounts and other information available on the latest
financial year-end of _, the annual Total Revenue was R10,000,000.00 (Ten Million
Rands) or less
» Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.
100% Black Owned | Level One {135% Merhent recogniion

level)
' At least 51% Black " Level Two (125% B-BBEE procurement o
| Owned | recognition level] |
Less than 51% Black | Level Four (100% B-BBEE procurement recognition
Owned | level) - )
4, Fknow and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise, which | represent in this matter.
5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature;

Date: / /

' Stamp

Signature of Commissicner of Qaths




SWORN AFFIDAVIT - B-BBEE QUALIFYING SMALL ENTERPRISE

|, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.
2 | am a member / director / owner of the following enterprise and am duly authorised to act on ils behalf:

'Elterprise Name
Trading Name (If

| Applicable):
Registration Number

Enterprise Physical ' '
Address: |

' Type of Entity (CC, (Pty)

Ltd, Sole Prop etc.): |

Nature of Business:

Definition of “Black | As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
People” Amended by Act No 46 of 2013 “Black People” is a generic term which
means Africans, Coloureds and Indians —
(¢} who are citizens of the Republic of South Africa by birth or descent;

aor
{d) who became citizens of the Republic of South Africa by naturalisationi-

‘ M. before 27 April 1994; or

v, on or after 27 April 1994 and who would have been entitied to
acquire citizenship by naturalization prior to that date;”

Definition of “Black “Black Designated Groups means: B
Designated Groups” () unemployed black people not attending and not required by law to attend an

educational institution and not awaiting admission to an educational
institution;

‘ ‘ {g) Black people who are youth as defined in the National Youth Commission Act
of 1996;

(h) Black people who are persons with disabiliies as defined in the Code of
Good Practice on employment of people with disabilities issued under the
Employment Equity Act;

{i)y Black people living in rural and under developed areas;

{)  Black military veterans who qualifies to be called a military veteran in terms of
the Military Veterans Act 18 of 2011;"




3 ! hereby declare under Oath that:

» The Enterprise is % Black Cwned as per Amended Code Series 100 of the amended Codes
of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as amended by Act No 46 of
2013,

¢ The Enterprise is __ % Black Female Owned as per Amended Code Series 100 of the

Amended Codes of Good Practice issued under section 9 {1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

e The Enterprise is % Black Designated Group Owned as per Amended Code Series 100 of
the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

» Black Designated Group Owned % Breakdown as per the definition stated above:

s Black Youth % = %

¢ Black Disabled % = B

s Black Unemployed % = %

¢ Black People living in Rural areas % = %
o Black Military Veterans % = %

e Based on the Financial Statements/Management Accounts and other information available on the latest
financial year-end of , the annual Total Revenue was between R10,000,000.00
(Ten Million Rands) and R50,000,000.00 (Fifty Million Rands),

» Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition level)
At Least 51% black owned " Level Two {125% B-BBEE procurement recognitTon level)
4, I know and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise, which | represent in this matter.
5. The sworn affidavit will be valid for a pericd of 12 months from the date signed by commissioner,
Deponent Signature;

Date: / /

Stamp

Signature of Commissioner of Qaths
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

A | GENERAL NOTES AND DISCLAIMER

COMPLETENESS OF THE DOCUMENT

The information provided in this document is done in good faith. Information regarding
subsurface conditions, materials on site and other site information supplied is for the
contractor’'s convenience, as an indication of conditions likely to be encountered.

No responsibility will be accepted for, and there is no guarantee of the information being
representative of the whole area of the works or materials.

The information provided will not be regarded as in any way limiting the Contractor's
responsibilities. He/ She will be held to have satisfied him/herself of all conditions to be
encountered on site and to allow accordingly in his/her tendered rates.

APPLICABLE STANDARDS

The South African Bureau of Standards, Standard Specifications for Civil Engineering
Construction (SABS 1200} with particular reference tv SANS 10400 General principles and
requirements, latest version shall apply to this Contract together with additional amendments as
set out herein.

The Contractor- shall have available for reference on site at all times a full set of the above
specifications, together with any other to which they refer,

These specifications shall remain the property of the Contractor but shall be made available to the
Engineer whenever required throughout the duration of the Contract.

CONTRACT DOCUMENTS

This contract is governed by the Special Conditions of Contract (Section B) and must be read in
conjunction with the three (3} Drawings of Appendix 3 (See List of Drawings).

If the contractor has the impression that the information provided in the drawing(s) and the
technical specifications/Schedule of quantities contradict each other or are perceived to be
ambiguous, (s)he should point this out to the Engineer and ask for clarification at an early stage,
but not later than before the commencement of any construction.

The same applies for purported differences between the technical specifications and schedule
of quantities.

ERRORS

Whilst efforts have been made to ensure correctness of the document, especially regarding
Technical Information; Bill of Quantities, formatting; numbering and referencing etc. the onus
lies with the contractor and those utilizing this document to verify all information and to confirm
such, especially during pricing.

In instances were works/items are referenced in the Technical Information but omitted in the Bill
of Quantities, and the error is picked up before the job is awarded, an amended BoQ will be
sent for pricing before closure of the bid/quote.

if the error only comes to the light after award of the job, the omitted item(s) will be paid for from
the Contingencies allocation, after a market related quote was submitted by the SP and
approved by the Engineer, and installation of the item has taken place.

Seedling nursery for Vrystat School — May 2024 2 |Page



SEEDLING NURSERY FOR VRYSTAT SCHOOL WITHIN MOOCIfMPOFANA LOCAL OFFICE
UNDER UMGUNGUNDLOVU DISTRICT MUNICIPALITY

B | SPECIAL CONDITIONS OF CONTRACT
Amendments to GCC 2015 (3" Edition)

| This contract will be governed by the General Conditions of Contract (CC 2015 - Third Edition), as per
the amendments tabled below (Section B1), as well as by additional Special Conditions of Contract
{(SCC) (Section B2). If any of the GCC clauses were to contradict or differ from the SCC, the SCC
one(s) will prevail.

GENERAL CONDITIONS OF
CONTRACT AS PER GCC
2015 (llf) AMENDMENTS

Seedling nursary for Vrystat School — May 2024 3| Page
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KZN CEPARTMENT CF AGRICULTURE AND RURAL DEVELOPMENT

APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF A 16 x 16M
SEEDLING NURSERY FOR VRYSTAT SCHOOL WITHIN MCOI/MPOFANA LOCAL OFFICE

UNDER UMGUNGUNDLOVU DISTRICT MUNICIPALITY

B | SPECIAL CONDITIONS OF CONTRACT

CONSTRUCTION PERIOD, DUE COMPLETION DATE & CONTRACT PERIOD

The construction period for the Works from site handover up to practical completion will be
four (4)* months.

Works Completion, shall be no later than 1 month after the period mentioned under (1.1), when
all outstanding work from the snag list has been attended to.

The Contract period will start at the signing of the Contract Form SBD 7.2 and ends with the final
(retention) payment affer expiry of the 3 months’ liability period.

COMPETENCY OF THE SERVICE PROVIDER

It is estimated that tenderers should have a CIDB contractor grading designation of 18H or 1GB
or higher. The contractor is to submit evidence of his/her OWN Active registration

WATER AND POWER

The Contractor shall make the necessary arrangements for the provision of any water and
power, and will make sufficient back up arrangements to mitigate the effects on the progress of
the work due to scheduled or unscheduled power outings.

No payment will be made for the provision or use of these services, other than via the relevant
line items in the Preliminary & General section of the Pricing Schedule.

LOCATION CF CAMP

No housing is available, nor will {temparary) accommaodation for staff or labourers be allowed on
the school ground itself.

No persons other than a night watchman may sleep in the camp, without the approval of the
Principal.

The contractor is to make portable toilets available for his staff and workforce, and place these
in consultation with the School Principal.

HOUSING OF CONTRACTOR’S EMPLOYEES

The Contractor shall make his own arrangement for housing, payment and feeding his
employees and transporting them to and from the site.

The Contractor is in all respects responsible for the housing and transporting of his employees,
and for the arrangement thereof, and no extension of time due to any delays resulting from this,
will be granted.

LABOUR SQURCE & CAPACITY
The Contractor will be réquired to satisfy the Department that a sufficient and experienced

labour force is employed or that sufficient experienced labour can be acquired to complete the
services and produce an acceptable quality of workmanship.
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

The Contractor will be responsible for all hiring, payment, housing and transport of all labour
used for the duration of the contract.

SECURITY & RISK

Contractor to make arrangements with the principal regarding working hours and the presence
of workers after school hours

The Contractor shall also be responsible for safeguarding all his/her plants, machinery,
equipment and materials on site. The Employers Agent shall not be responsible for any lost,
damaged or stolen property or materials. Should any of these situations arise, no allocations will
be made in terms of finances or time.

MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITY

The Contractor shall be responsible for the safe delivery, loading, off-loading, handling and
storage of any equipment and materials on site.

All equipment, materials and plant stored on site must be suitably protected against damage or
loss by theft or otherwise.

The Contractor shall remain fully responsible for all material and plant etc. until the completed
works and site have been officially handed over.

The placement and use of a temporary shipping container inside the school ground for the
storage of tools and equipment will be allowed, provided that prior approval for such, including
the location of tie container, will have been obtained from the School Principal or his/her
representative.

The Contractor must demarcate the work site clearly, using danger tape or other suitable means
as per the requirements of OHS regulations.

EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

The Confractor is advised that he will be held responsible for any damage to the existing
paving, roads, municipal pavements, fences, boundary walls, etc., and will have to repair such
damage at his expense.

DAMAGE TO PROPERTY

If such services are discovered, immediate notification must be made to the Department and all
work in the vicinity of such cables, pipes, etc., shall cease until safe to preceed.

Should the Contractor damage underground cable or pipes, or any other damage on property
belonging to the school, or any private property including buildings, paving, roads, fences,
walls or grounds contiguous to the premises of the Department, the Contractor will be required
to repair, in a perfect and workmanlike manner, all damage to the approval of the Engineer

The cost of making good such damage will be met by the Contractor as this must be covered by
the Contractors works insurance.

DAILY RAINFAILL RECORDS

Submission of rainfall figures is required for the granting of permission of extending the contract
period on the basis of inclement weather. If none are kept, or if the measured rainfall was not
excessive, did not notably hinder the works, and/or did not deviate drastically in terms of the
average number of rain days or fotal rainfall for the month for the area, the Department is under
no obligation to grant extension of the completion period on the grounds of inclement weather,
or may shorten the requested extension period.
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

INSPECTION OF WORK

The Departmental representative may at all reasonable times have access to the site where
work is being executed for inspection purposes.

The Engineering Representative may request that evidence of the quality or strength of any
materials be supplied by the contractor wherever necessary.

The Engineer must inspect and approve all reinforcement and formwork/shuttering if
applicable, prior to pouring any concrete.

NOTICE OF COVERING WORK

The Contractor shall give due notice to the Engineering Representative whenever any work or
materials are intended to be covered in with earth or otherwise in order that their correct
dimensions and quality may be ascertained before being covered.

If any such work or materials are covered without such notice having been given, the work or
materials shall be uncovered at the Contractor's expense on instructions given by the
Engineering Representative.

SUB-CONTRACTED WORK

The contractor shall not sub-contract the entire contract.

INSURANCES

Before the commencement of any work, the Contractor is required to provide written proof of
the following insurances for the project awarded to them:

15.4 1. Insurance against damage, destruction or loss to 50% of the value of the contract.
15.1.2. Public Liability insurance.
15.1.3. All risks (works) policy and Political.

The Contractor shall provide the Engineering Representative with proof that Insurance has been
obtained for the contract period.

OCCUPATIONAL HEALTH AND SAFETY

Bidders (including these sub-coniractors and/or suppliers who are preparing prices/quotations
for submission to the main bidder) must ensure that they make adequate financial provision in
their bids for full compliance with the Occupational Heafth and Safety Act (85/1993):
Construction Regulations, 2014, as published in the Government Gazette of 7 February 2014,
or later amendments thereto. Financial provision shall therefore be made by each Bidder for,
inter alia, the following:

16.1.1. Carrying out and documenting risk assessments of all work to be carried out under the
contract.

16.1.2. Preparation of safe work procedures.

16.1.3. Preparation of an H&S plan, discussing it with the Department, and then amending it
as agreed.

16.1.4. Preparation of a Project H&S File to include ali requirements of Table 1 & Appendix 2A.
16.1.5. Contractor to complete the Contractors Health and Safety Declaration in Appendix 2A.

16.1.6. Regular updating of all the foregoing.

Seedling nursery for Vrystat School - May 2024 10 |Page
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

16.1.7. Provision of medical certificates of employees.

16.1.8. Provision of PPE and protective clothing for employees

16.1.9. Complying with all H&S requirements for the duration of the contract. In case of observed
non-compliance the contractor will be requested to cease ali work and take corrective
action.

16.1.10. Provision of forced ventilation (as required when working in confined spaces).

16.1.11. The completion and checking of the safety file upon completion of the works and
handing it over to the Department.

Table 1 — OHS Requirements and submission dates

ok Requirement OHSA Requirement Submission Date
| Item No.
21 Naotification of Intention to Commence | Complete Schedule 1 {Construction | ¥ days before commencement |
) Construction / Building Wark Regulations} on site
. . All relevant appoiniments, as per
29 gssE;l;r;znégis?fi%%?‘s{zfrkperson to OHS  Acl  amnd  Construction Zn(i?t)és befare commencement
uo Y Regulations.

23 Competence of Responsible Persons | Depariment Reguirement & OHS Act | Together with H&S plan
Compensatior: of Occupational Injuries

24 and Diseases Act (COIDA) 130 of | COIDA Requirement Together with H&S plan
1993 {Certificate)

2.5 Health and Safety Organogram Department Requirement Together with H&S plan
Initial Hazard Identification and Risk

2.6 Assessment based on the | Construction Regulations. Together with H&S plan
Department’s assessment

27 Medical Certificate of Employees Constructicn Regulations Before . commencement  of

construction. [

To enable the Department to appraise the allowances that bidders have made for H&S in their
bids, so that he/she can fulfil his/her obligations in terms of Clause 7 of the Construction
Regulations, separate items have been included in the Bill of Quantities for Health and Safety.

Failure to submit realistic prices for the scheduled H&S items is likely to prejudice the bid.

The Principal Contractor and Sub-Contractors must submit proof of compliance with the OHS
Requirements Table 1 with the construction phase H&S plan where applicable.

The successful bidder shall be required to submit the Contractor's Health and Safety Plan as

required in terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction
Regulations 2014,

The Contractor shall pay particular attention to watching and warning lighting and must provide
any necessary barriers, etc., required for the protection of the public in terms of the Act.

QUANTITIES OF WORK

The Contractor shall receive payment only for the works actualty executed and approved by the
Engineering Representative.

PROGRESS PAYMENTS

For construction works, payment shall only be paid for claims that are commensurate with the
works actually executed and complete.

Seedling nursery for Vrystat School — May 2024 11| Page
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KZN DEPARTMENTY OF AGRICULTURE AND RURAL DEVELOPMENT

Payment for construction items will only be made against the progress as pertaining to
built/installed items. Movable construction items and materials on site are generally excluded
from progress payments until they have been fully installed or fitted or built up. See amendment
to the GCC 2015 item no.76 (Clause 6.10.2.1) for excepticns to this general rule.

No advances will be paid for deposits to be paid by the contractor to specialist supply
companies, unless such has been explicitly agreed upon in writing by the Engineer before
commencement of the works.

If any item or part of an item in an invoice is disputed by the Engineer, the Engineer shall give
notice of such with reasons.

The Engineer may elect to use a payment schedule that apportions a weighting for the various
work phases, in those cases where the actual pricing schedule is not available or lacks balance.

With generally one month between the issuing of payment certificates, and 2-4 weeks between
the submission of the claim and payment, the contractor must be able to carry about 6-8
weeks of expenditure before he/she gets paid.

The contractor shall be paid in up to 2 maximum of five (5) part payments, not exceeding the
number reflected on the official Order.

Part paymenis will be made after the Department has certified the progress per work phase,
and after successful delivery and installation {if and when required} of supply items, all in
accordance with the Clause 19 (Retention).

Work Phases/ BoQ line items do not have to be completed in their entirety in order to be
included in a claim. An estimate will be made by the Engineering Representative of the degree
of progress, expressed as a percentage, made with the work phase or line item. More than one
work phase can be included in a claim.

Part payments will be made after the Engineering Representative has approved the work and
will be made in accordance with the Retention clause (19).

The penultimate payment occurs after Practical completion. The final payment will be made at
Final (Approval) completion after the 6 months’ liability period when the contractor has dealt
with all defects, if any.

RETENTION

If no, or the wrong type of performance guarantee is submitted by the contractor, or if such a
submission is in the wrong format or too late, a 10% retention will be automatically withheld on
each of the payment certificates up to, but not including Practical completion. Refer to SCC
clause [23].

In case a bank/insurance/performance guarantee was issued, the retenticn will be 5%.

The Department will pay out half of this retention, or 5% (2.5%) of the bid value as part of the
second last payment at practical completion of the works. The remainder, viz 5% (2.5%}, will
be paid out at the end of the defect liability period, 6 months after Completion of Works, the
bidder having eliminated all defects (if any).

In some instances, the Employers Agent may decide to shorten this period order to allow all
payments to be completed within the financial year. However, this is not a given and the
Contractor will be notified if such would be the case.

Refer to GCC 2015 — Sections 6.10.3 {Retention Money) and 6.10.5 {(Payment of Retention
money) have reference.

Seedling nursery for Vrystat School - May 2024 12 |Page
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

DEFECT LIABILITY PERIOD

The defect liability pericd is 6 calendar months calculated from the date of the issuing of the
Compietion of Works Certificate.

The contractor shall unconditionally guarantee all materials, workmanship related to the works
for that period. The guarantee shall cover any defects due to inferior materials and/or
workmanship of the Contractor, or any of his sub-contractors, fair wear and tear excepted. The
Contractor shall repair, remedy or replace any such defects, part or complete works without
delay and at his own cost.

CONTINGENCIES

An amount of 10% of the subtetal for all materials, equipment and services has been set aside
for Contingencies. This allowance wili only be accessed for unforeseen additional expenditure
not covered in the contract. Payment of the Contingencies allocation is therefore not a
given, as the occurrence of limited, or even absence of any approved Contingencies will reduce
the total amount paid out for this contract.

Written approval from the Engineering Representative for the use of the Contingencies
allocation is required before any purchases can be made or any work is started from this
allocation.

After the need for contingencies has been identified and approved by the Engineering
Representative, the contractor will submit a quote for approval to the Engineering
Representative for the contingency items and services agreed upon, and as much as possible
rates and amounts for materials and services that were already covered in the original pricing
schedule, will be used. Where these are not available, suppliers’ quotes are to be submitted
with the Coniractor’s quote for the agreed upon contingencies.

The total costs of all contingencies shall not exceed the total of the Contingencies allocation for
the project (1G% of the net contract value before VAT), plus the possible savings made on other
work items, unless official permission for a Variation Order has been granted before the
additional work has been approved. The Engineering Representative will take a decision
whether the additional work will be warranted, and will communicate that decision to the
Contractor.

TIME FOR PRACTICAL COMPLETION & DUE COMPLETICN TIME

The project has to reach practical completion within four {4) months, calculated from the date
of the site handover.

The whole of the Works shall be completed within the Due Completion Date at Completion of
Works, which in this case will be no later than five (5) months after the site hand over.

If the Works are delayed by any cause beyond the Contractor’s control, the Contractor shall
have the right within twenty-one days of any such cause of delay arising, to apply in writing to
the Department to extend the date of completion, stating the cause of delay and period of
extension applied for.

The Department upon receipt of such written application may by order in writing extend such
date of completion by a period to be determined, or may refuse to extend such date of
completion, or may postpone giving a decision upon such application until completion of the
Contract period set out in sub-clause {a) of this clause.

The date of completion will be extended only to the extent approved by the Department.
Should the Contractor fail to apply in writing for an extension within the time set out above, or

should the Department refuse to grant any extension in writing, then the Coniract period
provided shall not be exceeded.

Seedling nursery for Vrystatgcgol — May 2624 13|Page



KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

22.7  When the Works are completed the Department will give a completion certificate and the date of
such certificate shall be the date of commencement of the guarantee period.

22.8  Refer to the GCC 2015 Clause 5.14 (Completion) and the relevant clauses of sections:

5.5 (Time for Practical Completion) | 5.10 (Delays attributable to the employer)
5.12 (Extention of time for Practical Completion) | 5.13 (Penalty for Delay},

2.2 (Adverse physical conditions) | 2.3 (Technical data)

2.4 (Ambiguity and discrepancy) { 4.8 (Facilities for others).

23 COMPLETION OF THE WORKS
231  Work completion will be established over three stages.

23.1.1 _Practical completion
This is defined as the stage when the works are found to be substantially complete and can be
used for the purposes intended. This assessment will be solely made by the Engineer. When
the Contractor thinks he has completed the works, an inspection will be made by the Engineer
who will draw up a list of patent defects, commonly known as a “snag list’, if any. Patent defects
are defects that are visible or discoverable upon an ordinary and proper inspection.

23.1.2 Completion of Works
This stage will be reached after the Contractor hzs, to the sole assessment of the Engineer,
fixed ali defects listed on the snag list. It is at works completion that the Contractor will be paid
out 50% of the retention money.

231.3 Final Approval completion
Final Completion occurs after expiry of the liability period, 6 months after Completion of Works.

232  Completion Certificates for Practical Completion, Completion of Works and Final Approval
Completion will be issued by the Engineer after the respective construction phases of the
nursery have been completed.

24 PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION

24,1 If the contractor does not complete the work within the time stipulated and no extenuating
circumstances can be given for the delay, the Department may impose a fine as detailed below.
The total will be subtracted from the retention allowance.

24.2  If the contractor fails to complete the works and the Department is forced to employ another
contractor o complete the works, the defaulting contractor will be held liable for the costs as far
they exceed the original total Bid value.

243  The Department will deduct a penalty for late completion of up to 0.05% of the contract value
per working day delay. This will be deducted from the retention.

24.4  Refer to GCC 2015 Section 5.13 (Penalty for delay)

25 BALANCING OF THE BID

251 In order to ensure that payments certified by the Employer’s Agent are reasonably consistent
with the market value of the work done, and that variations in quantities do not distort the
contract valuation, the rates, prices and -amounts tendered in the Bill of Quantities are required
to be in balance.

25.2 A bid will be considered to be out of balanced if:

2521 The combined, extended total tendered for the Contractor's General Obligations (Preliminary &
General):

25.2.1.1 Fixed Charge Preliminaries

Seediing nursery for Vrystat School — May 2024 14| Page



KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

25212 Time-Related Preliminaries
25213 Provisional Sums

Exceeds a maximum of 15 % of the contract value (excluding contingencies, confract price
adjustment and VAT).

25.2.2 The rate, price or amount tendered for any other item, (taking into account the possible
inclusion into the item of other costs factors for the item, like installation and transport), differs
substantially from market-related price as determined for that item at around the closing date of
the bid.

25.2.3 These adjustments in rectification will be such that increases are balanced by decreases,
leaving the bid amount itself unchanged.

25.2.4 Adjustments to be made and agreed upon with the Employer within five (5) working days of
having been given written notice by the Employer to make adjustments, failing which the bid or
contract may be cancelled.

Seedling nursery for Vrystat School — May 2024 15 |[Page



KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

C | TERMS OF REFERENCE

i. BACKGROUND

1.1 Achieving and maintaining high levels of growth in the agricultural sector is a key national policy
objective that holds a high priority in the programmes of the KwaZulu-Natal Department of
Agriculture and Rural Development (herein after referred to as Department). The Department
endeavours to contribute to economic growth within the agricultural sector and in the process
promote commercialization in the smallholder farm sector, increase opportunities for skilled and
relatively unskilled employment, and increase food security.

1.2. The LandCare Programme is one of the programmes in this regards that the Department
implements. It is aimed at halting the degradation of natural agricultural resources in the Province,
through promoting community based sustainable use and management of agricultural resources.
The “LandCare” approach needs to add value to the current conservation systems in the different
areas by focusing and pricritizing areas where Departmental programmes are being implemented.
The Department has therefore prioritized the need to assist resource-pcor communities, in this
case via the construction of a seedling nursery.

2, OBJECTIVES

2.1. To appoint a suitably gualified Service Provider for the construction of a seedling nursery, with
ancillary supplies.

2.2. To ensure the timely realization of a cost effective, well-built seedling nuisary.
3. SCOPE OF SERVICES

3.1.  The project covers:

Erection of a 16 x 16m shadecloth nursery

Construction of a seedling tray rack and two soil pits;

Supply of consumables.
Erection of a fence.

e ad adi
—_— ke s
W=

3.2, Documents to accompany this bid specification are listed in the Table of Contents.
4. PROJECT LOCATION

41, The site is situated in Mooi/Mpofana Local Municipality in the uMgungundlovu District
Municipality, 45 km North East of Mooi River town.

4.2 Site Coordinates: 29°05” 45”8 & 30°13° 19”E.
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@ KZN DEPARTMENT OF AGR!ICULTURE AND RURAL DEVELOPMENT

D | DETAILED SCOPE OF WORKS

The contract covers the supply of all material and fitting and construction of all works relating to the
erection, including fencing, of a shadecloth seedling nursery, and associated works & supplies, as per
the DETAILED scope of works below.

1. Site establishment by contractor.

| _Erection of a 16 x 16m shadecloth nursery structure
Site clearing & levelling (875 9.1-9.7 & PSS 1.1 & 1.2)
Excavation of the pole and anchor bases and the shadecloth hold down trench (PSS 2.1.1/2)
Erection of the poles and refill and compact (PSS 2.2.1/2)
Cast concrete for poles and anchor blocks (PSS 2.2.2)
Installation of the steel cross, ground and holdback wiring (PSS 2.2.3/4/5)
Draping of the shadecloth over the cross wiring and stitching up of the lanes. (PSS 2.2.3/4/7)
Installation of the gate (PSS 2.2.6).

P NG LND

B | Seedlingtray rack (PSS 2.3

9. Excavate bases for the rack legs.

10. Place racks and cast concrete for bases.

11.  Connect cross bars and horizontal braces.

12.  Install steel seedling tray support wiring and tension.

C | Soil pits ('SS 2.4
13.  Excavation of the soil pit walls foundations.
14.  Excavation of the trench for the gravel drains.
15. Casting or the concrete for the strip foundation.
16.  Draping of the drain french with geotextile and filling of the trench with gravel.
17.  Construction of the block soil pit wall on top of the strip foundation.
18. Filling of the soil pits with kraal manure, compost and top soil.

D | Finishings works inside of the nursery

19. Covering of the nursery floor with a course of 50mm gravel on top of plastic sheeting (PSS 2.5)

20. Installation of two brass taps against poles on opposite ends of the nursery, plus connection to
the nearest municipal distribution network (PSS 2.6)

E | Fencing (PSS 3.1, 3.2 & 3.3)

21. Excavation of the pole holes.

22.  Pianting of the poles.

23. Refilling with soil and compact around the intermediate poles.
24. Cast concrete footings for corner and gate poles and hoxes.
25.  Install diamond mesh curtain and barbed wire strands.

F | Consumables
26. Supply and deliver Consumables for the nursery {trays, gardening items and soil and compost)
per Section 22 (Consumables} of the BoQ.

G Finishing

27.  Site clean-up and exit.
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E | STANDARD TECHNICAL_SPECIFICATIONS_

1. PRELIMINARIES & GENERAL

The contractor is to note that all insurances (UIF, workmen compensation, works, public liability etc.);
site and equipment safety; site establishment and security; services {(water and electricity); testing of
materials and any specialist services are for the contractor's responsibility and attention throughout the
contract duration until handover of the project. This item also includes Occupational Health & Safety Act
requirements. The Department reserves the right to stop progress of the works in case of non-
compliance uniil these conditions are complied with.

2. APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

2.1 For the purpose of this Contract the relevant SANS specifications shall apply- specifically SABS
1200: Standardized Specification for Civil Engineering Construction specifications shall apply.
The following sections shall in particular apply here:

2.1.1. SABS 1200 AA - 1986 (General - Small Works),
2.1.1.1. Materials: SABS 1200 AA (3);
2.1.1.2. Testing: SABS 1200 AA (7});

2.1.2. SABS 1200 DA -1988 (Earthworks - Small Works)

2.1.3. SABS 1200GA - 1982 (Concrete - Small Works).
2.1.3.1. Materials SABS 1200 GA (3)
2.1.3.2. Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)
2.1.3.3. Testing: SABS 1200 GA (7)

2.1.4. SANS 50197-1: Cement: Common cement 32,5N or R to SANS 50197-1
3. APPLICABLE STANDARDS: EARTHWORKS AND SITE PREPARATION

3.1. Normal regulations regarding safety, municipal by-laws, contamination of water sources, erosion,
siltation etc. will still apply.

3.1.1 SABS 1200 AA - 1986 (General - Small Works),
3.1.1.1. Site preparations & establishment: SABS 1200 AA (4).
3.1.1.2. Setting out of works: SABS 1200 AA (5.1.1)

4. APPLICABLE STANDARDS: STANDARD (ABRIDGED) PREAMBLE FOR ALL TRADES

4.1.  All materials to be SANS approved and installed to applicable standards specified by SANS,
NBR, or the manufacturer,

5. MATERIALS AND CONSTRUCTION

B.1. All materials must be newly purchased and conform to SABS specifications for the products. This
includes all items such as bricks, blocks, brick reinforcement, damp proofing, lintels, glazing,
plumbing and drainage, curtains, etc... All construction works must conform to the applicable
standard specifications and installation requirements as per NBR requirements and
manufacturers recommendations. All concrete works to conform to CNCI standards and
recommendations

6. STANDARD CONCRETE MIXES

6.1. Cement and aggregates shall be mixed by volume and the contents of a 50kg sack of cement
shall be taken to be 0,033m?.

6.2. Water addition should be kept to a minimum. Only sufficient water should be used to produce a
workable mix of 60-100mm slump. A recommended maximum water: cement ratio is 1 for a
10MPa; 0.8 for a 15MPa; 0.65 for a 20MPa; 0.59 for a 25MPa; 0.53 for a 30MPa mix, however
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the lower the ratio the betier the durability of the concrete. Approximately 210 litres per m? of
concrete is required for an average quality sand and optimum quantity 19mm stone.

6.3. Concrete for non-structural purposes shall be “Prescribed mix concrete” produced in accordance
with the requirements indicated in Tabie 3.

TABLE 3: STANDARD CONCRETE MIXES

Min. Compressive | Max. Nominal Proportion of Constituents

ggii?e?; Strength in MPA at| Size of Coarse | >>&;Ln\2\lehnielbarrow =2 bage of cement <<
28 Days Aggregate inmm | o Sand (Parts) | Stone (Parts)
. = T ’ . = .
B 15 . 19,0 1 3 4
C 20 _ 19,0 1 25 35
D 25 ' 190 1 2 3
E 30 | 19,0 1 2 2% |

7. STANDARD PLASTER & MORTAR MIXES

7.1 The standard plaster mixes are as listed in Table 4:

* TABLE 4: STANDARD PLASTER MIXES
MIX RATIO: | MASONRY LIME: SAND: (loose and

PLASTER CLASS: (By Voiume) | CEMENT: kg L | demp)L(max) |
Rich mix (fdns, wet areas) 1:4 50 . 010 | 130 i
General purpose 1:5 50 0-40 | 165

7.2. The standard mortar mixes are as listed in Table 5:

TABLE 5: STANDARD MORTAR MIXES
| MIXRATIO: | MASONRY | LIME: |SAND: (loose and|

MORTAR CLASS

. (By Volume) | CEMENT: kg | L | damp)L (max] |
| 1:4 ! 50 o010 | 130
I 1:6 | 50 040 | 200
Thisprojet | 1:5 | 50 | 025 | 165

8. FINISHES TO IN-SITU CONCRETE

8.1. Class U1 Ordinary Finish
Immediately after pfacing, the concrete shall be finished rough by screeding with the edge of a
wooden board of straight and true line and working between guides set accurately to level. No
mortar shall be added and noticeable surface irregularities caused by the displacement of
coarse aggregate shall be made good by re-screeding after removing or tamping down the
offending aggregate.

8.2. Class U2 Wood Float Finish
The concrete surface shall first be brought to the standard Class U1 ordinary finish and then
floated with a wood float. Floating shall be started as soon as the screed finish is stiffened
sufficiently and bleed water has evaporated or been removed and it shall be the minimum
necessary to produce a surface free from screed marks and uniform in texture.
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8.3. Class U3 Coarse Brush Surface Finish

The concrete surface shall first be brought to a Class U1 ordinary finish. A coarse brush finish is

then applied with a coarse bristle brush. “Brushing” shall be started soon after screeding to

produce a uniform patterned coarse surface finish with a rough surface texture in the direction of
the desired drainage direction.
8.4. Class U4 Steel Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and then

floated with a steel power float. Floating shall be started as soon as the screeded finish is

stiffened sufficiently and bleed water has evaporated or been removed and it shall be the
minimum necessary to produce a surface free from screed marks and uniform in texture.

9. SITE CLEARANCE

9.1. Applicable standards

SANS 2001 - Construction Works Part BS1: Site Clearance. SANS 2001 standard specifications

are deemed to satisfy the provisions of SANS 10400 (The application of the National Building

Regulations).

9.2. Areas to be cleared and grubbed.

The area to be cleared and grubbed for this particular project will be specified in the Project

Specific Specifications and/or the BoQ/Pricing schedule. The contractor shall not commence with

clearing and grubbing until the Department’'s Agent, in cooperation with the school principal has

determined the exact fence with pickets.
9.3. Cutting of trees

9.3.1. Precautions. The contractor shall take the necessary precautions to prevent injury to
persons and animals and damage to structures and other private and public property.
Whiere necessary, trees shall be cut in sections frorn the top downwards.

9.3.2. Branches overhanging boundaries. The branches of trees to be left standing shall be so
trimmed as not to encroach upon the space (of height at least 7m) vertically above any
carriageway, railway formation, or other designated area.

9.3.3. Preservation of frees. No tree shall be cut down until the engineer has given written
authorization for such work o commence.

9.4. Clearing

9.4.1. Clearing shall consist of.

9.41.1. Theremoval of all trees, rubbish, fences, and all other material that may
interfere with the construction of the work.

6.4.1.2. The disposal of all material resulting from clearing.

9.4.1.3. The removal of rocks and boulders of size up to 0.15m? that are lying on the
surface to be cleared or exposed during the clearing operations.

9.4.1.4. Where fences have to be taken down, sorting, coiling, and stacking of the
material.

0.4.1.5. The removal and stacking of other reusable materials as scheduled.

9.4.2. Haulage. The moving of a certain amount soil or gravel may be inherent in or unavoidable
during the process of clearing. No extra payment will be made for the removal such soil or
gravel.

9.4.3. Re-clearing of vegetation. If during the contract period vegetation should again grow on
any portion of the site, borrow areas, or the areas that have been cleared in accordance
with- the specification, the Engineering Representative may, if considers it necessary,
order that such area be re-cleared. Such re-clearing shall include the removal and
disposal of grass, shrubs, and other vegetation, as in the first clearing operation.
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Ll
9.5. Grubbing
9.5.1. Stumps and roots larger than 75mm in diameter shall be removed to a depth of at least
600mm below the finished level and at least 100mm below the original ground level.
Where the area has to be compacted, all stumps and roots including matted roots shall
be removed to a depth of at least 200mm below the cleared surface.
9.5.2. Except in borrow areas, cavities resulting from grubbing shall be backfilled with approved

material and compacted to a density at least equal to that of the surrounding ground.

9.6. Conservation of topsoll

9.6.1.

The terms of Sub-clause 5.2.2 of SANS 1200DA; 1988 shall apply.

9.7. Site leveling and landscaping

9.7.1.

Levelling and fandscaping. After completion of the construction of the works those areas
affected by the levelling will need to be landscaped, that is all cut soil will need to be
spread out uniformly over the area/slopes adjacent to the works area, and uprooted and
cut vegetation is to be removed and taken to a site as per the instructions of the
beneficiaries/landowners and in consultation with the Engineer.

9.8. Other general works specifications

9.8.1

9.8.2

983

9.8.4

9.8.5

Site demarcation. The works footprint must be pegged out by the contractor and will be
checked by a Engineering representative before actual works can begin.

Saferuarding of materials. All material to be supplied and delivered to site. Proper
security measures must be implemented in consultation with the school principles to
safeguard it prior to installation. It is the contractor's responsibility to ensure the correct
material is delivered and measures are taken to safeguard it until the project is handed
over.

SABS Comypliance. Sound engineering practices and adherence to the relevant SABS
construction codes should be applied o secure integrity of the structure. In the absence
of compliance and proof of improvement after having been pointed out shortcomings by
the Departmental representative, the contractor may be instructed to halt construction
and be replaced by another contractor.

Surplus material.  Surplus material will be retained by the department and should any
surplus material be taken by the contractor, or any material not be supplied, payment will
be made based on what has been actually used/put in {to) the scheme. All material must
be checked by a departmental representative prior to installation.

Compgpletion & Hand over. The works must be fully functional on completion. The
contractor will remain responsible for the works including all materials, and the official
hand over and final payment will not take place until such time that the entire structure is
fully functional and all defects have been repaired.
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F | PROJECT SPECIFIC SPECIFICATIONS

1. EARTH WORKS
1.1. Clearing: removal of vegetation (25 x 25m). As per Standard Technical Specifications sections
9.1-96.

1.2. Leveling (General; as per STS section 9.7.)

1.2.1  Nursery area (25 x 26m) to be level as much as possible. A uniform slope of up to 0.5%
will be alfowed towards the downhill side of the platform to allow run off,

1.2.2.  All embankment slopes for cut and fill work above, below and on the sides of the
nursery to be 1.5: 1 minimum.

1.2.3. If the nursery is to be built on a slope and a platform is required with compacted fill, the
poles should still be placed as much as possible in the cut area of the platform, and not
in the compacted fill area.

1.2.4. Compaction of leveled area and surplus cut to Mod AASHTO 90%. All unused soil to be
spread out and flattened.

2 NURSERY PROPER
2.1 ANCHORS AND POLE BASES

2.1.1 Pole bases: Required concrete mix should be 20MPa/19mm. Dimensions pole bases:
400 (1) x 400(w) x 600(h) mm. Poles foot to be free-draining and no concrete to be
placed below pole foot. Concrete and poles to be placed on 100mm of gravel to allow
drainage.

2.1.2  Anchor could be M10 x 80 or M10 x 90mm eyebolts, shield anchor expanding Rawl
type. See Figure 1 below. Eyebolts to be drilled info cured concrete and not fo be cast
in during the casting of the concrete.

2.2 EXTERNAL STRUCTURE

2.21  All poles for the nursery structure perimeter to be CCA treated hardwood tapered round
poles, to SANS 457, size 3000 x 100-125mm.

2.2.2 Poles to be in 400 x 400 x 600mm concrete footing 20MPa/19mm.

2.2.3 Use 3mm stainless steel wire cable for shade cloth support to run from pole to pole
following the roof perimeter {stapled onto pole top) and across (tied onto 10mm eye bolt
and strained). See Drawings 1 & 2 and Figure 2A/B for details. Use 32mm staples. If
unavailable. Use cable clamps as shown in Figure 1 below.

2.2.4 Use 3mm stainless steel wire cable for cloth hold back along the sides, wound around
post top and fixed with staples, tensioned by a hook-eye turnbuckle tensioner attached
to Rawl eye bolt. See Figure 2A/B.

Figure 1: 3mm @ Stainless steel cable wire. fastened with stainless steel clamps.

2.2.5 Connect the hold back cable wire to the eye of the hook-eye turnbuckle and the
turnbuckle itself to the eye of the Rawl eye bolt fixed in a concrete footing.
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2926 Entry gate to be HDG 900x1800mm, round or square tubing 40 x 2.0mm minimum.
Frame to be closed with weld mesh 50 x 50 x 2.0mm. Two extra 3000 x 100-125mm
posts with cross pole {1100 x 100-1 25mm) are required for gate frame. Space above

gate to be closed with shade cloth.

227 Another 6 extra poles are required in the middle of the nursery to provide support for
the cross wiring. Centre poles to be 3.60m x 100-125mm, cut back to 3300mm and
3150mm respectively, all planted in a 600mm deep bases. See Drawings 1& 2

(NUR/RDN/2024/026 and 027).

Fiqure 2: Shade cloth suspension and details of anchoring and post top cross wire connection

See Post Top Detail Drawing B

_.._....1—. —% ___ 10mm galvanised eye bolt
CONDUITE {(I15MM PIFE)
Shadecloth support  SHADE CLOTH TWINED TO SUPPORT
3mm staintess steel N\ WIRE AT M INTERVALS
able wire il
cabewl® I\ " Detail
\ ' cable,
FOLE BASE 100-125MM \\ . clamp
20 MPa CREQSOTED POLE\\\ 1

\\\ I '@? COVER

-JOF) g 0800 3mm stainless . +§‘\ x} CLOTH
» oY mm steel cable wire —“b\ b
o 100MM ENDS
GRAVEL WITH
DRAINAGE Cable clamp 5\ SOIL
LAYER Hook-eye turnbuckle g N

N S \

MI0O X 90 EYE BOLTS
SHIELD ANCHOR
EXPANDING RAWL TYPE

t .

N 20 MPa CONCRETE 3CG0 X 500 x 500MmM

E (SHADE CLOTH SUSPENSI ON)
NTS

3mm cable wire
{stainless)
e

Edge wire 3mm staintess
\\ steef cable wire
10mm galvanised,
eve balt

Edge wire 3mm
stainless steet

cable wire
stapled to post

Edge wire 3mm
stainless steel
cable wire

NTS

(DETAIL POST TOP)
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2.3 TRAY RACK

24

2.3.1

2.32

233

234

235

One rack to be constructed, dimensions 9000 x 2100 x 700mm.

Poles to be:
¢ 3000 x 75-100mm (longitudinally)
e 2100 x 75-100mm (across)
¢ 1200 x 100-125mm (posts)

All vertical rack poles to be castin a 20 MPa/19mm concrete footing 500 x 500 x 500mm.

Use 2.0mm binding wires 150mm apart (15 lines) for nursery tray support. Fix with
staples hammered in under an angle of 45 degrees with the wire.

Use 200 and 98 cavities/cells polystyrene seed trays for vegetables and fill with Seedling
Mix. Use the reusable Unigro seed trays (128 loose cavities) for the propagation of tree
seedlings.

SOIL PIT/PLANTING AREA

2.41 Two planting pits to be constructed. Pit dim‘er:nsions 8800 x 2700 x 600mm, divided in two
compartments. See figure 3A and 3B.

242 Use M150 blocks (fill with mortar),”3 courses, one of which below ground on a
15MPa/19mm 400 x 150mm strip foundation. Pit wall to be bag washed on inside and
outside.

2.4.3 Construction guidelines:

o Cut out pit trenches for foundations 400 x 300mm and cast concrete (150mm).

o After concrete has cured remove rest of the soil inside the foundation down to
foundation level;

o) Dig drain trench in centre 300 mm wide and 300 mm deep at the beginning and
450mm deep at the end. Trench to extend to 2m outside of nursery, total length 15m.

o} Fill trench with 19mm stone wrapped in geotextile running in the centre.

o Build up walis. .

o Fill pits back with top soil (do not use sub-soil. Remove grass/weeds)} and add 20
x 30L bags of garden compost and 10 x 30l bags of kraal manure to top 300mm
of backiill.

ol See Table 6 below for mix ratios for the soil pits.

Finure 3: Plan and section drawinus of Soil Pit/Planting bed
2700
200+ T e 4 SR IS0 0o

I S I O

R 0 L LR LI P KL R R IR R A 1 course below ground
e e A R LT RS
AR Y Y R e et e el e T R e R L e L S DAL T L oL R e ST

Drain filled with gravel (15m x 0.3 x 0.30m) wrapped in geotextile in centre of
pit just below foundation level, Trench slope 1%. Exit outside nursery.

B) LONGITUDINAL SECTION
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2.7

3.1

3.2

3.3

KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

| TABLES® | MIX RATIO'S FOR SOIL PIT MIX
Volume of | Volume of | Bags Kraal Volume WB KM Bags of Vol. | WB
top soil (L) Wheelbarrow| No.of WB | Manure | VoliBag (L} kraalmanure (NoJ Compost | Compost | Compost
. {L) (KM) {L) (Noy | @} = {No)
| 12000 | 65 185 10 30 300 4.6 20 600 9.2
! . i |

Mix ratio [ an | [ 10 [ 10

>> Please note: Volumes are per pit. Two pits are required.

FLOOR COVER

251 Course of 50mm of 13mm gravel to be applied as floor cover inside the entire nursery.

2.5.2. Floor to be properly compacted before laying the plastic sheeting, and with sharp
bigger stones taken out that could pierce the sheeting.

253 Gravel to be laid on 500micron black HDPE fish pond lining. Lanes to overlap 150mm.

BRASS TAP

2.6.1 Nurseries will have two brass taps installed on a steel stand pipe which will be
attached to one of the poles. Connection to water source with 25mm dia. LDPE
piping, plus fittings (15-50m).

SHADE CLOTH

2.7.1  Type: 40% Green. To be fastened unto the steel cross wires running over the centre
and 2™ and 4" pole lines in longitudinal direction by a continuous twine in crder to
prevent billowing during strong winds.

TECHNICAL SPECIFICATIONS FENCING

DIMENSIONS

3.1.1  Approximate dimensions fencing perimeter. 130m {multiples of 3m, the pole distance).
Total fence length: 130m.

MATERIALS
3.2.1  Use 1.2m high 2.5mm diamond mesh fencing with 50mm aperture.

3.2.2 Use CCA treated poles of 2.4m/100-1256mm (49x), to be placed in 600mm deep
augured holes. Use 2.4m long 125-150mm posts {6x) in corners and for the gate. Box
braces are 1.2m (2.4m poles cut in half).

SPECIFICATIONS (SEE FIGURE 4)

331 Concrete footings. Only the 20 corner posts and gate posts to be in concrete
{15Mpa/19mm) footings. These bases should be free draining.
Concrete base dimensions: 350 x 350 x 600mm. Distance between poles: 3.00m.

3.3.2 Use double boxes in all 4 corners and single ones at the gate. See Figure 4A below.

3.3.3 Use 32mm wire staples (5 per pole) stapled at a 45 degrees angle over the horizontal
wires to staple fence to pole.

334  Three strands of double strand galvanized barbed wire at ground level, at 600mm
height and at 1200mm height to attach the fence to.
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3.35 Three sirands of double stranded barbed wire 150mm apart to run above fence properly
fixed to poles and the top of the diamond mesh.

3.3.6 Entry gate in fence at front of shed to be 0.9 x 1.2m, pipes bore 40mm x 2mm. Gate to
be clad with 50mm x 50mm of diamond mesh on top of the closure the gate comes with.
Diamond mesh to be properly secured to gate frame (wound around the gate tubing
every second aperture (100mm) with steel wire at 500mm intervals.

3.3.7 Locks: a combination of a hardened chain and padlock of a reputable make (e.g. Union,
Yale, Abus) make should be used.

Figure 4A: Nursery fencing. = 1.70m high. 1.20m diamond mesh + 3 strands of barbed wire

Barbed tie wires (red) at groum.-l'.evel, 600mm and 1200mm height

FENCE LINE WITH PEDESTRIAN GATE

Figure 48: Nursery Fencing — Qpfion 1 ~Details

C - Notes
SANDY SOILS REQUIRE A REFILL OF SON. CRETE =
1G%SOIL/CEMENT MIX.
HELES DRILLED THROUGH POLES AS SHOWN FOR
TIES ON INSERT IN DRAWING.
BOXES BRACED WITH DIAGONAL DOUBLE B GA
WIRE STRAMDS TWISTED TO TENSION, BRACE OR
"Box" 1500MM wiDE CTC. (CuT ONE 2.44 POLE IN
HALF),
USE WIRE STRAINER FOR TENSIONING OF STRANDS.
ARCHOR END OF WIRE ON BOX BEFORE STRAINING.

FENCING CORNER DETAILS
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BILL OF QUANTITIES

NOTES

1. In case any items of the BoQ have been priced in such a
manner that they lack realism, they will be balanced against
other items at the start of the contract.

2.  Only those costed items will be paid for if actual verifiable
expenditure has occurred against that item.

3. Payment of Time Related allocation P&G’s will generally be pro-
rata the progress made and not necessarily as per the time
elapsed since commencement of the works.
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APPENDIX1 | PRICING SCHEDULE | SECTIONA | P&G’S-FIXED CHARGE ITEMS | PAGE1

CONSTRUCTION OF A 16 x 16M SEEDLING NURSERY FOR VRYSTAT SCHOOL AT
MOOI/MPOFANA LOCAL MUNICIPALITY - UMGUNGUNDLOVU DISTRICT MUNICIPALITY

>> Please note. Although the A.1 Section specifies seven (7) cost items, the bidder is not obliged to cost all of them.
Zero-valued items should have a horizontal fine in the Amount colummn. ftem A.1.2.7 (OHS) has to be costed though.

ITEM#

A

A

Al

A1.2

A1.21
A1.22

A1.2.3

A1.24

A1.286

A1.2.7

DESCRIPTION UNIT | QTY | RATE

BILL NO. 1 - PRELIMINARIES

FIXED-CHARGE ITEMS 1

Contractual Requirements

The sum shall cover the Contractor’s initial costs of providing
sureties, insurance of the Works and plant, third party or
public liability insurance and unemployment insurance

Sum

Establishment of Facilities on the Site

Facilities for Contractor

The sum for this item in shall cover the cost of providing,
establishing and commissioning on the Site these facilities
adequately equipped to allow the work to commence and to
proceed to completion as required in terms of the contract.

a) Offices and storage sheds Sum
e) Ablution and latrine facilities Sum

f) Plants, tools and equipment

Designated tools & equipment or tools & equipment for sum
designated operations or plant for use during stated period.
Applicable only to specifically identified tools and equipment.

g) Water supplies, electric power and

SR Sum
communications

h) Removal of Contractor's Site establishment

on completion

The sum shall cover the cost of the demolition on and the

removal from the surface of the Site of all items established Sum
in terms of A.1.2, and shall provide for the making good and

the restoring of the Site to the satisfaction of the Engineering
Representative.

OHS COMPLIANCE

All costs and obligations to comply with the OHS

Act Construction Regulations Sum
See Appendix 2A (Contractors Health & Safety Declaration)
and SCC Clause 16.1-16.6 {Occupational Health & Safety)

AMOUNT

Sub-Total Page 1 > Transfer To Summary Page >>

R

1 Amounts or parts thereof will only be paid out if actual approved expenditure has occurred. <<<
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APPENDIX1 | PRICING SCHEDULE | SECTIONA | P&G'S-TIME RELATEDITEMS | PAGE2

CONSTRUCTION OF A 16 x 16M SEEDLING NURSERY FOR VRYSTAT SCHOOL AT
MOOI/MPOFANA LOCAL MUNICIPALITY - UMGUNGUNDLOVU DISTRICT MUNICIPALITY

>> Please :oter. Wthough the A.2 Section specifies sixe (6) Sum cost items, the bidder is not obliged fo cost all of them.
Ze_ro—_va.'ued ftems should have a horizontal line in the Amount column. Ifem A.3.1 (Rate! has fo be costed thouuh.

ITEM #

A
A2

A2

A2.2

A221
A222

’A.2.2.3

A224
A225

A3

A3

BILL NO. 1 - PRELIMINARIES

TIME-RELATED ITEMS ?

Contractual Requirements

The sum shall cover the Contractor's initial costs of providing
sureties, insurance of the Works and plant, third party or
pubtic liability insurance and unemployment insurance

Sum

Establishment of Facilities on the Site :

Facitities for Contractor

The sum for this item shall cover the cost of providing,
establishing and commissioning on the Site these facilities
adequately equipped to allow the work to commence and to
proceed to completion as required in terms of the contract.

a) Offices and storage sheds Sum
e} Ablution and latrine facilities Sum

f) Plants, tcols and equipment

Designated tocls & equipment or tools & equipment for
designated operations or plant for use during stated period.
Appiicable only to specifically identified fools and equipment.

Sum

g} Water supplies, electric power and

Sn Sum
communications

All costs and obligations to comply with the OHS

Act Construction Regulations Sum
See Appendix 2A (Contractors Health and Safety
Declaration) and SCC Section 16 (OHS)

RATES FOR POSSIBLE REPAIR WORK TO
THE ROOF STRUCTURE

Doubling up of rafter end in case of poor qua-iity
of existing rafter ends over a length of 1.0-1.5m

Pre-drilling and screwing of a piece of 1.00-

1.50m of 114 x 38mm rafter against the rafter

end that is of poor quality, with 60mm : No.
woodscrews. Rate per rafter end, to include
installation.

DESCRIPTION | UNIT QTY | RATE AMOUNT

Sub-Total Page 2 > Transfer To Summary Page >>

1 ======= R
1 ======= R
1 ======= R
1 ======= R
1 =—====== R
1 ======= |R
1 Rate Only
ﬁ - = ———=¢

! Amounts or parts thereof will only be paid out if actual approved expenditure has occurred. <<<
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APPENDIX 1 | PRICING SCHEDULE | SECTION B | NURSERY STANDARD WORKS | PAGE 3

ITEM DESCRIPTION TUNIT  QTY RATE AMOUNT
3 EARTHWORKS
| 31 | SITE CLEARING (25 x 25m)

3.1.1 | Site clearing (clear vegetation & trees of girth < 1m) m? 625 R R

3.2 EXCAVATION OF FOOTINGS

Excavation of pole footings for nursery structure: me 21 R R

321 | 26 Poles @ 400 x 400 x 600mm
Excavation of anchoring blocks: 3
! 3.2.2 1 53 blocks @ 500 x 500 x 500mm. m* | 28 |R R
Excavation of rack legs 3
3.2.3 | 12X 500 x 500 x 500mm m* | 15 R R
33 COMPACTION
| Mechanical Compaction of the levelled area,
| 3.3.1 embankment and surplus cut to Mod AASTO 93% | m2 625 R R
by plate compactor or ride-on rolier.
4 CONCRETE-FORMWQRK & REINFORCEMENT
4.1 | UNREINFORCED CONCRETE
412 20 MPa/19mm (1 : 2.5 : 3.5) for pole bases, rack m? 64 R R
legs and anchor blocks.
|
Test cubes for concrete compression tests
413 3 Sets of 2 {7 day and 28 days) cubes. No. of sets N 3 R R
e of 2 cubes. Tests to be performed by SANAS °
accredited testing laboratory.
7 WATERPROOFING
7.1 WATERPROOQFING MEMBRANES |
711 500 micron black HDPE fish pond fining for mz 550 | R R
nursery floor.
12 IRON MONGERY
12.1 STEEL GALVANISED WIRE
Stainless steel cable wire 3.0mm for shade cloth
12.4.1 support & (horizontal at ground} holdback & tray rack | m 450 | R R
12.1.2 | Stainless cable clamps for 3mm steel cable wire No 50 R r
1212 2.0mm binding wire {fully galv.} for rack poles & 50 R R
cross bars.
SUBTOTAL PAGE 2. TRAE.ISFER_TO SUMMARY PAGE >> R
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVYELOPMENT

ge
APPENDIX 1 | PRICING SCHEDULE | SECTION B | NURSERY STANDARD WORKS | PAGE 4

ITEM DESCRIPTION UNIT | QTY RATE AMOUNT
12.2 FASTENERS
1221 HDG Wire tensioner anchor: turnbuckle eye-eye type No. 22 R R
with lockable nuts
12.2.2  M10 x 80 Eye bolts shield anchor - expanding raw! type No. 22 R R
12.2.3 Cross wire tensioner — turnbuckle eye - hook type No. 12 R R
| 21 EXTERNAL WORKS
| 514 | CCATREATED HARDWOOD POLES |
) CCA treated hardwood round poles, to SABS 45
- 1 1 ¥,
EYRE 3.0 m x 100-125 mm diameter vertical posts *or structure |, 20 R R
edgeline
‘ 2112 3.60m x 100-125mm diameter vertical posts for centre No. 6 R | R
poles
3 x bracing poles above entry gate (900 - 500 - 500 x
‘ 21.1.3 | 100-125mm) Sum 1 R |R_
2114 Plastic c.:onduns 15mm dia.x 200mm length for steel | No. 22 R R
| cross wires roof
|
21.2 | SHADECLOTH
21.21 | 40% Green. App. 4 rolls of 30m x 3.00m m#* 360 R R
21.2.2 | Shade cloth binding wire/twining. m 200 R ‘ R
|
21.3 GATES |
|
21.3.1 | Steel nursery gate 900 x 1800mm, including weld No. 1 R R

mesh, hinge bolts, latch, etc
|

214 ‘ FLOOR COVERING

Gravel for nursery ground cover (13mm stone) and for
21.4.1 | 50mm drainage layer under concrete pole footing. m3 150 R R
Quantity based on Bulk Factor 1.15 |

215 LABOUR AND SUPERVISION |

Labour and supervision for the installation of the
21.5.1 | shade cloth and the laying of the plastic sheeting and Sum 1 R R
placement of the gravel.

SUBTOTAL PAGE 4. TRANSFER TO SUMMARY PAGE >> R
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

APPENDIX 1 | PRICING SCHEDULE | SECTIONB | NURSERY STANDARD WORKS | PAGE 5

ITEM DESCRIPTION UNIT QTY RATE AMOUNT
22 CONSUMABLES
221 GARDENING ITEMS |
|

2211 Plastic Unigro reusable §eed trays with 128 loose No. 14 R R

inserts for tree propagation.

|
221.2 | Nursery trays - Polystyrene, 200 cells/cavities No. 100 R R
|

22.1.3 | Nursery trays - Polystyrene, 98 cells/cavities No. 50 R R
22.1.4 | Watering cans (10L) No. 4 R | R
22.1.5 | Long handle spades No. 4 R R
2216 Wheelbarrow Steel_ 1.8mm min. Solid rubber No. 5 R R

wheels. 65L capacity. |
22.1.7 | Secateurs (pruning shears) No. R R
22.1.8 | 16L Knapsack sprayers (Matabi) No. R R
222 SOIL & COMPOST ‘ ‘

| |

22.2.1  Garden compost - Bags of 30L No. | 40 R R
22.2.2  Seedling mix - bags of 10 kg | No. 10 |R R

Kraal manure to be mixed with soil pit back filltop
22.23 | 5ol Bags of 30L No. | 20 IR R
22.2.4  Top soil to refill the soil pit m3 120 |R R

_ _— - |
SUBTOTAL PAGE 5. TRANSFER TO SUMMARY PAGE >> R
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2% ) KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
APPENDIX 1 | PRICING SCHEDULE | SECTIONC | OPTIONAL WORKS | PAGE 6
ITEM ~ DESCRIPTION | UNIT  QTY = RATE  AMOUNT |
23 OPTIONAL WORKS
23 1 TRENCH AND PIPING FROM WATER
: SOURCE TO NURSERY/TANK STAND
Excavation of pipe trench from water source to
nursery. Dimensions: (300mm {(w) x 600mm(d), 3
2321 | or 0.18m?3 per meter length of trench), backfill & m 18 |R R
compact. App. 100m.
Supply and installation of pipeline from water
source to nursery tap stands. Including
23.2.2 | 35mmiClass 6 LDPE pipe and all fittings Sum 1R R
>> Length of the pipeline: 200m
23.2 FENCING
|
130M of 1.2m diamond mesh fencing. Posts ! !
3.0m apart. Length to be fenced: 130m. | |
[
A MATERIALS -STEEL
Diamond mesh fencing, 1.20m high, apertures
2321 | 50 y50mm. Gauge 2.5mm m | 100 IR
2322  Fully ga!vaﬁized double stranded barbed wire m 600 R
23.2.3  Binding wire 1.6mm thick -5kg rolls (app. 200m) No. 1 R
23.2.4 | Wire staples 32Zmm/500g/pack No. 4 IR
Galvanized steel gate 0.9m x 1.20m + hinges:
23.2.5  round bar (35 x 2.0mm}, ith 500mm flat wrap No. 1 R
razor wire on top.
Solid Brass/ zinc padlock (Sobo/ Master/Yale/
2326 Union/Abus), + chain. No. L R
B MATERIALS ~TIMBER
Creosoted poles 1.8m x 100-125mm in
28.2.7 between corners) No. 45 R
Creosoted poles 1.8m x 125-150mm {(gates
23.28 and corners) | No. 8 R
|
SUBTOTAL PAGE 5. TRANSFER TO SUMMARY PAGE >> R
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L
APPENDIX 1 | PRICING SCHEDULE | SECTIONC | OPTIONAL WORKS | PAGE7

ITEM DESCRIPTION [UNIT | QTY | RATE | AMOUNT

|
23.2 FENCING (Continued) |

| C MATERIALS: CONCRETE

15 MPa concrete for the 16 corner and gate
posts + boxes: 350 x 350 x 600mm.
23.2.9 | App. quantities: m3 12 R R
NPC 42 4N Cement: 8 bags
River sand:0.6m?® 13mm stone: 0.9m?

D ADDITIONAL COSTS

23.2.10 | Transport of fencing material to site Sum 1 R | R
23.2.11 | Installation (Labour & Supervision) Sum 1 R | R
| SUBTOTAL PAGE 6 - TRANSFER TO SUMMARY PAGE >> R
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APPENDIX 1 | PRICING SCHEDULE | SUMMARY OF SECTIONS & SCHEDULES | PAGE 7

PAGE | DESCRIPTION SUBTOTAL

SECTION A - P&G’S
1 PRELIMINARY & GENERAL — FIXED CHARGE R
2 PRELIMINARY & GENERAL —-TIME RELATED R

' SECTION B — NURSERY STANDARD WORKS

EARTHWORKS/ CONCRETE/ WATER PROOFING/ IRON MONGE. | R
4 | IRON MONGERY/ EXTERNAL WORKS R
5 | CONSUMABLES R

| SECTION C - NURSERY OPTIONAL WORKS
6 23 — TRENCH & PIPING/ FENCING R

7 23 — FENCING R

SUBTOTAL ALL WORKS |R

CONTINGENCIES 10% | R

SUBTOTAL |R

VAT 15% R
TOTAL R
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' APPENDIX 2A - CONTRACTOR’S HEALTH AND SAFETY DECLARATION |

TO BE COMPLETED BY ALL BIDDERS

Contractors Health and Safety Declaration

In terms of Clause 5(1}(h} of the CHSA 1993 Construction Regulations 2014 (referred to as "he
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the
Department is satisfied that the Contractor has the necessary competencies and resources to carry out
the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the
OHSA 1993 Construction Regulations 2014,

To that effect a person duly authcrised by the bidder must complete and sign the declaration hereafter
in detail.

Declaration by Bidder

1. I the undersigned hereby declare and confirm that | am fully conversant with the Occupational
Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2014,

2. I hereby declare that my company has the competence and the necessary resources to safely
carry out the construction work under this contract in compliance with the Construction
Regulations and the Department's Health and Safety Specifications.

3. | hereby confirm that adequate provision has beeh made in my tendered rates and prices in the
Bili of Quantities to cover the cost of all resources, actions, training and all health and safety
measures envisaged in the OHSA 1993 Construction Regulations 2014, including the cost of
the specific items listed in the tables hereafter.

(Tables to be completed by bidder)

TABLE 1: COST OF SAFETY PERSONNEL

COSTS AS

ALLOWED IN BID NOMINATED PERSON/S

PERSONNEL

Construction Supervisor

Construction Safety Officer

Health & Safety Representatives

Health and Safety Committee

TABLE 2: COST OF SAFETY EQUIPMENT

EQUIPMENT STATE YES or NO COST ALLOWED FOR IN BID

Hard hats

Safety boots

Add items as per risk assessment:
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| hereby undertake, if my bid is accepted, to provide, before commencement of the works under
the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with
Regulation 7{1){a) of the Construction Regulations, which plan shall be subject to approval by the
Department.

| confirm that copies of my company's approved Health and Safety Plan, the Department's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided con site
and will at all times be available for inspection by the Contractor's personnel, the Department's
personnel, the Employers Agent, visitors, and officials and inspectors of the Departiment of
Labour.

| hereby confirm that, | will be liable for any penalties that may be applied by the Department in
terms of the said Regulations (Regulation 33) for failure on the Contractor's part to comply with

the provisions of the Act and the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the
Department will mean that | am unable to comply with the requirements of the OHSA 1993
Construction Regulations 2014, and accept that my bid will be prejudiced and may be rejected at
the discretion of the Department.

SIGNATURE OF BIDDER. ..., DATE ...

(of person authorised to sign on behalf of the Bidder)
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&
:

" APPENDIX 2B .| AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH |
AND SAFETY ACT NO. 85 OF 1993

PRO FORMA
OHS AGREEMENT

To Be Completed By Appointed Contractor Only
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o Yoy e —-

>> TO BE COMPLETED BY APPOINTED CONTRACTOR ONLY <<

~ AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL
HEALTH AND SAFETY ACT NO. 85 OF 1993

THIS AGREEMENT is made between The Province of KwaZulu-Natai represented by the Head of
Department: Department of Agriculture & Rural Development
(hereinafter called the EMPLOYER) of the one part, herein represented by:

AND:

iN NESNEE CAPACIEY 851 oot et
duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in respect of:

CONSTRUCTION QF A 16 x 16M SEEDLING NURSERY FOR VRYSTAT SCHOOL AT
MCOIMPOFANA LOCAL MUNICIPALITY - UMGUNGUNDLOVYU DISTRICT MUNICIPALITY
for the implementation of the works as per the Scope of Works and Specifications and Conditions

provided in the contract documentation;

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in
terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as
amended by the Occupational Health and Safety Amendment Act No 181 of 1993 (hereinafter referred
to as the ACT);

NOW THEREFORE the parties agree as follows: | PRO FORMA

1. The CONTRACTOR undertakes to acquaint _the _appropriate officials _and _emplovees. of _the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms thereof.
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER
have prescribed certain arrangements and procedures that same shall be observed and adhered
to by the CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of

acquainting himself/herself/itseif with such arrangements and procedures.
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3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the EMPLOYER’S
AGENT from being obliged to comply with any of the aforesaid duties, obligations, prohibitions,

arrangements and procedures in respect of the work included in the contract.

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR
has complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which
steps may include, but shall not be limited to, the right to inspect any appropriate site or premises
occupied by the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to
remedy the default of the CONTRACTOR at the cost of the CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT and
Regulations, pursuant to work performed in terms of this agreement, and shall, on written

demand, provide full details in writing of such investigation, complaint or criminal charge.

Thussigned at ... ..o for and on behalf of the EMPLOYER
onthisthe ...................... AaY OF L 20.........
SIGMNATURE: ... ettt e et et bt e a s e et e e ee s e oo e e s e e emeeee e e en e s s esees e e e e esssaneesssanseneerenereanes
NAME AND SURNAME: ... i TN e e s
CAPACITY Lo OSSO S PRPRUP ST
WITNESSES: 1. oo,

2
Thussigned at ... for and on behalf of the CONTRACTCR
onthisthe ...................... AY OF Lo e 20.........
SIGNATURE: ..o e et e et e
NAME AND SURNAME: .._........... e
LOF Lol I (O RS PO U T TP
WITNESSES: 1. oo stre et

U TO TP UPIUUSTEURURTII
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APPENDIX 3 | LIST OF DRAWINGS
e DRAWING NO. |  DRAWING REF. | DRAWING DESCRIPTION
1 DRO1 NUR/RDN/2024/026 | o o= S0 i NURSERY 16 X16M -
2 DR02 NUR/RDN/2024/027 | eyl NURSERYTE A 1O =
2 DR03 | NUR/RD_N/2024/025 SEEDLING TRAY RACK
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