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Department:
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PROVINCE OF KWAZULU-NATAL

QUOTATION PAGE

QUOTATION NUMBER: R/5/1819/1094

VALIDITY PERIOD OF QUOTATION: 90 Days

CHIEF USER: 700A

CLOSING DATE:12/10/2018

REQUEST NO: ETHEK 2018-121

CLOSING TIME:11:00

DESCRIPTION(SPECIFICATION/S) OF ITEMS/
SERVICE REQUIRED: SUPPLY,DELIVER AND
IRRIGATION SYSTEM FOR MKHIZWANA PROJECT

INSTALL

COMPANY NAME:

Tel NO:-
FAX NO:

CONTACT PERSON:

CENTRAL SUPPLIERS DATABASE NO: ....coiveirirvcrisiercicenneren

{ To be completed by the supplier)

DOES OFFER COMPLY WITH SPECIFICATION? YES/NO

(DELETE WHICH EVER IS NOT APPLICABLE)
DOES ARTICLE COMPLY WITH SABS SPECIFICATION? YES/NO
HAS IT BEEN INSPECTED BY SABS? YES/NO

(DELETE WHICH EVER IS NOT APPLICABLE}

IS THE PRICE FIRM?

DELIVERY PERIOD AFTER INITIAL ORDER

DELIVERY PERIOD AFTER SUBSEQUENT ORDER

WHERE ARE STOCK HELD? {(PHYSICAL ADDRESS)

QUOTATION PRICE EXCLUDING VAT

QUOTATION PRICE INCLUDING VAT
(VAT TO BE ADDED BY REGISTERED VAT VENDORS ONLY)

TOTALIR vttt

TOTAL: R et

COMPANY OFFICIAL STAMP (COMPULSORY)

NAME OF BIDDER

NUMBER OF PAGES FAXED BACK TO THE DEPARTMENT BY
THE SUPPIER

.............................. { Supplier to complete)

nB: Quotations must be deposited in the bid box situated at Department of Agriculture and
Rural Development, Supply Chain Management, 1 Cedara Road, Cedara, 3200
Tel: (033) 343 8225/ 033 355 9184



ANNEXURE A

COMPANY NAME
ADDRESS

CONTACT PERSON
CONTACT NUMBER

FAX NUMBER

EMAIL ADDRESS

LINE REQUIRED | UNIT PRICE TOTAL PRICE
NO. DESCRIPTION OR SPECIFICATION OF ITEM QUANTITY | EXCL.VAT

(Please be very specific and clear) R C R C

For the Umhlabathi Project falling under the
Mkhizwana Cluster:

1 Supply, deliver & install 1. HA irrigation system 1
according to departmental design and (with 2 part
specification. payments)

NOTE
ARE YOU A VAT REGISTERED SUPPLIER YES: NO:__

*LABOUR (IF APPLICABLE)

*DELIVERY (IF APPLICABLE)

TOTAL

*ONLY APPLICABLE TO VAT REGISTERED SUPPLIERS 15% VAT

TOTAL PRICE

*VAT Registration No.(Supplier)
When Required (Requester). 1 September 2018

Where Required (Requester): INCHANGA OFFICE, UMHLABATHI PROJECT KWAXimba 15 KM from
Cato Ridge

GPS Cordinates S 29 40 53,5 E 030 3527,54

Contact details of requester: Ms. B.P. Msibi

Tel: 076 821 6558



(COMPULSORY)

COMPANY STAMP

PRICES ARE
SIGNATURE
DATE

VALID FOR
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PROVINCE OF KWAZULU-NATAL

BID DOCUMENT FOR THE

SUPPLY, DELIVERY & INSTALLATION OF A
0.5 HA SPRINKLER IRRIGATION SCHEME AT
UMHLATHI GARDEN

EROJECT NAME: UMHLATHI GARDEN

PROJECT DESCRIPTION

The contract covers the supply of all irrigation material including piping, fittings,

and pump/motor combination and full installation of irrigation system for this project.
LThe supply and installation of fencing of the scheme are not required for this contract.

]

PROJECT LOCATION

District eThekwini DM

Local Municipality: eThekwini North LM; Inchanga Office
The site is situated in Ward 2

Approximately 15 km from Cato Ridge

Project Coordinates: $29° 40' 53.5", E30° 35’ 27.54"

DOCUMENT DATA (FOR INTERNAL USE ONLY)

1) Name of official responsible for attaching this bid document to the request memo:

2) Designation of official (post + station);

3) Date when bid document was obtained:

4 Origin of bid document. Tick applicable box

|:| (a) copied from original at Hilton head office
(b) sent electronically from Head office and printed out (provide sender’s name)

[ (e)Other
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DISCLAIMER

1. If the contractor has the impression that the information provided in the
drawing(s) and the technical specifications/Schedule of quantities contradict
each other or are perceived to be ambiguous, (s)he should point this out to
the Engineer and ask for clarification at an early stage, but not later than
before the commencement of any construction. The same applies for
purported differences between the technical specifications and schedule of
quantities.

2. The Engineering Services Directorate (ESD) takes no responsibility for an
implemented project on the basis of this document alone without any prior
involvement of ESD before (partial) completion.

This involvement consists of, but is not necessarily restricted to:

¢ Signing off of the bid/quote document and Drawings by ESD;

e Presence of ESD at the handover of the site to the contractor and at
the commencement of the work. The contractor is to make sure that
ESD is informed of his/her intention to commence the work so that ESD
presence can be assured.

¢ Regular site inspections by ESD and the processing of invoices on the
basis of achieved progress.

3. District managers and other departmental end users are therefore required to
involve ESD at the earliest possible stage, i.e. during PPC meetings or before
submission of the request memo is submitted.

TABLE OF CONTENTS
No. Section Pages Cc?rﬁg(lje{te
1 |Cover Page 1 Read
2 |Disclaimer & Table of Contents 2 Read
3 |A - Project Particulars 3 Read
4 |B - Special Conditions of Contract 3-12 Read
5 |C - Project Technical Specifications 13-15 Read
6 |ANNEXURE A : Layout of the Scheme 16 Read
7 |ANNEXURE B : Pricing Schedule/ Bill of quantities 17 -18 Complete
8 |ANNEXURE C: Experience 19 Complete
9 |[ANNEXURE D : Bid Evaluation Criteria 20 - 21 Read
10 [ANNEXURE E : Google Earth Map 22 Read
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BID SPECIFICATIONS FOR A 0.5 HA SPRINKLER IRRIGATION SCHEME — NO FENCING

June 2018

A | PROJECT PARTICULARS

1) SCOPE

The contract covers the supply of all irrigation material including piping, fittings, and
pump/motor combination and full installation of a 0.5 ha irrigation system for the Umbhlathi
Garden project.

2) ACCESS TO SITE
The exact location of the site will be established at the bid/site briefing.

B | SPECIAL CONDITIONS OF CONTRACT

1) BIDDERS TO CHECK COMPLETENESS OF DOCUMENT

The Bidder is required to check the number of consecutively numbered pages and should any
found to be missing or in duplicate, or the text of figures indistinct, or should there be any doubt
or obscurity as to the meaning of any part of these documents, the Bidder must ascertain the
true meaning or intent of the same prior to the submission of his/her Bid, as no claims arising
from any incorrect interpretation will be admitted.

2) SCHEDULE OF VARIATIONS

If the Bidder chooses to suggest alternatives in his bid proposal, these should be at least of
equal standards to the original specifications. All materials used must be SABS approved. In
the case of variations being suggested, Section K of Bid form ZNT 1 will have to be completed.

3) APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

For the purpose of this Contract the relevant SANS specifications shall apply- specifically SABS
1200: Standardized Specification for Civil Engineering Construction specifications shall apply.
The following sections shall in particular apply here: SABS 1200 AA - 1986 (General - Small
Works), SABS 1200 DA -1988 (Earthworks - Small Works) and SABS 1200GA - 1982
(Concrete - Small Works). All materials to be SANS approved and installed to applicable
standards specified by SANS, NBR, or the manufacturer. The Bid shall refer to “the Standard
(Abridged) Preamble for all trades”, which covers the following (only the items in italics apply to
this contract):

4) VALIDITY PERIOD FOR BIDS AND QUOTES

Quotes shall remain valid for a period of 90 days after the closing day for the quote.

Bids will remain valid for a period of 120 days from date of the closing of the Bid.

However, in both cases prices are assumed to be firm for the entire period of the project (see
also clause 33).

5) COMPULSORY PRE-BID BRIEFING MEETING

A compulsory pre-quote/bid site briefing and consultation meeting will be held with prospective
Bidders. Attendance at the meeting will be compulsory and non-attendance shall invalidate any
quote/bid. The date and time of the meeting will be published in the Bid Advertisement or, in the
case of a quote, be communicated when the prospective service provider is invited to quote.
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6) HANDOVER OF SITE TO CONTRACTOR

The Contractor will be introduced to the project participants following the Bid award. The site
will be handed over to the Contractor who will control the site for the contract duration. Only the
Contractor's own employees, Contractor’s local labour and Departmental Representatives will
be allowed on site. The Contractor is responsible in the administration, control and security on
the site at all times during the contract duration.

7) WATER AND POWER

In most cases there will be no power or piped water available on site. The Contractor shall
make the necessary arrangements for the provision of any water and power. No payment will
be made for the provision or use of these services and the cost of these shall be included in the
Bid/quoted amount.

8) LOCATION OF CAMP

The Contractor's camp may be erected on the site of the works but must meet the approval of
the Engineer, project beneficiaries and landowners. No persons other than a night watchman
may sleep in the camp, without the approval of the local participants and Chairperson.

9) HOUSING OF CONTRACTOR’S EMPLOYEES

No housing is available for the Contractor's employees and the Contractor shall make his own
arrangement for housing his employees and transporting them to and from the site. However, it
may be possible to arrange temporary local accommodation for the Contractor's staff with the
participants. The Contractor is in all respects responsible for the housing and transporting of his
employees, and for the arrangement thereof, and no extension of time due to any delays
resulting from this, will be granted.

10) LOCAL LABOUR,

Unskilled labour may be available from the project participants or local community. The
Contractor and the Departmental representative (Engineer or local Extension officer) may
negotiate with the participants in this regard to establish all the conditions for the utilization of
the local labour. Nobody besides those directly involved with the project (ie: the Contractor’s
workers and local labour) are allowed on site. The Contractor shall provide his own trained and
skilled labour. The Contractor will be responsible for all hiring, payment, housing and transport
of all labour used for the contract duration.

11) SECURITY & RISK

Except for the necessary security personnel, no person shall be allowed on the construction
site after normal working hours. The Contractor shall be responsible for all plant, machinery,
equipment and materials on site. The Engineer shall not be responsible for any lost, damaged
or stolen property or materials. Should any of these situations arise, no allocations will be made
in terms of finances or time.

12) MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITY
The approved contractor shall be responsible for the safe delivery, loading, off-loading,
handling and storage of any equipment and materials on site. All equipment, materials and
plant stored on site must be suitably protected against deterioration through any cause
whatsoever, including damage or loss by theft or otherwise. The Contractor shall remain fully
responsible for all material etc. until the completed works are handed over and has been
officially accepted by the Department.

13) EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

The Contractor is advised that he will be held responsible for any damage to the existing
paving, roads, municipal pavements, fences, boundary walls, etc., and will have to make good
at his expense.
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14) DAMAGE TO PROPERTY

If the Contractor or his workmen while engaged in the execution of the contract, shall break,
deface, injure, destroy or allow to fall into disrepair any part of the Works or property belonging
to the Employer, or any private property including: buildings, pavings, roads, fences, walls or
grounds contiguous to the premises of the Employer on which he or they may be employed, the
Contractor will be required to made good, in a perfect and workmanlike manner, at own
expense all damage to the approval of the Employer. The Completion Certificate will not be
issued until the Employer is satisfied that all necessary remedial work has been satisfactorily
completed. The Contractor shall take every precaution against damage or nuisance being
caused by dust both to the properties of the Employer and all surrounding properties and shall
indemnify the Employer against any claim that might arise there from.

15) UNDERGROUND CABLES AND PIPES

If such services is/are discovered, immediate notification must be made to the Employer and all
work in the vicinity of such cables, pipes, etc., shall cease until safe to proceed. Should the
Contractor damage underground cable or pipes such damage shall be repaired as soon as safe
and possible by the Contractor. The cost of making good such damage will be met by the
Contractor, as this must be covered by the Contractors works insurance.

16) DAILY RAINFALL RECORDS

The Contractor shall keep daily rainfall records and submit them to the Department’s
representative at every site meeting, or fortnightly by fax in the absence of such visit. No
additional payment shall be made for the supply and installation of the rain gauge or for the
keeping of the rainfall records and all costs must be included in the scheduled items.
Submission of rainfall figures is required for the granting of permission of extending the contract
period because of inclement weather.

17) INSPECTION OF WORK

The Head of Department or his Representative may at all reasonable times have access to the
Works and/or the workshops or other place where work is being prepared for this Contract for
inspection. The Engineer may request that evidence of the quality or strength of any materials
be supplied by the contractor as may think necessary. Should the Head of Department or
Representative consider any materials objectionable or if it shall appear to him at any time
during the construction, or prior to the expiry of the defect liability period, that any part thereof
has been executed with sub-standard or inappropriate materials or with unskilled or imperfect
workmanship, the Engineer will notify the Contractor. He/She shall cause the objectionable
materials to be instantly removed from the premises and to be replaced by good and suitable
materials, and shall rectify or reconstruct the Works in whole or part, as the case may be at the
Contractors own proper cost or charge.

18) NOTICE OF COVERING WORK

The Contractor shall give due notice to the Head of Department or Representative whenever
any work or materials are intended to be covered in with earth or otherwise in order that their
correct dimensions and quality may be ascertained before being covered, and in the event of
any such work or materials being covered without such notice having been given, the work or
materials shall be uncovered at the Contractor's expense on instructions given by the
Employer.

19) COMPETENCY OF THE CONTRACTOR;

This bid is open for contractors with a minimum CIDB designation of 1 CE/SH/ME. The
contractor is to submit evidence of his’lher OWN registration. CIDB registration of
possible sub-contractors would be recommended. but will not make up for non-
registration by the contractor quoting/bidding for the work. The Department reserves itself
the right to disqualify any quote/bid in the event of substantial unsatisfactory reports being
obtained about the proponent of such a quote/bid.
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20) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the Works
according to the true intent and meaning of the Drawings and Specification taken together. The
Contractor shall provide without extra charge all assistance and everything reasonably
necessary for proving the quality of work done as may be required by the Regional Engineer.

21) SUB-CONTRACTED WORK

The contractor shall not sub-contract the entire contract. In case the contractor decides to
subcontract part of the work (s)he shall obtain written consent of the Engineer, which shall not
be unreasonably withheld. Any such consent shall not relieve the contractor from any liability or
obligation under the contract and he shall be liable for the acts, defaults and neglects of any
sub-contractor, his agent or employees as fully as if they were the acts, defaults or neglects of
the contractor, his agents or employees.

22) VARIATIONS / ‘fAS BUILT’ DETAILS

No variations or alterations may be made without the prior approval of the Regional Engineer or
his delegated representative. As the work progresses, the Contractor shall keep full records of
all amendments to and deviations from the specifications as issued to the Contractor at the
start of the contract. These details will, where appropriate, be noted on the supplied drawing.
All alterations will be deemed to have a zero additional cost implication. If any additional works
are required that have an additional cost implication then these must be handled as a
contingency and must first be authorized in writing by the Regional Engineer. Refer to notes on
contingencies.

23) VERIFICATION OF EXPERIENCE

The proponent of a bid/quote will be required to produce adequate and sufficient references to
enable the Department to inspect previously completed projects and assess his/her capacity.
He/She shall provide such information in Annexure C — Experience.

24) LABOUR CAPACITY

The proponent of a bid/quote will be required to satisfy the Department that a sufficient and
experienced labour force is employed or that sufficient experienced labour can be acquired to
complete the services and produce a fair quality of workmanship. The Contractor shall only
employ such persons on the Works as are thoroughly efficient and of good character. If in the
opinion of the Head of Department or Delegated Representative any person employed by the
Contractor misconducts him/herself or is likely to cause or has caused quarrels, or delay, or is
incompetent, the Contractor when so directed by the Head of Department or Delegated
Representative shall at once remove such person from the site.

25) LOCAL AND OTHER AUTHORITIES NOTICES AND FEES

The Contractor shall comply with and give notices required by any Act of Parliament, Act of the
KwaZulu-Natal Provincial Legislature, Laws, Regulations and By-Laws of any Local Authority
and/or any public service company or authority relating to the Works or with whose systems the
same are or will be connected. He/She shall pay and indemnify the Employer against any fees
or charges demandable by law thereunder in respect of the Works provided that the said fees
and charges, if not expressly included in the Contract Sum or stated by way of Provisional Sum
shall be added to the Contract Sum and be payable to the Contractor accordingly.

The Contractor before making any variation from the Drawings and Specification necessitated
by such compliance shall give to the Regional Engineer written notice specifying and giving the
reason for such variation and applying for instructions in reference thereto. If the Contractor
within twenty-one days does not receive instructions he shall proceed with the work conforming
to the provision, regulation or by-law in question, and any variation necessitated as previously
mentioned shall be deemed a variation and dealt with as such.
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26) INSURANCE
All accepted approved contractors would be required to provide the following insurances for the
project awarded to them:

e Registration with the Compensation Commissioner and compliance with the
Compensation for Occupational Injuries and Diseases Act with regard to insurance.
Unemployment insurance fund for all permanent workers in his/her employ.

Insurance against damage, destruction or loss caused by fire.
Public Liability insurance.
All risks (works) policy and Political for the value of the respective project plus 10%.

27) PROTECTION OF THE PUBLIC

The Contractor will be required to pay particular attention to watching and warning lighting and
must provide any necessary barriers, etc., required for the protection of the public in terms of
the existing Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) as amended.

28) SITE SAFETY

During the construction the regulations of the Occupational Health and Safety Act No. 85 of
1993 and Machinery and Occupational Safety Act (Act 6 of 1983) will apply. By submission of a
Bid/Quote the proponent acknowledges and agrees that, should this Bid/quote be accepted,
(s)he is an employer in his own right with duties as prescribed in the Occupational Health and
Safety Act No. 85 of 1993 and amendments thereto and the corresponding Construction
Regulations 2003 The Contractor will ensure that all Works to be performed or machinery and
plant to be used in the Works will be in accordance with the provisions of such regulations.

Costs for OHS compliance to be factored in in the P&G’s, item 7.1

(S)he also agrees that he is aware of the fully understands all the provisions of such
regulations. All equipment, machinery, tools and safety equipment used on site are to be in a
safe operating condition and are to be used in a safe and considerate manner by suitably
trained and experienced workers. The Contractor is responsible for all such monitoring and
control of site operations and equipment throughout the works for the entire contract duration.
All necessary safety equipment required to construct the facility must be used by the workers
where appropriate and are for the contractor's responsibility and provisioning. A first aid box is
to be provided and available at all times on site during working hours and is to comply with the
requirements of the Occupational Health and Safety Act. The Contractor shall ensure the safety
of all work left standing in an incomplete state during the construction and shall be responsible
for all damage or loss caused by his failure to ensure the safety of such incomplete work.

Site operations requiring special attention include but are not limited to: (1) any excavations;
plant, machinery and equipment operations; (2) any chemical storage and usage whatsoever;
(3) any works requiring elevated personnel such as for roofing, elevated building works
requiring ladders or scaffolding etc. (4) any works with overhead elevated operations or
construction. Please also refer to item “Safety” in Section C: Project Technical
Specifications.

29) INJURY TO PERSONS

The Contractor shall be liable for and shall indemnify the Employer/Engineer in respect of any
liability, loss, claim or proceedings whatsoever, whether arising in Common Law or by Statute
in respect of personal injuries to or death of any person whomsoever arising out of or in the
course of or caused by the execution of the Works.
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30) DISAGREEMENTS
a) Notice of disagreement

The Contractor has the right by written notice to the Engineer to require him to consider any
disagreement which he raises with the Engineer provided the said written notice shall be given
within 14 days after the cause of disagreement has arisen.

(b) Ruling on disagreements

The Engineer shall give a ruling on the disagreement in writing to the Contractor no later than
14 days after his receipt of a written request from the Contractor requiring him to do so, failing
which he shall be deemed to have given a ruling dismissing all the Contractor’s contentions.

31) FIXED PRICE CONTRACT

The contract shall not be subject to contract price adjustment. Proponents of Bids/Quotes must
therefore allow for increase cost for the contract duration, including possible delays in awarding
the Bid in accordance with the validity period.

32) PRICING - COMPLETENESS OF BID/QUOTE

i. Proponents of Bids/Quotes will be required to Bid for all services, products and
commissioning as specified in this document and associated plans This includes those
optional items that will be pointed out as required at the bid briefing (e.g. VIP toilet(s),
fencing and others.

ii. If (s)he does not Bid/quote on all items, his/her Bid/quote may be rejected.

iii. All bid/quoted prices for separate items are to be in South African currency and must at
item level exclude VAT.

iv. All items as described in the project specification are to be priced in full.

v. Transport/Delivery costs must be included in the pricing. It must not be a separate item.

vi. VAT must be filled in as the sub total followed by the complete price for the entire
project.

vii. The Bid price must have your company stamp, date and be sighed by an authorised
person.

33) QUANTITIES OF WORK

The Contractor shall receive payment only for the works actually executed and approved by the
Engineer. No claim for an extra or for any addition, or for any variation shall be entertained
unless such extra, addition or variation was ordered in writing by the Head of Department. Such
a variation will be dealt with as a contingency only if the variation has an additional cost
implication. See item on ‘contingencies’. No objection to the description or terms of the Order in
writing will entertained unless lodged in writing with the Head of Department within twenty-one
(21) calendar days of the date of the order.

34) PROGRESS PAYMENTS

The contractor may submit claims for progress payments only on completion of the hereunder-
listed levels. Payment shall only be paid for claims, which are commensurate with the works
actually executed and complete. NOTE: Payment will only be made against the construction
progress as pertaining to built items. Movable items and materials on site are excluded from
progress payments until they have been fully installed or fitted or built up. If any item or part of
an item in an invoice is disputed by the Engineer, the Engineer shall give notice of such with
reasons.

The contractor shall be paid in up to a maximum of § part payments The per garden payment
schedule is as follows. Payments will be the sum of the pro rata progress achieved at the
gardens under construction.
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PAYMENT SCHEDULE
% of total work Actual payment
(%)
1 | Site establishment + digging of trenches 30% 27.0%
2 | Laying and installation of piping 40% 36.0%
3 | Water provisioning and commissioning 30% 27.0%
4 | Retention 5% at works completion 5%
5 | Retention 5% at final completion 5%

The penultimate payment occurs after practical works completion. The final payment will be
made after at final completion 3 months after practical completion, provided that no latent
defects occurred, or were attended to before the expiry of the 3 months period. See also
section (36) below.

In case of the presence of limiting factors for (parts of) the project area (e.g. insufficient
water availability, slopes greater than 12% or poor soils) the design size and quantities
of material required may be reduced to suit the situation on site.

A pro rata amount will in such cases then be paid based on the implemented system

35) Completion of the works
Work completion will be established over three stages, in line with the JBCC.

. Practical completion
This is defined as the stage when the works are found to be substantially complete and
can be used for the purposes intended. This assessment will be solely made by the
Engineer. When the Contractor thinks he has completed the works, an inspection will be
made by the Engineer who will draw up a list of patent defects, commonly known as a
“snag list®, if any. Patent defects are defects that are visible or discoverable upon an
ordinary and proper inspection.

. Works completion
This stage will be reached after the Contractor has, to the sole assessment of the
Engineer, fixed all defects listed on the snag list. It is at works completion that the
Contractor will be paid out 50% of his retention money.

° Final completion

The latent defect/liability period for infrastructural works implemented for the
Department is 1 year. This means that the Contractor will be liable for latent defects that
may come to the light after works completion. A latent defect is defined in the JBCC as
“a defect that a reasonable inspection of the works by the principal agent would not
have revealed before the issue of the defects list”. However, for practical reasons the
payment of the second half of the retention money will take place 3 months after works
completion, provided that no latent defects have come to the fore. Note well,
though, that the Contractor will still be liable for the repair of latent defects not related to
wear and tear for another 9 months after final completion,

36) RETENTION
A 10% retention will be withheld on each payment. The Department will pay out half of
this retention, or 5% of the bid value, as the seventh payment, at works completion
(see Clause 36). A work has reached the works completion stage if the contractor had
attended to all items listed on the patent defect list, or a works completion list which
details defective and incomplete work present at practical completion but which are not
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required to achieve practical completion. This “snag list” is drawn up by the Engineer.
The remainder, viz 5%, will be paid out after 3 months, provided that no latent defects
have come to the fore, or that the Contractor has fixed those latent defects that have
come to the light after works completion.

37) DEFECT LIABILITY PERIOD

An amount of 5% of the contract value for the works will be withheld as latent defect liability
retention. This amount is included in the 10% retention. The contractor shall
unconditionally guarantee all materials, workmanship related to the works for a
minimum period of 1 year. The guarantee shall cover any latent defects due to inferior
materials and/or workmanship of the Contractor, or any of his sub-contractors, fair wear and
tear excepted. The Contractor shall repair, remedy or replace any such defects, part or
complete works without delay and at his own cost. If any defects are not remedied within the
period specified by the Head of Department, then the Head of Department shall have such
defect repaired at the risk and cost of the Contractor by another Contractor whom the Head of
Department deems to be proficient in the work without prejudice to any rights the Head of
Department has against the defaulting contractor. The Head of Department will give written
notice to the Contractor of such instances where he appoints another Contractor to remedy
defects in the works.

38) SERVICE LEVEL AGREEMENT

The successful Bidder and the Department will sign a Service Level Agreement prior to
commencement of works. A proposed schedule of works must be provided by the contractor for
the approval of the Engineer within two weeks of receiving notification of a successful bid. The
payment schedule above (clause 35) reflects the actual amounts based on the % presented in
it. The percentages of this schedule represent the estimated percentage that that work phase
constitutes of the whole project. Where these work percentages and concomitant payment
amounts differ from the actual bid amounts, the payment schedule will take priority.

The General Conditions and Technical Specifications as listed in this bid document, as
well as the Drawings, are deemed to form part of the SLA.

39) COMMENCEMENT OF THE WORKS

The Department will organize a site hand-over to the contractor who will then be introduced to
the project stakeholders and participants. The site shall only be accessible to contractor staff
and Departmental representatives while work is in progress. The site will be handed back at
works completion after a final inspection by the Engineer revealed no outstanding patent
defects. Site establishment must start within two weeks, and the actual works within three
weeks after hand-over of the site, provided that an official order has been issued and that no
exceptional circumstanced such as inclement weather or other outside the control of either
party to the contract prevail. In the case the work has not commenced within three weeks of the
hand-over and no attenuating circumstances for the delay can be provided, the Department
reserves itself the right to cancel the contract and appoint the Contractor who would according
to the outcome of the bid evaluation would be next in line for an appointment.

40) RATE OF PROGRESS

The Works shall be completed within the time period indicated in the Service Level Agreement.
If the Works are delayed by cessation of work by any workmen, inclement weather, or by any
omissions, additions, substitutions or variations of the Works, or of any items of work, labour or
material, or by any other causes beyond the Contractor's control, then the Contractor shall
have the right within twenty-one days of any such cause of delay arising, to apply in writing to
the Department to extend the date of completion, stating the cause of delay and period of
extension applied for. The Department upon receipt of such written application may by order in
writing extend such date of completion by a period to be determined, may refuse to extend
such date of completion, or may postpone giving a decision upon such application until
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completion of the Contract period set out in sub-clause (a) of this clause. The date of
completion will be extended only to the extent approved by the Department.

Should the Contractor fail to apply in writing for an extension within the time set out above, or
should the Department refuse to grant any extension in writing, then the Contract period
provided by sub-clause (a) of this clause shall not be exceeded. When the Works are
completed, the Department will give a completion certificate and the date of such certificate
shall be the date of commencement of the guarantee period.

41) TIME TO BE OF THE ESSENCE

Time shall be considered as the essence of the Contract. If, therefore, the Contractor fails to

commence work or the Works or to proceed with and complete the Works in compliance with

the projected timeframes, then the Head of Department shall have the right in his/her absolute
discretion to adopt and exercise all or any of the following courses wholly or partly, viz: -

e To direct the Contractor, in writing, on any day named therein to suspend and discontinue
the execution of the Works, and to withdraw himself and his workmen from the said Site or
Sites, and thereupon: -

¢ To make any Contract or Contracts by calling for Bids or otherwise with any other
Contractor or Contractors for the completion of the Works, or any part thereof, at such times
and upon such terms as to the Department shall deem best.

¢ To provide such number of men, or purchase such materials, or both provide the men and
purchase the materials as to him shall seem fit and proceed with and complete the said
Works.

In relation to the foregoing provisions, the Department shall charge any sums of money that

may be paid by the Department for completing the said Contract against the Contractor and if

such amount shall exceed this Contract, then the Department shall have the right to recover
such excess or any balance thereof from the Contractor by legal proceedings.

42) PROGRAMME AND PROGRESS PAYMENTS (AFTER CONTRACT AWARD)
The contractor is to supply a Gantt chart with the proposed times of completion of each phase
and associated progress payment request for the project.

43) PERIOD OF COMPLETION
The project is to be completed within 3 months of award of the contract (90 calendar days).

44) PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION

If the contractor does not complete the work within the time stipulated and no extenuating
circumstances can be given for the delay, the Department may impose a fine as detailed below.
The total will be subtracted from the retention allowance. [If the contractor fails to complete the
works and the Department is forced to employ another contractor o complete the works, the
defaulting contractor will be held liable for the costs as far they exceed the original total Bid
value. Refer also to the breach of contract and penalty clauses in ZNT 6, condition 4, section B.
The Engineer may, after informing in writing the contractor of his intention to do so at least 2
weeks before the deadline, decide to deduct a penalty for late completion of up to 0,05% or
maximum R500/working day delay. This will be deducted from the retention.

45) ANCILLARY MATERIALS, SERVICES AND EQUIPMENT

An amount will be set aside for Ancillary Materials, Services & Equipment on the Pricing
schedule/BoQ under item 9.1. It constitutes 10% of the sub-total of all works on line 8. It covers
additions to the works due to site-specific circumstances and additional items not covered
elsewhere in the original contract due to circumstances that have occurred after
commencement of the works. Any expenditure against this item must be agreed upon in
advance by the Department and no additional work or purchases or services may be
done/delivered without such permission. Payment will be on the basis of proven cost plus a
10% mark up.
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If no_expenditure against this item is made, or if the total of approved expenditure
against this item is less than the amount under 9.1/9.2, the balance not used will be

subtracted from the contract amount and will NOT be paid out.

46) AMENDMENTS AND ADAPTATIONS TO THE SCHEME

Please note although these are the design, Bill of Quantities and specifications for a 1 ha
irrigation scheme for which no site specific survey has been done. In case a survey has been
done, the design and BoQ will reflect that design. The as-built layout and specifications will also
differ from the ones presented here due to the presence of limiting factors for (parts of) the
project area. These will change the implemented design size. In such cases this will mean that
the design presented in Annexure A will have to be changed altogether. Quantities of materials
must then be amended to suit the situation on site. A pro rata amount will in such cases be paid
based on the implemented system. Any deviation from the generic will first have to be
discussed with a Departmental Engineering representative before the start of any work or
ordering of any material.

The costs for design modifications of the scheme, if required, will be covered by Pricing item
7.2.

47) COMPLETION STANDARDS

The onus is on the service provider to ensure that the final product is a system that will operate
in an efficient and effective manner, which will confirm to all irrigation (SABI) norms and
standards. Furthermore, as it is expected to be a system the local community should be able to
manage, the system users should be trained in operation and maintenance procedures and
principles (see also Clause C.4.2).
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C) PROJECT TECHNICAL SPECIFICATIONS

C.1) DETAILS OF CONTRACT

C.1.1 The scheme layout must as much as possible conform to the design as presented in Annexure
A. However, the attached Bill of Quantities (Annexure B) must be checked and verified by the
Bidder. The contractor may, after approval by the departmental representative, make
adaptations to the original design if:

e site conditions require so and/or
e these are deemed to constitute an improvement to the design and
¢ they will not increase the overall cost of the scheme.

The costs for design modifications of the scheme, if required, will be covered by pricing item 4.2.
All proposed changes must be accepted by the Regional Engineer prior to the ordering of
materials/ installation and be confirmed in writing.

C1.2 The layout must be pegged out by contractor and will be checked by departmental
representative. Trenches to be dug using suitable plant or local labour. Minimum trench depth
must be 600mm.

C.1.3 All material to be supplied and delivered to site. Proper security measures must be implemented
in consultation with the beneficiaries to safeguard it prior to installation. Alternatively, material
can be delivered in batches, as and when required. It is the contractor's responsibility to ensure
the correct material is delivered and measures are taken to safeguard it until the project is
handed over.

C.1.4 The supply and installation of all required material including piping, pump, motor.

C.1.5 Surplus material will be retained by the Department. Should any surplus material be taken by the
contractor or any material not be supplied, payment will be made based on what has been
actually supplied/used/put in the scheme.

C.1.6 All material must be checked by a departmental representative prior to installation and testing. All
joints are to be left uncovered for inspection purposes and are only to be covered after inspection
by departmental engineering representative and after he/she is satisfied that there are no leaks
or other faults.

C.1.7 The scheme must be fully tested and commissioned in the presence of an Engineering
representative of the Department. The contractor will remain responsible for the scheme
including all materials, and the official hand over and final payment will not take place,
until such time that the entire scheme is fully functional and all leaks etc. have been
repaired.

C.1.8 The Bidder will be required to satisfy the Department that a sufficient and experienced skilled
and semi-skilled labour force is employed or that sufficient experienced labour can be acquired
to complete the services and produce a fair quality of workmanship. The Bidder will be
required to submit a list of references/ projects (ANNEXURE C: References) to enable the
Department to inspect previously completed work and assess the capacity of the Bidder.
Furthermore, the Bidder will be required to source local subcontractors and labour (see
C.5.1).

C.1.9 The Bidder should have a minimum CIDB designation of 2 CE/SH/ME.
C.2) PIPING
C.2.1  All piping must be SABS approved and of the correct class.

C.2.2 All appropriate fittings are to be supplied including any additional material for breakage and/or
unforeseen events.
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Equipment, pipes and other materials that are damaged before or during delivery, or during the
testing of the scheme before commissioning, are to be replaced by the contractor at no extra
cost to the Department.

PUMP AND MOTOR

The proposed pump performance specification including NPSH curves must be supplied with the
bid. The bid will not be considered if this information is not attached to the bid.

The unit must be mounted on a suitable trolley (for example wheelbarrow frame) fitted with
pneumatic wheels and a handle bar that is able to swivel.

All necessary fittings, adaptors, reticulation, reducers, priming funnels, tools etc. should be
supplied with the unit.

The pump must be a twin stage type and both the pump and motor combination must be a
reputable brand with sound backing in terms of warranty and support.

LABOUR AND TRAINING

It is required that the trenching, pipe laying and block laying for pump house be subcontracted to
local contractors in order to develop local BEE contractors. In the situation where this is not
possible local labor must be used (50% of the total labor value). It is required that the sub-
contractor be paid every two weeks.

During pipe laying and installation the community must be intensively involved and trained on all
aspects of the reticulation especially with respect to maintenance. The following extensive
training in the operation and maintenance of the scheme must be provided before hand over of
the scheme to the beneficiaries:

e  Priming of the pump;
e  Operation of pump and engine, including operating the motor at optimum speed.

e Basic maintenance including service intervals, what to change (and when), checking of
the oil and the water for the bleeding of pump.

e  Operation of the mobile elements of the system (hooking up of the suction pipes and
dragline hoses);

¢ Identification of leaks and basic repairs:
o Repair of leaks in underground piping with duct tape (temporary);
o Replacement of the broken section with a coupling and/or new piping.

e Management and operation of system.

Training dates to be confirmed with the Department and the actual training to be conducted in
the presence of Departmental staff and project beneficiaries.

SAFETY

All safety equipment required to construct the facility is for the contractor's responsibility and
provisioning. Examples include: safety and protective clothing; sound scaffolding; false work and
bracing; ladders etc. all equipment, tools, offloading and safety equipment are to be in a safe
operating condition and all necessary safety procedures are to be adopted where appropriate.
Compliance with the Occupational Health and Safety Act (Act No. 85 of 1993) where applicable
is compulsory.
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C.6) COMPULSORY INFORMATION REQUIRED:

The Bidder is to attach the following information with their bid:

INFORMATION AND DOCUMENTATION FOR OFFICE USE ONLY

YES NO

e Pump performance specifications and NPSH curves.

e Motor specifications.

e Drawing indicating the proposed layout of the pump, motor, pipes and
fittings and electrical layout of the works.

e Annexure B fully completed.

e Annexure C fully completed.

e Proof of CIDB grading.

¢ All other necessary documents.
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LAY OUT IRRIGATION SCHEME < 1.0 ha

SSALMARIN)

Please note that the two options below would apply in the case NO survey was done of the site. The
BoQ is based on these two options. Of the two options below, option A would be the defauit one.
Departmental Engineering staff fo advise on the final lay out before commencements of the works.

ANNEXURE A
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ANNEXURE B: PRICING SCHEDULE < 1.0 HA IRRIGATION SCHEME - PAGE 1

# | ITEM DESCRIPTION UNIT | QTY | RATE AMOUNT
1 | Piping
1.1 | 63mm HDPE C6 piping (100m lengths) Roll 4
1.2 | 50mm HDPE C6 piping (100m lengths) Roll 1
2 | Fittings and connections
2.1 | 63mm HDPE compressions couplings No. 3
2.2 | 63mm compression elbow No. 1
2.3 | 63x50mm reducer coupling No. 4
2.4 | 50mm endcap No. 4
25 | 63mm equal tee No. 3
2.6 | 50mm x 1" saddles No. 8
2.7 | VYR-36AF sprinkler ( 1.8bar with 4.0mm nozzles) No. 8
2.8 | 500mm sprinkler stands No. 8
2.9 | 20mm dragline hoses (18m length ) No. 8
2.10 | 20mm hose clamps No. 8
2.11 | 1" hydromatic valve ( spring loaded ) No. 8
2.12 | 1" plastic risers ( 600mm length ) No. 8
2.13 | 20mm piplets No. 8
2.14 | Concrete (m?) for anchor standpipe and thrust blocks m?3 1
3 | Pump, pump house and fittings
31 Twin stage gentrifugal pump (48m@8ms3/h ) + petrol rpotor with all No. 1
accessories incl. hand throttle. Honda Normac or equivalent
Trolley/wheelbarrow frame on which the pump & motor are
3.2 | mounted so that they can be mobile. With pneumatic tire. No. 1
Including mounting.
3.3 | Hand pump to inflate tires Sum 1
34 | Tools required for bleeding, servicing, battery, etc Sum 1
3.5 | Service kit for first service (oil, filters) Sum 1
3.6 | 2" heavy duty suction pipe, green (4m length) No. 1
3.7 | 2’rubber hose delivery pipe (3m length) No. 1
3.8 | 2" Perrot type swaged female couplings No. 2
3.9 | 2" Perrot type screwed male couplings No. 3
3.10 | 2’ galv. 'flowmax' type footvalve/strainer/swaged No. 1
SUBTOTAL (CARRY OVER TO NEXT PAGE) >>> | R
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ANNEXURE B: PRICING SCHEDULE < 1.0 HA IRRIGATION SCHEME - PAGE 2

SUBTOTAL (BROUGHT FORWARD FROM PREVIOUS PAGE) R
# | ITEM DESCRIPTION UNIT | QTY | RATE | AMOUNT
3 | Pump, pump house and fittings (CTD)
3.11 | 2" heavy duty clamps No. 5
3.12 | 63mm x 2'male adaptor No. 1
3.13 | 2" galv. nipple barrel No. 2
3.14 | 2" brass non-return valve No. 1
3.15 | 2" galv. elbow (female) No. 2
3.16 | 2" galvanised standpipe (1m length) No. 2
3.17 | Thread tape No. 10
3.18 | Extra reducers on pipe work to suit pump installation Sum 1
4 | Trenching & backfilling
4.1 | Digging of trench 600mm deep x 300mm wide (app.750m) mé | 135
4.2 | Backfilling of trenches after pipelay and inspection Sum 1
5 | Labour & Supervision
5.1 | Pipelay and installation Sum 1
5.2 | Supervision Sum 1
6 | Transport
6.1 | Transport of all materials, including off-loading Sum 1
7 | Preliminaries & general
7.1 | Preliminaries & general, fixed + time related, including OHS costs Sum 1
7.2 | Professional fees for modification (site visit, survey & design adjustment) | Sum 1
8 SUB TOTAL ALL WORKS | R
9 | CONTINGENCIES
9.1 Ancillary materials, ser\_/ices & Equipm<_ant1 - Sum 1
10% of subtotal under line 8.See Special Contract Conditions Clause 46
SUB-TOTAL |R
VAT |R
TOTAL (R

1 This item deals with possible changes to the BoQ and design which may have to be adapted to accommodate site specific
circumstances. Any expenditure against this item must be agreed upon in advance by the Department. If not, or only partially
used, the balance of this items will NOT be paid out.
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ANNEXURE C: EXPERIENCE

Please provide an indication of your experience and expertise by completing the table below
(minimum 2, maximum 5 projects in the past 5 years).

_ Role 2 Name and

No NamePof P r:’““ Project description (self or sub- Prolject contact number
erio contracted) | Value of referee

1

2

3

4

5
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ANNEXURE D: EVALUATION OF IRRIGATION BIDS (FUNCTIONALITY)

‘CRITERIA GUIDELINES FOR EVALUATION
ABILITY ) Implement the design and specifications to the standard as directed in the technical
& Capacity specifications.
CAPABILITY Demonstration of competency to render the required service & providing proof of registration

+ Competency yith the CIDB database.
Bidders to provide evidence of similar or identical or more difficult projects completed in the

= Experience past 3 years.

Provide a short description of your intended implementation methodology indicating time

WMETHODOLOGY - mes to complete the work.

NOTE: In order to ensure meaningful evaluation, bidders must submit detailed information in substantiation of the evaluation
criteria mentioned.

Submissions will be scored using the below scoring table. This bid will be evaluated on functionality which
will determine the capability, ability and capacity of the prospective bidders to provide the required goods
or services for the department. A minimum score of 65% must be obtained by the bidder in order to
qualify to be evaluated further for price.

—
’ EVALUATION MATRIX Points % Score

SUBMISSION OF CIDB REGISTRATION CERTIFICATES

1. Contractor has submitted:
o a CIDB registration certificate that equals or exceeds the minimum required
CIDB grading (2SH). OR 15

[25]

o Proof of registration with one of the professional irrigation bodies, e.g. the

South African Institute of Irrigation (SAII/SABI)
10
2. Letter of good financial standing of a bank or other a recognised financial institution

DEMONSTRABLE EXPERIENCE OF THE PROSPECTIVE SERVICE PROVIDER'S 1
ENGAGEMENT IN SIMILAR WORK (ANNEXURE C):

A) Bidder has submitted a list with projects implemented since 2013 containing:

o _dentical projects (<10ha irrigation basic schemes with diesel/petrolfelectrical
pump intake and dragline coupled sprinklers or fixed sprinklers) —
6 points per project
30 max
o  More difficulf projects (>10ha similar schemes, solar or centre pivot schemes)

8 points per project

o _Similar projects (gravity schemes, horticultural irrigation/hydroponics
4 points per project

Maximum 30 points for all cateqories combined
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EVALUATION MATRIX (CTD) Points % Score

DEMONSTRABLE EXPERIENCE OF THE PROSPECTIVE SERVICE PROVIDER’S
ENGAGEMENT IN SIMILAR WORK (CONTINUED)

B) Extra points per project for a full set of project details (Project name & description, 10 max
2 i Contractor's role (self or sub-contracted), Project value, Name & contact number of
referee) provided with the project name.

2 points per project | Maximum 10 pts

C) Documentary proof such as reference letters/ completion certificate/close out report 15
indicating key project parameters, e.g. client, location, value, construction period . max
5 points per document | Maximum 15 points.

SUBMISSION OF A SHORT DESCRIPTION OF THE INTENDED IMPLEMENTATION [20]
METHODOLOGY INDICATING TIME FRAMES TO COMPLETE THE WORKS.

1. Implementation methodology has been submitted with original bid and methods 20
and time frame are realistic and demonstrate a clear understanding of the intended
3 project scope.

2. Implementation methodology plan has been submitted with original bid, but

methods and time frame are unrealistic or show lack of capability. 12
3. Implementation methodology plan was not submitted. 0
TOTAL 100%
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ANNEXURE D: GOOGLE EARTH MAP
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2.1

2.2

23

24

25

2.6

26.1

SBD 4

DECLARATION OF INTEREST

Any legal person, including persons employed by the state', or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes a price quotation, advertised competitive bid, limited bid or proposal). In view
of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
employed by the state, or to persons connected with or related to them, it is required that the bidder or
his/her authorised representative declare his/her position in relation to the evaluating/adjudicating
authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who arefis involved in the evaluation and or adjudication of the bid(s), or where
it is known that such a relationship exists between the person or persons for or on whose behalf
the declarant acts and persons who are involved with the evaluation and or adjudication of the
bid.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Full Name of bidder or his or her representative: ......................... TP e
Identity Number: ............... ee i 000 tar seBtnansenssnransieres FerleecnssrntneseeeiBenssessiaiionseoneteeens o T
Position occupied in the Company (director, trustee, shareholder?): ................cococoveiiieiiciiee
Company Registration Number: ...........cccooiiiiii e, e s e ren e o eein
Tax Reference Number: ..........c.cccoceeeeiiiin BeveBineenniiiessnredBunntesssibuesastennensennssansnnfldes e o
VAT Registration Number:

The names of all directors / trustees / shareholders / members, their individual identity numbers, tax

reference numbers and, if applicable, employee / persal numbers must be indicated in paragraph 3
below.

“State” means —

(a) any national or provincial department, national or provincial public entity or constitutional institution within the meaning of
the Public Finance Management Act, 1999 (Act No. 1 of 1999);

(b) any municipality or municipal entity;

(c) provincial legislature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.

#Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or
business and exercises controt over the enterprise.



2.7 Areyou or any person connected with the bidder YES/NO
presently employed by the state?

2.7.1  If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member: ..o
Name of state institution at which you or the person

connected to the bidderis employed :
Position occupied in the state institution: e ees s B e e

Any other particulars:

2.7.2 If you are presently employed by the state, did you obtain YES/NO
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 If yes, did you attached proof of such authority to the bid YES/NO
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

28  Did you or your spouse, or any of the company’s directors / YES/NO
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

29 Do you, or any person connected with the bidder, have YES/NO
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?



2.9.11f so, furnish particulars.

210 Are you, or any person connected with the bidder,
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

2.10.1  If so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.11f so, furnish particulars:

3 Full details of directors / trustees / members / shareholders.

YES/NO

YESINO

Full Name B | Iaentity | Personal Tax | State Employee |
Number Reference Number | Number / Persal
Number
|
|




DECLARATION
|, THE UNDERSIGNED (NAME)..................... R S FUTOPY " T e

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT,

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Position Name of bidder

May 2011



SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Standard Bidding Document (SBD) must form part of all bids® invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot

be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management
system and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused
the institution’s supply chain management system and or committed fraud or any
other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form
of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)

must be completed and submitted with the bid:

" includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or
lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid

rigging is, therefore, an agreement between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

(Name of Bidder)

| have read and | understand the contents of this Certificate;

2. 1 understand that the accompanying bid will be disqualified if this Certificate is found not
to be true and compilete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign the bid, on behalf of the bidder,;

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor’ shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same

line of business as the bidder



SBD 9

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium?® will not be construed

as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

H bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.

® Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.



SBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible imposition
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Bidder
Js914w 2



