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INVITATION OF QUOTATION ABOVE R30,000.00
THIS FORM SHOULD BE COMPLETED IN DETAIL AND SHOULD BE ACCOMPANIED BY A VALID TAX

COMPLIANCE STATUS PIN AND VALID BBBEE VERIFICATION CERTIFICATE/AFFIDAVIT
VALIDITY PERIOD OF QUOTATION......................

QUOTATION NUMBER: R/5/2122/343

(To be completed by the Supplier)

CLOSING DATE: 15/06/2021

CLOSING TIME: 11HOO

HAS IT BEEN INSPECTED BY SABS?

DESCRIPTION(SPECIFICATION/S) OF ITEMS/ COMPANY NAME:

SERVICE REQUIRED: REHABILITATION OF EARTH 2 _

DAMS AT THE UP & DOWN FARM AMAJUBA | 1. "\O:

DISTRICT DANNHAUSER
CONTACT PERSON:
CSD REG NUMBER
MAAA

DOES OFFER COMPLY WITH YES/NO

SPECIFICATION? {DELETE WHICH EVER IS NOT APPLICABLE)
YES/NO

DOES ARTICLE COMPLY WITH SABS SPECIFICATION? YES/NO

(DELETE WHICH EVER IS NOT APPLICABLE)

DELIVERY PERIOD AFTER INITIAL ORDER?

IS THE PRICE FIRM

WHERE ARE THE STOCK HELD?
(PHYSICAL ADDRESS , PLEASE)

QUOTATION PRICE INCLUDING VAT
(VAT TO BE ADDED BY REGISTERED VAT VENDORS ONLY)

TOTAL: R wevvircrmrereonnans

COMPANY OFFICIAL STAMP (COMPULSORY)

NUMBER OF PAGES FAXED BACK TO THE DEPARTMENT BY
THE SUPPIER

.............................. ( Supplier to complete)

N.B DOCUMENT MUST BE DEPOSITED IN THE BID BOX AT SCM — DEPARTMENT OF
AGRICULTURE 4 PIN OAK AVENUE HILTON QUARRY BOX. NO FAXED QUOTATION WILL BE

ACCEPTED
TEL. NUMBER 033 3438375
CONTACT PERSON TM SHABANGU

NB: THE ATTACHED SBD4 & SBD9 FORMS MUST BE COMPLETED IN FULL.
THIS REQUEST FOR QUOTATION (RFQ) MUST BE COMPLETED AND RETURNED WITH ALL YOUR QUOTATION DOCUMENTS.




COMPANY NAME

ANNEXURE A

ADDRESS
CONTACT PERSON
CONTACT NUMBER
FAX NUMBER
SITE BRIEFING IS COMPULSORY
LINE - DESCRIPTION OR REQUIRED | UNIT PRICE EXCL. TOTAL PRICE
| NO. SPECIFICATION OF ITEM QUANTITY VAT
(Please be very specific and clear) R C R C
1. Rehabilitation of 2 Earth Dams 02
Attached detailed specification
document. NB detailed costing to
be completed on page 29 of the
spec document and carried
forward to this page.
* LABOUR (IF APPLICABLE)
*DELIVERY (IF APPLICABLE)
TOTAL
*ONLY APPLICABLE TO VAT REGISTERED SUPPLIERS 15% VAT
TOTAL PRICE
*VAT Registration No. (Supplier)
When Required (Requester) : 01 June 2021
Where Required (Requester): Project site 55km outside Dannhauser town
Contact details of requester:  Engineer: Mr N Njoko — 082 339 3110
Mark one Box (X)
_ COMPANY STAMP_ PRICES ARE VALID FOR | 39 60 90 DAYS
SIGNATURE ....conieicieci e s reenes
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HIRE OF EARTH MOVING EQUIPMENT AND
RESOURCES FOR THE REHABILITATION OF 2 X
EARTH DAMS IN UP & DOWN FARM

PROJECT SPECIFICATIONS,
CONDITIONS OF CONTRACT AND

 PRICING & PAYMENT SCHEDULES

MARCH 2021

This document contains:

No. Section _ - Pages
1 | A - Project Particulars 2-3
2 | B- General Conditions of Contract 4-13
3 | C- Project Technical Specifications 14 - 22
4 | ANNEXURE A: Genér:_alTiescription of Scope of works 23
5 | ANNEXURE B : Additional Information 24 - 26
6 | ANNEXURE C: CURRICULA VITAE of the FOREMAN 27
7 | ANNEXURE D: Schedule Quantities and preamble 28
8 | ANNEXURE E: Schedule of Estimated Quantities 29
9 | ANNEXURE F: Evaluation of Functionality 30 -31
10 | ANNEXURE G: Pro Forma Payment Certificate s

NOTE: This contract requires a minimum CIDB Grading of 1 CE
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A - PROJECT PARTICULARS

1) DEFINITIONS AND INTERPRETATIONS

1.1 The term “Site” shall mean the lands and other places on under in or through which the Works
are to be executed or carried out and any other lands or places provided by the Employer for
the purposes of the Contract.

1.2 “Employer” is used in all instances throughout this document whenever reference is made to
Province of KwaZulu-Natal, represented by the Head of Department for Agriculture,
Environmental Affairs and Rural Development and includes their duly authorised
representative and successors.

1.3 “Engineer” shall mean the Engineers appointed by the Employer.

1.4 “Engineer’s Representative” shall mean any person appointed by the Engineer under whose
direction the plant and labour hired under this Contract shall work.

1.5 “Labour” shall mean the personnel stipulated in Clause 6.1.2(b) of the Contract
Specifications.

1.6 “Plant” shall include all items listed in Sub-Clause 6.1.2(a) of the Contract Specifications and
shall also include any additional items as required by the Engineer for the execution of the
Contract. For purposes of insurance the term “Plant” shall also include mechanically
propelled road vehicles such as LDVs, trucks, etc., together with trailers, compressors and
other minor equipment.

1.7 “Week” shall mean seven calendar days, Monday to Sunday inclusive.

1.8 Words imparting the singular only shall also include the plural and vice versa where the
context requires.

1.9 “The term Rain day “is deemed to be a 24 hour period over which more than 10mm of rain has
been recorded.

1.10 “Working day” will be deemed all the days from Monday to Friday and on some occasions the
Saturday.

1.11 “Non-Working day” will be deemed all the days that no work has taken place eg. Pay

weekends
that may start on a Thursday or Friday. It will also include Sundays, all statuary public

holidays
and the construction industry break in December/January.

2) CONTRACT PERIOD
The Contract is for the hire of Plant and Labour for Agricultural Development projects over a

period of three (3) Months. The Contractor must allow in his bid for this contract period and no
claim of whatever nature arising from this clause will be considered.
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3) PROJECT DESCRIPTION / BACKGROUND

The works include the excavation of silt in the two existing earth dams, reconstruction of dam
walls and reconstruction of the spillways. Dams are 2.3km apart. The service provider will need
to provide tabour.

4) LOCATION

PROJECT
NAME OF DISTANCE NAME OF PROJECT
PROJECT DISTRICT (Km’s) FROM  |NEAREST CO_ORDINATES
NEAREST TOWN | (if available)
TOWN i .
55km from Dam1: S27° 59' 46.06"
Rehabilitation of Danhauser, E29°42’ 29.05"
two Dams in Up |Amajuba District |along Road Dannhauser Dam2: S27° 58' 49.05"
& Down Farm P270 in E29°42' 31.37"
lNormandien

For exact location see attached map or directions to be provided at site briefing.

5) SCOPE

The contract covers the supply of all earth moving machinery, small plant, labour and material as
requested by the engineer. The following are the detailed scope of works for the hire of a team

of construction plant.
Details of these works are specified in Section C: Project Technical Specifications incl:
. Earthworks: Removal of silt from dam basin, reconstruction of a dam wall and

reconstruction of a spillway.
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B - GENERAL CONDITIONS OF CONTRACT

BID DOCUMENTATION

1) COMPETENCY OF THE CONTRACTOR

This bid is open for contractors with a minimum Construction Industry Development Board (CIDB)
data base grading of 1CE..

Failure to provide the applicable CIDB registration certificate will invalidate the bid. The
contractor is to submit evidence of his/her OWN registration. CIDB registration of possible sub-
contractors would be recommended, but will not make up for non-registration by the contractor
quoting/bidding for the work. The Department reserves itself the right to disqualify any
quote/bid in the event of substantial unsatisfactory reports being obtained about the proponent
of such a quote/bid. ANNEXURE F gives the assessments criteria for the evaluation of the bid on
functionality.

2) BIDDERS TO CHECK COMPLETENESS OF DOCUMENT

The Bidder is required to check the number of consecutively numbered pages and should any
found to be missing or in duplicate, or the text of figures indistinct, or should there be any doubt
or obscurity as to the meaning of any part of these documents, the Bidder must ascertain the true
meaning or intent of the same prior to the submission of his/her Bid, as no claims arising from any
incorrect interpretation will be admitted.

3) COMPULSORY INFORMATION REQUIRED FROM BIDDERS

All schedules, which accompany the Bid Form, form an integral part of the Bid and must be duly
completed in every detail. Failure to do so will render the Bid ineligible for consideration. The
Bidder must submit his Bid with all pages of the Bid document initialled. Failure to initial each
page may result in the Bid being disregarded. The Bidder must retain for his own use a copy of
the Specification and all Schedules submitted.

4) ALTERATIONS TO BID DOCUMENTS

No unauthorized alteration or addition shall be made to the Form of Tender, to the Schedule of
Quantities or to any other portion of the original text in the Bid Documents. If any alteration or
addition is made, or if the Schedule of Quantities is not properly completed, the Bid may be
rejected.

Any amendment or correction in the Bid document of the Tendered amount/sum/rate or other
entry must be affected only by deleting the incorrect entry and writing the correct
amount/sum/rate just above it in INK. Each and every amendment/correction must be initialled
by the signatory of the Bidder. The use of “TIPPEX” or any other similar substances to make
corrections and/or alterations ANYWHERE in the Bid document is NOT permitted and any Bid
altered/amended in such a manner may be declared invalid or disregarded.

5) SCHEDULE OF VARIATIONS

If the Bidder chooses to suggest alternatives in his bid proposal, these should be at least of equal
standards to the original specifications. All materials used must be SABS approved. In the case of
variations being suggested, the Bidder must describe the full details of such qualification or
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variation on the appropriate form (See SBD: Section M). Should there be insufficient space to fully
describe the nature and details of the qualification or variations on the prescribed form (Section
M of the SBD) then the details of the qualification or variation must be set out on separate sheets
of paper which must be securely attached to the prescribed form and which must be referred to
on the prescribed form (SBD: Section M).  If subsequently required, the Bidder shall submit fully
detailed plans and calculations of the variations or alternative bids in the form requested by the
Department.

6) APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

For the purpose of this Contract the relevant SANS specifications shall apply- specifically SABS
1200: Standardized Specification for Civil Engineering Construction specifications shall apply. The
following sections shall in particular apply here: SABS 1200 AA - 1986 (General - Small Works),
SABS 1200 DA -1988 (Earthworks - Small Works) and SABS 1200GA - 1982 (Concrete - Small
Works). All materials including concrete blocks, lintels, damp proofing, plumbing and drainage
materials, steel structure, windows, doors, paints etc... to be SANS approved and installed to
applicable standards specified by SANS, NBR, or the manufacturer. The Bid shall refer to “the
Standard (Abridged) Preamble for all trades”.

7) VALIDITY PERIOD FOR BID
Bids shall remain valid for a period of 120 days from date of the closing of the Bid.

SITE CONDITIONS AND FACILITIES AVAILABLE:

8) COMPULSORY PRE-BID BRIEFING MEETING

A compulsory pre-Bid tender briefing and consultation meeting will be held with prospective
Bidders. Attendance at the meeting will be compulsory and non-attendance shall invalidate any
Bid. The date and time of the meeting will be published in the Bid Advertisement.

9) HANDOVER OF SITE TO CONTRACTOR

Site hand over will only be applicable “as and when” actual works order is issued after agreement
has been reached between the Department and designated the Contractor and an SLA has been
signed by both parties.

The Contractor will be introduced to the project participants following the award of an order.
The site will be handed over to the Contractor who will control the site for the contract duration.
Only the Contractor’s own employees, Contractor’s local labour and Departmental
Representatives will be allowed on site. The Contractor is responsible for the administration,
control and security on the site at all times during the contract duration.

10) WATER AND POWER

It is assumed that there is no power or piped water available on site. The Contractor shall make
the necessary arrangements for the provision of any water and power. No payment will be made
for the provision or use of these services and the cost of these shall be included in the tendered
amount.

11) LOCATION OF CAMP

The Contractor’s camp may be erected on the site of the works but must meet the approval of
the Engineer, project beneficiaries and land owners. No persons other than a night watchman
may sleep in the camp, without the approval of the local participants and Chairperson.
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12) HOUSING OF CONTRACTOR’S EMPLOYEES

No housing is available for the Contractor’s employees and the Contractor shall make his own
arrangement for housing his employees and transporting them to and from the site. However it
may be possible to arrange temporary local accommodation for the Contractor’s staff with the
participants. The Contractor is in all respects responsible for the housing and transporting of his
employees, and for the arrangement thereof, and no extension of time due to any delays
resulting from this, will be granted.

13) LOCAL LABOUR

Unskilled labour may be available from the project participants or local community. The
Contractor and the Departmental representative (local Extension officer) may negotiate with the
participants in this regard to establish all the conditions for the utilization of the local labour,
provided that at least official gazetted minimum wages to be paid. Nobody besides those directly
involved with the project (i.e.: the Contractors workers and local labour) are allowed on site. The
Contractor shall provide his own trained and skilled labour. The Contractor will be responsible for
all hiring, payment, housing and transport of any and all labour used for the contract duration.

14) SECURITY & RISK

Except for the necessary security personnel no person shall be allowed on the construction site
after normal working hours. The Contractor shall be responsible for all plant, machinery,
equipment and materials on site. The Engineer shall not be responsible for any lost, damaged or
stolen property or materials. Should any of these situations arise; no allocations will be made in
terms of finances or time. The cost of providing security on site should be included in the P’s &
G’s items 1.1 and 1.2 of the Schedule of Quantities.

15) MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITIES

The approved contractor shall be responsible for the safe delivery, loading, off-loading, handling
and storage of any equipment and materials on site. All equipment, materials and plant stored on
site must be suitably protected against deterioration through any cause whatsoever, including
damage or loss by theft or otherwise. The Contractor shall remain fully responsible for all
material and plant etc. until the completed works are handed over and has been officially
accepted by the Department.

16) EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

The Contractor is advised that he will be held responsible for any damage to the existing paving,
roads, municipal pavements, fences, boundary walls, etc., and will have to make good at his own
cost any damage caused by him or his staff to existing infrastructure.

17) DAMAGE TO PROPERTY

If the Contractor or his workmen while engaged in the execution of the contract, shall break,
deface, injure, destroy or allow to fall into disrepair any part of the Works or property belonging
to the Employer, or any private property including: buildings, paving, roads, fences, walls or
grounds contiguous to the premises of the Employer on which he or they may be employed, the
Contractor will be required to made good, in a perfect and workmanlike manner, at own expense
all damage to the approval of the Employer. The

Comptetion Certificate will not be issued until the Employer is satisfied that all necessary
remedial work has been satisfactorily completed.
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The Contractor shall take every precaution against damage or nuisance being caused by dust both
to the properties of the Employer and all surrounding properties and shall indemnify the Employer
against any claim that might arise there from.

18) UNDERGROUND CABLES AND PIPES

If such services is/are discovered, immediate notification must be made to the Employer and all
work in the vicinity of such cables, pipes, etc., shall cease until safe to proceed. Should the
Contractor damage underground cable or pipes such damage shall be repaired as soon as safe and
possible by the Contractor. The cost of making good such damage will be met by the Contractor
as this must be covered by the Contractors works insurance.

19) DAILY RAINFALL RECORDS

The Contractor shall keep daily rainfall records and submit them to the Department’s
representative at every site meeting, or fortnightly by fax in the absence of such visit. No
additional payment shall be made for the supply and installation of the rain gauge or for the
keeping of the rainfall records and all costs must be included in the scheduled items. Submission
of rainfall figures is required for the granting of permission of extending the contract period on
the basis of inclement weather.

20) INSPECTION OF WORK

The Head of Department or his Representative may at all reasonable times have access to the
Works and/or the workshops or other place where work is being prepared for this Contract for
inspection. The Engineer may request that evidence of the quality or strength of any materials be
supplied by the contractor as may think necessary.

Should the Head of Department or his Representative consider any materials objectionable or if is
shall appear to him at any time during the construction, or prior to the expiry of the defect
liability period, that any part thereof has been executed with unsound or imperfect materials or
with unskilled or imperfect workmanship, the Engineer will notify the Contractor who shall cause
the objectionable materials to be instantly removed from the premises and to be replaced by
good and suitable materials, and shall rectify or reconstruct the Works in whole or part, as the
case may be at the Contractors own proper cost or charge.

21) NOTICE OF COVERING WORK

The Contractor shall give due notice to the Head of Department or his Representative whenever
any work or materials are intended to be covered in with earth or otherwise in order that their
correct dimensions and quality may be ascertained before being covered, and in the event of any
such work or materials being covered without such notice having been given, the work or
materials shall be uncovered at the Contractor’s expense on instructions given by the Employer.
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COMPETENCY OF THE CONTRACTOR

22) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the Works
according to the true intent and meaning of the Drawings and Specification taken together. The
Contractor shall provide without extra charge all assistance and everything reasonably necessary
for proving the quality of work done as may be required by the Engineer.

SUB-CONTRACTED WORK

The Contractor shall not sub-contract the whole of the contract. In case the Contractor decides
to subcontract part of the work he shall obtain written consent of the Engineer. Any such consent
shall not relieve the Contractor from any liability or obligation under the contract and he shall be
fully liable for the acts, defaults and neglects of any sub-contractor, his agent or employees. The
Contractor remains fully responsible and accountable for all aspects of the work (quality,
timorousness and budget).

23) VARIATIONS / ‘AS BUILT’ DETAILS

No variations or alterations may be made without the prior approval of the Regional Engineer. As
the work progresses, the Contractor shall keep full records of all amendments to and deviations
from the specifications as issued to the Contractor at the start of the contract. These details will,
where appropriate, be noted on the supplied drawing. All alterations will be deemed to have a
zero additional cost implication. If any additional works are required that have an additional cost
implication then these must first be authorized in writing by the Regional Engineer. Refer to
Clause 41: Ancillary Materials, Services And Equipment.

24) VERIFICATION OF EXPERIENCE

The Bidder will be required to produce adequate and sufficient references to enable the
Department to inspect previously completed projects and assess the capacity of the Bidder. The
Bidder shall provide such information in Annexure C - Additional Information. The Bidder must
have extensive experience with plant hire, earth moving, dams, road building and related
construction and will provide proof of this work experience which will be subject to verification
by the Departmental Engineer or his delegated representative.

26) EQUIPMENT & RESOURCES

The Bid shall in Annexure C - Additional Information and by way of supplementary information
satisfy the Department that sufficient equipment is possessed to execute the services or an
indication shall be given as to the manner in which such equipment would be sourced. Should the
Bidder not be able to prove possession of or ability to access sufficient equipment, the Bid will be
wholly disqualified. The Department reserves the right to investigate the existence and/or
proposed sourcing of equipment.

27) LABOUR CAPACITY

The Bidder will be required to satisfy the Department that a sufficient and experienced labour
force is employed or that sufficient experienced labour can be acquired to complete the services
and produce a fair quality of workmanship. The Contractor shall only employ such persons on the
Works as are thoroughly efficient and of good character. If in the opinion of the Head of
Department or his Representative any person employed by the Contractor misconducts himself or
is likely to cause or has caused quarrels, or delay, or is incompetent, the Contractor when so
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directed by the Head of Department or his Representative shall at once remove such person from
the site.
PRELIMINARY CONDITIONS

28) LOCAL AND OTHER AUTHORITIES NOTICES AND FEES

The Contractor shall comply with and give notices required by any Act of Parliament, Act of the
KwaZulu-Natal Provincial Legislature, Laws, Regulations and By-Laws of any Local Authority
and/or any public service company or authority relating to the Works or with whose systems the
same are or will be connected, and he shall pay and indemnify the Employer against any fees or
charges demandable by law there under in respect of the Works.

The Contractor, before making any variation from the Drawings and Specification necessitated by
such compliance, shall give to the Regional Engineer written notice specifying and giving the
reason for such variation and applying for instructions in reference thereto. If the Contractor
within twenty-one days does not receive instructions he shall proceed with the work conforming
to the provision, regulation or by-law in question, and any variation necessitated as aforesaid
shall be deemed a variation and dealt with as such.

29) INSURANCES

All accepted approved contractors would be required to provide the following insurances for the
project awarded to them:
e Registration with the Compensation Commissioner and compliance with the Compensation
for Occupational Injuries and Diseases Act with regard to insurance.
Unemployment insurance fund for all workers.
Insurance against damage, destruction or loss caused by fire.
Public Liability insurance.
All risks (works) policy and Political for the value of the respective project plus 10%.

GENERAL CONDITIONS

30) PROTECTION OF THE PUBLIC

The Contractor will be required to pay particular attention to watching and warning lighting and
must provide any necessary barriers, etc., required for the protection of the public in terms of
the existing Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) as amended.

31) SITE SAFETY

During the construction the regulations of the Occupational Health and Safety Act No. 85 of 1993
and Machinery and Occupational Safety Act (Act 6 of 1983) will apply. By submission of a Bid the
Bidder acknowledges and agrees that, should this Bid be accepted, the Bidder, is an employer in
his own right with duties as prescribed in the Occupational Health and Safety Act No. 85 of 1993
and amendments thereto and the corresponding Construction Regulations 2003 will ensure that all
Works to be performed or machinery and plant to be used in the Works will be in accordance with
the provisions of such regulations. The Bidder also agrees that he is aware of the fully
understands all the provisions of such regulations.

All equipment, machinery, tools and safety equipment used on site are to be in a safe operating
condition and are to be used in a safe and considerate manner by suitably trained and
experienced workers. The Contractor is responsible for all such monitoring and control of site
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operations and equipment throughout the works for the entire contract duration. All necessary
safety equipment required to construct the facility must be used by the workers where
appropriate and are for the contractor’s responsibility and provisioning. A first aid box is to be
provided and available at all times on site during working hours and is to comply with the
requirements of the Occupational Health and Safety Act. The Contractor shall ensure the safety
of all work left standing in an incomplete state during the construction and shall be responsible
for all damage or loss caused by his failure to ensure the safety of such incomplete work.

Site operations requiring special attention include but are not limited to: Any excavations; plant,
machinery and equipment operations; any chemical storage and usage whatsoever; any works
requiring elevated personnel such as for roofing, elevated building works requiring ladders or
scaffolding etc.; any works with overhead elevated operations or construction. Please also refer
to item “Safety” in Section C: Project Technical Specifications.

32) INJURY TO PERSONS

The Contractor shall be liable for and shall indemnify the Employer/Engineer in respect of any
liability, loss, claim or proceedings whatsoever, whether arising in Common Law or by Statute in
respect of personal injuries to or death of any person whomsoever arising out of or in the course
of or caused by the execution of the Works.

33) DISAGREEMENTS

Notice of disagreement:

The Contractor has the right by written notice to the Engineer to require him to consider any
disagreement which he raises with the Engineer provided the said written notice shall be given
within 14 days after the cause of disagreement has arisen.

Ruling on disagreements:

The Engineer shall give a ruling on the disagreement in writing to the Contractor no later than 14
days after his receipt of a written request from the Contractor requiring him to do so, failing
which he shall be deemed to have given a ruling dismissing all the Contractor’s contentions.

PRICING AND PAYMENT STRUCTURES

34) PRICING

The Bidders will be required to Bid for all services, products and commissioning as specified in
this document and associated plans. Partial bids will not be accepted. If a Bidder does not Bid
on all items, his/her Bid may be rejected.
All prices tendered are to be in South African currency. All prices must exclude Vat. Vat must be
added in at the end of the bill of quantities.

e All items as described in the project specification are to be priced in full.

o Unit Rates to exclude VAT.

e The costs for labour must be included in the rates/amounts tendered for the work. Wages
will be at least the minimum gazetted wages for that area during the period the work is
done and include Workman’s Compensation, UIF, Health and Safety obligations etc.

e VAT must be filled in as the sub total followed by the complete price for the entire
project.

e The tendered price must have your company stamp, date and be signed by an authorised
person.

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of 2 X Dams in Up &
Down Farm



11

35) QUANTITIES OF WORK

The Contractor shall receive payment only for the items and quantities of works actually
executed and approved by the Engineer. No claim for an extra or for any addition, or for any
variation shall be entertained unless such extra, addition or variation was ordered in writing by
the Head of Department. Such a variation will be dealt with under items 27 and 28: Ancillary
Materials, Services and Equipment only if the variation has an additional cost implication. No
objection to the description or terms of the Order in writing will entertained unless lodged in
writing with the Head of Department within twenty-one (21) calendar days of the date of the
order.

36) PROGRESS PAYMENTS

36.1 The contractor may submit claims for progress payments only on completion of the
hereunder listed levels. Payment shall only be paid for claims, which are commensurate with
the works actually executed and complete. NOTE: Payment will only be made against the
construction progress as pertaining to build items. Movable items and materials on site are
excluded from progress payments until they have been fully installed, fitted or built up.

36.2 If any item or part of an item in an invoice is disputed by the Engineer, the Engineer shall
give notice of such with reasons.

36.3 The contractor shall be paid in accordance with the payment schedule which may
provide for several part payments. Refer to ANNEXURE B: Work Phase Schedule for the
values of each phase. Please note these values are primarily estimates of what part the work
phase constitutes of the entire project, and do NOT reflect the exact amounts paid per
payment. Usually payment certificates reflect work done in several work phases, which have
not necessarily all been completed. Verification of the % complete will be at the sole
discretion of the Engineer.

36.4 ANNEXURE G presents a pro forma payment certificate. This will be used in conjunction
with ANNEXURE B (Work phase schedule). The latter provides an approximate maximum to
prevent over-payment of items that have been clearly over-priced.

36.5 Part payments will be made after the Department has approved the completion of each
construction phase, in accordance with the retention clause (see Clause 39 below). The
penultimate payment occurs after practical works completion. The final payment will be
made after the 90 day retention period when the contractor has dealt with all defects.

36.6 This contract involves the construction of two Dams therefore additional payments should
be agreed upon and should be reflected in the Service Level Agreement.

37) RETENTION

A 10% retention will be withheld on the first part payment. The Department will pay out this
retention as the final payment at final completion after expiry of the defect liability period (90
days after practical completion), the bidder having eliminated all defects, if any. See also
ANNEXURE A: Work Phases Schedule.

38) DEFECT LIABILITY PERIOD

The contractor shall unconditionally guarantee all materials, workmanship related to the works
for a minimum period of three (3) months. The guarantee shall cover any defects due to inferior
materials and/or workmanship of the Contractor, or any of his sub-contractors, fair wear and tear
excepted. The Contractor shall repair, remedy or replace any such defects, part or complete
works without delay and at his own cost.

If any defects are not remedied within the period specified by the Head of Department, then the
Head of Department shall have such defect repaired at the risk and cost of the Contractor by
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another Contractor whom the Head of Department deems to be proficient in the work without
prejudice to any rights the Head of Department has against the defaulting contractor. The Head
of Department will give written notice to the Contractor of such instances where he appoints
another Contractor to remedy defects in the works.

39) ANCILLARY MATERIALS, SERVICES AND EQUIPMENT

While the Schedule of quantities makes provision for an estimated 150 hrs of work, it is possible
that some of the items will be completed using less resources than estimated. This may result in
a time and cost saving which at the discretion of the Engineer, can be used to do additional work
within the total order amount.

A percentage mark-up must be included in the Schedule of Quantities which will be added to the
tender price.

40) SERVICE LEVEL AGREEMENT

The successful Bidder and the Department will sign a Service Level Agreement prior to
commencement of works. A proposed schedule of work must be provided by the contractor for
the approval of the Engineer within 2 (two) weeks of receiving notification of a successful bid.

41) COMMENCEMENT OF THE WORKS

The Department will organize a site hand-over to the contractor who will then be introduced to
the project stakeholders and participants. The site shall only be accessible to contractor staff and
Departmental representatives while work is in progress. The site(s) will be handed back after
practical completion. Site establishment must start within one week, and the actual works
within one week after hand-over of the site, provided that an official order has been issued and
that no exceptional circumstanced such as inclement weather or other outside the control of
either party to the contract prevail. In the case the work has not commenced within three weeks
of the hand-over and no attenuating circumstances for the delay can be provided, the
Department reserves itself the right to cancel the contract and appoint one of the other
contractors that have been appointed for similar work in another district.

42) COMPLETION OF THE WORKS
Practical completion of the work must be within the time stipulated under “Special Conditions”.
43) RATE OF PROGRESS

The Works shall be completed within the time period indicated on the official order form.

If the Works are delayed by cessation of work by any workmen, inclement weather, or by any
omissions, additions, substitutions or variations of the Works, or of any items of work, labour or
material, or by another causes beyond the Contractor’s control then the Contractor shall have the
right within twenty-one days of any such cause of delay arising, to apply in writing to the
Department to extend the date of completion, stating the cause of delay and period of extension
applied for. The Department upon receipt of such written application may by order in writing
extend such date of completion by a period to be determined, or may refuse to extend such date
of completion, or may postpone giving a decision upon such application until completion of the
Contract period set out in sub-clause (a) of this clause. The date of completion will be extended
only to the extent approved by the Department.

Should the Contractor fail to apply in writing for an extension within the time set out above, or
should the Department refuse to grant any extension in writing, then the Contract period
provided by sub-clause (a) of this clause shall not be exceeded.
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When the Works are completed the Department will give a completion certificate and the date of
such certificate shall be the date of commencement of the guarantee period.

44) TIME TO BE OF THE ESSENCE

Time shall be considered as the essence of the Contract. If, therefore, the Contractor fails to
commence work or the Works or to proceed with and complete the Works in compliance with the
projected timeframes, then the Head of Department shall have the right in his/her absolute
discretion to adopt and exercise all or any of the following courses wholly or partly, viz: -

e To direct the Contractor, in writing, on any day named therein to suspend and discontinue the
execution of the Works, and to withdraw himself and his workmen from the said Site or Sites,
and thereupon: -

s To make any Contract or Contracts by calling for Bids or otherwise with any other Contractor
or Contractors for the completion of the Works, or any part thereof, at such times and upon
such terms as to the Department shall deem best.

» To provide such number of men, or purchase such materials, or both provide the men and
purchase the materials as to him shall seem fit and proceed with and complete the said
Works.

In relation to the foregoing provisions the Department shall charge any sums of money which may
be paid by the Department for completing the said Contract against the Contractor and if such
amount shall exceed this Contract, then the Department shall have the right to recover such
excess or any balance thereof from the Contractor by legal proceedings.

45) WORK SCHEDULE & PROGRESS PAYMENTS
The contractor is to supply a Gantt chart with the proposed times of completion of each phase.
The progress payments suggested in ANNEXURE B serve as a guideline for part payments.

However, the contractor, in consultation with the Engineer, may deviate from this as long as the
claim does not exceed the actual progress made.

SPECIAL CONDITIONS

46) PERIOD OF COMPLETION

The project is to be completed within the stipulated timeframe agreed to in the Service Level
Agreement.

47) PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION

If the contractor does not complete the work within the time stipulated and no extenuating
circumstances can be given for the delay, the Department may take action against the service
provider as detailed in the “General Conditions of Contract” Annexure A of the STANDARD BID
DOCUMENT.

The total will be subtracted from the retention allowance. If the contractor fails to complete the
works and the Department is forced to employ another contractor to complete the works, the
defaulting contractor will be held liable for the costs as far they exceed the original total Bid
value.

In addition: Penalties for late completion may be deducted up to a maximum of 0.05% of the
contract value.
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C) PROJECT TECHNICAL SPECIFICATIONS

1)

SCOPE OF CONTRACT

The contract covers the supply of all earth moving machinery, small plant, labour and
material as requested by the engineer for the construction of two earth Dams. The
following are the detailed scope of works for the hire of a team of construction plant.

Earthworks

e Removal of silt from dam basin for two Dams. Remove silt to achieve the original dam

capacity. Dump excavated material in a pre-determined area.

» Reconstruction of dam wall for two Dams. Material with high clay content shall be placed

in the central zone of the embankment while material with a high sand fraction shall be
placed in the outer zones. The entire embankment shall be constructed in layers not
exceeding 300mm and compacted to 95% Mod AASHTO density. The upstream slope must
be constructed to 1:3 and the downstream slope to 1:2. Build the dam wall to achieve a
1.5m freeboard. A survey instrument must be used to verify slopes and levels.

¢ Reconstruction and widening of spillway for two Dams. The minimum width of the

spillway must be 10m. The spill area must be reshaped to blend in to surroundings.

The two Dams are 2.3km apart and the moving of machinery from one Dam to another must be
included in the Preliminary & General section

2)

3)

3.1

PRELIMINARIES AND GENERAL

The contractor is to note that all insurances (administration of UIF, workman’s
compensation, works, public liability etc.); site and equipment safety; site establishment
and security; services (water and electricity); testing of materials and transportation of
plant & equipment including moving plant from one site to another.
Please also refer to general conditions of contract. The Department reserves the right to
stop progress of the works until these conditions are complied with.

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

Camps and Ablution Facilities

3.1.1 The Contractor will be required to establish camp in the area or areas in which work is to be

carried out. The works to be carried out will vary as will the size of the establishment
required to service the work.

Provision has been made in the schedule of rates for site establishment to suit work
requirements.

3.1.2 The Contractor shall place the camp for himself and his employees only on the site

indicated by the Engineer's Representative. No trees or bushes shall be cut by the
Contractor or by any of his employees without the written consent of the Engineer’s
Representative and then only where he may direct. No shooting, trapping or hunting of
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game of any description either by the Contractor or any of his representatives shall be
permitted in the vicinity of the camps. The Contractor will not be required to make any
payment for the use of these sites.

3.1.3 The Contractor is to provide suitable temporary accommodation for his employees with
adequate ablution facilities and a supply of potable water. The standard of accommodation
and the location of all facilities shall comply with the requirements of any authorities
concerned, as well as those of the Engineer’s Representative.

During construction, the Contractor’s camp staff living quarters and other facilities shall be
maintained in a neat, hygienic and tidy condition.

3.1.4 The Contractor shall provide, at his own expense, suitable latrines for the use by his staff on
the works in such a manner and at such points as shall be approved by the Engineer's
Representative and the Contractor shall strictly enforce their use.

3.1.5 On vacating a camp site the Contractor shall ensure that the sites are left in a clean and
tidy condition and that all unused materials, broken down plant, etc., are removed from the
site.

3.2 Guarding of Camp and Plant

3.2.1 The Contractor shall be responsible for the guarding and watching of the camp/s and plant
at night. Allowance must be made to guard the main camp/s as well as for additional plant
camps at different locations.

3.2.2 There shall be no separate payment for the provision of night watchmen or guards.

3.3 Fuel Trailer
3.3.1 The Bidders attention is drawn to Clause 5.4 (e) of this section regarding refueling.

3.3.2 Bidders are to allow in their rates for the provision of a mobile fuel trailer for the refueling
of the plant on site.
3.4 Payment for Transportation and Establishment on Site

3.4.1 The establishment requirements of the Contractor and Engineer on site will vary from site
to site depending on the type and quantity of work to be undertaken.
The establishment of a camp for the Contractor on site will be paid for as a lump sum to
provide for all fixed expenditure including the transportation of the labour and staff to site
at the commencement of the works.

3.4.2 Payment against the lump sum item shall be made in two installments consisting of 50 % at
the commencement of the Works and 50% on the satisfactory completion of the contract.
Payment of the first installment will only be considered when all the plant and labour, as
tendered, are on site and have commenced work and when the equipment and materials as
specified have been supplied and/or erected and are ready for use. Payment of the final
instalment will only be considered when the requirements of Clause 3.1.5 of this section
have been complied with in full.

3.4.3 Payment for the transportation of plant to site at the commencement of the Works, or when
required, will be as quoted in the Schedule of ANNEXURE E. The tendered amount shall
include for the removal of the item off site when no longer required. For the purposes of
estimating the travel costs between the Contractor’s base and the site, the site shall be
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deemed to be the location as indicated by the co-ordinates provided in the document or as
indicated by the Engineer at the site inspection.

3.4.4 There shall be no payment for the transportation of plant replacing broken down plant or
plant which has been rejected for any reason whatsoever.

3.5 Transportation of Items of Plant and Equipment to the Site

3.5.1 Payment will be made for the transportation to the site from the Contractor’s base, at the
commencement of the Works or when required, (e.g. bulldozers, graders, grid rollers,
tracked excavators, vibratory rollers, tractors, front end loaders, tractor loader backhoes,

water bowsers, tip trucks and articulated dump trucks water pumps, etc. based on the
Department of Transport’s travel rates (R/km) published monthly.

3.6 Transportation of Plant between Sites

3.6.1 The plant will move between two sites (2.3km apart) under their own power during the
contract period and this journey must be included under the P’s & G’s.

3.7 Repairs and Maintenance of Plant

3.7.1 The cost of any personnel necessary for the maintenance, servicing or repair of the plant
shall be borne by the Contractor.

3.7.2 The cost of any spare parts required for the operation, maintenance, servicing or repair of
the plant shall be borne by the Contractor.

3.7.3 The maintenance and servicing of the plant shall not be undertaken during normal working
hours without the authority of the Engineer's Representative.

3.7.4In order to maximize output and efficiency it is essential that the time lost to plant
breakdowns is kept to an absolute minimum.

4)  SITE ESTABLISHMENT

4.1 Apart from the Contractor’s own establishment which should allow for the housing of a
maximum of 5 operators and where the Contractor does not make provision for an Engineer
on site. The Engineer will operate from his own motor vehicle.

4.2 Portable toilet will be supplied for the operators and site visitors.

4.3 The ownership of all items supplied for site establishment shall remain with the Contractor
on completion of the Contract.

4.4 Payment for the supply, erection and subsequent dismantling and removal of the
establishment shall be included in the Contractor’s rate for establishing on site.
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5) PLANT
5.1 CONDITION OF PLANT
5.1.1 It is a requirement that all items of plant offered be in a good condition.

5.1.2 The condition and year of manufacture of the plant, especially of the heavy plant will be
taken into account and may invalidate the Bid if considered to be unsuitable.

5.1.3 The Employer reserves the right to call for the history sheets and repair records of any
item which is more than 5 years old.

5.1.4 The Employer reserves the right to inspect any item of plant offered.

5.1.5 Plant which is in a poor state of repair and could be subject to frequent breakdowns will not
be considered and may invalidate the Bid.

5.1.6 The light delivery vehicle is to be no more than 3 years old and shall not have completed
more than 60 000 kilometers.

5.2 Hire Charges

5.2.1 As required by the Schedule of Rates applicable to each bid the hire charges shall be based
on either:

{a) the working time:
or -
(b) a weekly charge
or
(c) the distance travelled (kilometres).

5.2.2 The rate for plant working time shall include provision for the use of the specified plant, a
competent operator for each item of plant and any incidental labour required to operate
plant ancillaries (where required) whose wages shall be payable by and whose
accommodation shall be provided by the Contractor, whose further obligations shall include
the provision free of charge of all fuel, lubricants, spare-parts, wearing parts, servicing,
repairs, depreciation and insurance necessary for the satisfactory operation of, or ancillary
to, the hire contract.

5.2.3 The weekly charge, where applicable, shall include the use of the specified plant
irrespective of the hours worked by it. It shall also include the provision, free of charge, of
all items specified in Clause 6.2.2 hereof, except where otherwise stated in the Contract
document.

5.2.4 If required the plant shall operate matching ancillary plant, owned by the Employer, such as
a towed roller, at no additional cost to the Employer.

5.2.5In addition to the operator of the plant all costs of other personnel required for the
operation of the plant is to be included in the rates bid.

5.3 Working Time

5.3.1 Working time shall be expressed in clock hours, as recorded by the vibrograph clock or
approved GPS monitoring system, to the nearest 0,25 hour unless otherwise specified, and
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shall include time when an item of plant is working on site or between sites for the purposes
of work under its own power.

5.3.2 Recording of work

(@)

(b)

(c)

(d)

(e)

(f)

Prior to the commencement of the work the Contractor shall attach approved new
vibrograph clocks / GPS monitoring devices to all hourly paid items of plant. These
vibrograph clocks / GPS monitoring devices will be used by the Engineer's
Representative to assess the hours worked each day by the said plant.

The vibrograph clocks / GPS monitoring devices are to be of a type and make
approved by the Engineer which will indicate clearly working time, standing time and
any time during which the engine is idling but the item of plant is not performing
useful work. Any long periods of idling (i.e. in excess of 10 minutes) at any one time
which in the opinion of the Engineer's Representative is beyond that which is required
for normal operating conditions will not be paid for as working time.

The Contractor will not be reimbursed separately for the purchase of the vibrograph
clocks / GPS monitoring systems and the Contractor is to make allowance for the
supply of these devices in his hourly rates.

The rate bid shall include for maintenance of the vibrograph clocks / GPS monitoring
devices together with all other incidentals including cards recording devices etc.

Only in cases of emergency or when expressly authorized in writing by the Engineer’'s
Representative may an hourly rated item of plant operate without a working
vibrograph clock or GPS monitoring device.

Under no other circumstances is an hourly rated item of plant to be allowed to
operate without a working vibrograph clock or GPS monitoring device.

A minimum of three spare working vibrograph clocks are to be kept on site at all
times.

All hourly paid items of plant shall also be fitted with an hour meter which operates
off either the alternator or oil pressure. Hour meters operating off the ignition system
are not acceptable. A continuous record of hour meter readings shall be kept and no
gaps between readings will be permitted.

Payment for hourly rated items will be made based on the readings recorded on
the vibrograph clocks or GPS monitoring devices. Under no circumstances will the
hour meter reading be used for this purpose.

5.3.3 Front-end Loaders, Excavators, TLBs

The working time for which payment will be made shall be based on the information
provided by the vibrograph or GPS monitoring system and in respect of these particular
items of plant only shall, at the discretion of the Engineer's Representative, include periods
of up to 15 minutes between operating periods when the engine is idling or switched off.
All other time in excess of 15 minutes when the engine is idling or switched off between
operating periods shall qualify as standing time and be paid for where applicable in terms of
the conditions governing payment.
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5.4 Standing Time

Standing time shall be the time expressed in clock hours or parts of clock hours to the
nearest 0.25 hour unless otherwise specified when the plant is idle on site, and shall include
time when the plant is not being operated due to:

(@)

(b)
(©)

(d)
(e)
(f)

(®)

(h)
(i)
()
(k)

servicing of the plant,

mechanical breakdown,

inclement weather or unworkable ground conditions as a result of inclement weather
which in the opinion of the Engineer's Representative precludes the use of the
machine(s) with or without ancillary equipment,

no operator or driver,

awaiting fuel or lubricants,

inability of the plant to be worked due in the opinion of the Engineer's Representative
to the unavailability for any reason of an interdependent item of a composite team of
plant hired under this contract;

the absence from site of the Senior Plant Foreman or any other member of the
Contractor's staff at any time when, in the opinion of the Engineer's Representative
and also in terms of the Contract, their presence is required.

Public holidays

Saturdays and Sundays

Shutdown for pay

Compulsory Christmas Break

No standing time will be paid for any plant and for any of above reasons.

5.5 Payment

5.5.1 Hourly Rated ltems

(@)

Payment for approved working time shall be made at the rate bid for working time for
all hours worked during the week.

5.5.2 Weekly Rated Items

@)

(b)

Payment shall be made at the bid rate or adjusted with a proportional adjustment
based on the maximum allowable working hours for the week to allow for a reduction
in payment when the item cannot be worked for any of the reasons laid down in
Clause 5.4 of this section.

In the event of an item not being on site or unable to work for any reason whatsoever
for the full week, payment shall be reduced proportionally on the basis of the total
number of days the item was on site and working, divided by the number of normal
working days in the week.
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6) TIP TRUCKS AND ARTICULATED DUMP TRUCKS
6.1 Hire Charges

6.1.1 The tip and articulated dump trucks will be hired on a fixed rate per cubic metre of vehicle
capacity (loaded loose) on site for haul distances less than one kilometre. Prior to the
commencement of work the Engineer will check the stated capacities of the trucks to be
hired. Contractors will not be permitted to increase the capacity of a truck by adding side
pieces, unless such side pieces are constructed in metal and become a permanent part of
the truck body.

6.1.2 Under Material Haul (Travel), Bidder’s shall quote a rate per cubic metre kilometre for
moving vehicles from load site to off-load site and back. The distance between sites shall
be determined and payment for the number of vehicles ordered to move from one site to
another shall be this distance in kilometers times the rate quoted under this Haul
Classification.

Material Haul Rates will be used for the payment of the mass haulage of large quantities of
materials (gravels and fill material).

6.2 Payment

6.2.1 Payment against Material Haul Classification in the Schedule of Quantities shall only be
made for specified loads and authorized journeys and no payment shall be made to the
Contractor for any distance performed in movement to and from his camp each day or for
any extra distance traveled for the purpose of maintaining or repairing of a truck.

6.2.2 There shall be no payment whatsoever for any standing time occasioned for any reason.
6.3 Recording of Loads

6.3.1 As soon as possible after the commencement of work each day, the haul distance for the
day shall be agreed between the Contractor and the Engineer's Representative. The
Contractor shall station a checker at the off-loading point to measure and record the total
number of loads delivered per day by the Contractor's vehicles. This checker will count and
record loads as well as verify full loads.

6.3.2 The Senior Plant Foreman will be personally responsible for ensuring that all trucks when
hauling gravel are fully loaded to the stated or agreed capacity. Loads which are found to
be below the agreed capacity will be rejected, Dumps are not to be spread until ordered by
the Engineer’'s Representative.

6.4 Size of Trucks
In order to dump the correct quantity of gravel as instructed, it is desirable that all the
tippers be of equal capacity. Other considerations being equal, preference will be given to
Bidder’s having trucks of equal capacity.

7) WATER BOWSERS

7.1 Hire Charges
The hire charge for water bowsers shall be as follows :

(a) arate per week ,
(b) arate per cubic metre kilometre. (extra over (a) for distances exceeding 1 km).
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7.2 Weekly Rate

7.2.1 The rate per week per water bowser shall include for the use of a water bowser irrespective
the hours worked or the distance traveled by it during the week.

7.2.2 The rate for water bowser working time shall include provision for the use of the specified
water bowser, a competent operator for each water bowser and any incidental labour
required to operate the water bowsers ancillaries (where required) whose wages shall be
payable by and whose accommodation shall be provided by the Contractor, whose further
obligations shall include the provision free of charge of all fuel, lubricants, spare-parts,
wearing parts, servicing, repairs, depreciation and insurance necessary for the satisfactory
operation of, or ancillary to, the hire contract.

7.2.3 The payment per week for each water bowser under this item shall be based on the rate bid
per week and the number of days the items are available and able to work during that
week.

7.2.41In the event of a water bowser not being on site or unable to work for any reason
whatsoever for the full week, besides the application of the penalty as detailed under
Clause 48 of the General Conditions of Contract, payment will be reduced proportionally on
the basis of the total number of normal working days during the week when the item is
available and able to work, divided by the total number of working days in the week. A
reduction in payment will also be made, on a proportional basis, when a water bowser
cannot be worked for any of the reasons laid down in Clause 5.4 of this section of the
Project Specifications.

7.2.5 The rate bid per week, irrespective of capacity, shall include for any unladen travel
resulting from the movement of the source point from which the water is to be obtained on
the same site.

7.2.6 The rate bid per week shall be in respect of the stipulated capacity of the water bowser.
Should a water bowser be provided by the Contractor the capacity of which differs from
that specified in this document by more that 10%, The rate bid shall be adjusted in
direct proportion with the capacity differential, i.e.

Adjusted rate = bid rate x (actual bowser capacity/stipulated capacity)
7.3 Working Rate

7.3.1 An additional payment, over and above the weekly rate, shall be made for the amount of
water hauled and the distance the water is hauled.

7.3.2 Payment shall be based on the rate bid per cubic metre kilometre, the quantity of water
hauled and the average distance between the loading point and the off loading point. This
rate will apply only if the travel distance is greater than 1 km.

7.3.3 The distance used for the calculation of payment shall be the loaded distance only. There
shall be no payment whatsoever for the return journey.

7.3.4 Loads shall be recorded in the same manner as tip trucks as detailed in Sub-Clause 6.3.1 of
this specification.

7.3.5 Except where specifically authorized in writing by the Engineer's Representative the water
bowsers shall, on all laden journeys, travel at full capacity. In the event of it being found
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that any water bowser is traveling at below full capacity the entire load and all previous
loads for that day will be totally rejected for payment.

7.4 Travel between Sites

7.4.1 Payment for the movement of plant from one site to another shall be covered under P’s &

8)

8.1

8.2

8.3

G’s.

SAFETY PRECAUTIONS ON SITE DURING CONSTRUCTION

All machines are to be fitted with a 5kg ozone friendly fire extinguisher and 1 fully fitted
1*t aid box is to be available at all times.

All safety equipment required to construct the facility are for the contractor’s
responsibility and provisioning. Examples include: safety and protective clothing; sound
scaffolding; false work and bracing; ladders etc.. all equipment, tools and safety
equipment are to be in a safe operating condition and must be used by the workers where
appropriate.

Refer to general conditions for site safety as included in the regulations of the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993). Site operations and
conditions requiring special attention include but are not limited to:

o Equipment, machinery, tools: (stationary or mobile) such as vehicles, generators,
pumps, drills, augers, picks, spades, hand tools, ladders, scaffolding to be in a safe
operating condition and are to be used in a safe and responsible manner. The
contractor is responsible for all such monitoring and control of site operations and
equipment throughout the works for the entire contract duration.

Lifting and lowering of materiats or personnel in any way whatsoever.

e Personnel access and operations at raised levels or on raised platforms or scaffolding.

e Excavation works and holes are to be clearly indicated to prevent injury to
personnel.

Potential ingress of water on/through the site.

o Potentially hazardous services may be present on site such as water and sewerage
mains, electricity cables etc...

+ Chemical transport, storage and usage whatsoever - this includes chemical contact
through equipment use such as fuels and oils; materials such as creosote, paints,
solvents, cement, concrete...

» Barriers and safety cordons, safety and warning signage, sirens, lighting etc. as
required

e Safety equipment: Safety and protective clothing, gloves, goggles, masks, hard hats,
boots, harnesses etc.

e A first aid box is to be provided and available at all times on site during working
hours and is to comply with the requirements of the Occupational Health and Safety
Act.

e Additional risks associated with specific methods of construction selected by the
contractor which are not necessarily covered in the above.
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ANNEXURE A : General scope of Works for the Rehabilitation of Project/works

Please note these values are primarily estimates of what part the work phase constitutes of the entire

project, and do NOT reflect the exact scope of works. The exact scope of works will be issued with the site

handover and after a site visit after the official tender briefing. This site visit is compulsory and absence

may disqualify your tender. Only actual work will be paid for and the contractor has to proof hours,

volumes and all measurable items on the bill of quantities.

Work phase
No.

POSSIBLE SCENARIO DESCRIPTION OF PROJECT INCLUDING TWO EARTH
DAMS

Preliminary and general/Site establishment

1) Insurances, project risk, workman’s compensation, UIF etc...

2) Project administration, services, external services, testing, safety, prdvision
of all required equipment for works at required times etc...

3) Establishment, site preparation and moving of all plant over a 2.3km
distance to the 2nd Dam.

Reconstruction of spillway.

1) Remove all obstacles from spillway eg. Trees, rocks stumps etc.
2) Rehabilitate the spillway.

3) Re-level spillway and repair return to stream levels using a survey
instrument

Reconstruction of earth dam wall embankment.

1) Cut new levels, rebuild and repair the dam wall.

2) Widen crest.

3) Reshape water side and downstream sides slopes to specification.
4) Re-core the dam wall.

5) Build the dam wall to achieve a 1.5m freeboard.

Desilting of a dam basin.

1) Removing of silt to restore capacity to original volume.
2) Work within the full supply level.

3) Dumping the spill in a predetermined area.

Rehabilitation of the spill area.

1) Reshaping of the spill area to blend in to surroundings.

2) Contain the spill in the smallest area as possible to prevent environmental
issues.

Platforms.
1) Cut, fill and compaction of all earth works

Any other earth moving works ordered by the engineer.

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of 2 X Dams in Up &
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ANNEXUREB : Additional Information
¥ Failure to provide the information required befow will make it impossible to score enough points to pass the functionality assessment the bid in terms of ANNEXURE E.
» Use additional pages If the space offered below does not suffice.

TABLE B1: DETAILS OF PLANT OFFERED

ITEM MAKE AND | REG.NO| POWER | YEAR |CONDITION| PRESENT
NO. MODEL RATINGOR| OF LOCATIO |REGISTERED
CAPACITY |MANUF. N OWNER
1 |MEDIUM DOZERS (110 — 130 kW) 10— 130 kW
2 |TRACKED EXCAVATORS (80 - 100 80— 100 kW
kW)
3 |T.LB.(60- 70 kW) 60— 70 kW
4 |VIBROLLERS (PAD) (80 - 90 kW) 80— 90 kW
5 |SELF PROPELLED WATER BOWSERS 10 000 m?
6 |TIPPER TRUCKS 5-10m’
7  |ARTICULATED DUMP TRUCK 10-13m’
8 |SMALL CONCRETE MIXER 200/150 200/150

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of 2 X Dams in Up & Down Farm



TABLE B2: SCHEDULE OF ADDITIONAL PLANT OWNED BY BIDDER
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ITEM
NO.

ITEM

MAKE AND MODEL

REG.NO

POWER
RATING
OR
CAPACITY

YEAR

MANUF.

CONDITION

PRESENT
LOCATION

REGISTERED
OWNER
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TABLE B3: SCHEDULE OF WORK CARRIED OUT BY BIDDER

The Bidder must insert in the space provided below, a list of contracts completed by him during the past five (5) years, or contracts at present under
construction by his firm.

Note: ALL present contracts must be entered.

Employer Engineer or Architect Nature of Work Value of Work Year Completed —|
{Name, Telephone No, and (Name, Telephone No.,
Fax No.) and Fax No.)
|

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of 2 X Dams in Up & Down Farm
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ANNEXURE C: CURRICULA VITAE of the FOREMAN

The Bidder is to complete or attach the C.V of his proposed Foreman to this page

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of 2 X Dams in Up & Down
Farm
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ANNEXURE D: PREAMBLE TO SCHEDULES OF QUANTITIES

1 Preamble to Schedules of Quantities

1.1 The Schedules of Quantities, which are to be completed by the Bidders, are to be read in conjunction with
the balance of the Contract Document contained herein.

1.2 The intent of the Schedules of Quantities are to provide a basis for the evaluation of the bid rates.

1.3 The quantities as set out in the Schedules of Quantities are reasonable estimates of the probable times or
quantities that may be required to complete the work and are not therefore to be considered as binding or
to be taken as the actual or correct times or quantities.

1.4 The actual quantities required may be more or less than the billed quantities depending on the
circumstances encountered during construction, the rates bid and the instructions and directions of the

Engineer.

1.5 The final times and quantities measured and accepted and certified for payment, and not the times and
quantities in the Schedule of Quantities shall be used for determining the payments to the Contractor.

1.6  The validity of the Contract or the rates bid shall in no way be affected by differences between quantities
in the Schedule of Quantities and the quantities finally certified for payment or by any difference between
the Bid Sum and the final value of the Contract.

1.7 The value of the Contract or the final amount to be paid by the Employer to the Contractor for the due
and faithful performance of the Contract, which value or amount will be determined by the Employer,
shall be the sum to be ascertained from the actual hours, days and weeks during which the plant and
labour were utilized, accepted and certified for payment at the accepted rates and prices entered in the
priced Schedule of Quantities together with other payments due in terms of the Contract.

1.8 Arithmetical Errors
The Employer shall adjust arithmetical in the extension of rates and totals in the bid, and the Bidder will
be informed on the effect of any effect of any corrections on his Bid Sum prior to the award of the
Contract. In no case will bid rates be adjusted when correcting such errors.

1.9 Imbalance in Bid Rates
In the event of there being bid rates or prices which are declared by the Employer to be unacceptable to
him, because they are either excessively low or high or not in proper balance with other rates, the Bidder
may be required to produce evidence and advance arguments in support of the bid rates or prices
objected to. If after submission of such evidence and any further evidence requested, the Employer is still
not satisfied with the rates bid or prices objected to, he may request the Bidder to amend these rates and
prices along the lines indicated by him.

The Bidder may or may not thereupon alter and amend the rates and prices objected to and such other
related prices as are agreed to by the Employer, but this shall be done without altering the Bid Sum.
Should the Bidder fail to amend his bid in a manner acceptable to the Employer, or not at all, it may
prejudice his bid.

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of 2 X Dams in Up & Down
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ANNEXURE E: SCHEDULE OF QUANTITIES
Check the units carefully before inserting the rates.

ITEM ITEM UNIT QUANTITY RATE AMOUNT
NO. (excl VAT)
1 PRELIMINARY AND GENERAL (exciude labour,
establishment & de-establishment of plant and
equipment)
1.1) Insurances, project risk, SHE obligations LS
Project administration services, community liaison,
testing, safety, provision of all required equipment 1
for works at required times etc...,
Moving of all plant over a 2.3km distance from one
dam fo the other.

SURVEY

Provision of a dumpy level or any survey
instrument necessary for setting, pegging,
2 founding including determination and verification Sum 1
of levels set out by an Engineer before, during
and after construction

PLANT
3 MEDIUM DOZER (110 — 130 kW) hour 150
4 e hour 90
5 TRACKED EXCAVATOR (80 — 100 kW) hour 150
6 VIB ROLLER (PAD) (80 - 90 kW) hour a0
WATER HAUL
7 SELF PROPELLED WATER BOWSER 10 m? week 2
8 WORKING RATE (extra over 1km) m® km 4000

MATERIAL HAUL (with Tipper or ADT)

9 HAUL on Site (per cubic metre}) m 30 000

10 HAUL more than 1 km (cubic metre km) m2 km 10 000

LABOUR AND PERSONNEL: {inclusive of wages,
workman's compensation, UIF etc...

11 LABOURER day | 20
12 SEMI SKILLED LABOURER day 20
13 SKILLED LABOURER day 2
14 FOREMAN (INCL. L.D.V.) day 20
15 ESTABLISHMENT & DE-ESTABLISHMENT OF

PLANT ON SITE

Establishment of heavy items of plant from contractor's

base to site. (eg. transport of dozer, TLB,ADT excavator, LS 1

roller to any location within the district)

SUB-TOTAL
15% VAT

TOTAL

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of 2 X Dams in Up & Down
Farm
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ANNEXURE F: EVALUATION OF BIDS (FUNCTIONALITY)
TABLE F1: GUIDELINES FOR EVALUATION

CRITERIA GUIDELINES FOR EVALUATION
ABILITY
» Proven access to equipment and resources to carry out the works to
4 Capacity the standard as directed in the technical specifications.
CAPABILITY » Demonstration of competency to render the required service &

providing proof of appropriate registration with the CIDB.

4 Competency
» Bidders to provide evidence of similar projects completed recently i.e.
& Experience not less than 2 projects and not more than 5 projects in the past 5

years.

NOTE: In order to ensure meaningful evaluation, bidders must submit detailed information in
substantiation of the evaluation criteria mentioned.

Submissions will be scored using the below scoring table. This bid will be evaluated on functionality which will
determine the capability, ability and capacity of the prospective bidders to provide the required goods or services
for the department. A minimum score of 70% must be obtained by the bidder in order to qualify to be evaluated
further for price.

TABLE F2: ASSESSMENT CRITERIA FOR THE EVALUATION OF THE FUNCTIONALITY

EVALUATION MATRIX (CTD ON NEXT PAGE) Points % Score
>> DEMONSTRATION OF COMPETENCY TO RENDER THE REQUIRED SERVICE [20]
A) Submission of CIDB Registration Certificates 20

1. Contractor has submitted a valid CIDB registration certificate with minimum 20
grading of 1CE (and in adherence to Section B, Clause 1).

To be continued on next page >>>>>

EVALUATION MATRIX (CTD) Points % Score

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of 2 X Dams in Up & Down
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>> DEMONSTRABLE EXPERIENCE OF THE PROSPECTIVE SERVICE [70]
PROVIDER’S ENGAGEMENT IN SIMILAR WORK:

B) Verifiable experience (e.q. CIDB assessments/reference letters) with dam 50
construction and/or completion to the full satisfaction of the Dept of 1 or =
more projects/works
(1) 2 Dam construction projects/works or more, plus other CE category 50
projects > R400 000.00
(2) 2 Dam construction projects/works or more, plus other CE category 45
projects with values between R200 000.00 and R400 000.00
(3) 1 Dam construction projects/works or more, plus other CE category 40
projects > R400 000.00
(4) 1 Dam construction projects/works or more, plus other CE category 35
projects with values between R200 000.00 and R400 000.00
(5) 2 or more projects with CE category > R400 000.00 30
(6) 2 or more projects with CE category and values between R200 000.00 25
and R400 000.00
{7) 1 project with CE category > R400 000.00 20
(8) 1 project with CE category and values between R200 000.00 and 15
R400 000.00
(9) 1 project with CE category < R200 000.00 10

C) Ownership & Use of Equipment and resources (ANNEXURE C1) 20
1. Contractor lists all crucial equipment & resources and owns all 2_0
2. Contractor lists all crucial equipment & resources, owns some & hires 16

some
3. Contractor lists all crucial equipment & resources and hires all 12
4. Contractor lists some crucial equipment & resources and owns all 12
5. Contractor lists some crucial equipment & resources, owns some & hires 8
some

>> SUBMISSION OF A SHORT DESCRIPTION OF THE INTENDED [10]
IMPLEMENTATION METHODOLOGY INDICATING TIME FRAMES TO
COMPLETE THE WORKS.

1. Implementation methodology has been submitted with original bid and 10

methods and time frame are realistic.
2. implementation methodology plan has been submitted with original bid, 6

but methods and time frame are unrealistic or show lack of capability.
3. Implementation methodology was only submitted after a follow up

request. %
4. Implementation methodology plan was not submitted. n/a
TOTAL (Sections 1,2&3) 100%

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of 2 X Dams in Up & Down
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ANNEXURE G: PROFORMA PAYMENT SCHEDULE BASED ON ACTUAL QUANTITIES FOR ONE
PROJECT/WORK (MEASUREMENTS TO BE VERIFIED BY THE ENGINEER)

IName of PROJECT/WORK: Location:
Ciaimant: Date: H Claim No.
ITEM ITEM UNIT QUANTITY RATE AMOUNT
NO. (excl VAT)
1 PRELIMINARY AND GENERAL (exclude labour

establishment & de-establishment of plant and
eguigment)
1.1) Insurances, project risk, SHE obligations LS

Project administration services, community liaison,
testing, safety, provision of all required equipment
for works at required times etc...,

Moving of all plant over a 2.3km distance from one
dam to the other.

SURVEY

Provision of a dumpy level or any survey
instrument necessary for setting, pegging,
2 founding including determination and verification Sum
of levels set out by an Engineer before, during
and after construction

PLANT
3 MEDIUM DOZER (110 — 130 kW) hour
4 e hour
5 TRACKED EXCAVATOR (80 — 100 kW) iz
6 VIB ROLLER (PAD) (80 - 90 kW) hour
WATER HAUL
7 SELF PROPELLED WATER BOWSER 10 m® rrerf
8 WORKING RATE (extra over 1km) m2 km

MATERIAL HAUL (with Tipper or ADT}

9 HAUL on Site (per cubic metre) m2

10 HAUL more than 1 km (cubic metre km} m® km

LABOUR AND PERSONNEL: (inclusive of wages,
workman’s compensation, UIF etc...

11 LABOURER day
12 SEMI SKILLED LABOURER day
13 SKILLED LABOURER day
14 FOREMAN (INCL. L.D.V.) day

15 ESTABLISHMENT & DE-ESTABLISHMENT OF
PLANT ON SITE

Establishment of heavy items of plant from contractor's
base to site. (eg. transport of dozer, TLB,ADT,excavator, LS
roller to any location within the district)

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of 2 X Dams in Up & Down
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SBD 4

DECLARATION OF INTEREST

Any legal person, including persons employed by the state', or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes a price quotation, advertised competitive bid, limited bid or proposal). In view
of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
employed by the state, or to persons connected with or related to them, it is required that the bidder or
his/her authorised representative declare his/her postion in refation to the evaluating/adjudicating
authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
personsfa person who arefs involved in the evaluation and or adjudication of the bid(s}, or where
it is known that such a relationship exists between the person or persons for or on whose behalf

the declarant acts and persons who are involved with the evaluation and or adjudication of the
bid.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Full Name of bidder or his or her representative: ...
IAENEY NUMDET ..oovvvoeesereseresssesess e om0
Position occupied in the Company (director, trustee, shareholder?): ..o
Company Registration NUMDEE ..ot
TaX RETEIENCE NUNMDEE: «...veveveiresesrersresbeteresar s ss bt oLt b b
VAT Registration NUMDBI ...cueersrensiiesissmssstssis s
The names of all directors / trustees / shareholders / members, their individual identity nurnbers, tax

reference numbers and, if applicable, employee / persal numbers must be indicated in paragraph 3
below.

State" means —

(a) any national or provincial department, national or provincial public entity or consfitutional institution within the meaning of
the Public Finance Management Act, 1999 {Act No. 1 of 1999);

{b) any municipality or municipal entity;

{c) provincial legisiature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament,

»Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or
business and exercises control aver the enterprise.



2.7 Are you or any person connected with the bidder YES /NO
presently employed by the state?

2.7.1 I so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member  ........c.coeiiniiiii e,
Name of state institution at which you or the person

connected to the bidder isemployed: L,
Position occupied in the state institution:

Any other particulars:

........................................................................

2.7.2  If you are presently employed by the state, did you obtain YES/NO
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 Ifyes, did you attached proof of such authority to the bid YES /NO
document?

(Note: Failure to submit proof of such authority, where
applicable, mav result in the disqualification of the bid.

2.7.2.2 If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company's directors / YES /NO
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, fumish particulars:

.............................................................................
.............................................................................

..............................................................................

2.9 Do you, or any person connected with the bidder, have YES/NO
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?



2.9.11f so, furnish particulars.

------------------------------------------------------------------------

210 Are you, or any person connected with the bidder, YES/NO
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?
2.10.1  If so, furnish particulars.
2.11 Do you or any of the directors / trustees / shareholders / members YES/NO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?
2.11.11f so, furnish particulars:
3 Full detalls of directors / trustees / members / shareholders.
Full Name Identity Personal Tax | State Employee |
| Number Reference Number Number / Persal
Number




DECLARATION
I, THE UNDERSIGNED (NAME)........c.oosviniii it s see s st s

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Position Name of bidder

May 2011
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PREFERENCE POINTS CLAIM FORM [y TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2917

This preference form must form part of all bids invited. it contains genera| information ang
serves as a claim form for preference points for Broad-Based Black Economic Empowerment

(B-BBEE) Status Level of Contribution

BEFORE COMPLETING THiS FORM, BIDDERS MysT STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE jiy RESPECT OF .
BBEE, AS PRESCRIBED | THE PREFERENTIAL PROCUREMENT

REGULATIONS, 2017.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bigs:
the 80/20 system for requirements with a Rand value of Up to R50 000 00g (all

applicable taxes included); and
- the 90/10 system for requirements with a Rand valye above Rs0 000 000 (all

applicable taxes included).

N

1.2

a) The value of this bid is estimated to-;oneggd'/not exceed R50 000 0og (all applicaple
taxes included) and therefore the . 2¢>.. preference point system shail be

applicable; or
b) Either the 80/20 or 90/10 preference point system will pe applicable to thjs tender
(delete whichever fs not applicable for this tender).

1.3 Points for this big shall be awarded for:
(a) Price: and
(b) B-BBEE Status Leve) of Contributor.
1.4 The maximum points for this bid are allocated as follows:

B-BBEE STATUS LEVEL OF CONTRIBUTOR

Total points for Price and B-
exceed

Failure on the part of a bidder to submit proof of B-BBEE Status leve] of contributor
together with the bid, will be interpreted to mean that preference points for B-BBEE statys

level of contribution are not claimed.
1.6 The purchaser reserves the ri

1.5



2. DEFINITIONS
(a) “B-BBEE” means broad-based black economic empowerment as (=
1 of the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status ofar— entity in terms
of a code of good practice on black economic empowerment, issuesss=d in terms of
Section 9(1) of the Broad-Based Black Economic Empowerment Act

(c) “bid” means a written offer in a prescribed or stipulated form in re<=sponse to an
invitation by an organ of state for the provision of goods or services , through price
quotations, advertised competitive bidding processes or proposals:

(d) “Broad-Based Black Economic Empowerment Act” Means the Broad-Based
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

() “EME” means an Exempted Micro Enterprise in terms of a code of goo===d practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based

Biack Economic Empowerment Act:
(f) “functéonality” means the ability of a tenderer to provide goods e r services in
accordance with specifications as set out in the tender documents.

(9) “prices” includes all applicable taxes less all unconditionaj discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or ammoerson;
2) A sworn affidavit as prescribed by the B-BBEE Codes of GoodP —==a-actice;

3) Any other requirement prescribed in terms of the B-BBEE Act:

(i) “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of sectiony (T 1) of the

Broad-Based Black Economic Empowerment Act,

() “rand value” means the total estimated value of a contract in Rand, caly_sss lated at the
time of bid invitation, and includes all applicable taxes;

¥ined in section

3 PGINTS AWARDED FOR PRICE
3.1 THE 80/20 OR 80/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points Is aflocated for price on the following basis

80/20 or 80/10
Ps=80(1—Pt_PmmJ or Ps=90(1~Pt‘P_mm7
Pmin Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

4, POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

(2) of the Preferential Procurement Recy ulations,

4.1 In terms of Regulation 6 (2) and 7
e B-BBEE stays=— level of

preference points must be awarded to a bidder for attaining th
contribution in accordance with the table below:

P _ & s



7.1.1

o i

B-BBEE Status Level of,  Number of points
i« .- Contributor . . | {90/10 system)

Number of points
(80/20 system)

0 N oo s W N -

O = (v |w|x oo |o

f Non-compliant
contributor

BID DECLARATION
Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following:
B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 4.1
B-BBEE Status Level of Contributor: T (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table
reflected in paragraph 4.1 and must be substantiated by reievant proof of B-BBEE

status level of contributor.
SUB-CONTRACTING
Will any portion of the contract be sub-contracted?

(Tick applicable box)

Lyes] [ No | |

If yes, indicate:
i) What percentage of the contract will be

subcontracted....................................... %
if) The name of the sub-contractor........................................
iii) The B-BBEE status level of the sub-contractor.........ocooocceooon
iv) Whether the sub-contractor is an EME or QSE

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms
of Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned | EME QSE J
|

by: v Y
Black peopie |
Black people who are youth |
Black people who are women ]
Black people with disabilities
Black people living in rural or underdeveloped areas or townships 4)
i

Cooperative owned by black people

Pace 3 nf 5



| Black people who are military veterans , |
| OR i
Any EME I [ |
| Any QSE - ‘ | |

8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name of
COmMPANY/ i e

8.2 VAT registration
U DT et e e e e e

8.3 Company registration

8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
(Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

8.6 COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.

[TICK APPLICABLE BOX]
8.7 Total number of years the company/firm has beeninbusiness:............... ... . .
8.8 Ilwe, the undersigned, who is / are duly authorised to do so on behalf of the

company/firm, certify that the points claimed, based on the B-BBE status level of
contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the
company/ firm for the preference(s) shown and | / we acknowledge that:

i} The information furnished is true and correct;
ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

if the B-BBEE status level of contributor has been claimed or obtained on a

Page 4 of §
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fraudulent basis or any of the conditions of contract have not been fuffilled, the
purchaser may, in addition to any other remedy it may have -

(a) disqualify the person from the bidding process;
(b) recover costs, losses or damages it has incurred or suffered as 3

result of that person’s conduct;

() cancel the contract and claim any damages which it has suffered as
a result of having to make less favourable arrangements due to such

canceliation;
(d) recommend that the bidder or contracto

r, its shareholders and

directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from
obtaining business from any organ of state for g period not
exceeding 10 years, afier the audj alteram partem (hear the other

side) rule has been applied; and
(e) forward the matter for criminal prosecution.

WITNESSES

DATE:
ADDRESS

SIGNATURE(S) OF BIDDERS(s)

Pana & AF &
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES

This Standard Bidding Document must form part of ell bids invited,

It serves as a declaration to be used by institutions in ensuring that when goods
and services are being procured, all reasonsble sieps are taken to combat the
gbuse of the supply chain managerment system.

The bid of any bidder may be disregarded if that bidder, or any of its directors
have-

g. abused the institution’s supply chain management system;
b. committed frand or any other improper conduct in relation to such system; or
¢. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be
compieted and submitted with the bid.

e RIS

Is the bidder or

[¥mg Gualon ™ T 0 O e :
4.1 eny of its dircctors listed on the Netional Treasury’s Datsbase of | Yes | No |

Rﬁﬁu&dﬂmﬁmwcompaﬁesmpmompmﬁbiwdﬁmdoingbusiwﬁthmeIi O |[]

public sector?
( |
|

(Companies or persons who are listed on this Database were informed in writing |

of this restriction by the Accounting Officer/Anthority of the institution that
fmposed the restriction efter the aud/ alteram partemn rule was applied).
| |

The Database of Restricted Suppliers now resides on the National Treasury's
website(www.ireasury.pov.za] and can be accessed by clicking on its link at the | '
bottom of the homs page. i

1.1 oo i

4% | I the bidder or any of its directors listed on the Register for Tonder Defaulters i~ | Yes | Mo
| O 0O

' 43

e S = _
"Wes ihio bi6der or any of i directurs convicted by a court of law (including a court | Yes | No |
O o

|

terms of section 29 of the Prevention and Combating of Corrupt Activities Act No 12

of 2004)?
The Register for Tender Defaulters can be sccessed on the Nationa] Treasury’s |

website (Wwy.treasury:gov.aa) by clicking on its link at the bottom of the home |
page. 1

— - e

421 | T, T paricuie L —1

outside of the Republic of South Africa) for fraud or cormuption during the past five
years? |
— _ ; _ N |

|L 43.1 élr."(_f_so," furnish particulars:




' 4.4 | Was any contract between the bidder and any organ of state terminatod daring e past | Ves | No |
' ,ﬁveyeamonawouutoffnﬂmtoperfomoﬂorcomplywithﬁeconnaq? ( O r 0 i
| 1

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME)......... teesrersrerntensiariina.s L TT T
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION

FORM IS TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT,
ACTION MAY BE TAKEN AGAINST ME SEOULD THIS DECLARATION

PROVE TO BE FALSE.
Si@ame Date e Y4scevdesnreca
Position Nawme o'f _'éi;i;e';. ............

Js365bW



CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Standard Bidding Document (SBD) must form part of all bids? invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).? Collusive bidding is a per se prohibition meaning that it cannot be justified

under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other
improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services If the supplier
committed any corrupt or fraudulent act during the bidding process or the execution
of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-
rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)
must be completed and submitted with the bid:

! Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be
expected to compete, secretly conspire to raise prices or lower the quality of goods and / or
services for purchasers who wish to acquire goods and / or services through a bidding
process. Bid rigging is, therefore, an agreement between competitors not to compete.



KWAZULU-NATAL DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT-

SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)
do hereby make the following statements that I certify to be true and complete in every respect:

| certify, on behalf of that:
(Name of Bidder)

1. I have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall inciude any individual or organization, other than the bidder, whether or
not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their

qualifications, abllities or experience; and
{c) provides the same goods and services as the bidder and/or is in the same

line of business as the bidder

6. The bidder has amived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium® will not be construed as

collusive bidding.

8



KWAZULU-NATAL DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT-

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices:

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not mest the specifications and
conditions of the bid; or

7] bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening
or of the awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities

Act No 12 of 2004 or any other applicable legislation.

-----------------------------------------------------------------------------------------------

..........................................................

Position Name of Bidder



SBD 7.2

CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS

FOR THEIR RESPECTIVE RECORDS.
PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. I hereby undertake to render services described in the attached bidding documents to (name of the
institution).....................ccoooe in accordance with the requirements and task directives / proposals
specifications stipulated in Bid Number....................... at the price/s quoted. My offer/s remain binding upon
me and open for acceptance by the Purchaser during the validity period indicated and calculated from the closing
date of the bid .

2. The following documents shall be deemed to form and be read and construed as part of this agresment:

(i) Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);

- Filled in task directive/proposal;
- Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution

in terms of the Preferential Procurement Regulations 2011;
- Declaration of interest;
- Declaration of bidder’s past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(i1) General Conditions of Contract; and
(iii) Other (specify)

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s)
quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my
obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk.

4, T accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on
me under this agreement as the principal liable for the due fulfillment of this contract.
5. I declare that I have no participation in any callusive practices with any bidder or any other person regarding this
or any other bid.
6. I confirm that 1 am duly authorised to sign this contract.
NAME (PRINT) .., _—
| WITNESSES
CAPACITY ]
L
SIGNATURE oo )
NAMEOFFIRM oo

DATE e - o ]



SBD 7.2
CONTRACT FORM - RENDERING OF SERVICES
PART 2 (TO BE FILLED IN BY THE PURCHASER)

1. L e in my CapaCity S.............ooooiiiiee
accept your bid under reference number .................. dated........................... for the rendering of services
indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

3. T undertake to make payment for the services rendered in accordance with the terms and conditions of the contract,
within 30 (thirty) days after receipt of an invoice.

[ T Y ____5___[____[__'___[ |
PRICE (ALL - MINIMUM
| DESCRIPTION OF | APPLICABLE ‘ COMPLETION | e STATUS | FORTOCH. |
SERVICE ! IN(T:LAI%ED) DATE | CONTRIBUTION | PRODUCTION
f Jl " | AND CONTENT |
| N — _ - I . {if applicable) |
| [ I | |
| | | l
| | !
I
| | |
| | |
| |
|
—— e N T

4, I confirm that I am duly authorised to sign this contract.

SIGNED AT ...oooiiinniii i ON.co e

NAME (PRINT) L L T T

SIGNATURE ..o e

OFFICIAL STAMP [ WITNESSES o ’

L |

’L - e e |




SED 10

OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

N. B.: THIS FORM IS ONLY TO BE INCLUDED AND COMPLETED WHEN APPLICABLE
TO THE BID.

Site/building/institution involved:

Bid NO: oo
SBIVICE: ..oveiecteeetee ettt ettt s es e et e e ee e ae e easea et e ettt ettt sease s

¥ ¥ v 7 A ok otk o sk gk ok o ek e vk sk ke e dr ok e sk sk dbe e o e e g o ok sk e e b g sk e b e st e b ok kb dke ik oke

THIS IS TO CERTIFY THAT (NAME): ..oorvvveeeeevereseeseeseeneess et eee e eseeeeoe e

ON BEHALF OF: eeoeeeoe oo eeoeoeeeoeoss e sssse s e tsses 4o ee oo
VISITED AND INSPECTED THE SITE ON...oooomoievoeeoaene et (DATE)

AND 1S THEREFORE FAMILIAR WITH THE CIRCUMSTANCES AND THE SCOPE OF
THE SERVICE TO BE RENDERED.

SIGNATURE OF BIDDER OR AUTHORISED REPRESENTATIVE
(PRINT NAME)

SIGNATURE OF DEPARTMENTAL REPRESENTATIVE
(PRINT NAME)

.......................................................................................................................

DEPARTMENTAL STAMP:
(OPTIONAL)



