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 BID SPECIFICATIONS FOR THE
CONSTRUCTION OF A CATTLE HANDLING
YARD AND CRUSH FOR 100 ANIMALS

Project:Remington

1. This document must be read in conjunction with the Drawing. If the contractor has the impression that
the information provided in the drawing and the technical specifications/ contradict each other or are
perceived to be ambiguous, (s)he should point this out to the Engineer and ask Jor clarification at an
early stage, but not later than before the commencement of any construction. The same applies for
purported differences between the technical specifications and schedule of quantities.

2. The Engineering Services Section (ESS) takes no responsibility for works done on the basis of this
document alone without any prior involvement of ESS before (partial) completion.
This involvement consists of. but is not necessarily restricted to:

a. Signing off of the bid/quote document and Drawings by ESS;

b. Presence of ESS at the handover of the site to the contractor and at the commencement of the
work. The contractor is to make sure that ESS is informed of his/her intention to commence the
work so that ESS presence can be assured.

€. Regular site inspections by ESS and the processing of involices on the basis of achieved progress.

3. District managers and other departmental end users are therefore required to involve ESS at the earliest
possible stage, i.e. during PPC meetings or before submission of the request memo is submitted.
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2 |A - Project Particulars 2 Read .
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6 |ANNEXURE B: Schedule of Quantities/ Pricing schedule 13 Complete
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@ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

A) PROJECT PARTICULARS

1 PROJECT DESCRIPTION/BACKGROUND

The project covers the construction of a cattle handling facility which is ideal for the handling of small
herds of up to 100 animals. The facility is to be constructed from treated timber posts and poles.
Concrete works are required throughout the crush race area. A standard catiie neck clamp is to be
purchased and installed in the facility. Please refer to the attached Cattie handling facility plan.

2 SCOPE OF WORKS

The contract covers the supply of all material and fitting and construction of all works relating to the
cattle handling facllity. The following are the detailed scope of works for the cattle handling facility:
Details of these works are specified in Project Particular Specifications.

21 Site selection

2.2 Supply all materials for the construction of the animal handling facility.

2.3 Accurately set out the location of all posts for the facillty as per plan.

24 Excavate all post holes to the specified dimensions. :

25 Install all posts as per the plan.

2.6 Backfill and compact soil into specified bases that do not have full concrete fill.

2.7 Mix and pour concrete into full and collared bases, ensuring posts are accurately
positioned, aligned and plumb. Apply surface finishes as specified.

28 Allow concrete to set. Cure the concrete.

2.9 Excavate topsoll from crush area and compact the in-situ material.

210 Prepare shuttering and reinforcing for the floor slab in the crush area.

2.1 Mix and pour concrete floor stab. Apply surface finishes and cure as specified.

2.12 Drill and fix lateral poles to posts.

213 Drill and fix gates, latches and install neck clamp.

L B) GENERAL CONDITIONS OF CONTRACT

1) BIDDERS TO CHECK COMPLETENESS OF DOCUMENT

The Bidder is required to check the number of consecutively numbered pages and should any found to be
missing or in duplicate, or the text of figures indistinct, or should there be any doubt or obscurity as fo the
meaning of any part of these documents, the Bidder must ascertain the true meaning or intent of the same prior
to the submission of histher Bid, as no claims arising from any incorrect interpretation will be admitted.

2) SCHEDULE OF VARIATIONS

If the Bidder chooses o suggest altematives in his bid proposal, these should be at Jeast of equal standards to
the original specifications. All materials used must be SABS approved. In the case of variations being suggested,
Section K of Bid form ZNT 1 will have to be completed.

3} VALIDITY PERIOD FOR BIDS AND QUOTES

Quotes shall remain valid for a period of 30 days after the closing day for the quote.

Bids will remain valid for a period of 90 days from date of the closing of the Bid.

However, in both cases prices are assumed to be firm for the entire period of the project (see also clause 33).

4) COMPULSORY PRE-BID BRIEFING MEETING

A compulsory pre-quote/bid site briefing and consultation meeting will be held with prospective Bidders.
Attendance at the meeting will be compulsory and non-attendance shall invalidate any quote/bid. The date and
time of the meeting will be published in the Bid Advertisement or, in the case of a quote, be communicated when
the prospective service provider is invited to quote.
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5) HANDOVER OF SITE TO CONTRACTOR

The site will be handed over to the Contractor who will control the site for the contract duration. Only the
Contractor's own employees, Contractor’s local labour and Departmental Representatives will be allowed on site.
The Contractor is responsible for the administration, control and security on the site at all times during the
contract duration.

6) WATER AND POWER
It is unlikely that water and electricity will be available on site and the contractor is recommended to make his
own arrangements in this regards.

7) LOCATION OF CAMP

The Contractor's camp may be erected on the site of the works but must meet the approval of the Engineer,
project beneficiaries and land owners. No persons other than a night watchman may sleep in the camp, without
the approval of the local participants and Chairperson.

8) HOUSING OF CONTRACTOR'S EMPLOYEES

No housing is available for the Contractor’s employees and the Contractor shall make his own arrangement for
housing his employees and transporting them fo and from the site. However it may be possible to arrange
temporary local accommodation for the Contractor's staff with the participants. The Contractor is in all respects
responsible for the housing and transporting of his employees, and for the arrangement thereof, and no
extension of time due to any delays resulting from this, will be granted.

9) LOCAL LABOUR

Unskilled labour may be available from the project participants or local community. The Contractor and the
Departmental representative (Engineer or local Extension officer) may negotiate with the participants in this
regard to establish all the conditions for the utilization of the local labour. Nobody besides those directly Involved
with the project (ie: the Contractors workers and local labour) are allowed on site. The Contractor shall provide
his own trained and skilled labour. The Contractor will be responsible for all hiring, payment, housing and
transport of any and all labour used for the contract duration.

10) SECURITY & RISK

Except for the necessary security personnel no person shall be allowed on the construction site after nomal
working hours. The Contractor shall be responsible for all plant, machinery, equipment and materials on site. The
Engineer shall not be responsible for any lost, damaged or stolen property or materials. Should any of these
situations arise, no allocations will be made in terms of finances or time.

11) MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE AND RESPONSIBILITY

The contractor shall be responsible for the safe delivery, loading, off-loading, handling and storage of any
equipment and materials on site. All equipment, materials and plant stored on site must be suitably protected
against deterioration through any cause whatsoever, including damage or loss by theft or otherwise. The
Contractor shall remain fully responsible for all material and plant etc. until the completed works are handed over
and has been officially accepted by the Department.

12) EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.
The Confractor is advised that he will be held responsible for any damage to the existing pavings, roads,
municipal pavements, fences, boundary walls, etc., and will have to make good at his expense.

13) DAMAGE TO PROPERTY

If the Contractor or his workmen while engaged in the execution of the contract, shall break, deface, injure,
destroy or allow to fall into disrepair any part of the Works or property belonging to the Employer, or any private
property including: buildings, pavings, roads, fences, walls or grounds contiguous to the premises of the
Employer on which he or they may be employed, the Contractor will be required to made good, in a perfect and
workmanlike manner, at own expense all damage to the approval of the Employer. The Completion Certificate
will not be issued until the Employer is satisfied that all necessary remedial work has been safisfactorily
completed. The Contractor shall take every precaution against damage or nuisance being caused by dust both to
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

the properties of the Employer and all surrounding properties and shall indemnify the Employer against any claim
that might arise there from.

14) UNDERGROUND CABLES AND PIPES

If such services is/are discovered, immediate nofification must be made to the Employer and all work in the
vicinity of such cables, pipes, efc., shall cease until safe to proceed. Should the Contractor damage underground
cable or pipes such damage shall be repaired as soon as safe and possible by the Contractor. The cost of
making good such damage will be met by the Contractor as this must be covered by the Contractors works
insurance.

16) DAILY RAINFALL RECORDS

The Contractor shall keep daily rainfall records and submit them to the Department's representative at every
site meeting, or forinightly by fax in the absence of such visit. No additional payment shall be made for the supply
and installation of the rain gauge or for the keeping of the rainfall records and all costs must be included in the
scheduled items. Submission of rainfall figures is required for the granting of permission of extending the contract
period on the basis of inclement weather.

16) INSPECTION OF WORK

The Head of Department or his Representative may at all reasonable times have access to the Works and/or the
workshops or other place where work is being prepared for this Contract for inspection. The Engineer may
request that evidence of the quality or strength of any materials be supplied by the contractor as may think
necessary. Should the Head of Department or Representative consider any materials objectionable or if is shall
appear to him at any time during the construction, or prior to the expiry of the defect liability period, that any part
thereof has been executed with unsound or imperfect materials or with unskilled or imperfect workmanship, the
Engineer will nofify the Contractor who shail cause the objectionable materials to be instantly removed from the
premises and to be replaced by good and suitable materials, and shall rectify or reconstruct the Works in whole
or part, as the case may be at the Contractors own proper cost or charge.

17) NOTICE OF COVERING WORK

The Contractor shall give due notice to the Head of Department or Representative whenever any work or
materials are intended to be covered in with earth or otherwise in order that their cormect dimensions and quality
may be ascertained before being covered, and in the event of any such work or materials being covered without
such notice having been given, the work or materials shall be uncovered at the Contractor's expense on
instructions given by the Employer.

18} COMPETENCY OF THE CONTRACTOR/ SUBCONTRACTING OF WORK;

This bid is open for contractors with a Construction Industry Development Board (CIDB) data base grading of at
least 2 GB/CE. The contractor is to submit evidence of histher OWN reqistration. CIDB registration of possible
sub-contractors would be recommended. but will not make up for non-reqistration by the contractor
quotina/bidding for the work. The Department reserves itself the right to disqualify any quote/bid in the event of
substantial unsatisfactory reports being obtained about the proponent of such a quote/bid.

The contractor must indicate in Annexure A1 - Additional Information: Subcontracted works which part(s), if
any, (s}he intends to subcontract. In case the confractor decides to subcontract part of the work (s)he shall obtain
written consent of the Engineer, which shall not be unreasonably withheld. Any such consent shall not relieve the
contractor from any liability or obligation under the contract and he shall be liable for the acts, defaults and
neglects of any sub-contractor, his agent or employees as fully as if they were the acts, defaults or neglects of
the contractor, his agents or employees.

19) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the Works according to the true
intent and meaning of the Drawings and Specification taken together. The Contractor shall provide without extra
charge all assistance and everything reasonably necessary for proving the quality of work done as may be
required by the Engineer.
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20} VARIATIONS / 'AS BUILT’ DETAILS

No variations or alterations may be made without the prior approval of the Regional Engineer or his delegated
representative. As the work progresses, the Contractor shall keep full records of all amendments to and
deviations from the specifications as issued to the Contractor at the start of the contract. These details will, where
appropriate, be noted on the supplied drawing. All alterations will be deemed to have a zero additional cost
implication. If any additional works are required that have an additional cost implication then these must be
handled as a contingency and must first be authorized in writing by the Regional Engineer. Refer to notes on
contingencies.

21) VERIFICATION OF EXPERIENCE

The proponent of a bid/quote will be required to produce adequate and sufficient references to enable the
Department to inspect previously completed projects and assess hisfher capacity. He/She shall provide such
information in Annexure A2 — Additional Information: Experience.

22) LABOUR CAPACITY

The proponent of a bid/quote will be required to satisfy the Department that a sufficient and experienced labour
force is employed or that sufficient experienced labour can be acquired to complete the services and produce a
fair quality of workmanship. The Contractor shall only employ such persons on the Works as are thoroughly
efficient and of good character. If in the opinion of the Head of Depariment or Delegated Representative any
person employed by the Contractor misconducts himself or is likely to cause or has caused quarrels, or delay, or
is incompetent, the Contractor when so directed by the Head of Department or Delegated Representative shall at
once remove such person from the site.

23) LOCAL AND OTHER AUTHORITIES NOTICES AND FEES

The Contractor shall comply with and give nofices required by any Act of Parliament, Act of the KwaZulu-Natal
Provincial Legislature, Laws, Regulations and By-Laws of any Local Authority and/or any public service company
or authority relating to the Works or with whose systems the same are or will be connected, and he shall pay and
indemnify the Employer against any fees or charges demandable by law thereunder in respect of the Works
provided that the said fees and charges, if not expressly included in the Contract Sum or stated by way of
Provisional Sum shall be added to the Contract Sum and be payable to the Contractor accondingly.

The Contractor before making any variation from the Drawings and Specification necessitated by such
compliance shall give to the Regional Engineer written notice specifying and giving the reason for such variation
and applying for instructions in reference thereto. If the Contractor within twenty-one days does not receive
instructions he shall proceed with the work conforming to the provision, regulation or by-law in question, and any
variation necessitated as aforesaid shall be deemed a variation and dealt with as such.

24) SITE SAFETY
During the construction the regulations of the Occupational Health and Safety Act No. 85 of 1993 and Machinery
and Occupational Safety Act (Act 6 of 1983} will apply. By submission of a Bid/Quote the proponent
acknowledges and agrees that, should this Bid/quote be accepted, (s)he is an employer in his own right with
duties as prescribed in the Occupational Health and Safety Act No. 85 of 1993 and amendments thereto and the
comesponding Construction Regulations 2003 will ensure that all Works to be performed or machinery and plant
to be used in the Works will be in accordance with the provisions of such regulations. (S)he also agrees that he is
aware of the fully understands all the provisions of such regulations. All equipment, machinery, tools and safety
equipment used on site are fo be in a safe operating condition and are to be used in a safe and considerate
manner by suitably trained and experienced workers. The Contractor is responsible for all such monitoring and
control of site operations and equipment throughout the works for the entire contract duration. All necessary
safety equipment required to construct the facility must be used by the workers where appropriate and are for the
contractor's responsiblfity and provisioning. A first aid box is to be provided and available at all times on site
during working hours and is to comply with the requirements of the Occupational Health and Safety Act. The
Contractor shall ensure the safety of all work left standing in an incomplete state during the construction and shall
be responsible for all damage or loss caused by his failure to ensure the safety of such incomplete work.
Site operations requiring special attention include but are not limited to:

o  Any excavations; plant, machinery and equipment operations;
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o any chemical storage and usage whatsoever;

»  any works requiring elevated personnel such as for roofing, elevated building works requiring ladders or
scaffolding etc...;

o any works with overhead elevated operations or construction.

25} INJURY TO PERSONS

The Contractor shall be liable for and shall indemnify the Employer/Engineer in respect of any liability, loss, claim
or proceedings whatsoever, whether arising in Common Law or by Statute in respect of personal injuries to or
death of any person whomsoever arising out of or in the course of or caused by the execution of the Works.

26) DISAGREEMENTS

a) Notice of disagreement

The Contractor has the right by written notice to the Engineer to require him to consider any disagreement which
he raises with the Engineer provided the said written notice shall be given within 14 days after the cause of
disagreement has arisen.

(b) Ruling on disagreements

The Engineer shall give a ruling on the disagreement in writing to the Contractor no later than 14 days after his
receipt of a written request from the Contractor requiring him to do so, failing which he shall be deemed to have
given a ruling dismissing all the Contractor’s contentions.

27) FIXED PRICE CONTRACT

The contract shall not be subject to contract price adjustment. Proponents of Bids/Quotes must therefore aliow
for increase cost for the contract duration, including possible delays in awarding the Bid in accordance with the
validity period.

28) QUANTITIES OF WORK

The Confractor shall receive payment only for the works actually executed and approved by the Engineer. No
claim for an extra or for any addition, or for any variation shall be entertained unless such extra, addition or
variation was ordered in writing by the Head of Department. Such a variation will be dealt with as a contingency
only if the variation has an additional cost implication. No objection to the description or terms of the order will be
entertained unless lodged in writing with the Head of Department within twenty-one (21) calendar days of the
date of the order.

29) PROGRESS PAYMENTS

The contractor may submit claims for progress payments only on completion of the hereunder listed lavels.
Payment shall only be made for claims, which are commensurate with the works actually executed and complete.
NOTE: Payment wilf only be made against the construction progress as pertaining to built items. Movable items
and materials on site are excluded from progress payments until they have been fully installed or fitted or built up.
If any item or part of an item in an invoice is disputed by the Engineer, the Engineer shall give notice of such with
reasons.

30) DEFECT LIABILITY PERIOD

An amount of 10% of the contract value for the works will be withheld as defect liability retention. This amount will
be paid out after expiry of the defect liability period of 90 days after the practical completion inspection. The
contractor shall unconditionally guarantee all materials, workmanship related to the works for a minimum period
of three (3) months. The guarantee shall cover any defects due to inferior materials and/or workmanship of the
Contractor, or any of his sub-contractors, fair wear and tear excepted. The Contractor shall repair, remedy or
replace any such defects, part or complete works without delay and at his own cost.

If any defects are not remedied within the period specified by the Head of Department, then the Head of
Department shall have such defect repaired at the risk and cost of the Contractor by another Contractor whom
the Head of Department deems to be proficient in the work without prejudice to any rights the Head of
Department has against the defaulting contractor. The Head of Department will give written notice to the
Contractor of such instances where he appoints another Contractor to remedy defects in the works.
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31) SERVICE LEVEL AGREEMENT

The successful Bidder and the Department will sign a Service Level Agreement prior to commencement of the
works. These General Conditions of Confract will form part of the SLA. A proposed work schedule must be
provided by the confractor for the approval of the Engineer within 2 (two) weeks of receiving nofification of a
successful bid. A required payment schedule will be made in accordance with % works complete (based on
installation/work completed on site). Verification of the % complete will be at the sole discretion of the Engineer.

32) COMMENCEMENT OF THE WORKS

The Department will organize a site hand-over fo the contractor. The site shall only be accessible fo contractor
staff and Departmental representatives while work is in progress. The site will be handed back after practical
completion. Site establishment must start within two weeks, and the actual works within three weeks after
hand-over of the site, provided that an official order has been issued and that no exceptional circumstanced such
as inclement weather or other outside the control of either party to the confract prevail. In the case the work has
not commenced within three weeks of the hand-over and no attenuating circumstances for the delay can be
provided, the Department reserves iiself the right to cancel the contract and appoint one of the other contractors
that have Bid for the works. This also applies in case contractors that have been awarded more than 1
handling facility. Works on the sheds shouid run concurrently and the total completion period for all
sheds for which the contractor received an order wiil be 3 months.

33) RATE OF PROGRESS

(a) The Works shall be completed within 3 months.

(b) If the Works are delayed by cessation of work by any workmen, inclement weather, or by any omissions,
additions, substitutions or variations of the Works, or of any items of work, labour or material, or by an other
causes beyond the Contractor's control then the Contractor shall have the right within twenty-one days of any
such cause of delay arising, to apply in writing to the Department to extend the date of completion, stating the
cause of delay and period of extension applied for. The Department upon receipt of such written application may
by order in writing extend such date of completion by a period to be determined, or may refuse fo extend such
date of completion, or may postpone giving a decision upon such application until completion of the Contract
period set out in sub-clause (a) of this clause. The date of completion will be extended only to the extent
approved by the Department. Should the Contractor fail to apply in writing for an extension within the time set out
above, or should the Department refuse to grant any extension in writing, then the Confract period provided by
sub-clause (a) of this clause shall not be exceeded. When the Works are completed the Department will give a
completion certificate and the date of such ceriificate shall be the date of commencement of the guarantee
period.

34) TIME TO BE OF THE ESSENCE

Time shall be considered as the essence of the Contract. If, therefore, the Contractor fails to commence work or

the Works or to proceed with and complete the Works in compliance with the projected timeframes, then the

Head of Department shall have the right in his/her absolute discretion to adopt and exercise all or any of the

following courses wholly or partly, viz: -

o To direct the Contractor, in writing, on any day named therein to suspend and discontinue the execution of
the Works, and to withdraw himself and his workmen from the said Site or Sites, and thereupon: -

e Tomeke any Contract or Contracts by calling for Bids or otherwise with any other Contractor or Conftractors for the
completion of the Works, or any part thereof, at such times and upon such terms as to the Depariment shall deem
best

e To provide such number of men, or purchase such materials, or both provide the men and purchase the
materials as to him shall seem fit and proceed with and complete the said Works.

in relation to the foregoing provisions the Depariment shall charge any sums of money which may be paid by the

Department for completing the said Contract against the Contractor and if such amount shall exceed this

Contract, then the Department shall have the right fo recover such excess or any balance thereof from the

Contractor by legal proceedings.
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35) PERIOD OF COMPLETION
All sheds for which the Contractor received an order are to be completed within 3 months of award of the
contract (90 calendar days).

36) PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION

If the contractor does not complete the work within the time stipulated and no extenuating circumstances can
be given for the delay, the Department may impose a fine as detailed below. The total wifl be subtracted from the
retention allowance. If the contractor fails to complete the works and the Department is forced to employ another
contractor to complete the works, the defaulting contractor will be held liable for the costs as far they exceed the
original total Bid value. Refer also to the breach of contract and penalty clauses in ZNT 6, condition 4, section
B.The Engineer may decide to deduct a penalty for late completion of up to 0.05% of the contract value per
working day delay. This will be deducted from the retention.

37) ADVANCE PAYMENTS
The Department will not make any advance payments before any work is done.
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€)  TECHNICAL SPECIFICATIONS

3.1 Site selection:
The facility should be centrally located on the farm if possible and close to the farm
dwelling. The site is to be on a desirable fall of 2-3% grade. The cattle movement should
always be uphill except when returning to the holding pens. There should be a rise of
150mm through the crush race. The longitudinal direction of the crush race should be
angled across the slope and slightly inclined. The holding pens are to be located on the
lower grade. Thus the crush and working areas should be on the upper slope.

3.2 Site preparations & establishment: SABS 1200 AA (4)

33 Setting out of works: SABS 1200 AA (5.1.1)
Permissible deviations: SABS 1200 GA (6.4) Degree of accuracy Il for all posts.

34 Restricted Excavations: SABS 1200 AA (5); SABS 1200 DA (5.1; 5.2.2)
Site material excavations are only required throughout the crush area and all individual
bases. The area must be cleared and stripped of all plant materials, roots and topsoil prior
to site levelling. The cleared and stripped material is to be stockpiled away from the
construction site and is to be levelled or replaced once all construction is complete as per
engineer's instruction. The site is to be levelled prior to any construction. This includes
excavation of in situ material to provide a level platform and well compacted sub base for
the structure.

3.5 Backfilling and compaction of soil: SABS 1200 DA (3.2; 5.2.3.2)
Material excavated and suitable for backfilling will be placed in even, thin layers and
compacted with thicknesses not exceeding 150mm.

STANDARD CONCRETE MIXES:
Concrete for non-structural purposes shall be "Prescribed mix concrete” produced in accordance with the requirements
indicated in table 5.1, and the Contractor Is also referred to the foregoing preambles insofar as they apply: -

Concrete | Estimated  Minimum | Meximum Nominal | Proportion of Constituents
Class | Compressive Strength | Size of Coarse | Cement (Parts)! Fine | Coarse Aggregate
in MPA af 28 Days Aggregafe in mm Aggregate (Parts}
o (Perts) I
A | 10 | 375 {1 (=2 bags) 4 | 5
B | 15 19,0 1 (= 2bags 3 [ 4
C 20 19,0 | 1 (=2bags 2% | 3%
0 | 25 | 150 1 (= 2bags 2 3
E | 30 19,0 1{=2bags | 2 2%

1 Cement and sggregetes shall be mixed by volume and the confents of a 50kg sack of cement shall be taken to be 33L or

0,033n7>., If the mix is made using wheelbarrows a5 measurement (651 or 0.65n°), the volume of 1 wheelbarrow would
I equate fo 2 bags of coment.

Water addition should be kept fo a minimum, Only sufficien water should be used to produce a workabls mix of 60-
100mm slump. A recommended maximum water.cement ratio is 1for a 10MPa; 0.8 for a 15MPa; 0.65 for a 20MPa; 0.59
for a 25MPa; 0.53 for a 30MPa mix, however the lower the ratio the better the durability of the concrete. Approximately |
210 fitres per m* of concrele is required for an average quality sand and optimum quantity 19mm stone.

FINISHES TO IN-SITU CONCRETE

Class U1 Ordinary Finish

Immediately after placing, the concrete shall be finished rough by screeding with the edge of a wooden board of
straight and true line and working between guides set accurately to level.

No mortar shail be added and noticeable surface irregularities caused by the displacement of coarse aggregate
shall be made good by rescreeding after removing or tamping down the offending aggregate.

Class U2 Wood Fleoat Finfsh

The concrete surface shall first be brought to the standard Class U1 ordinary finish and then floated with a wood
float. Floating shall be started as soon as the screeded finish is stiffened sufficiently and bleed water has
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| evaporated or been removed and it shall be the minimum necessary to produce a surface free from screed marks
’ and uniform in texture.

| Ctass U3 Coarse Brush Surface Finish
‘ The concrete surface shall first be brought to a Class U1 ordinary finish. A coarse brush finish is then applied with ‘

| @ coarse bristle brush. “Brushing” shell be started soon after screeding to produce a uniform patterned coarse
| surface finish with a rough surface texture in the direction of the desired drainage direction.

3.6 Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)
Materials: SABS 1200 AA (3); SABS 1200 GA (3)
Cement: Common cement 32,5N or R to SANS 50197-1
Testing: SABS 1200 AA (7); SABS 1200 GA (7)
Quality control through the slump test SABS 1200 GA (5.4.1.2) SABS method 862. The
contractor is to supply the slump testing equipment.
Tolerances to SABS 1200 GA (6.4)
Refer to standard concrete mixes specification in TABLE 4.5.1. below.
Refer to surface finishes specification in TABLE 4.5.2, below.

3.7 Formwork: Refer to SABS 1200 GA (4.4; 5.2)

38 Reinforcing: SABS 1200 GA (5.1)

3.8 CONCRETE BASES FOR POLES

3.8.1 Class B concrete with Class U1 surface finish to be used for all concrete bases:
+15MPa/19mm, 1:3:4 mix, slump to SABS 1200GA 5.4.1.2

3.9.2 All corner posts, gate posts and posts where overlapping of laterals occur and also all posts
throughout the crush area require full depth concrete bases 600mm deep with a compacted
soil layer at the base of the post holes- see drawing.

3.93 All other posts require backfilling of soil (well compacted in thin layers <150mm) and a
200mm deep concrete collar.

3984 Four 125mm galvanized round wire nails are to be partially nailed into each vertical post to
provide anchorage for the concrete bases/collars approximately 100mm below the ground
surface.

3.05 Surface to be finished 25mm below ground level and covered with topsoil.

3.9.6 Permissible deviations: SABS 1200 GA (6.4) Degree of accuracy |l for concrete.

3.10 CONCRETE FLOOR IN CRUSH AREA

3.10.1  Class C concrete with Class U3 surface finish to be used for all concrete floor slabs.
$20MPa/19mm, 1:2'% :3%2 mix, slump SABS 1200GA 5.4.1.2

3.10.2  The crush area is to have a 90mm thick concrete slab, reinforced with ref 100 mesh with
panels not exceeding 3m in length with coarse surface finish and drainage perpendicular to
the crush direction. The mesh is to be placed consistently 30mm below the top surface of
the concrete throughout the crush area as indicated on the plan and maintained in position
throughout pouring {approximately 16m?2).

3.10.3  Permissible deviations: SABS 1200 GA (6.4) Degree of accuracy |l for concrete.

3.1 POLES

3.11.1  Slzes: The majority of poles shown are standard sizes and thus do not require cutting. Note
that all joints are lapped up and down to prevent cutting and early deterioration. If any non
standard lengths are required then the cuts must be treated to prevent deterioration.

Posts: 100-125mm @ —-2,4m lengths. Select thicker posts for corers/ends.
Laterals: 75-100 & -1,8m;2,4m; 3m; 3,6m; 4,2m;6m lengths. Note: thin ends of poles to be
placed on the entry side of the crush race. Refer to the drawing.

3.112  Treatment: All poles are to be SABS pre-treated either of creosote or CCA treatment. CCA
is not recommended for drier climates where cracking may oceur.

3.11.3  Quantities: Please refer to the Drawing for an estimate of approximate guantities. Please
note that although much effort is used in estimating these quantities, the onus is on the
tenderer to thoroughly check the estimates and to make certain that sufficient materials are
available. Note that the tenderer is tendering for the entire works and must price for any
additional materials so needed if required.
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311.4  Fixing: Please refer to the details on the plan. Laterals are to be fixed to the posts using R8
mild steel reinforcing driven through a 6mm hole drilled through both poles. The reinforcing
rod is then to be bent or hammered around the laterals/posts as indicated in the plan. The
lateral and post are to be joined tightly together. All posts to be plumb, true and accurately
aligned before concrete is poured.

3.11.5 Permissible deviations: SABS 1200 GA (6.4) Degree of accuracy |l for all posts and laterals.

3.12 GATES, NECK CLAMPS AND EQUIPMENT

3.12.1  Gates: Three heavy duty steel gates and one small man gate fitted with a ‘dead bolt / panic
bolt’ type latch (in the crush) are required as located in the drawing. The gates must be a
minimum of 50mm diameter round tubing with horizontal spacing at least the same as for

the crush. The gates are to be primed and painted as per TABLE 4.12,

3.12.2 Neck Clamp: One standard V Type stesl manufactured neck clamp is required at the exit of
the crush. Installation is to be to the manufacturer's recommendation.

A crush with gate in front or pole barrier may be used as long as the animals are
immobilised by tying their heads to the side of the crush with a leather thong which will not
cut their skins. Loose poles at the rear of the animals placed In front of the vertical posts will
prevent animals from moving backwards in the crush. The clamp Is to be primed and
painted as per TABLE 4.12.

3.12.3 Latches: An example of a simple chain linkage latch is shown. The chain is to be a
minimum of 4mm thick linkages +60mm length. One end is to be fixed to the pole fence and
the other to the gate. A heavy duty bolt latch is required for the pedestrian gate in the crush
area.

Priming: Priming of steelwork (non galvanized): Surfaces are to be cleaned in accordance with SABS 064 and
painted with red oxide zinc chromate primer or equivalent in accordance with SABS Specification 909
prior to delivery. Upon delivery to the site and again after erectlon any bared or damaged surfaces
and connections are to be made good with similar primer.

Finishing: Painting of steelwork (non galvanized): Any surfaces that may be damaged/weided are to be rubbed ‘
down over the damaged and surrounding area o a sound surface and then restored by re-applying
the removed coat properly merged in with the existing. Two finishing coats of Super Universal Ename! i

(NY-1G) or equivalent are to be applied after construction is complete to any exposed structural
steelwork. Galvanized surfaces requiring surface treatment are to be coated with cold galvanizing.

313 SAFETY

Refer to general conditions for site safety. Site operations and conditions requiring special attention
include but are not limited to:

3.13.1  Equipment, machinery, tools: (stationary or mobile) such as vehicles, generators, pumps,
drills, augers, picks, spades, hand tools to be in a safe operating condition and are to be
used in a safe and responsible manner. The contractor is responsible for all such monitoring
and control of site operations and equipment throughout the works for the entire contract
duration.

3.13.2  Lifting and lowering of materials in any way whatsoever.

3.13.3  Excavations including post holes to be clearly indicated to prevent injury to personnel.

3.13.4  Potential ingress of water on/through site

3.13.5 Potentially hazardous services may be present on site such as water and sewerage mains,
electricity cables etc...

3.13.6  Chemical transport, storage and usage whatsoever - this includes chemical contact through
equipment use such as fuels and olls; materials such as creosote, paints, solvents, cement,
concrete...

3.13.7  Barriers and safety cordons, safety and warning signage, sirens, lighting etc. as required

3.13.8 Safety equipment: Safety and protective clothing, gloves, goggles, masks, hard hats, boots
etc.

3.13.8  Afirst aid box is fo be provided and available at all times on site during working hours and is
to comply with the requirements of the Occupational Health and Safety Act.

3.13.10 Additional risks associated with specific methods of construction selected by the contractor
which are not necessarlly covered in the above.
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ANNEXURE A1: List of works performed by sub-contractors not in the employ of the Contractor

>> Please list below which parts of the works will be sub-contracted.

No. Sub Contractor Associated works Percentage
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ANNEXURE A2:

ENT OF AGRICULTURE AND RURAL DEV LOPMENT

List of previous relevant work experience

>> Please indicate your experience and expertise by completing the table-

Role
f + ji
No Name of project Project description (self or sub- Project Name and contact
Period value number of referes
contracted)

1
2
3
4
5
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ANNEXURE B: Schedule of Quantities/Pricing schedule
100 ANIMALS -215 SQ.M. CATTLE HANDLING FACILITY: SCHEDULE OF QUANTITIES
Please note that although much effort is used in estimating these quantities, the onus Is on the tenderer to thoroughly check
the estimates and to make certain that sufficient materials are awailable 1o complete the works in full.
Note that the tenderer is tendering for the entire works and must price for any additional materials so needed if required.
ITEM ]DESCRIPTIDN
EXCAVATIONS
1|Excawation for bases Volume of post holes
2|Excavation for crush area Area io be cleared of topsolf to required depth | m? 158
3|Backfiling and compaction of soil in post holes Volume of soil to be replaced m? 18
4|Compact in-situ material- for crush area fioor Area to be compacted m? 158
POLES =
5|Posts for Crush Area 2.4m length x 150mm diameter no. 18
6|Posts for Holding Area (Comers & Ends) 2.4m length x 150mm diameter no. 1
7|Posts for Holding Area 2.4m length x 100-125mm diameter no. 28
8 2.4m length x 75-100mm diameter no. ]
P G APor 2 s Vil g e 3.0m length x 75-100mm diameter m. | 3
10|Laterals 10 span 3 posts in Crush Area 3.6m length x 75-100mm diameter no. 24
11 3.6m length x 75-100mm diameter no. 3
[77] ereis o span 3 posts n Handing Yard 4.2m length x 75-100mm diameter . | 12
13|Laterals to span 4 posts in Handling Yard 6m length x 75-100mm diameter no. 18
14|Horizontal poles used as gates in crush 1.4m length x 75-100 diameter no, 8
CONCRETE mixing ratio: 1:3:4
POST HOLES (400x400mmx700mm deep) no. 38
POST HOLES (400x400mmx200mm deep) no. 18
POSTS (pole 700mm deep x area of pole): no. 3%
POSTS (collar 200mm desp X area of pole): no. 18
[Volume of concrete required (All posts): Including 10% wastage allowance m? 48
15/Sand river sand in cubic meters m 27
16|Stons concrete stone 19 or 26 mm diameter m |- 36
17|Cement 50kg pockets no. | 280
FLOOR {(90mm) mixing ratio: 1:2.5: 3.5 e
Areg of fioor slab m? 16
Thickness of floor slab m 0.08
Volume of concrete required: Incl 10% wastage m? 16
18(Sand river send in cubic meters m? 0.9
19|Stone concrete stone 19 or 26 mm diameter m? 1.2
20/Cement 50kg pockels no. 110
MISCELLANEOUS
21|Gates 3m long famn access type gates no. 3
22|Gates Man gate located in crush with latch no. 1
23|Neck Clamp V type, painted no. 1
24| Gahanised Wira (High Tenslle Straining) Straining wire: 4mm diameter- single strand m 100
25|Gahanised Wire Staples 25mm staples for Fencing no. 40
26| Gahanised round wire nalls Standard builders nails- 125mm length no. 220
27| Reinforcing rods RS relnforcing bar 26 x 800mm length m 234
28/Reinforcing rods R8 reinforcing bar 171 x 500mm length m 855
29|Relnfuming mesh: Area A Ref 100: Length 7m; Width 1m m? 7.0
30|Reinforcing mesh: Araa B Ref 100: Length 3.5m; Width 2.5m m2 8.8
SUB TOTAL (A}
31| Anclllary Materials and equipment |By verification only sSm [ 1 | R5000.00
SUB TOTAL (B)|
VAT (14%)]
TOTAL: (Inclusive of VAT)|
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DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state’, or persons having a kinship
with persons employed by the state, including a blood relationship, may make an offer or
offers in terms of this invitation to bid (includes an advertised competitive bid, a limited
bid, a proposal or written price quotation). in view of possible allegations of favouritism,
should the resulting bid, or part thereof, be awarded to persons employed by the state, or
to persons connected with or related to them, it is required that the bidder or his/her
authorised representative declare his/her position in relation fo the evaluating/adjudicating
authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship
with persons/a person who arefis involved in the evaluation and or adjudication of
the bid(s), or where it is known that such a relationship exists between the person or
persons for or on whose behalf the declarant acts and persons who are involved
with the evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

2.1 Full Name of bidder or his or her representative:

2.2 Identity Number:

........................................................................................................................

2.3 Position occupied in the Company (director, trustee, shareholder®, member):

2.4 Registration number of company, enterprise, close corporation, partnership agreement or
trust:

2.5 Tax Reference Number:

.....................................................................................................................

26 VAT Registration Number:

2.6.1 The names of all directors / trustees / shareholders / members, their individual identity
numbers, tax reference numbers and, if applicable, employee / PERSAL numbers must
be indicated in paragraph 3 below.




KWAZULU-NATAL DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT-

"State” means -
(a)any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No. 1 of 1999);
(b) any municipality or municipal entity;
(c) provincial legislature;
(d) national Assembly or the national Council of provinces; or
(e) Parliament.
#*Shareholder” means a person who owns shares in the company and is actively involved in the
management of the enterprise or business and exercises control over the enterprise.
Please clearly indicate, with an X only one box that is applicable to your business or firm

2.7  Are you or any person connected with the bidder
presently employed by the state? | YES [ NO |

2.7.1 I so, fumish the following particulars:

Name of person / director / trustee / shareholder/member:

Name of state institution at which you or the person connected to the bidder is employed

Position occupied in the state institution:

......................................................................................................................

.......................................................................................................................

2.7.2  If you are presently employed by the state, did you obtain

| YES | NO |
the appropriate authority to undertake remunerative work outside employment in the public
sector?
If yes, did you attach proof of such authority to the bid document?

| YES [ NO |

(Note: Failure to submit proof of such authority, where applicable. may result in the
disqualification of the bid.)

2.7.2.1If no, furnish reasons for non-submission of such proof:

...................................................................................................................



KWAZULU-NATAL DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT-
e

2.8  Did you or your spouse, or any of the company's directors /

| YES | NO |

trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

......................................................................................................................

2.9 Do you, or any person connected with the bidder, have
any relationship (family, friend, other) with a person

employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

2.9.1 If so, fumish particulars.

2.10 Are you, or any person connected with the bidder,

aware of any relationship (family, friend, other) between | YES | NO |
any other bidder and any person employed by the state

who may be involved with the evaluation and or adjudication

of this bid?

2.10.1 If so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members
| YES [ NO |

of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 if so, furnish particulars:

...............................................................................................................................

.............................................................................................................................
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3 Full details of directors / trustees / members / shareholders.

Full Name |Identity | Personal Income Tax | State Employee
Number Reference Number / Persal
Number Number

4 DECLARATION

I, THE UNDERSIGNED (NAME)... ... oottt i oo i it st et cas s b e een v en e e

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS

DECLARATION PROVE TO BE FALSE.

....................................................................................

..................................................................................

Signature Date



SBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Standard Bidding Document (SBD) must form part of all bids! invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).2 Collusive bidding is a per se prohibition meaning that it cannot be justified
under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused the
institution’s supply chain management system and or committed fraud or any other
improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services If the supplier
committed any corrupt or fraudulent act during the bidding process or the execution
of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-
rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)
must be completed and submitted with the bid:

! Includes price quotations, advertised competitive bids, limited bids and proposals.

* Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be
expected to compete, secretly conspire to raise prices or lower the quality of goods and / or
services for purchasers who wish to acquire goods and / or services through a bidding
process. Bid rigging is, therefore, an agreement between competitors not to compete,
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

|, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)
do hereby make the following statements that | certify to be true and compiete in every respect:
| certify, on behalf of that:

(Name of Bidder)
1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or
not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilifies or experience; and

(c) provides the same goocds and services as the bidder and/or is in the same
line of business as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium® will not be construed as
collusive bidding,
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7.

8.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consuitation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or
) bidding with the intention not to win the bid.
In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.
The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening
or of the awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat

any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penailties in terms of section 59 of the Competition Act No 88 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities
Act No 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Bidder



