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DOES OFFER COMPLY WITH SPECIFICATION? YES/NO
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DOES ARTICLE COMPLY WITH SABS SPECIFICATION? YES/NO
HAS IT BEEN INSPECTED BY SABS? YES/NO

(DELETE WHICH EVER IS NOT APPLICABLE)

IS THE PRICE FIRM?

DELIVERY PERIOD AFTER INITIAL ORDER
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QUOTATION PRICE EXCLUDING VAT TOTALI R s ctnnanes
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Rural Development, Supply Chain Management, 1 Cedara Road, Cedara, 3200
Tel: (033) 343 8225/ 033 355 9184
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CONTACT NUMBER
FAX NUMBER
DESCRIPTION OR
LINE SPECIFICATION OF ITEM REQUIRED | YT PRICE | TOTAL PRICE
EXCL. VAT
NO. , QUANTITY
(Please be very specific and
clear) R c R ¢
1. Construct Dip tank at Mtholo — ward 19 1
— Mtubatuba Local Municipality as per
the attached specification
* LABOUR (IF APPLICABLE)
*DELIVERY (IF APPLICABLE)
TOTAL
*ONLY APPLICABLE TO VAT REGISTERED SUPPLIERS 14% VAT
TOTAL PRICE
NB: Service be delivered according to the specification.
*VAT Registration No. (Supplier)
When Required (Requester): October 2018
Where Required (Requester): Mtholo (Ward 19) - Mtubatuba Local Municipality
Contact details of requester: BG Mncwango
TEL : 0820852774
(COMPULSORY)
COMPANY STAMP PRICES ARE VALID FOR 30 60 90 DAYS
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& KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

a  agriculture
M+ & rural development

& rural development
PROVINCE OF KWAZULU-NATAL

CONSTRUCTION OF A DIP TANK {(1X NEW
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@_ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

A - PROJECT PARTICULARS

1) PROJECT DESCRIPTION / BACKGROUND

The project covers the supply of material, fittings & construction of a cattle dip tank and
associated animal handling facilities at Umhlatuze-Umtubatuba Local office, ENsolweni
Ward 19 Area under Inkosi UMkhwanazi.

The works include the excavation of the pit(s) (holes) according to specification on the plan,
construction of the reinforced concrete lining of the pits and dry races using approved
methods, construction of the crush pen, bypass and entrance kraal with poles. It also
includes the casting of concrete in the kraal area as well as the entrances and exit areas of
the bypass. Please refer to the attached typical cattle dip tank plan.

2) LOCATION

o Name of dip tank :MtholoMandlankala Dip Tank

o Location and road access: Umtubatuba -Nsolweni Empanceniandlankala
Area

O Co-ordinates: 5-288"° 10’ 24”876 5, E-324." 06’ 1879542

For exact location see attached map

3) SCOPE

The contract covers the supply of all material and fitting and construction of all works

relating to the new dip tank and animal handling facilities. The following are the detailed

scope of works for the new dip tank and animal handling facilities: Details of these works
are specified in Section C: Project Technical Specifications.

» Site selection and establishment;

» Earthworks: Excavate the pits to desired depth and width using suitable methods.
Accuracy regarding the exit slope is very important. To ensure maximum accuracy final
preparation must be done using picks and spades. See specifications and drawings.

« Steel work: the bending schedule for reinforcing the tanks is supplied with drawing and
is to be followed precisely. This must be inspected and approved by the supervising
engineer or his delegated representative. The base of the tanks must be prepared and
cast first before any other concrete work is carried out. The base reinforcement must
protrude from the base to ensure proper tying of the side wall reinforcing.

« Form work: pre-cut 20mm shutter boards must be used to do the form work. It must be
supported in such a way that when casting commences, no “kick out” occurs. Form work
must be inspected by the supervising engineer or his delegated representative before
casting commences. Shuttering should be treated so that the concrete does not stick to
it.

¢ Concrete work: mechanical concrete vibrator (petrol driven) must be used at all times
and concrete should be cast in manageable amounts. If any defects occur, it must be
patched to match the same finishing when the shuttering is removed.

* Poles- only pressure treated creosoted SABS approved standard poles to be used.

s Strength of concrete - 30MPa

Construction of a Dip Tank & handling facilities for Local Office|
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@ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

¢ Cover to reinforcement = 40mm
o Chamfer: all sharp exposed edges to have chamfer of 25mm x 25mm.

| C) PROJECT TECHNICAL SPECIFICATIONS

1)  CONTRACT SCOPE

Construction of a new dip tank and animal handling facilities as indicated in Section
A: Project Particulars, clause 1. This is also the Pricing Schedules that has to be
completed under ANNEXURE D (PRICING SCHEDULE)

a. Supply and delivery all materials required for the structure.

b. Excavation of the pit, steel and form work, lining the pit with the prescribed
concrete.

¢. Casting and construction of the exit slope and dry race.

d. Digging holes for the pole work, planting, aligning the poles to form the crush,
bypass and kraal, bracing of the poles as per plan and fitting of neck clamp.
Backfilling and compacting the soil around the poles.

e. Clearing the sites from all rubble, spreading the excess soil from the pit and clear
site of all excess material.

2) PRELIMINARIES AND GENERAL

The contractor is to note that all insurances (UIF, workman’s compensation, works, public
liability etc.); site and equipment safety; site establishment and security; services (water
and electricity); testing of materials and any specialist services are for the contractors
responsibility and attention throughout the contract duration until handover of the project.
Please also refer to general conditions of contract. The Department reserves the right to
stop progress of the works until these conditions are complied with.

3) EARTHWORKS AND SITE PREPARATIONS

Normal regulations regarding safety, municipal by-laws, contamination of water sources,
erosion, siltation etc. will still apply.

Site preparations & establishment: SABS 1200 AA (4)

Setting out of works: SABS 1200 AA (5.1.1)

Permissible deviations: SABS 1200 GA (6.4) Degree of accuracy Il for all bases.
Restricted Excavations: SABS 1200 AA (5); SABS 1200 DA (5.1; 5.2.2)

Y

The site(s) must be cleared and stripped of all plant materials, roots and topsoil.

.2 The cleared and stripped material is to be stockpiled away from the construction
site and is to be levelled/replaced once all construction is complete.

.3 The site(s) is/are to be levelled prior to any construction. This includes excavation
of in situ material to provide the pit.

.4 Materials excavated and suitable for backfilling will be placed in even, thin layers

and compacted with thickness applicable to the compaction method/machinery used

but not exceeding 150mm.

4) MATERIALS AND CONSTRUCTION

All materials must conform to SABS specifications for the products. This includes all items
such as bricks, blocks, brick reinforcement, damp proofing, lintels, glazing, plumbing and

Construction of a Dip Tank & handling facilities for Local Office]
2018 Page -4 -
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@ ___KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

drainage etc... All construction works must conform to the applicable standard specifications
and installation reguirements as per NBR requirements and manufacturers
recommendations. All concrete works to conform to Cement & Concrete Institute standards
and recommendations.

Steel shuttering must be used except for the bottom 1300 mm where steel shuttering is
unable to accommodate the inside shape of the tank. Only a maximum of 500 mm of casting
will be allowed and a minimum of 3 days will be allowed for curing before shuttering can
be removed. Adequate support must be provided for shuttering to prevent buckling, twisting
and bulging.

5) STANDARD CONCRETE MIXES:

Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)

Materials: SABS 1200 AA (3); SABS 1200 GA (3)

Cement : Common cement 32,5N or R to SANS 50197-1

Testing: SABS 1200 AA (7); SABS 1200 GA (7)

Quality control through the slump test SABS 1200 GA (5.4.1.2) SABS method 862. The
contractor is to supply the slump testing equipment.

Tolerances to SABS 1200 GA (6.4)

Formwork: Refer to SABS 1200 GA (4.4; 5.2)

Reinforcing: SABS 1200 GA (5.1)

Refer to standard concrete mixes specification.

STANDARD CONCRETE MIXES:

Concrete for non-structural purposes shall be “Prescribed mix concrete” produced in
accordance with the requirements indicated in table 5.1, and the Contractor is also
referred to the foregoing preambles insofar as they apply: -

Class of Estimated Maximum Proportion of Constituents
Concrete Minimum Nominal Size
Compressive of Coarse Cement Fine Coarse
Strength in Aggregate in (Parts) Aggregate Aggregate
MPA at 28 Days mm (Parts) (Parts)
A 10 375 1 (=2 bags 4 5
B 15 19,0 1 (=2 bags 3 4
C 20 ] 19,0 1 (=2 bags 27 3%
D 25 19,0 1 (=2 bags) 2 3
E 30 19,0 1 (=2 bags) 2 2%

Cement and aggregates shall be mixed by volume and the contents of a 50kg sack of
cement shatl be taken to be 0,033m3. Water addition shoutd be kept to a minimum.
Only sufficient water should be used to produce a workable mix of 60-100mm slump.
A recommended maximum water: cement ratio is 1 for a 10Mpa; 0.8 for a 15Mpa; 0.65
for a 20Mpa; 0.59 for a 25Mpa; 0.53 for a 30Mpa mix, however the lower the ratio the
better the durability of the concrete. Approximately 210 litres per m? of concrete is
required for an average quality sand and optimum quantity 19mm stone.

FINISHES TO IN-SITU CONCRETE

Class U1 Ordinary Finish

Immediately after placing, the concrete shall be finished rough by screeding with the
edge of a wooden board of straight and true line and working between guides set
accurately to level.

Construction of a Dip Tank & handling facilities for peanguzUn tubojtimilatuze Local Office| AugustApril
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@ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

No mortar shall be added and noticeable surface irregularities caused by the
displacement of coarse aggregate shall be made good by re-screeding after removing
or tamping down the offending aggregate.

Class U2 Wood Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and
then floated with a wood float. Floating shall be started as soon as the screeded finish
is stiffened sufficiently and bleed water has evaporated or been removed and it shall
be the minimum necessary to produce a surface free from screed marks and uniform
in texture.

Class U3 Coarse Brush Surface Finish

The concrete surface shall first be brought to a Class U1 ordinary finish. A coarse brush
finish is then applied with a coarse bristie brush. “Brushing” shall be started soon after
screeding to produce a uniform patterned coarse surface finish with a rough surface
texture in the direction of the desired drainage direction.

Class U4 Steel Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and
then floated with a steel power float. Floating shall be started as soon as the screeded
finish is stiffened sufficiently and bleed water has evaporated or been removed and it
shall be the minimum necessary to produce a surface free from screed marks and
uniform in texture.

MIX RATIO: MASONRY LIME: SAND: (loose and
MORTAR CLASS (By Volume) CEMENT: kg L damp) L (max)
| 1:4 50 0-10 130
I 1:6 50 0-40 200
MIX RATIO: MASONRY LIME: SAND: (loose and
PLASTER CLASS (By Volume) CEMENT: kg L damp) L (max)
Rich mix (foundations R :
wet areas) ! 1:4 50 0-10 130
General purpose 1:5 50 0-40 165

6) FILLING OF THE DIPTANK

A After completion the dip tank should be filled with 17,000 litres of clean water. This
water should be clear and visibly free of dissolved particles or pollution (vegetation,
soil, animal or human waste), but need not be purified or treated.

2 The source of the water depends on the location of the site.

Two methods could be used:

» The tank is filled with water brought in by one or more water tankers. If this
is the case the contractor can claim the invoiced amount from the water
supplier and will receive a mark-up of the percentage indicated in item 8.1
of ANNEXURE D: the Schedule of Quantities/Pricing schedule. If THE INVOICE
exceeds R 25,000 the contractor will have to prove that the invoice is
reasonable and market related, for example, by submission of three quotes.

» The tank is filled with water pumped from a borehole, dam or other water
source. In this case the standard compensation (item 8.2) will be R 3000.
Contractor to provide a mark-up.

3 Both options in the pricing schedule should be priced in case water availability
is not known.

If the water availability is known, the option not applicable should be scratched
out at the site/bid briefing.

4 Please note that only the amount for the applicable option will be paid out.
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ANNEXURE A :

KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

>>>> Bring forward amounts of page 22.

Pricing Summary New Dip Tank

ITEM

Sub Total Value

Dip tank and animal handling facilities {sub-total from

Annexure D1)

8 DESCRIPTION Grand Total ®
Umhlatuze-Umtubatubana Local office MtholoDip Tank Sub total Page 22
1 Location: District, Local Municipality along

Amount to be used for comparison of bids by SCM <<< SUB TOTAL (A}

VAT (15%)

Order value << TOTAL

Construction of a Dip Tank & hondling facilities for fianauzUmtubotubojthmbiiety=e Local Office] AugustiAsHi
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

o

ANNEXURE B : Work Phases Schedule for the Construction of a New Dip Tank

Please note these values are primarily estimates of what part the work phase constitutes of the
entire project, and do NOT reflect the exact amounts per part payment. Usually payment certificates
reflect work done in several work phases, which do not necessarily have been completed.

Work
phase PHASE DESCRIPTION SEp oWk
contract
No.

Preliminary and general/Site establishment
1) Insurances, project risk, workman’s compensation, UIF etc...
2) Project administration, services, external services, testing,

1 safety, provision of all required equipment for works at required 10%
times etc...
3) Site preparation and establishment.
Excavation of dip tank hole see ltem 10, Annexure D
Completion of concrete work for dip tank hole, items 11, 12 and

2 25%
13, Annexure D

3 Excavation and Concrete work for dry race and kraal entrance 15%
Pole work and associated excavation and concrete work

4 including by-pass entrance and exit (all pole holes, planting, 40%
compacting and bracing of poles, fitting of neck-clamp)

5 Retention money 10% at fina! completion after 90 days 10%
TOTAL 100%

Construction of a Dip Tank & handling facilities for pMenauzUmtubatubojmbletuze Local Office] Augustissl
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

ANNEXUREC : Additional Information
» Fallure to provide the information required below will make it impossible to score enough points
to pass the functionality assessment the bid in terms of ANNEXURE E.
> Use additional pages if the space offered below does not sufficient.

1. EQUIPMENT & RESOURCES

Provide an indication of the equipment & resources which will be utilised to execute the services required.

# EQUIPMENT & RESOURCES INTENDED TO BE USED TO IMPLEMENT THE WORKS OWNED/HIRED/LEASED?
1

2

2. EXPERIENCE
Please indicate your experience and expertise by completing the table. All Contractors need to prove that
they have done dip tanks or similar work, i.ie reinforced concrete works, in order to be considered.

PROJECT DESCRIPTION
a q ROLE NAME AND
P| T | o et | saronsue. | UOET | contactnuvees
CONTRACTED OF REFEREE
applications
1
2
3
4
5

3. SUB CONTRACTED WORKS
Please list which parts of the works for this Bid will be sub-contracted.

# Sub Contractor Associated works Percentage

Formatted: Font color: Text 1
| Formatted: Font color: Text 1
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& KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

ANNEXURE D1:

PRICING SCHEDULE —-MTHOLO

DIPTANK

>> A copy of this Pricing Schedule is to be attached at every claim

IName of Dip tank: Mtholo

Location: Nsolweni

9 ANCILLARY MATERIALS, SERVICES & EQUIPMENT

9.1 ]Ancillary Materials, Services & Equipment

[ sum [ 1 |

ITEM DESCRIPTION uNIT | ary (Ex::lft:AT) (3::_"\‘;:;) | Formatted Table
1 PRELIMINARY AND GENERAL/SITE ESTABLISHMEN
Insurance, project risk, workman’s compensation, UIF. -
1.1 |Project admin, provision of required equipment. Testing, | Sum 1 4 | Formatted Table
safety, site establishment and site preparation, OSH reaqs.
2 EARTHWORKS
|Site clearan moval of 150mm of dip tank area &
21 replacemeniew(lr]?areoreaqu)ir:gp ° i m* | 200 ) | Formatted Table =
22 Levellin; of site where required anq .excavation of tank sum 1
"< |and drying race (crush pen) to specified slope.
2.3 |Excavation of the tank hole m? 28
Restricted backfill to 93% Mod AASHTO behind dip tank N
2.4 walls m 20
2.5 |[Cart away surplus material to spoil Sum 1
26 E/O for rock {use of t!1is item must be verified and 2 3
" lapproved by the Engineer)
3 CONCRETE
3.1 [30 MPa concrete m3 28 E | Formatted Table B P
4 POLES
4.1 [2.40m x 100-125mm @ Posts No. 85 R | Formatted Table B
4.2 [2.70m x 100-125mm @ Posts No. 35 el - —
4.3 |4.80m x 100-125mm @ Posts No. 125
5 STEEL REINFORCEMENT
5.1 |R 10 x 0.350m - Pole bracing No. 380 1 Formatted Table
5.2 [R10x 1.625m —Pole bracing No. 15 A
5.3 [Ref 311 mesh - 6m x 2.4m sheet for concrete No. 4
5.4 |Ref 500 mesh — 6m x 2.4m sheet for concrete No. 16
5.5 |R8(75m in total).See bending Schedule. Bars of 6m length| No. 13
5.6 [Y10x2.6m (See bending Schedule) No. 1
5.7 [800mm x 102mm x 76mm x 10mm angle iron No. 1
6 STONE PITCHING
6.1 [stone m? | 10 4 | Formatted Table
7 SHUTTERING AND FINISHING
71 Formwork in smal_l works etc. ) ) m? 19 | f —
Rough formwork {incl. narrow widths and raking) [Formatted Table
7.2 |Smooth formwork (incl. narrow widths and raking m? 148
7.3 |U2 finish to base of tank, steps and drying race m? 33
7.4 |U4 finish to tops of walls m? 3.1
8 FILLING OF THE TANK > See Section G, clause 6}. Both aptions to be priced, but only applicable 1 to be claimed
8.1 |Option 1: Tank is filled with one or more water tankers Sum 1 1 Formatted Table o
Option 2: Tank is filled by pumping water from a nearby
8.2 Sum 1
dam, bore hole or other water source.
SUBTOTAL ITEMS 1-81 R
| Formatted Ta_ble

| Formatted: Font color: Text 1
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K2ZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

|10% of subtotal for items 1-8

]

<<< (Amount to be carried forward to Annexure A) TOTAL EXCL VAT R
ANNEXURE E
ANNEXURE F: PRO FORMA PAYMENT CERTIFICATE FOR DIPTANKS
Name of Dip tank: Mtholo Location: Nsolweni Ward 19
Claimant: Date: Claim No. | Formatted Table
A B c D E F e H - Formatted Table
Rate % Claim
ITEM DESCRIPTION UNIT | QTY (Excl. Amount Completed (FxG)
1 PRELIMINARY AND GENERAL/SITE ESTABLISHMENT
Tlnsurance, project risk, workman’s
compensation, UIF. Project admin,

1.1 [provision of required equipment. Sum 1 - Formatted Table
Testing, safety, site establishment _
and site preparation, OSH regs.

2 EARTHWORKS
Site clearance (removal of top

2.1 |150mm of dip tank area & m? 200 -3 Formatted Table
replacement where required — N o
Levelling of site where required and

2.2 |excavation of tank and drying race Sum 1
(crush pen) to specified slope.

2.3 |Excavation of the tank hole m? 28

24 Restricted backfill to 93% Mod m 20

*" |AASHTO behind dip tank walls
2.5 |Cart away surplus material to spoil Sum 1
26 E/O for rock {use of this item must be mi 3
" |verified & approved by the Engineer)
3 CONCRETE
3.1 |30 MPa concrete m? | 28 I +-% | Formatted Table
4 POLES

4.1 [2.40m x 100-125mm @ Posts No. 85 | Formatted Table

4.2 [2.70m x 100-125mm @ Posts No. 35

4.3 [4.80m x 100-125mm @ Posts No. 125

5 STEEL REINFORCEMENT

5.1 |R 10 x0.350m - Pole bracing No. 380 === | Formatted Table

5.2 [R10x1.625m - Pole bracing No. 15

5.3 [Ref311mesh- 6mx2.4m sheet for | No. 4

' oncrete
- No.

54 Ref 500 mesh — 6m x 2.4m sheet for o 16
concrete

5.5 [R8(75min total).See bending No. 13

= I5chedule. Bars of 6m length Formatted: Font color: Text 1
| Formatted: Font color: Text 1
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

o

5.6 br10 x 2.6m (See bending Schedule) No. 1
5.7 00mm x 102mm x 76mm x 10mm No. 1
' ngle iron
6 STONE PITCHING
6.1 [Stone m? 10
A B c D E F G H
Rate % Claim
ITEM DESCRIPTION UNIT | QTY (Excl. Amount Completed (FXG)
7 SHUTTERING AND FINISHING
Formwork in small works etc.
7.1 [Rough formwork (incl. narrow widths | m? 19
and raking)
Smooth formwork (incl. narrow 2
7.2 widths and raking m 448
73 U2 finish to base of tank, steps and m? a3
drying race
7.4 |U4 finish to tops of walls m? 3.1
B FILLING OF THE TANK > See Section C, clause ). Both options to be priced, but anly applicable 1 to be claimed
Option 1: Tank is filled with one or
Sum 1
8.1 |more water tankers
iOption 2: Tank is filled by pumping
8.2 |water from a nearby dam, bore hole | Sum 1
or other water source.
9 ANCILLARY MATERIALS, SERVICES & EQUIPMENT
kncillary Materials, Services &
Equipment (Contingencies)
PLEASE NOTE
9.1 |Only pre-approved items will be paid | Sum 1 -
from this. This item may therefore not
\be claimable in its entirety.
SUB-TOTAL EXCL VAT
SUBTRACT: TOTAL OF PREVIOUS CLAIMS>>>
TOTAL THIS CLAIM EX VAT]
SUBTRACT 10% RETENTION >>>}
TOTAL EX VAT]
VAT 15
%
TOTAL AMOUNT OF THIS CLAIM
Construction of a Dip Tank & handling facilities for Local Office| Auqusi tApril
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2.1

22

23

24

2.5

26

26.1

SBD 4

DECLARATION OF INTEREST

Any legal person, including persons employed by the state’, or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes a price quotation, advertised competitive bid, limited bid or proposal). In view
of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
employed by the state, or to persons connected with or related to them, itis required that the bidder or
his/her authorised representative declare histher position in relation to the evaluating/adjudicating
authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), or where
it is known that such a relationship exists between the person or persons for or on whose behalf
the declarant acts and persons who are involved with the evaluation and or adjudication of the
bid.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Full Name of bidder or his or her representative: ............ TR Geerrereaenns o e e el G een s e en
Identity NUMDEF: ..o TSR BTN U
Position occupied in the Company (director, trustee, shareholder?): ...........................

Company Registration NUmber: ... Sheeerrere Biion vrnrefienene ool
Tax Reference NUMDET, ....coovveverciii i U PO P TP
VAT Registration NUMDEI: .......cooioiiiiiiiiii i eeanens
The names of all directors / trustees / shareholders / members, their individual identity numbers, tax

reference numbers and, if applicable, employee / persal numbers must be indicated in paragraph 3
below.

*State” means -

(a) anynational or provincial depariment, national or provincial public entity or constitutional institution within the meaning of
the Public Finance Management Act, 1999 (Act No. 1 of 1999);

(b) any municipality or municipal entity;

(¢) provincial legislature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.

»Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or
business and exercises control over the enterprise.
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2.7.1

2.7.2

2.7.21

2722

28

2.8.1

29

Are you or any person connected with the bidder
presently employed by the state?

If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member:
Name of state institution at which you or the person
connected to the bidder is employed :

Position occupied in the state institution:

Any other particulars:

If you are presently employed by the state, did you obtain
the appropriate authority to undertake remunerative
work outside employment in the public sector?

If yes, did you attached proof of such authority to the bid
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

If no, furnish reasons for non-submission of such proof:

Did you or your spouse, or any of the company’s directors /

trustees / shareholders / members or their spouses conduct

business with the state in the previous twelve months?

If so, furnish particulars:

Do you, or any person connected with the bidder, have
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

YES/NO

YES/NO

YES/NO

YES/NO

YES/NO



2.9.11f so, furnish particulars.

2.10 Are you, or any person connected with the bidder,

YES/NO

aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication

of this bid?

2.10.1  If so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members

YES/NO

of the company have any interest in any other related companies

whether or not they are bidding for this contract?

2.11.11f so, furnish particulars:

3 Full details of directors / trustees / members / shareholders.

Identity
Number

Full Name

Personal Tax
Reference Number

State En_1p loyee
Number / Persal
Number




DECLARATION
I, THE UNDERSIGNED (NAME)...........ooiiiii e, b e

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Position Name of bidder

May 2011



SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Standard Bidding Document (SBD) must form part of all bids” invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot

be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management
system and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused
the institution’s supply chain management system and or committed fraud or any
other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form
of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)

must be completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and proposals.

2 gid rigging {or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or
lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid

rigging is, therefore, an agreement between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
{(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not
to be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation:

(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same

line of business as the bidder



SBD 9

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium? will not be construed

as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

(N bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.

“ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.
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10. | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible imposition
of administrative penaities in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legisiation.

Signature Date

Position Name of Bidder
JsO14w 2



