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CSD REGISTRATION NO
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Umzi/FS18/Tunnel/NQU
COMPANY NAME
ADDRESS

CONTACT PERSON
CONTACT NUMBER

ANNEXURE A

FAX NUMBER
UNIT PRICE
LINE | DESCRIPTION OR SPECIFICATION REQUIRED EXCTLPVLQI' TOTAL PRICE
NO. OF ITEM QUANTITY '
(Please be very specific and clear) R C R C
Supply, deliver and erect a complete Tunnel Structrures at a radius 4
of 22km from Nquthu Agricultural Office and Approx. 50km from
Dundee town. Pump of 1.1kw chemical resistant volume
pump.Pump station to include 40mm inline Screen filter with
discharge valve easy to clean.
40mm bacara solenoid valves(40mm valve for more volume)
A Hunter irrigation computer and rele mounted inside it.
Dripper system : irritec 4it/h or 8it/h drippers
Irritec 2It/h dripper arrows
Flexible piping 3x5mm .
1. Standard Tunnel 10.5m x21m x4.1m Structure 3
200Micron Plastic 3
2. Rolls 40%shade net for overlaps 3
3. Flap Holding rope & pen Nylon with mild steel peg 3
4. Pumpstation 2valve 3
5. Mixing tank 2500It 3
6. Overhead mist irrigation For 3Tunnes
i Seedling tables For 3 Tunnels
* LABOUR (IF APPLICABLE)
*DELIVERY (IF APPLICABLE)
TOTAL
*ONLY APPLICABLE TO VAT REGISTERED SUPPLIERS 15% VAT
TOTAL PRICE
*VAT Registration No. (Supplier) -----
When Required (Requester): 30 July 2018
Where Required (Requester): TH-Fhabethe NOU A -
Contact details of requester: 034 -2710010/0769416408
TEL :
(COMPULSORY)
COMPANY STAMP PRICES ARE VALID FOR 30 60 90 DAYS

SIGNATURE

Mark one Box (X)
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A - PROJECT PARTICULARS

1) PROJECT DESCRIPTION / BACKGROUND

The project covers the supply, delivery, offloading of material & construction of a 6x3m
Nursery structure (tick applicable box):

O one (1)
O two (2)
O three (3)/

2) LOCATION

O Name of Nursery1: TUNNEL STRUCTURES
Location and road access: NQUTHU,HLAZAKAZI. LUVIS,ZICOLE

O Name of Nursery 2:

Location and road access:

O Name of Nursery3 :

Location and road access:

For exact location see attached map(s).

3) SCOPE

The contract covers the supply of all material for the construction of a 10.5X21MX4. 1M
tunnel structure . Details of these works are specified in Section C: Project Technical
Specifications.

e Site establishment.
Digging of holes and planting poles
Supply of Poles- only pressure treated creosoted SABS approved standard poles to be
used.

e Supply of shade cloth and other consumables
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B B - GENERAL CONDITIONS OF CONTRACT ]

BID DOCUMENTATION

1) COMPETENCY OF THE CONTRACTOR

This bid is open for contractors with a Construction Industry Development Board (CIDB) data
base grading of at least 1CE.The following minimum CIDB gradings apply:

Failure to provide the applicable CIDB registration certificate will invalidate the bid.
The contractor is to submit evidence of his/her OWN registration. CIDB registration of
possible sub-contractors would be recommended, but will not make up for non-registration
by the contractor quoting/biddi ng for the work. The Department reserves itself the right to
disqualify any quote/bid in the event of substantial unsatisfactory reports being obtained
about the proponent of such a quote/bid. ANNEXURE E gives the assessments criteria for
the evaluation of the bid on functionality.

2) BIDDERS TO CHECK COMPLETENESS OF DOCUMENT

The Bidder is required to check the number of consecutively numbered pages and should
any found to be missing or in duplicate, or the text of figures indistinct, or should there be
any doubt or obscurity as to the meaning of any part of these documents, the Bidder must
ascertain the true meaning or intent of the same prior to the submission of his/her Bid, as
no claims arising from any incorrect interpretation will be admitted.

3) COMPULSORY INFORMATION REQUIRED FROM BIDDERS

All schedules, which accompany the Bid Form, form an integral part of the Bid and must be
duly completed in every detail. Failure to do so will render the Bid ineligible for
consideration. The Bidder must submit his Bid with all pages of the Bid document initialled.
Failure to initial each page may result in the Bid being disregarded. The Bidder must retain
for his own use a copy of the Specification and all Schedules submitted.

4) ALTERATIONS TO BID DOCUMENTS

No unauthorized alteration or addition shall be made to the Form of Tender, to the Schedule
of Quantities or to any other portion of the original text in the Bid Documents. If any
alteration or addition is made, or if the Schedule of Quantities is not properly completed,
the Bid may be rejected.

Any amendment or correction in the Bid document of the Tendered amount/sum/rate or
other entry must be affected only by deleting the incorrect entry and writing the correct
amount/sum/rate just above it in INK. Each and every amendment/correction must be
initialled by the signatory of the Bidder. The use of “TIPPEX” or any other similar substances
to make corrections and/or alterations ANYWHERE in the Bid document is NOT permitted
and any Bid altered/amended in such a manner may be declared invalid or disregarded.

5) SCHEDULE OF VARIATIONS

If the Bidder chooses to suggest alternatives in his bid proposal, these should be at least of
equal standards to the original specifications. All materials used must be SABS approved. In
the case of variations being suggested, the Bidder must describe the full details of such
qualification or variation on the appropriate form (See SBD: Section M). Should there be
insufficient space to fully describe the nature and details of the qualification or variations
on the prescribed form (Section M of the SBD) then the details of the qualification or
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variation must be set out on separate sheets of paper which must be securely attached to
the prescribed form and which must be referred to on the prescribed form (SBD: Section
M). If subsequently required, the Bidder shall submit fully detailed plans and
calculations of the variations or alternative bids in the form requested by the Department.

6) APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

For the purpose of this Contract the relevant SANS specifications shall apply- specifically
SABS 1200: Standardized Specification for Civil Engineering Construction specifications
shall apply. The following sections shall in particular apply here: SABS 1200 AA - 1986
(General - Small Works), SABS 1200 DA -1988 (Earthworks - Small Works) and SABS 1200GA
- 1982 (Concrete - Small Works). All materials including concrete blocks, lintels, damp
proofing, plumbing and drainage materials, steel structure, windows, doors, paints etc... to
be SANS approved and installed to applicable standards specified by SANS, NBR, or the
manufacturer. The Bid shall refer to “the Standard (Abridged) Preamble for all trades”
which covers the following:

INDEX STANDARD (ABRIDGED) PREAMBLES TO ALL TRADES

1 EARTHWORKS 3
2 CONCRETE, FORMWORK AND REINFORCEMENT 3
3 BLOCK AND BRICKWORK 6

7) VALIDITY PERIOD FOR BID
Bids shall remain valid for a period of 90 days from date of the closing of the Bid.

SITE CONDITIONS AND FACILITIES AVAILABLE:

8) COMPULSORY PRE-BID BRIEFING MEETING

A compulsory pre-Bid site briefing and consultation meeting will be held with prospective
Bidders. Attendance at the meeting will be compulsory and non-attendance shall invalidate
any Bid. (See attached Compulsory site inspection certificate to be completed) The date
and time of the meeting will be published in the Bid Advertisement.

9) HANDOVER OF SITE TO CONTRACTOR

The Contractor will be introduced to the project participants following the Bid award. The
site will be handed over to the Contractor who will control the site for the contract
duration. Only the Contractor’s own employees, Contractor’s local labour and Departmental
Representatives will be allowed on site. The Contractor is responsible for the
administration, control and security on the site at all times during the contract duration.

10) WATER AND POWER

There is no power or piped water available on site. The Contractor shall make the necessary
arrangements for the provision of any water and power. No payment will be made for the
provision or use of these services and the cost of these shall be included in the tendered
amount.

11) LOCATION OF CAMP
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The Contractor’s camp may be erected on the site of the works but must meet the approval
of the Engineer, project beneficiaries and land owners. No persons other than a night
watchman may sleep in the camp, without the approval of the local participants and
Chairperson.

12) HOUSING OF CONTRACTOR’S EMPLOYEES

No housing is available for the Contractor’s employees and the Contractor shall make his
own arrangement for housing his employees and transporting them to and from the site.
However it may be possible to arrange temporary local accommodation for the Contractor’s
staff with the participants. The Contractor is in all respects responsible for the housing and
transporting of his employees, and for the arrangement thereof, and no extension of time
due to any delays resulting from this, will be granted.

13) LOCAL LABOUR

Unskilled labour may be available from the project participants or local community. The
Contractor and the Departmental representative (local Extension officer) may negotiate
with the participants in this regard to establish all the conditions for the utilization of the
local labour, provided that at least official gazetted minimum wages for that area be paid.
Nobody besides those directly involved with the project (i.e.: the Contractors workers and
local labour) are allowed on site. The Contractor shall provide his own trained and skilled
labour. The Contractor will be responsible for all hiring, payment, housing and transport of
any and all labour used for the contract duration.

14) SECURITY & RISK

Except for the necessary security personnel no person shall be allowed on the construction
site after normal working hours. The Contractor shall be responsible for all plant,
machinery, equipment and materials on site. The Engineer shall not be responsible for any
lost, damaged or stolen property or materials. Should any of these situations arise; no
allocations will be made in terms of finances or time.

15)  MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITIES

The approved contractor shall be responsible for the safe delivery, loading, off-loading,
handling and storage of any equipment and materials on site. All equipment, materials and
plant stored on site must be suitably protected against deterioration through any cause
whatsoever, including damage or loss by theft or otherwise. The Contractor shall remain
fully responsible for all material and plant etc. until the completed works are handed over
and has been officially accepted by the Department.

16) EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

The Contractor is advised that he will be held responsible for any damage to the existing
paving, roads, municipal pavements, fences, boundary walls, etc., and will have to make
good at his own cost any damage caused byhim or his staff to existing infrastructure.

17) DAMAGE TO PROPERTY

If the Contractor or his workmen while engaged in the execution of the contract, shall
break, deface, injure, destroy or allow to fall into disrepair any part of the Works or
property belonging to the Employer, or any private property including: buildings, paving,
roads, fences, walls or grounds contiguous to the premises of the Employer on which he or
they may be employed, the Contractor will be required to made good, in a perfect and
workmanlike manner, at own expense all damage to the approval of the Employer. The
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Completion Certificate will not be issued until the Employer is satisfied that all necessary
remedial work has been satisfactorily completed.

The Contractor shall take every precaution against damage or nuisance being caused by dust
both to the properties of the Employer and all surrounding properties and shall indemnify
the Employer against any claim that might arise there from.

18) UNDERGROUND CABLES AND PIPES

If such services is/are discovered, immediate notification must be made to the Employer
and all work in the vicinity of such cables, pipes, etc., shall cease until safe to proceed.
Should the Contractor damage underground cable or pipes such damage shall be repaired
as soon as safe and possible by the Contractor. The cost of making good such damage will
be met by the Contractor as this must be covered by the Contractors works insurance.

19) DAILY RAINFALL RECORDS

The Contractor shall keep daily rainfall records and submit them to the Department’s
representative at every site meeting, or fortnightly by fax in the absence of such visit. No
additional payment shall be made for the supply and installation of the rain gauge or for
the keeping of the rainfall records and all costs must be included in the scheduled items.
Submission of rainfall figures is required for the granting of permission of extending the
contract period on the basis of inclement weather.

20) INSPECTION OF WORK

The Head of Department or his Representative may at all reasonable times have access to
the Works and/or the workshops or other place where work is being prepared for this
Contract for inspection. The Engineer may request that evidence of the quality or strength
of any materials be supplied by the contractor as may think necessary.

Should the Head of Department or his Representative consider any materials objectionable
or if is shall appear to him at any time during the construction, or prior to the expiry of the
defect liability period, that any part thereof has been executed with unsound or imperfect
materials or with unskilled or imperfect workmanship, the Engineer will notify the
Contractor who shall cause the objectionable materials to be instantly removed from the
premises and to be replaced by good and suitable materials, and shall rectify or reconstruct
the Works in whole or part, as the case may be at the Contractors own proper cost or charge.

e The engineer must inspect and approve all reinforcement prior to pouring any concrete.
21) NOTICE OF COVERING WORK

The Contractor shall give due notice to the Head of Department or his Representative
whenever any work or materials are intended to be covered in with earth or otherwise in
order that their correct dimensions and quality may be ascertained before being covered,
and in the event of any such work or materials being covered without such notice having
been given, the work or materials shall be uncovered at the Contractor’s expense on
instructions given by the Employer.

22) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the Works
according to the true intent and meaning of the Drawings and Specification taken together.
The Contractor shall provide without extra charge all assistance and everything reasonably
necessary for proving the quality of work done as may be required by the Engineer.
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23) SUB-CONTRACTED WORK

The Contractor shall not sub-contract the whole of the contract. In case the Contractor
decides to subcontract part of the work he shall obtain written consent of the Engineer.
Any such consent shall not relieve the Contractor from any liability or obligation under the
contract and he shall be fully liable for the acts, defaults and neglects of any sub-
contractor, his agent or employees. The Contractor remains fully responsible and
accountable for all aspects of the work (quality, timorousness and budget).

24) VARIATIONS / ‘AS BUILT’ DETAILS

No variations or alterations may be made without the prior approval of the Regional
Engineer. As the work progresses, the Contractor shall keep full records of all amendments
to and deviations from the specifications as issued to the Contractor at the start of the
contract. These details will, where appropriate, be noted on the supplied drawing. All
alterations will be deemed to have a zero additional cost implication. If any additional
works are required that have an additional cost implication then these must first be
authorized in writing by the Regional Engineer. Refer to Clause 41: Ancillary Materials,
Services And Equipment.

25) VERIFICATION OF EXPERIENCE

The Bidder will be required to produce adequate and sufficient references to enable the
Department to inspect previously completed projects and assess the capacity of the Bidder.
The Bidder shall provide such information in Annexure C - Additional Information. The
Bidder must have extensive experience with dip tanks and/or reinforced concrete work
and will provide proof of this work experience which will be subject to verification by the
Departmental Engineer or his delegated representative.

26) EQUIPMENT & RESOURCES

The Bid shall in Annexure C - Additional Information and by way of supplementary
information satisfy the Department that sufficient equipment is possessed to execute the
services or an indication shall be given as to the manner in which such equipment would be
sourced. Should the Bidder not be able to prove possession of or ability to access sufficient
equipment, the Bid will be wholly disqualified. The Department reserves the right to
investigate the existence and/or proposed sourcing of equipment.

27) LABOUR CAPACITY

The Bidder will be required to satisfy the Department that a sufficient and experienced
labour force is employed or that sufficient experienced labour can be acquired to complete
the services and produce a fair quality of workmanship.

The Contractor shall only employ such persons on the Works as are thoroughly efficient and
of good character. If in the opinion of the Head of Department or his Representative any
person employed by the Contractor misconducts himself or is likely to cause or has caused
quarrels, or delay, or is incompetent, the Contractor when so directed by the Head of
Department or his Representative shall at once remove such person from the site.

PRELIMINARY CONDITIONS

28) LOCAL AND OTHER AUTHORITIES NOTICES AND FEES

The Contractor shall comply with and give notices required by any Act of Parliament, Act
of the KwaZulu-Natal Provincial Legislature, Laws, Regulations and By-Laws of any Local
Authority and/or any public service company or authority relating to the Works or with
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whose systems the same are or will be connected, and he shall pay and indemnify the
Employer against any fees or charges demandable by law there under in respect of the
Works.

The Contractor, before making any variation from the Drawings and Specification
necessitated by such compliance, shall give to the Regional Engineer written notice
specifying and giving the reason for such variation and applying for instructions in reference
thereto. If the Contractor within twenty-one days does not receive instructions he shall
proceed with the work conforming to the provision, regulation or by-law in question, and
any variation necessitated as aforesaid shall be deemed a variation and dealt with as such.

29) INSURANCES

All accepted approved contractors would be required to provide the following insurances
for the project awarded to them:

e Registration with the Compensation Commissioner and compliance with the
Compensation for Occupational Injuries and Diseases Act with regard to insurance.
Unemployment insurance fund for all workers.

Insurance against damage, destruction or loss caused by fire.
Public Liability insurance.
All risks (works) policy and Political for the value of the respective project plus 10%.

GENERAL CONDITIONS
30) PROTECTION OF THE PUBLIC

The Contractor will be required to pay particular attention to watching and warning lighting
and must provide any necessary barriers, etc., required for the protection of the public in
terms of the existing Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) as
amended.

31) SITE SAFETY

During the construction the regulations of the Occupational Health and Safety Act No. 85 of
1993 and Machinery and Occupational Safety Act (Act 6 of 1983) will apply. By submission
of a Bid the Bidder acknowledges and agrees that, should this Bid be accepted, the Bidder,
is an employer in his own right with duties as prescribed in the Occupational Health and
Safety Act No. 85 of 1993 and amendments thereto and the corresponding Construction
Regulations 2003 will ensure that all Works to be performed or machinery and plant to be
used in the Works will be in accordance with the provisions of such regulations. The Bidder
also agrees that he is aware of the fully understands all the provisions of such regulations.

All equipment, machinery, tools and safety equipment used on site are to be in a safe
operating condition and are to be used in a safe and considerate manner by suitably trained
and experienced workers. The Contractor is responsible for all such monitoring and control
of site operations and equipment throughout the works for the entire contract duration. All
necessary safety equipment required to construct the facility must be used by the workers
where appropriate and are for the contractor’s responsibility and provisioning. A first aid
box is to be provided and available at all times on site during working hours and is to comply
with the requirements of the Occupational Health and Safety Act. The Contractor shall
ensure the safety of all work left standing in an incomplete state during the construction
and shall be responsible for all damage or loss caused by his failure to ensure the safety of
such incomplete work.

Site operations requiring special attention include but are not limited to: Any excavations;
plant, machinery and equipment operations; any chemical storage and usage whatsoever:
any works requiring elevated personnel such as for roofing, elevated building works
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requiring ladders or scaffolding etc...; any works with overhead elevated operations or
construction. Please also refer to item “Safety” in Section C: Project Technical
Specifications.

33) INJURY TO PERSONS

The Contractor shall be liable for and shall indemnify the Employer/Engineer in respect of
any liability, loss, claim or proceedings whatsoever, whether arising in Common Law or by
Statute in respect of personal injuries to or death of any person whomsoever arising out of
or in the course of or caused by the execution of the Works.

34) DISAGREEMENTS

Notice of disagreement:

The Contractor has the right by written notice to the Engineer to require him to consider
any disagreement which he raises with the Engineer provided the said written notice shall
be given within 14 days after the cause of disagreement has arisen.

Ruling on disagreements:

The Engineer shall give a ruling on the disagreement in writing to the Contractor no later
than 14 days after his receipt of a written request from the Contractor requiring him to do
so, failing which he shall be deemed to have given a ruling dismissing all the Contractor’s
contentions.

PRICING AND PAYMENT STRUCTURES

35) FIXED PRICE CONTRACT

The contract shall not be subject to contract price adjustment. Bidders must therefore
allow for increase cost for the contract duration, including possible delays in awarding the
Bid in accordance with the validity period.

36) PRICING

The Bidders will be required to Bid for all services, products and commissioning as specified
in this document and associated plans. Partial bids will not be accepted. If a Bidder does
not Bid on all items, his/her Bid may be rejected.

All prices tendered are to be in South African currency. All prices must exclude Vat. Vat
must be added in the pricing summary.

* Allitems as described in the project specification are to be priced in full.

e Prices to exclude VAT.

e The costs for labour must be included in the rates/amounts tendered for the work.
Wages will be at least the minimum gazetted wages for that area during the period
the work is done.

e Transport/Delivery costs must be included in the pricing. It must not be a separate
item.

e VAT must be filled in as the sub total followed by the complete price for the entire
project.

e The tendered price must have your company stamp, date and be signed by an
authorised person.

37) QUANTITIES OF WORK
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The Contractor shall receive payment only for the works actually executed and approved
by the Engineer. No claim for an extra or for any addition, or for any variation shall be
entertained unless such extra, addition or variation was ordered in writing by the Head of
Department. Such a variation will be dealt with under item 9: Ancillary Materials, Services
and Equipment only if the variation has an additional cost implication. No objection to the
description or terms of the Order in writing will entertained unless lodged in writing with
the Head of Department within twenty-one (21) calendar days of the date of the order.

38) PROGRESS PAYMENTS

.1 The contractor may submit claims for progress payments only on completion of the
hereunder listed levels. Payment shall only be paid for claims, which are commensurate
with the works actually executed and complete. NOTE: Payment will only be made
against the construction progress as pertaining to built items. Movable items and
materials on site are excluded from progress payments until they have been fully
installed, fitted or built up.

.2 If any item or part of an item in an invoice is disputed by the Engineer, the Engineer
shall give notice of such with reasons.

.3 The contractor shall be paid in up to a maximum of five (2) instalments. Verification of
the % complete will be at the sole discretion of the Engineer.

-4 ANNEXURE F presents a pro forma payment certificate. This will be used in conjunction
with ANNEXURE B (Work phase schedule). The latter provides an approximate maximum
to prevent over-payment of items that have been clearly over-priced.

.5 Part payments will be made after the Department has approved the completion of each
construction phase, in accordance with the retention clause (see Clause 39 below). The
penultimate payment occurs after practical works completion. The final payment will
be made after the 90 day retention period when the contractor has dealt with all
defects.

.6 If this contract involves the rehabilitation of more than one diptank, additional
payments can be agreed upon and will be reflected in the Service Level Agreement.

39) RETENTION

A 10% retention will be withheld, the Department will pay out this retention as the fifth
payment at final completion after expiry of the defect liability period (90 days after
practical completion), the bidder having eliminated all defects, if any. See also ANNEXURE
B: Work Phase Schedule for a Rehabilitation of Existing Diptank.

40) DEFECT LIABILITY PERIOD

The contractor shall unconditionally guarantee all materials, workmanship related to the
works for a minimum period of three (3) months. The guarantee shall cover any defects due
to inferior materials and/or workmanship of the Contractor, or any of his sub-contractors,
fair wear and tear excepted. The Contractor shall repair, remedy or replace any such
defects, part or complete works without delay and at his own cost.

If any defects are not remedied within the period specified by the Head of Department,
then the Head of Department shall have such defect repaired at the risk and cost of the
Contractor by another Contractor whom the Head of Department deems to be proficient in
the work without prejudice to any rights the Head of Department has against the defaulti ng
contractor. The Head of Department will give written notice to the Contractor of such
instances where he appoints another Contractor to remedy defects in the works.

41) ANCILLARY MATERIALS, SERVICES AND EQUIPMENT

An amount of 10% of the sub-total has been set aside in ANNEXURE D: Pricing Schedule (item
#9) as Contingencies to cover any unforeseen expenditure not provided for in the Schedule
of Quantities and which could occur due to project specific circumstances. If such a
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situation were to occur according to the contractor, he will notify the Engineer and seek
his approval for expenditure against this item. Provided that approval was given, the
contractor will be paid proven expenditure, plus the tendered mark up.

42) SERVICE LEVEL AGREEMENT

The successful Bidder and the Department will sign a Service Level Agreement prior to
commencement of works. A proposed schedule of work must be provided by the contractor
for the approval of the Engineer within 2 (two) weeks of receiving notification of a
successful bid.

43) COMMENCEMENT OF THE WORKS

The Department will organize a site hand-over to the contractor who will then be introduced
to the project stakeholders and participants. The site shall only be accessible to contractor
staff and Departmental representatives while work is in progress. If this contract entails the
rehabilitation of more than one dip tank, work on more than one site should commence
simultaneously.  The site(s) will be handed back after practical completion. Site
establishment must start within one week, and the actual works within one week after
hand-over of the site, provided that an official order has been issued and that no
exceptional circumstanced such as inclement weather or other outside the control of either
party to the contract prevail. In the case the work has not commenced within three weeks
of the hand-over and no attenuating circumstances for the delay can be provided, the
Department reserves itself the right to cancel the contract and appoint one of the other
contractors that have works.

44) COMPLETION OF THE WORKS

Practical completion of the work must be within the time stipulated under “Special
Conditions”.

45) RATE OF PROGRESS

The Works shall be completed within the time period indicated on the official order form.

If the Works are delayed by cessation of work by any workmen, inclement weather, or by
any omissions, additions, substitutions or variations of the Works, or of any items of work,
labour or material, or by another causes beyond the Contractor’s control then the
Contractor shall have the right within twenty-one days of any such cause of delay arising,
to apply in writing to the Department to extend the date of completion, stating the cause
of delay and period of extension applied for. The Department upon receipt of such written
application may by order in writing extend such date of completion by a period to be
determined, or may refuse to extend such date of completion, or may postpone giving a
decision upon such application until completion of the Contract period set out in sub-clause
(a) of this clause. The date of completion will be extended only to the extent approved by
the Department.

Should the Contractor fail to apply in writing for an extension within the time set out above,
or should the Department refuse to grant any extension in writing, then the Contract period
provided by sub-clause (a) of this clause shall not be exceeded.

When the Works are completed the Department will give a completion certificate and the
date of such certificate shall be the date of commencement of the guarantee period.

46) TIME TO BE OF THE ESSENCE
Time shall be considered as the essence of the Contract. If, therefore, the Contractor fails

to commence work or the Works or to proceed with and complete the Works in compliance
with the projected timeframes, then the Head of Department shall have the right in his/her
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absolute discretion to adopt and exercise all or any of the following courses wholly or partly,

viz: -

e To direct the Contractor, in writing, on any day named therein to suspend and
discontinue the execution of the Works, and to withdraw himself and his workmen from
the said Site or Sites, and thereupon: -

e To make any Contract or Contracts by calling for Bids or otherwise with any other
Contractor or Contractors for the completion of the Works, or any part thereof, at such
times and upon such terms as to the Department shall deem best.

* To provide such number of men, or purchase such materials, or both provide the men
and purchase the materials as to him shall seem fit and proceed with and complete the
said Works.

In relation to the foregoing provisions the Department shall charge any sums of money which
may be paid by the Department for completing the said Contract against the Contractor and
if such amount shall exceed this Contract, then the Department shall have the right to
recover such excess or any balance thereof from the Contractor by legal proceedings.

47) WORK SCHEDULE & PROGRESS PAYMENTS
The contractor is to supply a Gantt chart with the proposed times of completion. of each
phase. The 5 progress payments suggested in ANNEXURE B serve as a guideline for part

payments. However, the contractor, in consultation with the Engineer, may deviate from
this as long as the claim does not exceed the actual progress made.

SPECIAL CONDITIONS

48) PERIOD OF COMPLETION

The project is to be completed within four weeks of award of Bid, provided that the order
was received within two weeks after award of the Bid. In case of the rehabilitation of more
than one dip tank, an extended period could be agreed upon, which will be part of the
Implementation plan/Work schedule as drawn up by the contractor before commencement
of the works and included in the Service Level Agreement.

49) PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION

If the contractor does not complete the work within the time stipulated and no extenuating
circumstances can be given for the delay, the Department may impose a fine as detailed
below. The total will be subtracted from the retention allowance. If the contractor fails to
complete the works and the Department is forced to employ another contractor to complete
the works, the defaulting contractor will be held liable for the costs as far they exceed the
original total Bid value. Refer also to the breach of contract and penalty clauses in ZNT 6,
condition 4, section B.

In addition: Penalties for late completion may be deducted up to a maximum of
0.05% of the contract value of the number of diptanks delayed per/working day delay.
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C) PROJECT TECHNICAL SPECIFICATIONS

1) CONTRACT SCOPE

Rehabilitation of the number of existing dip tanks as indicated in Section A: Project
Particulars, clause 1. This is also the number of Pricing Schedules that has to be
completed under ANNEXURE D (PRICING SCHEDULE), i.e. although 4 pages are
included in ANNEXURE D, in most cases only one will have to be actually completed.

Supply and delivery all materials required for the rehabilitation.

Emptying of dip tank, removal of all debris and high pressure cleaning.

Casting of any required concrete works.

Digging holes for the pole work, planting, aligning the poles to form the crush,
bypass and kraal, bracing of the poles as per plan and fitting of neck clamp.
Backfilling and compacting the soil around the poles.

e. Clearing the sites of all rubble, spreading the excess soil from the pit and clear
site of all excess material.

onom

2) PRELIMINARIES AND GENERAL

The contractor is to note that all insurances (UIF, workman’s compensation, works, public
liability etc.); site and equipment safety; site establishment and security; services (water
and electricity); testing of materials and any specialist services are for the contractors
responsibility and attention throughout the contract duration until handover of the project.
Please also refer to general conditions of contract. The Department reserves the right to
stop progress of the works until these conditions are complied with.

3) EARTHWORKS AND SITE PREPARATIONS

Normal regulations regarding safety, municipal by-laws, contamination of water sources,
erosion, siltation etc. will still apply.

Site preparations & establishment: SABS 1200 AA (4)

Setting out of works: SABS 1200 AA (5.1.1)

Permissible deviations: SABS 1200 GA (6.4) Degree of accuracy Il for all bases.
Restricted Excavations: SABS 1200 AA (5); SABS 1200 DA (5.1; 5.2.2)

The site(s) must be cleared and stripped of all plant materials, roots and topsoil.
The cleared and stripped material is to be stockpiled away from the construction
site and is to be levelled/replaced once all construction is complete.

.3 The site(s) is/are to be levelled prior to any required concrete construction.

N o

4) MATERIALS AND CONSTRUCTION

All materials must conform to SABS specifications for the products. This includes all items
such as bricks, blocks, brick reinforcement, damp proofing, lintels, glazing, plumbing and
drainage etc... All construction works must conform to the applicable standard specifications
and installation requirements as per NBR requirements and manufacturers
recommendations. All concrete works to conform to Cement & Concrete Institute standards
and recommendations. Steel shuttering must be used. Only a maximum of 500 mm of casting
will be allowed and a minimum of 3 days will be allowed for curing before shuttering can
be removed. Adequate support must be provided for shuttering to prevent buckling, twisting
and bulging.
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5) SAFETY PRECAUTIONS ON SITE DURING CONSTRUCTION

.1 One 5kg ozone friendly fire extinguisher and 1 fully fitted 1** aid box is to be available
at all times.

.2 All safety equipment required to construct the facility are for the contractor’s
responsibility and provisioning. Examples include: safety and protective clothing;
sound scaffolding; false work and bracing; ladders etc... all equipment, tools and
safety equipment are to be in a safe operating condition and must be used by the
workers where appropriate.

.3 Refer to general conditions for site safety as included in the regulations of the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993). Site operations
and conditions requiring special attention include but are not limited to:

Equipment, machinery, tools: (stationary or mobile) such as vehicles,
generators, pumps, drills, augers, picks, spades, hand tools, ladders,
scaffolding to be in a safe operating condition and are to be used in a safe and
responsible manner. The contractor is responsible for all such monitoring and
control of site operations and equipment throughout the works for the entire
contract duration.

Lifting and lowering of materials or personnel in any way whatsoever.
Personnel access and operations at raised levels or on raised platforms or
scaffolding.

Excavation works and holes are to be clearly indicated to prevent injury to
personnel.

Potential ingress of water on/through the site.

Potentially hazardous services may be present on site such as water and
sewerage mains, electricity cables etc...

Chemical transport, storage and usage whatsoever - this includes chemical
contact through equipment use such as fuels and oils; materials such as
creosote, paints, solvents, cement, concrete...

Barriers and safety cordons, safety and warning signage, sirens, lighting etc. as
required

Safety equipment: Safety and protective clothi ng, gloves, goggles, masks, hard
hats, boots, harnesses etc.

A first aid box is to be provided and available at all times on site during working
hours and is to comply with the requirements of the Occupational Health and
Safety Act.

Additional risks associated with specific methods of construction selected by
the contractor which are not necessarily covered in the above.

8 TOILET FACILITIES

Z Contractor to provide his own toilet facilities in compliance with the Occupational
Health and Safety Act, 1993 (Act No. 85 of 1993).
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ANNEXURE A : BILL OF QUANTITIES

Tunnel construction

Actual 10.5m x 30.8m x
size 4.1m High

|

Upright/Slightly angled sidepoles of 48mm x
1.6mm round pipe

Arches constructed from 42mm x 1.6mm
round pipe

Tie beams 34mm x 1.6mm round
pipe

Connecting poles top and corners 42mm x
1.6mm round pipe

Other connecting poles 34mm x 1.6mm round

pipe
Paint Work: All Structures are made
of steel
Weldings are painted with
aluminium paint.
200 micron LONG LIFE Greenhouse Plastic Imported 3 layer,
with added nichel
1 door in front of tunnel measuring
2.1mx 1.9m
2 Gable End Ventilation Flaps,
manual operated
Crop Support Cable constructed of 12mm steel
cable
Basic irrigation lines inside the tunnels, with needed fittings
to conmactI ‘
| J
40% White shade-net, to strengthen overlaps
on plastic
Pump: 1.1kw chemical resistant high volume pump, either mounted

on pump station, or

when pump station option not taken mounted

separate
l || |

Pumpstation:

Pumpstation include the following items mounted on a neat
stand, easy to service!

| | | | |

-40mm Inline Screen Filter with discharge valve (EASY TO
CLEAN)

-40mm Bacara Solenoid Valves (40mm valves for more
volume) (quantity quoted)

-A Hunter Irrigation Computer, able to handle
quoted valves.
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-A Electrical Box with the computer and rele
mounted inside it.

-All this items neatly assembled with PVC pipe
and glued fittings

| |

Dripper system:

Irritec 41t/h or 8lt/h Enough for the quantity plants
drippers :

Irritec 4 way Enough for the quantity plants
manifolds :

Irritec 2It/h dripper Enough for the quantity plants
arrows:

Flexible piping Enough for the quantity plants
3x5mm

Bags :

10It black or white bags
are used

I |

Floorplastic:

High Quality, UV stabilized co extruded black/white plastic
150 micron used.

| L] I

Sawdust:

The best available guality PINE
sawdust/shavings is used

Fertilizers:

High quality water soluble
fertilizers are used

| [

Spraying Machine:

Motorized, 17It, lightweight, 5hp mistblower or in alternative
case a 16lt backpack

I

| || | |

pH EC instrument:

A proper instrument with detachable probe for reading water
EC and pH

| [ | I |
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1. EQUIPMENT & RESOURCES

ANNEXURE B : Additional Information

» Failure to provide the information required below will make it impossible to score enough points

to pass the functionality assessment the bid in terms of ANNEXURE C.

» Use additional pages if the space offered below does not suffice.

Provide an indication of the equipment & resources which will be utilised to execute the services required.

#

EQUIPMENT & RESOURCES INTENDED TO BE USED TO IMPLEMENT THE WORKS

OWNED/HIRED/LEASED?

1

2

2. EXPERIENCE
Please indicate your experience and expertise by completing the table. All Contractors need to prove that
they have done dip tanks or similar work, i.ie reinforced concrete works, in order to be considered.

PROJECT DESCRIPTION

ROLE NAME AND
NA i T
| T | bl e | aroasn. | KT | coumarmmae
e CONTRACTED OF REFEREE
applications
1
2
3
4
5
3. SUB CONTRACTED WORKS
Please list which parts of the works for this Bid will be sub-contracted.
# Sub Contractor Associated works Percentage
1
2
3
4
5
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ANNEXURE C: EVALUATION OF BIDS(FUNCTIONALITY)

ECRITERIA GUIDELINES FOR EVALUATION

. ABILITY 5

> Access to equipment and resources to carry out the works to the
=+ Capacity standard as directed in the technical specifications.
CAPABILITY > Demonstration of competency to render the required service &

providing proof of registration with the CIDB.

i = Competency
¥ Bidders to provide evidence of similar projects completed recently i.e.

=+ Experience not less than 2 projects and not more than 5 projects in the past 5
: years.

: METHODOLOGY > Provide a short description of your intended implementation
E : methodology indicating time frames to complete the work.

NOTE: In order to ensure meaningful evaluation, bidders must submit detailed information in
Eisubstantiation of the evaluation criteria mentioned.

Submissions will be scored using the below scoring table. This bid will be evaluated on functionality
which will determine the capability, ability and capacity of the prospective bidders to provide the
required goods or services for the department. A minimum score of 60% must be obtained by the bidder

in order to qualify to be evaluated further for price.
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2

22

23

24

25

2.6

SBD 4

DECLARATION OF INTEREST

Any legal person, including persons employed by the state*, or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes a price quotation, advertised competitive bid, limited bid or proposal). In view
of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
employed by the state, or to persons connected with or related to them, itis required that the bidder or
his/her authorised representative declare his/her position in relation to the evaluating/adjudicating
authority and/or take an oath declaring his/her interest, where-

- the bidder is employed by the state: and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who arefis involved in the evaluation and or adjudication of the bid(s), or where
itis known that such a relationship exists between the person or persons for or on whose behalf
the declarant acts and persons who are involved with the evaluation and or adjudication of the
bid.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Full Name of bidder or his or her representative: ...
L L
Position occupied in the Company (director, shareholder BIER suitiicininmmmmmmensossmoresssinsmmrs s,
Company Registration NUMbET.: ..................ccooeeoccoromomeneeecccccimnsooooo

TaxReference NUMbET: ..................c.cccccooversemcvomnmosceoeess oo

* “State” means -

(a) any national or provincial department, national or provincial public entity or constitutional institution
within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);

(b) any municipality or municipal entity;

(c) provincial legislature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.
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2.7 Are you or any person connected with the bidder YES /RO
presently employed by the state?

2.7.1  Ifso, fumish the following particulars:

Name of person / director / shareholder/ member: ...
Name of state institution to which the person is connected: ...
Position occupied in the state institution: T

Any other particulars:

2.8 Did you or your spouse, or any of the company’s directors /| YES / NO
shareholders / members or their spouses conduct business
with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have YES/NO
any relationship (family, friend, other) with a person
employed by the state and who may be involved with the
evaluation and or adjudication of this bid?

2.9.1 If so, furnish particulars.

2.10 Are you, or any person connected with the bidder, YES /NO
aware ofany relationship (family, friend, other) between
the bidder and any person employed by the state who
may be involved with the evaluation and or adjudication
of this bid?

2.10.1  If so, furnish particulars.
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211 Do you or any of the directors /shareholders/ members of YES/KNO
the company have any interest in any other related
companies whether or not they are bidding for this
contract?

2.11.1 If so, furnish particulars:

|, THE UNDERSIGNED (NAME)..........conroes oo

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2.1 TO 2.11.1 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME IN TERMS OF PARAGRAPH 23 OF THE
GENERAL CONDITIONS OF CONTRACT SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder



SBED ¢
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Standard Bidding Document (SBD) must form part of all bids' invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot

be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management
system and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused
the institution’s supply chain management system and or committed fraud or any
other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form
of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)
must be completed and submitted with the bid:

L Includes price quotations, advertised competitive bids, limited bids and proposals.

? Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or
lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid

rigging is, therefore, an agreement between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

|, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

1.
2

(Name of Bidder)
I have read and | understand the contents of this Certificate:
I understand that the accompanying bid will be disqualified if this Certificate is found not
to be true and complete in every respect;
| am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;
Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign the bid, on behalf of the bidder:
For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same
line of business as the bidder



SBD ¢

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium® will not be construed

as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid:

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.

* Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.
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10. | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible imposition
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Bidder
Js914w 2
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SECTION J
OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

N.B.: THIS FORMIS ONLY TO BE INCLUDED AND COMPLETED WHEN APPLICABLE TO
THE BID.

Site/building/institution INVOIVED: ... oot

QuotalionNG: onisinsmmn.

SEIVICE. it imaniomants 5B BB A R S B TS e e S
THIS IS TO CERTIFY THAT (NAME): ..o e
ON BEHALFOF: ........ ... o B R R S R R e e N

VISITED AND INSPECTED THE SITE ON.......oooooiiiiiiioioeee e (DATE)

AND IS THEREFORE FAMILIAR WITH THE CIRCUMSTANCES AND THE SCOPE OF THE
SERVICE TO BE RENDERED

SIGNATURE OF BIDDER OR AUTHORISED REPRESENTATIVE
(PRINT NAME)

SIGNATURE OF DEPARTMENTAL REPRESENTATIVE
(PRINT NAME})

DEPARTMENTAL STARP:
(OPTIONAL)



