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~ A- PROJECT PARTICULARS

1) DEFINITIONS AND INTERPRETATIONS
1.1 The term “Site” shall mean the lands and other places on under in or through which the Works

are to be executed or carried out and any other lands or places provided by the Employer for
the purposes of the Contract,

1.2 “Employer” is used in all instances throughout this document whenever reference is made to
Province of KwaZulu-Natal, represented by the Head of Department for Agriculture,
Environmental Affairs and Rural Development and includes their duly authorised

representative and successors.
1.3 “Engineer” shall mean the Engineers appointed by the Employer.

1.4 “Engineer’s Representative” shall mean any person appointed by the Engineer under whose
direction the plant and labour hired under this Contract shall work,

1.5 “Labour” shall mean the personnel stipulated in Clause 6.1.2(b) of the Contract
Specifications.

1.6 “Plant” shall include all items listed in Sub-Clause 6.1.2(a) of the Contract Specifications and
shall also include any additional items as required by the Engineer for the execution of the
Contract. For purposes of insurance the term “Plant” shall also include mechanically
propelled road vehicles such as LDVs, trucks, etc., together with trailers, compressors and

other minor equipment.
1.7 “Week” shall mean seven calendar days, Monday to Sunday inclusive.

1.8 Words imparting the singular only shall also include the plural and vice versa where the
context requires.

1.9 “The term Rain day “is deemed to be a 24 hour period over which more than 10mm of rain has
been recorded.

1.10 “Working day” will be deemed all the days from Monday to Friday and on some occasions the
Saturday.

1.11 “Non-Working day” will be deemed all the days that no work has taken place eg. Pay

weekends
that may start on a Thursday or Friday. It will also include Sundays, all statuary public

holidays
and the construction industry break in December/January.

2) CONTRACT PERIOD

The Contract is for the hire of Plant and Labour for Agricultural Development projects over a
period of one (1) Month. The Contractor must allow in his bid for this contract period and no
claim of whatever nature arising from this clause will be considered.
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3) PROJECT DESCRIPTION / BACKGROUND

The works include the excavation of silt in existing small earth dams, repairing breaches,
reconstruction of the spillway and erosion protection works. The service provider will need to
provide labour and/or purchase material that is associated with the projects.

4) LOCATION
] |[PROJECT T__" ‘ -
NAME OF DISTANCE NAME OF PROJECT
‘ PROJECT DISTRICT (Km’s) FROM | NEAREST CO_ORDINATES
' NEAREST TOWN (if available)
_ TOWN_ ]
| .
| 33km from §27°48'05.41" ‘
Inverness Dam | Amajuba District |Newcastle, In  Newcastle E30°1123.59"
Inverness Farm | '

For exact location see attached map or directions to be provided at site briefing.

5) SCOPE

The contract covers the supply of all earth moving machinery, small plant, labour and material as
requested by the engineer. The following are the detailed scope of works for the hire of a team

'of construction plant.
Details of these works are specified in Section C: Praject Technical Specifications incl:

. Earthworks: Removal of silt from dam basin, repair breach in wall and repairs to spillway
and erosion protection works. Supply and delivery of material associated with the works.
. Concrete work: When concrete work is needed it must be specified by the engineer.

Strength must be 30 MPa. Premix or hand mix are allowed but test cubes must be done when hand
mix methed is used.
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B - GENERAL CONDITIONS OF CONTRACT

BID DOCUMENTATION

1) COMPETENCY OF THE CONTRACTOR

This bid is open for contracters with a Construction Industry Development Board (CIDB) data base
grading of at least 2CE.

Failure to provide the applicable CIDB recistration certificate will invalidate the bid. The
contractor is to submit evidence of his/her OWN registration. CIDB registration of possible sub-
contractors would be recommended, but will not make up for non-registration by the contractor
quoting/bidding for the work. The Department reserves itself the right to disqualify any
guote/bid in the event of substantial unsatisfactory reports being obtained about the proponent
of such a quote/bid. ANNEXURE F gives the assessments criteria for the evaluation of the bid on

functionality.

2) BIDDERS TO CHECK COMPLETENESS OF DOCUMENT

The Bidder is required to check the number of consecutively numbered pages and should any
found to be missing or in duplicate, or the text of figures indistinct, or should there be any doubt
or obscurity as to the meaning of any part of these documents, the Bidder must ascertain the true
meaning or intent of the same prior to the submission of his/her Bid, as no claims arising from any
incorrect interpretation will be admitted.

3) COMPULSORY INFORMATION REQUIRED FROM BIDDERS

All schedules, which accompany the Bid Form, form an integral part of the Bid and must be duly
completed in every detail. Failure to do so will render the Bid ineligible for consideration. The
Bidder must submit his Bid with all pages of the Bid document initialled. Failure to initial each
page may result in the Bid being disregarded. The Bidder must retain for his own use a copy of
the Specification and all Schedules submitted.

4) ALTERATIONS TO BID DOCUMENTS

No unauthorized alteration or addition shall be made to the Form of Tender, to the Schedule of
Quantities or to any other portion of the original text in the Bid Documents. If any alteration or
addition is made, or if the Schedule of Quantities is not properly completed, the Bid may be
rejected.

Any amendment or correction in the Bid document of the Tendered amount/sum/rate or other
entry must be affected only by deleting the incorrect entry and writing the correct
amount/sum/rate just above it in INK. Each and every amendment/correction must be initialled
by the signatory of the Bidder. The use of “TIPPEX” or any other similar substances to make
corrections and/or alterations ANYWHERE in the Bid document is NOT permitted and any Bid
altered/amended in such a manner may be declared invalid or disregarded.

5) SCHEDULE OF VARIATIONS

If the Bidder chooses to suggest alternatives in his bid proposal, these should be at least of equal
standards to the original specifications. All materials used must be SABS approved. In the case of
variations being suggested, the Bidder must describe the full details of such qualification or
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variation on the appropriate form (See SBD: Section M). Should there be insufficient space to fully
describe the nature and details of the qualification or variations on the prescribed form (Section
M of the SBD) then the details of the qualification or variation must be set out on separate sheets
of paper which must be securely attached to the prescribed form and which must be referred to
on the prescribed form (SBD: Section M). If subsequently required, the Bidder shall submit fully
detailed plans and calculations of the variations or alternative bids in the form requested by the

Department.
6) APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

For the purpose of this Contract the relevant SANS specifications shall apply- specifically SABS
1200: Standardized Specification for Civil Engineering Construction specifications shall apply. The
following sections shall in particular apply here: SABS 1200 AA - 1986 (General - Small Works),
SABS 1200 DA -1988 (Earthworks - Small Works) and SABS 1200GA - 1982 (Concrete - Small
Works). All materials including concrete blocks, lintels, damp proofing, plumbing and drainage
materials, steel structure, windows, doors, paints etc... to be SANS approved and installed to
applicable standards specified by SANS, NBR, or the manufacturer. The Bid shall refer to “the

Standard (Abrideed) Preamble for all trades”.

7) VALIDITY PERIOD FOR BID
Bids shall remain valid for a period of 120 days from date of the closing of the Bid.

SITE CONDITIONS AND FACILITIES AVAILABLE:
8) COMPULSORY PRE-BID BRIEFING MEETING

A compulsory pre-Bid tender briefing and consultation meeting will be held with prospective
Bidders. Attendance at the meeting will be compulsory and non-attendance shall invalidate any
Bid. (See attached Compulsory site inspection certificate to be completed) The date and time of
the meeting will be published in the Bid Advertisement.

9) HANDOVER OF SITE TO CONTRACTOR

Site hand over will only be applicable “as and when” actual works order is issued after agreement
has been reached between the Department and designated the Contractor and an SLA has been
signed by both parties.

The Contractor will be introduced to the project participants following the award of an order.
The site will be handed over to the Contractor who will control the site for the contract duration.
Only the Contractor's own employees, Contractor’s local labour and Departmental
Representatives will be allowed on site. The Contractor is responsible for the administration,
controt and security on the site at all times during the contract duration.

10) WATER AND POWER

It is assumed that there is no power or piped water available on site. The Contractor shall make
the necessary arrangements for the provision of any water and power. No payment will be made
for the provision or use of these services and the cost of these shall be included in the tendered

amount,
11) LOCATION OF CAMP

The Contractor’s camp may be erected on the site of the works but must meet the approval of
the Engineer, project beneficiaries and land owners. No persons other than a night watchman
may sleep in the camp, without the approval of the local participants and Chairperson.
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12) HOUSING OF CONTRACTOR’S EMPLOYEES

No housing is available for the Contractor’s employees and the Contractor shall make his own
arrangement for housing his employees and transporting them to and from the site. However it
may be possible to arrange temporary local accommadation for the Contractor’s staff with the
participants. The Contractor is in all respects responsible for the housing and transporting of his
employees, and for the arrangement thereof, and no extension of time due to any delays
resulting from this, will be granted.

13) LOCAL LABOUR

Unskilled labour may be available from the project participants or local community, The
Contractor and the Departmental representative (local Extension officer} may negotiate with the
participants in this regard to establish all the conditions for the utilization of the local labour,
provided that at least official gazetted minimum wages to be paid. Nobody besides those directly
involved with the project (i.e.: the Contractors workers and local labour) are allowed on site, The
Contractor shall provide his own trained and skilled labour. The Contractor will be responsible for
all hiring, payment, housing and transport of any and all labour used for the contract duration.

14) SECURITY & RISK

Except for the necessary security personnel no person shall be allowed on the construction site
after normal working hours. The Contractor shall be responsible for all plant, machinery,
equipment and materials on site. The Engineer shall not be responsible for any lost, damaged or
stolen property or materials. Should any of these situations arise; no allocations will be made in
terms of finances or time. The cost of providing security on site should be included in the P’s &

G's items 1.1 and 1.2 of the Schedule of Quantities.
15) MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITIES

The approved contractor shall be responsible for the safe delivery, loading; off-loading, handling
and storage of any equipment and materials on site. All equipment, materials and plant stored on
site must be suitably protected against deterioration through any cause whatsoever, including
damage or loss by theft or otherwise. The Contractor shall remain fully responsible for all
material and plant etc. until the completed works are handed over and has been officially

accepted by the Department.
16) EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

The Contractor is advised that he will be held responsible for any damage to the existing paving,
roads, municipal pavements, fences, boundary walls, etc., and will have to make good at his own
cost any damage caused by him or his staff to existing infrastructure.

17) DAMAGE TO PROPERTY

If the Contractor or his workmen while engaged in the execution of the contract, shall break,
deface, injure, destroy or allow to fall into disrepair any part of the Works or property belonging
to the Employer, or any private property including: buildings, paving, roads, fences, walls or
grounds contiguous to the premises of the Employer on which he or they may be employed, the
Contractor will be required to made good, in a perfect and workmanlike manner, at own expense
all damage to the approval of the Employer. The

Completion Certificate will not be issued until the Employer is satisfied that all necessary
remedial work has been satisfactorily completed.
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The Contractor shall take every precaution against damage or nuisance being caused by dust both
to the properties of the Employer and all surrounding properties and shall indemnify the Employer
against any claim that might arise there from.

18) UNDERGROUND CABLES AND PIPES

If such services is/are discovered, immediate notification must be made to the Employer and all
work in the vicinity of such cables, pipes, etc., shall cease until safe to proceed. Should the
Contractor damage underground cable or pipes such damage shall be repaired as soon as safe and
possible by the Contractor, The cost of making good such damage will be met by the Contractor
as this must be covered by the Contractors works insurance,

19) DAILY RAINFALL RECORDS

The Contractor shall keep daily rainfall records and submit them to the Department’s
representative at every site meeting, or fortnightly by fax in the absence of such visit. No
additional payment shall be made for the supply and installation of the rain gauge or for the
keeping of the rainfall records and all costs must be included in the scheduled items. Submission
of rainfall figures is required for the granting of permission of extending the contract period on
the basis of inclement weather.

20) INSPECTION OF WORK

The Head of Department or his Representative may at all reasonable times have access to the
Works and/or the workshops or other place where work is being prepared for this Contract for
inspection. The Engineer may request that evidence of the quality or strength of any materials be
supplied by the contractor as may think necessary.

Should the Head of Department or his Representative consider any materials objectionable or if is
shall appear to him at any time during the construction, or prior to the expiry of the defect
liability period, that any part thereof has been executed with unsound or imperfect materials or
with unskilled or imperfect workmanship, the Engineer will notify the Contractor who shall cause
the objectionable materials to be instantly removed from the premises and to be replaced by
good and suitable materials, and shall rectify or reconstruct the Works in whole or part, as the

case may be at the Contractors own proper cost or charge.

¢ The engineer must inspect and approve all excavations prior to fixing any reinforcement;
s The engineer must inspect and approve all reinforcement and shuttering if applicable, prior to

pouring any concrete.
21) NOTICE OF COVERING WORK

The Contractor shall give due notice to the Head of Department or his Representative whenever
any work or materials are intended to be covered in with earth or otherwise in order that their
correct dimensions and quality may be ascertained before being covered, and in the event of any
such work or materials being covered without such notice having been given, the work or
materials shall be uncovered at the Contractor's expense on instructions given by the Employer.
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COMPETENCY OF THE CONTRACTOR

22) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the Works
according to the true intent and meaning of the Drawings and Specification taken together, The
Contractor shall provide without extra charge all assistance and everything reasonably necessary
for proving the quality of work done as may be required by the Engineer.

SUB-CONTRACTED WORK

The Contractor shall not sub-contract the whole of the contract. In case the Contractor decides
to subcontract part of the work he shall obtain written consent of the Engineer. Any such consent
shall not relieve the Contractor from any liability or obligation under the contract and he shall be
fully liable for the acts, defaults and neglects of any sub-contractor, his agent or employees. The
Contractor remains fully responsible and accountable for all aspects of the work (quality,

timorousness and budget).
23) VARIATIONS /7 ‘AS BUILT’ DETAILS

No variations or alterations may be made without the prior approval of the Regional Engineer. As
the work progresses, the Contractor shall keep full records of all amendments to and deviations
from the specifications as issued to the Contractor at the start of the contract. These details wil,
where appropriate, be noted on the supplied drawing. All alterations will be deemed to have a
zero additional cost implication. If any additional works are required that have an additional cost
implication then these must first be authorized in writing by the Regional Engineer. Refer to
Clause 41: Ancillary Materials, Services And Equipment.

24) VERIFICATION OF EXPERIENCE

The Bidder will be required to produce adequate and sufficient references to enable the
Department to inspect previously completed projects and assess the capacity of the Bidder. The
Bidder shall provide such information in Annexure C - Additional Information. The Bidder must
have extensive experience with plant hire, earth movine, dams, road buildine and related
construction and will provide proof of this work experience which will be subject to verification
by the Departmental Engineer or his delegated representative.

26) EQUIPMENT & RESOURCES

The Bid shall in Annexure C - Additional Information and by way of supplementary information
satisfy the Department that sufficient equipment is possessed to execute the services or an
indication shall be given as to the manner in which such equipment would be sourced. Should the
Bidder not be able to prove possession of or ability to access sufficient equipment, the Bid will be
wholly disqualified. The Department reserves the right to investigate the existence and/or

proposed sourcing of equipment.

27) LABOUR CAPACITY

The Bidder will be required to satisfy the Department that a sufficient and experienced labour
force is employed or that sufficient experienced labour can be acquired to complete the services
and produce a fair quality of workmanship. The Contractor shall only employ such persons on the
Works as are thoroughly efficient and of good character. If in the opinion of the Head of
Department or his Representative any person employed by the Contractor misconducts himself or
is likely to cause or has caused quarrels, or delay, or is incompetent, the Contractor when so
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directed by the Head of Department or his Representative shall at once remove such person from

the site.
PRELIMINARY CONDITIONS

28) LOCAL AND OTHER AUTHORITIES NOTICES AND FEES

The Contractor shall comply with and give notices required by any Act of Parliament, Act of the
KwaZulu-Natal Provincial Legislature, Laws, Regulations and By-Laws of any Local Authority
and/or any public service company or authority relating to the Works or with whose systems the
same are or will be connected, and he shall pay and indemnify the Employer against any fees or
charges demandable by law there under in respect of the Works.

The Contractor, before making any variation from the Drawings and Specification necessitated by
such compliance, shall give to the Regional Engineer written notice specifying and giving the
reason for such variation and applying for instructions in reference thereto, If the Contractor
within twenty-one days does not receive instructions he shall proceed with the work conforming
to the provision, regulation or by-law in question, and any variation necessitated as aforesaid
shall be deemed a variation and dealt with as such.

29) INSURANCES

Al accepted approved contractors would be required to provide the following insurances for the
project awarded to them:
e Registration with the Compensation Commissioner and compliance with the Compensation
for Occupational Injuries and Diseases Act with regard to insurance.
Unemployment insurance fund for all workers.
Insurance against damage, destruction or loss caused by fire,
Public Liability insurance.
All risks (works) policy and Political for the value of the respective project plus 10%.

GENERAL CONDITIONS

30) PROTECTION OF THE PUBLIC

The Contractor will be required to pay particular attention to watching and warning lighting and
must provide any necessary barriers, etc., required for the protection of the public in terms of
the existing Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) as amended.

31) SITE SAFETY

During the construction the regulations of the Occupational Health and Safety Act No. 85 of 1993
and Machinery and Occupational Safety Act (Act 6 of 1983) will apply. By submission of a Bid the
Bidder acknowledges and agrees that, should this Bid be accepted, the Bidder, is an employer in
his own right with duties as prescribed in the Occupational Health and Safety Act No. 85 of 1993
and amendments thereto and the corresponding Construction Regulations 2003 will ensure that all
Works to be performed or machinery and plant to be used in the Works will be in accordance with
the provisions of such regulations. The Bidder also agrees that he is aware of the fully
understands all the provisions of such regulations.

All equipment, machinery, tools and safety equipment used on site are to be in a safe operating

condition and are to be used in a safe and considerate manner by suitably trained and
experienced workers. The Contractor is responsible for all such monitoring and control of site
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operations and equipment throughout the works for the entire contract duration. All necessary
safety equipment required to construct the facility must be used by the workers where
appropriate and are for the contractor’s responsibility and provisioning. A first aid box is to be
provided and available at all times on site during working hours and is to comply with the
requirements of the Occupational Health and Safety Act. The Contractor shall ensure the safety
of all work left standing in an incomplete state during the construction and shall be responsible
for all damage or loss caused by his failure to ensure the safety of such incomplete work.

Site operations requiring special attention include but are not timited to: Any excavations; plant,
machinery and equipment operations; any chemical storage and usage whatsoever; any works
requiring elevated personnel such as for roofing, elevated building works requiring ladders or
scaffolding etc.; any works with overhead elevated operations or construction. Please also refer
to item “Safety” in Section C: Project Technical Specifications.

32) INJURY TO PERSONS

The Contractor shall be liable for and shall indemnify the Employer/Engineer in respect of any
liability, loss, claim or proceedings whatsoever, whether arising in Common Law or by Statute in
respect of personal injuries to or death of any person whomsoever arising out of or in the course
of or caused by the execution of the Works,

33) DISAGREEMENTS

Notice of disagreement:
The Contractor has the right by written notice to the Engineer to require him to consider any

disagreement which he raises with the Engineer provided the said written notice shall be given
within 14 days after the cause of disagreement has arisen.

Ruling on disagreements:
The Engineer shall give a ruling on the disagreement in writing to the Contractor no later than 14

days after his receipt of a written request from the Contractor requiring him to do so, failing
which he shall be deemed to have given a ruling dismissing all the Contractor’s contentions.

PRICING AND PAYMENT STRUCTURES

34) PRICING

The Bidders will be required to Bid for all services, products and commissioning as specified in
this document and associated plans. Partial bids will not be accepted. If a Bidder does not Bid
on all items, his/her Bid may be reiected.
All prices tendered are to be in South African currency. All prices must exclude Vat. Vat must be
added in at the end of the bill of quantities.
o Allitems as described in the project specification are to be priced in full.
» Unit Rates to exclude VAT.
¢ The costs for labour must be included in the rates/amounts tendered for the work. Wages
will be at least the minimum gazetted wages for that area during the period the work is
done and include Workman's Compensation, UIF, Health and Safety obligations etc.
e VAT must be filled in as the sub total followed by the complete price for the entire
project.
» The tendered price must have your company stamp, date and be signed by an authorised

person.
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35) QUANTITIES OF WORK

The Contractor shall receive payment only for the items and quantities of works actually
executed and approved by the Engineer. No claim for an extra or for any addition, or for any
variation shall be entertained unless such extra, addition or variation was ordered in writing by
the Head of Department. Such a variation will be dealt with under items 27 and 28: Ancillary
Materials, Services and Equipment only if the variation has an additional cost implication. No
objection to the description or terms of the Order in writing will entertained unless lodged in
writing with the Head of Department within twenty-one (21) calendar days of the date of the

order.

36) PROGRESS PAYMENTS

36.1 The contractor may submit claims for progress payments only on completion of the
hereunder listed levels. Payment shall only be paid for claims, which are commensurate with
the works actually executed and complete. NOTE: Payment will only be made against the
construction progress as pertaining to build items. Movable items and materials on site are
excluded from progress payments until they have been fully installed, fitted or built up.

36.2 If any item or part of an item in an invoice is disputed by the Engineer, the Engineer shall
give notice of such with reasons.

36.3 The contractor shall be paid in accordance with the payment schedule which may
provide for several part payments. Refer to ANNEXURE B: Work Phase Schedule for the
values of each phase. Please note these values are primarily estimates of what part the work
phase constitutes of the entire project, and do NOT reflect the exact amounts paid per
payment. Usually povment certificates reflect work done in several work phases. which have
not necessarily aill been completed. Verification of the % complete will be at the sole
discretion of the Engineer.

36.4 ANNEXURE G presents a pro forma payment certificate. This will be used in conjunction
with ANNEXURE B (Work phase schedule). The latter provides an approximate maximum to
prevent over-payment of items that have been clearly over-priced.

36,5 Part payments will be made after the Department has approved the completion of each
construction phase, in accordance with the retention clause (see Clause 39 below). The
penultimate payment occurs after practical works completion. The final payment will be
made after the 90 day retention pericd when the contractor has dealt with all defects.

36.6 If this contract involves the construction of more than one project/work, additional
payments can be agreed upon and will be reflected in the Service Level Agreement.

37) RETENTION

A 10% retention will be withheld on the first part payment. The Department will pay out this
retention as the final payment at final completion after expiry of the defect liability period (90
days after practical completion), the bidder having eliminated all defects, if any. See aiso
ANNEXURE A: Work Phases Schedule.

38) DEFECT LIABILITY PERIOD

The contractor shall unconditionally guarantee all materials, workmanship related to the works
for a minimum period of three (3) months. The guarantee shall cover any defects due to inferior
materials and/or workmanship of the Contractor, or any of his sub-contractors, fair wear and tear
excepted. The Contractor shall repair, remedy or replace any such defects, part or complete
works without delay and at his own cost.

If any defects are not remedied within the period specified by the Head of Department, then the
Head of Department shall have such defect repaired at the risk and cost of the Contractor by
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another Contractor whom the Head of Department deems to be proficient in the work without
prejudice to any rights the Head of Department has against the defaulting contractor. The Head
of Department will give written notice to the Contractor of such instances where he appoints
another Contractor to remedy defects in the works,

39) ANCILLARY MATERIALS, SERVICES AND EQUIPMENT

Two fixed amounts of R30000 (item #15) and R50 000 (ltem #17) have been set aside in
ANNEXURE E: Pricing Schedule to cover any unforeseen expenditure not provided for in the
Schedule of Quantities and which could occur due to project specific circumstances. If such a
situation were to occur according to the contractor, he will notify the Engineer and seek his
approval for expenditure against this item. Provided that approval was given, the contractor will
be paid proven expenditure, plus the tendered mark up.

While the Schedule of quantities makes provision for an estimated 80 hrs of work per project it is
possible that some of the projects will be completed using less resources than estimated. This
may result in a time and cost saving which at the discretion of the Engineer, can be used to do
additional work at other projects within the total order amount. In the event of accumulated
savings arising from several projects within the same order it may be considered to complete an
additional project using the tendered rates provided that the order value is not exceeded.

Conversely, the estimated B0 hrs may in certain cases not be sufficient to complete a project.
This may result in the order amount being insufficient to complete all the projects. At the
discretion of the Engineer one or more of the projects may be cancelled to prevent the order

from being exceeded.

An approved method of obtaining quotations before purchasing of material (item #24) must be
followed. The quotations must be presented to the Engineer for approval before an order is issued
for the purchase of material. A percentage mark-up must be included in the Schedule of
Quantities which will be added to the tender price.

The same applies to Item #17 for the supply of Specialist Subcontractors, Emerging
Subcontractors, Employment of Local Labour {not Own Labour) and the hire of Plant not listed.

40) SERVICE LEVEL AGREEMENT

The successful Bidder and the Department will sign a Service Level Agreement prior to
commencement of works. A proposed schedule of work must be provided by the contractor for
the approval of the Engineer within 2 (two) weeks of receiving notification of a successful bid.

41) COMMENCEMENT OF THE WORKS

The Department will organize a site hand-over to the contractor who will then be introduced to
the project stakeholders and participants. The site shall enly be accessible to contractor staff and
Departmental representatives while work is in progress. The site(s) will be handed back after
practical completion. Site establishment must start within one week, and the actual works
within one week after hand-over of the site, provided that an official order has been issued and
that no exceptional circumstanced such as inclement weather or other outside the control of
either party to the contract prevail. In the case the work has not commenced within three weeks
of the hand-over and no attenuating circumstances for the delay can be provided, the
Department reserves itself the right to cancel the contract and appoint one of the other
contractors that have been appointed for similar work in another district.

42) COMPLETION OF THE WORKS

Practical completion of the work must be within the time stiputated under “Special Conditions”.
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43) RATE OF PROGRESS

The Works shall be completed within the time period indicated on the official order form.

If the Works are delayed by cessation of work by any workmen, inclement weather, or by any
omissions, additions, substitutions or variations of the Works, or of any items of work, labour or
material, or by another causes beyond the Contractor’s control then the Contractor shall have the
right within twenty-one days of any such cause of delay arising, to apply in writing to the
Department to extend the date of completion, stating the cause of delay and period of extension
applied for. The Department upon receipt of such written application may by order in writing
extend such date of completion by a period to be determined, or may refuse to extend such date
of completion, or may postpone giving a decision upon such application until completiori of the
Contract period set out in sub-clause (a) of this clause. The date of completion will be extended
only to the extent approved by the Department.

Should the Contractor fail to apply in writing for an extension within the time set out above, or
should the Department refuse to grant any extension in writing, then the Contract period
provided by sub-clause (a) of this clause shall not be exceeded.

When the Works are completed the Department will give a completion certificate and the date of
such certificate shall be the date of commencement of the guarantee period.

44) TIME TO BE OF THE ESSENCE

Time shall be considered as the essence of the Contract. If, therefore, the Contractor fails to
commence work or the Works or to proceed with and complete the Works in compliance with the
projected timeframes, then the Head of Department shall have the right in his/her absolute
discretion to adopt and exercise all or any of the following courses wholly or partly, viz: -

¢ To direct the Contractor, in writing, on any day named therein to suspend and discontinue the
execution of the Works, and to withdraw himself and his workmen from the said Site or Sites,
and thereupon: -

e To make any Contract or Contracts by calting for Bids or otherwise with any other Contractor
or Contractors for the completion of the Works, or any part thereof, at such times and upon
such terms as to the Department shall deem best.

e To provide such number of men, or purchase such materials, or both provide the men and
purchase the materials as to him shall seem fit and proceed with and complete the said

Works,

in relation to the foregoing provisions the Department shall charge any sums of money which may
be paid by the Department for completing the said Contract against the Contractor and if such
amount shall exceed this Contract, then the Department shail have the right to recover such
excess or any balance thereof from the Contractor by legal proceedings.

45) WORK SCHEDULE & PROGRESS PAYMENTS
The contractor is to supply a Gantt chart with the proposed times of completion of each phase.

The progress payments suggested in ANNEXURE B serve as a guideline for part payments.
However, the contractor, in consultation with the Engineer, may deviate from this as long as the

claim does not exceed the actual progress made.

SPECIAL CONDITIONS

46) PERIOD OF COMPLETION

Each project is to be completed within the stipulated timeframe agreed to in the Service Level
Agreement. In case of the rehabilitation of more than one project/work, an extended period
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could be agreed upon, which will be part of the Implementation plan/Work schedule as drawn up
by the contractor before commencement of the works and included in the Service Level

Agreement.

47) PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION

If the contractor does not complete the work within the time stipulated and no extenuating
circumstances can be given for the delay, the Department may take action against the service
provider as detailed in the “General Conditions of Contract” Annexure A of the STANDARD BID
DOCUMENT.

The total will be subtracted from the retention allowance. If the contractor fails to complete the
works and the Department is forced to employ another contractor to complete the works, the
defaulting contractor will be held liable for the costs as far they exceed the original total Bid
value.

In addition: Penalties for late completion may be deducted up to a maximum of 0.05% of the
contract value of the number of project/works delayed per/working day delay.
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~ C) PROJECT TECHNICAL SPECIFICATIONS

SCOPE OF CONTRACT

The contract covers the supply of all earth moving machinery, small plant, labour and
material as requested by the engineer. The following are the detailed scope of works for
the hire of a team of construction plant.

Details of these works are specified in Section C: Project Technical Specifications inct:
Earthworks: Removal of silt from dam basin, repair breach in wall and repairs to spillway
and erosion protection works. Supply and delivery of material associated with the works.
Concrete work: When concrete work is needed it must be specified by the engineer.
Strength must be 30 MPa. Premix or hand mix are allowed but test cubes must be done

when hand mix method is used.

PRELIMINARIES AND GENERAL

The contractor is to note that all insurances (administration of UIF, workman’s
compensation, works, public liability etc.); site and equipment safety; site establishment
and security; services (water and electricity); testing of materals and any specialist
services are for the contractors responsibility and attention throughout the contract
duration until handover of the project.

Please also refer to general conditions of contract. The Department reserves the right to
stop progress of the works until these conditions are complied with.

(NOTES) Refer to Annexure E: Preliminary and General - ltems 1.1 and 1.2 excludes the
labour and the transport of plant and equipment. The cost of providing security on site
should be included in the P’s & G’s items 1.1 and 1.2 of the Schedule of Quantities.

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

Camps and Ablution Facilities

3.1.1 The Contractor will be required to establish camp in the area or areas in which work is to be

carried out. The works to be carried out will vary as will the size of the establishment
required to service the work.

Provision has been made in the schedule of rates for site establishment to suit work
requirements.

3.1.2 The Contractor shall place the camp for himself and his employees only on the site

indicated by the Engineer's Representative. No trees or bushes shall be cut by the
Contractor or by any of his employees without the written consent of the Engineer's
Representative and then only where he may direct. No shooting, trapping or hunting of
game of any description either by the Contractor or any of his representatives shall be
permitted in the vicinity of the camps. The Contractor will not be required to make any
payment for the use of these sites.

3.1.3 The Contractor is to provide suitable temporary accommodation for his employees with

adequate ablution facilities and a supply of potable water. The standard of accommodation
and the location of all facilities shall comply with the requirements of any authorities
concerned, as well as those of the Engineer’s Representative.
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During construction, the Contractor’s camp staff living quarters and other facilities shall be
maintained in a neat, hygienic and tidy condition.

3.1.4 The Contractor shall provide, at his own expense, suitable latrines for the use by his staff on
the werks in such a manner and at such points as shall be approved by the Engineer's
Representative and the Contractor shall strictly enforce their use.

3.1.5 On vacating a camp site the Contractor shall ensure that the sites are left in a clean and
tidy condition and that all unused materials, broken down plant, etc., are removed from the

site.
3.2 Guarding of Camp and Plant

3.2.1 The Contractor shall be responsible for the guarding and watching of the camp/s and plant
at night. Allowance must be made to guard the main camp/s as well as for additional plant

camps at different locations.

3.2.2 There shall be no separate payment for the provision of night watchmen or guards.

3.3 Fuel Trailer

3.3.1 The Bidders attention is drawn to Clause 5.4 (e) of this section regarding refueling.

3.3.2 Bidders are to allow in their rates for the provision of a mobile fuel trailer for the refueling

of the plant on site.
3.4 Payment for Transportation and Establishment on Site

3.4.1 The establishment requirements of the Contractor and Engineer on site wilt vary from site
to site depending on the type and quantity of work to be undertaken,
The establishment of a camp for the Contractor on site will be paid for as a lump sum to
provide for all fixed expenditure including the transportation of the labour and staff to site

at the commencement of the works.

3.4.2 Payment against the lump sum item shall be made in two installments consisting of 50 ¥ at
the commencement of the Works and 50% on the satisfactory completion of the contract.
Payment of the first installment will only be considered when all the plant and labour, as
tendered, are on site and have commenced work and when the equipment and materials as
specified have been supplied and/or erected and are ready for use. Payment of the final
instalment will only be considered when the requirements of Clause 3.1.5 of this section
have been complied with in full,

3.4.3 Payment for the transportation of plant to site at the commencement of the Works, or when
required, will be as quoted in the Schedule of ANNEXURE E. The tendered amount shall
include for the removal of the item off site when no longer required. For the purposes of
estimating the travel costs between the Contractor’s base and the site, the site shall be
deemed to be the location as indicated by the co-ordinates provided in the document or as

indicated by the Engineer at the site inspection.

3.4.4 There shall be no payment for the transportation of plant replacing broken down plant or
plant which has been rejected for any reason whatsoever.
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3.5 Transportation of items of Plant and Equipment to the Site

3.5.1 Payment will be made for the transportation to the site from the Contractor’s base, at the
commencement of the Works or when required, (e.g. bulldozers, graders, grid rollers,
tracked excavators, vibratory rollers, tractors, front end loaders, tractor loader backhoes,
water bowsers, tip trucks and articulated dump trucks water pumps, concrete mixers, etc.
based on the Department of Transport’s travel rates (R/km) published monthly.

3.6 Transportation of Plant between Sites
3.6.1 The plant will normally move between sites or areas of the site under their own power
during the contract period and this journey will be paid for in terms of on the Department

of Transport’s travel rates (R/km) published monthly for the remaining project/works as
progressive project/works are completed.

3.7 Repairs and Maintenance of Plant

3.7.1 The cost of any personnel necessary for the maintenance, servicing or repair of the plant
shall be borne by the Contractor.

3.7.2 The cost of any spare parts required for the operation, maintenance, servicing or repair of
the plant shall be bome by the Contractor,

3.7.3 The maintenance and servicing of the plant shall not be undertaken during normal working
hours without the authority of the Engineer’s Representative.

3.7.4In order to maximize output and efficiency it is essential that the time lost to plant
breakdowns is kept to an absolute minimum.

4)  SITE ESTABLISHMENT

4,1 Apart from the Contractor’s own establishment which should allow for the housing of a
maximum of 5 operators and where the Contractor does not make provision for an Engineer
on site. The Engineer will operate from his own motor vehicle.

4.2 Portable toilet will be supplied for the operators and site visitors.

4.3 The ownership of all items supplied for site establishment shall remain with the Contractor
on completion of the Contract.

4.4 Payment for the supply, erection and subsequent dismantling and removal of the
establishment shall be included in the Contractor’s rate for establishing on site.

5) PLANT
5.1 CONDITION OF PLANT
5.1.1 Itis a requirement that all items of plant offered be in a good condition.

5.1.2 The condition and year of manufacture of the plant, especially of the heavy plant will be
taken into account and may invalidate the Bid if considered to be unsuitable.
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5.1.3 The Employer reserves the right to call for the history sheets and repair records of any
item which is more than 5 years old.

5.1.4 The Employer reserves the right to inspect any item of plant offered.

5.1.5 Plant which is in a poor state of repair and could be subject to frequent breakdowns will not
be considered and may invalidate the Bid.

5.1.6 The light delivery vehicle is to be no more than 3 years old and shall not have completed
more than 60 000 kilometers.

5.2 Hire Charges

5.2.1 As required by the Schedute of Rates applicable to each bid the hire charges shall be based
on either:

(a) the working time:
or
{(b) a weekly charge
or
{¢) the distance travelled (kilometres),

5.2.2 The rate far plant working time shall include provision for the use of the specified plant, a
competent operator for each item of plant and any incidental labour required to operate
plant ancillaries (where required) whose wages shall be payable by and whose
accommodation shall be provided by the Contractor, whose further abligations shall include
the provision free of charge of all fuel, tubricants, spare-parts, wearing parts, servicing,
repairs, depreciation and insurance necessary for the satisfactory operation of, or ancillary
to, the hire contract.

5.2.3 The weekly charge, where applicable, shall include the use of the specified plant
irrespective of the hours worked by it. It shall also include the provision, free of charge, of
all items specified in Clause 6.2.2 hereof, except where otherwise stated in the Contract

document.

5.2.4 If required the plant shall operate matching ancillary plant, owned by the Employer, such as
a towed rotler, at no additional cost to the Employer.

5.2.5 In addition to the operator of the plant all costs of other personnel required for the
operation of the plant is to be included in the rates bid.

5.3 Working Time

5.3.1 Working time shall be expressed in clock hours, as recorded by the vibrograph clock or
approved GPS monitoring system, to the nearest 0,25 hour unless otherwise specified, and
shall include time when an item of plant is travelling on site or between sites for the

purposes of work under its own power.

5.3.2 Recording of work

(a) Prior to the commencement of the work the Contractor shall attach approved new
vibrograph clocks / GPS monitoring devices to all hourly paid items of plant. These
vibrograph clocks / GPS monitoring devices will be used by the Engineer’s
Representative to assess the hours worked each day by the said plant.
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The vibrograph clocks / GPS monitoring devices are to be of a type and make
approved by the Engineer which will indicate clearly working time, standing time and
any time during which the engine is idling but the item of plant is not performing
useful work. Any long periods of idling (i.e. in excess of 10 minutes) at any one time
which in the opinion of the Engineer's Representative is beyond that which is required
for normal operating conditions will not be paid for as working time.

The Contractor will not be reimbursed separately for the purchase of the vibrograph
clocks / GPS monitoring systems and the Contractor is to make allowance for the

supply of these devices in his hourly rates.
The rate bid shall include for maintenance of the vibrograph clocks / GPS monitoring
devices together with all other incidentals including cards recording devices etc.

Only in cases of emergency or when expressly authorized in writing by the Engineer's
Representative may an hourly rated item of plant operate without a working

vibrograph clock or GPS monitoring device.
Under no other circumstances is an hourly rated ftem of plant to be allowed to

operate without a working vibrograph clock or GPS monitoring device.

A minimum of three spare working vibrograph clocks are to be kept on site at all
times.

All hourly paid items of plant shall also be fitted with an hour meter which operates
off either the alternator or oil pressure, Hour meters operating off the ignition system
are not acceptable. A continuous record of hour meter readings shall be kept and no

gaps between readings will be permitted.

Payment for hourly rated items will be made based on the readings recorded on
the vibrograph clocks or GPS monitoring devices. Under no circumstances will the
hour meter reading be used for this purpose.

5.3.3 Front-end Loaders, Excavators, TLBs

5.4

The working time for which payment will be made shall be based on the information
provided by the vibrograph or GPS monitoring system and in respect of these particular
items of plant only shall, at the discretion of the Engineer’s Representative, include periods
of up to 15 minutes between operating periods when the engine is idling or switched off.
All other time in excess of 15 minutes when the engine s idling or switched off between
operating periods shall qualify as standing time and be paid for where applicable in terms of
the conditions governing payment.

Standing Time

Standing time shall be the time expressed in clock hours or parts of clock hours to the
nearest 0.25 hour unless otherwise specified when the plant is idle on site, and shall include
time when the plant is not being operated due to:

(@)

(b}

servicing of the plant,

mechanical breakdown,
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inclement weather or unworkable ground conditions as a result of inclement weather
which in the opinion of the Engineer's Representative precludes the use of the
machine(s) with or without ancillary equipment,

no operator or driver,

awaiting fuel or lubricants,

inability of the plant to be worked due in the opinion of the Engineer's Representative
to the unavailability for any reason of an interdependent item of a composite team of
plant hired under this contract;

the absence from site of the Senior Plant Foreman or any other member of the
Contractor's staff at any time when, in the opinion of the Engineer's Representative
and also in terms of the Contract, their presence is required.

Public holidays

Saturdays and Sundays

Shutdown for pay

Compulsory Christmas Break

No standing time will be paid for any plant and for any of above reasons.

55 Payment

5.5.1 Hourly Rated Items

(a)

Payment for approved working time shall be made at the rate bid for working time for
all hours worked during the week.

5.5.2 Weekly Rated Items

(@)

(b)

Payment shall be made at the bid rate or adjusted with a proportional adjustment
based on the maximum allowable working hours for the week to allow for a reduction
in payment when the item cannot be worked for any of the reasons laid down in

Clause 5.4 of this section.

In the event of an item not being on site or unable to work for any reason whatsoever
for the full week, payment shall be reduced proportionally on the basis of the total
number of days the item was on site and working, divided by the number of normal

working days in the week.

6)  TIP TRUCKS AND ARTICULATED DUMP TRUCKS

6.1 Hire Charges

6.1.1 The tip and articulated dump trucks will be hired on a fixed rate per cubic metre of vehicle
capacity (loaded loose) on site for haul distances less than one kilometre. Prior to the
commencement of work the Engineer will check the stated capacities of the trucks to be
hired. Contractors will not be permitted to increase the capacity of a truck by adding side
pieces, unless such side pieces are constructed in metal and become a permanent part of

the truck body.
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6.1.2 Under Material Haul (Travel), Bidder's shall quote a rate per cubic metre kilometre for
moving vehicles from load site to off-load site and back. The distance between sites shall
be determined and payment for the number of vehicles ordered to move from one site to
another shall be this distance in kilometers times the rate quoted under this Haul

Classification.
Material Haul Rates will be used for the payment of the mass haulage of large quantities of

materials (gravels and fill material).

6.2 Payment

6.2.1 Payment against Material Haul Classification in the Schedule of Quantities shall only be
made for specified loads and authorized journeys and no payment shall be made to the
Contractor for any distance performed in movement to and from his camp each day or for
any extra distance traveled for the purpose of maintaining or repairing of a truck.

6.2.2 There shall be no payment whatsoever for any standing time occasioned for any reason.

6.3 Recording of Loads

6.3.1 As soon as possible after the commencement of work each day, the haul distance for the
day shalt be agreed between the Contractor and the Engineer's Representative. The
Contractor shall station a checker at the off-loading point to measure and record the total
number of loads delivered per day by the Contractor's vehicles. This checker will count and

record loads as well as verify full loads.

6.3.2 The Senior Plant Foreman will be personally responsible for ensuring that all trucks when
hauling gravel are fully loaded to the stated or agreed capacity. Loads which are found to
be below the agreed capacity will be rejected, Dumps are not to be spread until ordered by

the Engineer's Representative.

6.4 Size of Trucks

in order to dump the correct guantity of gravel as instructed, it is desirable that all the
tippers be of equal capacity. Other considerations being equal, preference will be given to
Bidder’s having trucks of equal capacity.

7)  WATER BOWSERS

7.1 Hire Charges

The hire charge for water bowsers shall be as follows :

(a) a rate per week,

(b) a rate per cubic metre kilometre. {extra over (a) for distances exceeding 1 km).

7.2 Weekly Rate

7.2.1 The rate per week per water bowser shall include for the use of a water bowser irrespective
the hours worked or the distance traveled by it during the week.

7.2.2 The rate for water bowser working time shall include provision for the use of the specified
water bowser, a competent operator for each water bowser and any incidental labour
required to operate the water bowsers ancillaries {(where required) whose wages shall be
payable by and whose accommodation shall be provided by the Contractor, whose further
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obligations shall include the provision free of charge of all fuel, lubricants, spare-parts,
wearing parts, servicing, repairs, depreciation and insurance necessary for the satisfactory
operation of, or ancillary to, the hire contract.

7.2.3 The payment per week for each water bowser under this item shall be based on the rate bid
per week and the number of days the items are available and able to work during that

week.

7.2.41n the event of a water bowser not being on site or unable to work for any reason
whatsoever for the full week, besides the application of the penalty as detailed under
Clause 48 of the General Conditions of Contract, payment will be reduced proportionally on
the basis of the total number of normal working days during the week when the item is
available and able to work, divided by the total number of working days in the week. A
reduction in payment will also be made, on a proportional basis, when a water bowser
cannot be worked for any of the reasons laid down in Clause 5.4 of this section of the

Project Specifications.

7.2,5The rate bid per week, irrespective of capacity, shall include for any unladen travel
resulting from the movement of the source point from which the water is to be obtained on

the same site.

7.2.6 The rate bid per week shall be in respect of the stipulated capacity of the water bowser.
Should a water bowser be provided by the Contractor the capacity of which differs from
that specified in this document by more that 10%, The rate bid shall be adjusted in
direct proportion with the capacity differential, i.e.

Adjusted rate = bid rate x (actual bowser capacity/stipulated capacity)

7.3 Working Rate

7.3.1 An additional payment, over and above the weekly rate, shall be made for the amount of
water hauled and the distance the water is hauled.

7.3.2 Payment shall be based on the rate bid per cubic metre kilometre, the quantity of water
hauled and the average distance between the loading point and the off loading point. This
rate will apply only if the travel distance is greater than 1 km.

7.3.3 The distance used for the calculation of payment shall be the loaded distance only. There
shall be no payment whatsoever for the return journey.

7.3.4 Loads shall be recorded in the same manner as tip trucks as detailed in Sub-Clause 6.3.1 of
this specification.

7.3.5 Except where specifically authorized in writing by the Engineer's Representative the water
bowsers shall, on all laden journeys, travel at full capacity. In the event of it being found
that any water bowser is traveling at below full capacity the entire load and all previous
loads for that day will be totally rejected for payment.

7.4 Travel between Sites

7.4.1 Payment for the movement of water bowsers from one site to another shall be as bid on the
Schedule of Quantities.
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8) SAFETY PRECAUTIONS ON SITE DURING CONSTRUCTION

8.1 All machines are to be fitted with a 5kg ozone friendly fire extinguisher and 1 fully fitted
1* aid box is to be available at all times.

8.2 All safety equipment required to construct the facility are for the contractor’s
responsibility and provisioning. Examples include; safety and protective clothing; sound
scaffolding; false work and bracing; ladders etc... all equipment, tools and safety
equipment are to be in a safe operating condition and must be used by the workers where
appropriate,

8.3 Refer to general conditions for site safety as included in the regulations of the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), Site operations and
conditions requiring special attention include but are not limited to:

* Equipment, machinery, tools: (stationary or mobile) such as vehicles, generators,
pumps, drills, augers, picks, spades, hand tools, ladders, scaffolding to be in a safe
operating condition and are to be used in a safe and responsible manner. The
contractor is responsible for all such monitoring and control of site operations and
equipment throughout the works for the entire contract duration.

Lifting and Lowering of materials or personnel in any way whatsoever.

Personnel access and operations at raised levels or on raised platforms or scaffolding.
Excavation works and holes are to be clearly indicated to prevent injury to
personnel.

¢ Potential ingress of water on/through the site.

» Potentially hazardous services may be present on site such as water and sewerage
mains, electricity cables etc...

» Chemical transport, storage and usage whatsoever - this includes chemical contact
through equipment use such as fuels and oils; materials such as creosote, paints,
solvents, cement, concrete...

» Barriers and safety cordons, safety and warning signage, sirens, lighting etc. as
required

* Safety equipment: Safety and protective clothing, gloves, goggles, masks, hard hats,
boots, harnesses etc.

* A first aid box is to be provided and available at all times on site during working
hours and is to comply with the requirements of the Occupational Health and Safety
Act.

» Additional risks associated with specific methods of construction selected by the
contractor which are not necessarily covered in the above.,

9) Contact details

For technical enquiries please contact the following persons:

The CIT - District Support: Dam rehabilitation coordinator.
Mr. JJ Jacobs: 033 - 355 9307 / 082 959 0415

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of Inverness Dam
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ANNEXURE A : General scope of Works for the Rehabilitation of Project/works

|
Plegse note these values are primarily estimates of what part the work phase constitutes of the entire
| project. and do NOT reflect the exact scope of works. The exact scope of works will be issued with the site
handover and after o site visit after the official tender briefinc. This site visit Is compuisory and absence
- may disqualify your tender. Only actual work will be paid for and the contractor has to proof hours,

volumes and ol measurable items on the bil] of cuantlties. |

Work Tick whichever is
phase POSSIBLE SCENARIO DESCRIPTION OF PROJECT applicable
Na.

Preliminary and general/Site establishment

1) Insurances, project risk, workman’s compensation, UIF etc...
2) Project administration, services, external services, testing,
safety, provision of all required equipment for works at required
times etc...

3) Site preparaticn and establishment.

Reconstruction of spillways.

1) Remove all obstacles from spillway eg. Trees, rocks stumps etc.
2) Repair erosion damage.

3} Re-level spillway and repair retumn to stream levels

Reconstruction of a breached earth embankment.

1) Cut new levels, rebuild and repair breach,

2) Widen crest.

3 3) Reshape water side and downstream sides slopes to
specification.

4) Re-core if dam is leaking.

Desilting of a dam basin.

1) Removing of silt to restore capacity to original volume.

2) Work within the full supply level.

3) Dumping the spill in a predetermined area.
Rehabilitation of the spill area.

1) Reshaping of the spill area to blend in to surroundings.

s 2) Contain the spliil in the smallest are as possible to prevent
environmental issues.

Road construction.

1) Construction of infield roads and associated works according to
the engineer’s specifications.

Platforms.
1) Cut, fill and compaction of all earth works

8 Any other earth moving works ordered by the engineer. J

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of Inverness Dam
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ANNEXURE C: CURRICULA VITAE of the SENIOR PLANT AGENT

The Bidder is to complete or attach the C.V of his proposed Senior Plant Agent to this page

Bid document for the Hire of Earth Moving Equipment and Resources For The Rehabilitation of Inverness Dam
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ANNEXURE D: SCHEDULE OF QUANTITIES PER PROJECT

CONTENTS

1 Preamble to Schedules of Quantities

2 Schedules of Quantities

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of Inverness Dam
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PREAMBLE TO SCHEDULES OF QUANTITIES

The Schedules of Quantities, which are to be completed by the Bidders, are to be read in conjunction with
the balance of the Contract Document contained herein.

The intent of the Schedules of Quantities are to provide a basis for the evaluation of the bid rates.

The quantities as set out in the Schedules of Quantities are reasonable estimates of the probable times or
guantities that may be required to complete the work and are not therefore to be considered as binding or
to be taken as the actual or correct times or quantities.

The actual quantities required may be more or less than the billed quantities depending on the
circumstances encountered during construction, the rates bid and the instructions and directions of the

Engineer.

The final times and quantities measured and accepted and certified for payment, and not the times and
guantities in the Schedule of Quantities shall be used for determining the payments to the Contractor.

The validity of the Contract or the rates bid shall in no way be affected by differences between guantities
in the Schedute of Quantities and the quantities finally certified for payment or by any difference between

the Bid Sum and the final value of the Contract.

The value of the Contract or the final amount to be paid by the Employer to the Contractor for the due
and faithful performance of the Contract, which value or amount will be determined by the Employer,
shall be the sum to be ascertained from the actual hours, days and weeks during which the plant and
labour were utilized, accepted and certified for payment at the accepted rates and prices entered in the
priced Schedule of Quantities together with other payments due in terms of the Contract.

Arithmetical Errors
The Employer shall adjust arithmetical in the extension of rates and totals in the bid, and the Bidder will

be informed on the effect of any effect of any corrections on his Bid Sum prior to the award of the
Contract. in no case will bid rates be adjusted when correcting such errors.

Imbalance in Bid Rates
in the event of there being bid rates or prices which are declared by the Employer to be unacceptable to

him, because they are either excessively low or high or not in proper balance with other rates, the Bidder
may be required to produce evidence and advance arguments in support of the bid rates or prices
objected to. If after submission of such evidence and any further evidence requested, the Employer is stitl
not satisfied with the rates bid or prices objected to, he may request the Bidder to amend these rates and

prices along the lines indicated by him.

The Bidder may or may not thereupon alter and amend the rates and prices objected to and such other
related prices as are agreed to by the Employer, but this shall be done without altering the Bid Sum.
Should the Bidder fail to amend his bid in a manner acceptable to the Employer, or not at all, it may

prejudice his bid.

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of Invemess Dam
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ANNEXURE E: SCHEDULE OF QUANTITIES
Check the units carefully before inserting the rates.

ITEM T TEM UNIT QUANTITY RATE AMOUNT
NO, (excl VAT)
1 PRELIMINARY AND GENERAL (sxclude Iabour and
transport of plant and esuipment
1.1) Insurances, preject risk, SHE obligations LS 1
Project administration services, commurity liaison,
testing, safety, provision of all required equipment for
works at required timss efc...,
Site Prep and de-establishment
_— ; _
2 MEDIUM DOZER (110 — 130 kW) hour 80
3 LB o hour 50
4 TRACKED EXCAVATOR (80 — 100 kW) hour 80
5 VIB ROLLER (PAD) (80 - 50 kW) hour 50 i
6 CONCRETE MIXER ( 200/150) day 7
WATER HAUL T o
7 SELF PROPELLED WATER BOWSER 10 m® week 1
8 WORKING RATE (exfra over 1km) e — 2500 i
ATERIAL HAUL (with Tipper or ADT ]
@ | HAUL on Shte (per cubic metre) mw 15000 |
10 HAUL more than 1 km (cublc metre km) m* km 5000
LABOUR AND PERSONNEL: finclusive of wages,
waorkman's compensation, UIF etc...
1 LABOURER - day | 10
12 | SEMI SKILLED LABOURER day | 10
13 | SKILLED LABOURER N day BB P
14 | SENIOR PLANT AGENT (INCL. L.D.V.}) day 10
MATERIALS
15 PURCHASE OF MATERIALS P.s. - R30 000.00
16 Plus MARKUP an item # 15 Markup %
o
17 Specialist subcontractors, emerging subconiractors, P.S. - R50 000.00
employment of local labour and the hire of
, _plant/equipment not listed above. ] |
i_ 18 Plus MARKUP on Item # 17 Markup %
T, ISHME! F S
19 Establishment of heavy items of plant from contracior's 1
base to site. (eg. transport of dozer, TLB,ADT,excavator, No. 1 [
| roller to any location within the district) I
L I |
i |

Prices to exclude VAT (VAT to be included when actual orders are issued)

Bid docurnent for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of Inverness Dam
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ANNEXURE F: EVALUATION OF BIDS (FUNCTIONALITY)

TABLE F1: GUIDELINES FOR EVALUATION

S — R e ——

NOTE: in order to ensure meamngﬁ:l evaluation, bidders must submit delalled information in
substantiation of the evaluation criterie mentioned.

AT e e s

CRHERIA_ GUIDEUNES FDR EVALUA'"ON _ i
ABILTY NN
» Proven access to equipment and resources to carry out the works to the

sk Capacity standard as directed in the technical specifications.

UTY » Demonstration of mmpetency to render the required servloe & o
CAPABI providing proof of appropriate registration with the CIDB.
< Competency

) » Bidders to provide evidence of similar projects completed recently i.e.
+ Experience not less than 2 projects and not more than 5 projects in the past 5

years.

= s = — o

Submissio
ns will be
scored
using the
below
scoring
table. This
bid will be
evaluated
on
functionali
ty which
will
determine

the capahi!ity, abmty and mpacity of the prospectwe bidders to provide the required goods or services for the
department. A minimum score of 70% must be obtained by the bidder in order to qualify to be evaluated further for

price.

TABLE F2: ASSESSMENT CRITERIA FOR THE EVALUATION OF THE FUNCTIONALITY

_— ez =

—_— — = e

EVALUATION A TRD( (cm ON NEXT PAGE) Points % Score
>> DEMONSTRATION OF COMPETENCY TO RENDER THE REQUIRED SERVICE | [20}? ]
A) Submission of CIDB Reqistration Certificates 20

1. Contractor has submitted a CIDB registration certificate with a grading that
exceeds the minimum required grading as per table in Section B, Ciause 1. 20

2. Contractor’s registration has submitted a CIDB registration certificate with
the minimum required grading as per table in Section B, Clause 1, plushasa) 18
registration pending for a grading that exceeds the minimum required one,

Contractor has submitted a CID8 registration certificate with the minimum
required grading as per table in Section B, Clause 1. 16

4. Contractor has submitted a CiDB registration certificate with the minimum
required grading as per table in Section B, Clause 1, but the registration has | 12
expired le n 3 months ago.

5. Contractor has submitted a CIDB registration certificate with the minimum

required grading as per table in Section B, Clause 1, but the registration has 8
expired more than 3 months azo.
To be contfnued on nm paye 35555
EVALUA'"ON' W'HHX (cm; Polnts % Score

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehebilitation of Iaverncss Dam
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>> DEMONSTRABLE EXPERIENCE OF THE PROSPECTIVE SERVICE
PROVIDER'S ENGAGEMENT IN SIMILAR WORK:

B) Verifiable excerience (e.o. CIDB assessments/reference letters) with dom

construction and/or reinforced concrete work os listed under ANNEXURE C2

AND/OR completion to the full satisfaction of the Dept of 1 or more

projects/works

1. 2 projects/works or more, plus other reinforced concrete works > 10 m®

2. 2 projects/works or more, no projects with reinforced concrete works >
10m®

3. 1 project/work, plus 2 or more projects with reinforced concrete works >
iom?

4, 1 project/work only, no other projects with reinforced concrete works >

10m’

2 or more projects with reinforced concrete works > 10 m®

1 project with reinforced concrete works > 10 m®

Two or more projects with reinforced concrete works < 10 m®

One project with reinforced concrete works < 10 m®

B N®» S

iC) Ownership & Use of Ecuipment and resources (ANNEXURE C1)

1. Contractor lists alt crucial equipment & resources and owns all

2. Contractor lists alt crucial equipment & resources, owns some & hires
some

3. Contractor lists all crucial equipment & resources and hires all

Contractor lists some crucial equipment & resources and owns all

5. Contractor lists some crucial equipment & resources, owns some & hires
some

6. Contractor lists some crucial equipment & resources and hires all

7. Contractor lists no crucial equipment and rescurces.

el

>> SUBMISSION OF A SHORT DESCRIPTION OF THE INTENDED
IMPLEMENTATION METHODOLOGY INDICATING TIME FRAMES TO

COMPLETE THE WORKS.
1. Implementation methodology has been submitted with original bid and
methods and time frame are realistic.
2. Implementation methodology plan has been submitted with original bid,
but methods and time frame are unrealistic or show lack of capability.
3. Implementation methodology was only submitted after a follow up

request.
4. Implementation methodology plan was not submitted.

TOTAL (Sections 1,2&3)

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehabilitation of Inverness Dam
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ANNEXURE G: PROFORMA PAYMENT SCHEDULE BASED ON ACTUAL QUANTITIES FOR ONE
PROJECT/WORK (MEASUREMENTS TO BE VERIFIED BY THE ENGINEER)

Name of PROJECT/WORK: | Location: ) ]
Claimant: | Date: _ Clalm No.
[T ITEM | o ITEM | UNT | QUANTITY | RATE AMOUNT |
NO. | ) ) (excIVAT) |
— PRELIMINARY AND GENERAL [exclude labourand | | ]
transport of plani and ecuipment) N
1.1} Insurancas, project risk, SHE obligations L8 | 4{
Profect administration services, community figlson,
testing, safety, provision of all required equipment for |
works at reguired tmes etc...,
Slte Prep and de-sstablishment _J _—_
5 .
2 MEDIUM DOZER (110 - 130 KW) hour ]
3 e hour
4 TRACKED EXCAVATOR (B0 — 100 kW) hour
5 VIB ROLLER (PAD) (80 - 80 kW) hour
6 CONCRETE MIXER ( 200/150) | day
WATER HAUL | ]
7 SELF PROPELLED WATER BOWSER 10 m® week ) —
B WORKING RATE (extra over 1km) m® km | ] |
| o
g HAUL on Site (per cubic metre) m? _J
10 HAUL more than 1 km (cubic mete km) m? km
| LABOUR AND PERSONNEL : (inclusive of wages,
[ workman'’s compensation, UlFetc.. | ‘J i -
11 | LABOURER | day ]
| 12 | SEMISKILLED LABOURER day | 0
13 | SKILLEDLABOURER | dy | ] ~
14 SENIOR PLANT AGENT (INCL. LD.V)) day i i 1
[ MATERIALS
15 PURCHASE OF MATERIALS (SCOC CL 31.9) P.S. - R30 000.00
16 Plus MARKUP on Item # 15 Markup %
OTHER ]
17 Specialist subcontractors, emerging subgoniraciors, P.5. - R50 000.00
employment of local labour and tha hire of
‘» plant/equipment not fisted above. |
18 Plus MARKUP on ltem % 17 Markup % |
INITIAL ESTABLISHMENT OF FLANT ON SITE |
L’ Establishment of heavy items of plant from contractor's | T ]
base to site. (eg. transport of dozer, TLB,ADT,excavator, No.
L | rolierto any location within the district |
DDITIONA NS | J I
21 | GENERAL TRANSPORT AT DOT RATES km | - T
| TOTAL PRICE : ‘ S _*|
| | = - 4

Bid document for the Hire of Earth Moving Equipment and Resources For the Rehebilitation of Inverness Dam
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2.3
24
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26

256.1

SBD 4
DECLARATION OF INTEREST

Any legal person, including persons employed by the state', or persons having a kinship with
persons employed by the state, including a blood relationship, may make an offer or offers in
terms of this invitation fo bid (includes a price quotation, advertised competitive bid, limited bid
or proposal). In view of possible allegations of favouritism, should the resulting bid, or part
thereof, be awarded to persons employed by the state, or to persons connected with or related
to them, it is required that the bidder or hisfher authorised representative declare hisher
position in relation to the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who arefis involved in the evaluation and or adjudication of the bid(s),
or where it is known that such a relationship exists between the person or persons for or

on whose behalf the declarant acts and persons who are involved with the evaluation
and or adjudication of the bid.

In order to give effect to the above, the foliowing questionnaire must be completed and
submitted with the bid.

Full Name of bidder or his or her representative: ..o
HIENELY NUMIDET 5., e ceni s s s s
Position occupied in the Company (director, trustee, shareholder®): .......coooevveiiviciinenninn.
Company Registration NUMDET: ..........coremer it
Tax Reference NUMDET: .......cvueieieiieitiii i e et e s e
VAT Registration Number: ........ e e e Sevreinersnsrsnsrns
The names of all directors / trustees / shareholders / members, their individuél identity

numbers, tax reference numbers and, if applicable, employee { persal numbers must be
indicated in paragraph 3 below.

“State” means —-

(a) any national or provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of
1999),

(b) any municipality or municipal entity;

{c) provincial legislature;

(d) national Assembly or the national Council of provinces; or

{e) Parliament.

2Shareholder’ means a person who owns shares in the company and is acfively involved in the



management of the enterprise or business and exercises confrol over the enterprise.

27 Areyou or any person connected with the bidder
presently employed by the state?

2.7.1 | so, furnish the following particulars:

2.7.2  If you are presently employed by the state, did you obtain
the appropriate authority to undertake remunerative
work outside employment in the public sector?

2.7.2.1 If yes, did you attached proof of such authority to the bid
document?

(Note: Failure to submit proof of such authority. where
applicable, may result in the disqualification of the bid.

2.7.2.2 If no, fumish reasons for non-submission of such proof:

...............................................................................
...............................................................................

...............................................................................

2.8  Did you or your spouse, or any of the company’s directors /
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

F e L R P R T T R LR LR A
.............................................................................

..............................................................................

29 Do you, or any person connected with the bidder, have
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
the evaluation and or adjudication of this bid?

29.1  If so, fumish particulars.

........................................................................

........................................................................

210  Are you, or any person connected with the bidder,
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

YES/NO

YES/NO

YES/NO

YES/NO

YES / NO

YES/INO



2.10.1  if so, furnish particulars

......................................................................................
.......................................................................................

.......................................................................................

2.1 Do you or any of the directors / trustees / shareholders / members YES/NO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2411 I so, fumish particulars............c.covimiin i

........................................................................................

........................................................................................

3 Full details of directors / trustees / members | sharehoiders.

| Full Name TIdentity Personal Tax State Employee
! Number Reference Number /|
| Numbex Persal Number

4  DECLARATION

I, THE UNDERSIGNED (NAME).......c0uivieeiveeerniscrinmini s e et s
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS

CORRECT. ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Signature _ ~ Date

Position ' Name of bidder



: SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Standard Bidding Document (SBD) must form part of all bids" invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association
of firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot

be justified under any grounds.

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting
authorities must take all reasonable steps to prevent abuse of the supply chain
management system and authorizes accounting officers and accounting authorities to:

a. disregards the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4 This SBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonabie steps are taken to prevent any form
of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD
9) must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collustve bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or
lower the quality of goods and / or services for purchasers who with to acquire goods and / or services through a bidding process. Bid ripping

is, therefore, an agresment between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

{(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every
respect:

| certify, on behalf

of: - that:

(Name of Bidder)
1. 1 have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found
not to be true and compiete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,
whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;,

(b)  could potentially submit a bid in response to this bid invitation, based
on their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the

same line of business as the bidder



SBD 9

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.

However, communication between partners in a joint venture or consortium? will not be

construed as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor
regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid:
(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or
()] bidding with the intention not to win the bid.

8. In addition, there have been no consuiltations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

8. The terms of the accompanying bid have not been, and will not be, disciosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

10.1 am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penaities in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for.
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legisiation.

Signature Date

Position _ Rla?né aﬁicﬁer



SBD 10
SECTION J
OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

N. B.: THIS FORM IS ONLY TO BE INCLUDED AND COMPLETED WHEN APPLICABLE TO

THE BID.
Site/building/institution INVOIVE: ..o
Quotation NoO: .....ccoovvevrireennne.
Y= a1 < NV U TS UU OO OV PP
THIS IS TO CERTIFY THAT (NAME): ..coeeneeeeee e ot tmssis st st e
ON BEHALF OF : ..ootoiiireieeeertees e ssseresesesavs s nse s ees s st e benas s s as bbb s b e s s b aben e s b s sbb et snbe s
VISITED AND INSPECTED THE SITE ON....oooiiiceii i (DATE)

AND IS THEREFORE FAMILIAR WITH THE CIRCUMSTANCES AND THE SCOPE OF THE
SERVICE TO BE RENDERED.

SIGNATURE OF BIDDER OR AUTHORISED REPRESENTATIVE
(PRINT NAME)

DATE: .....ceoieeerrtetirereeie e rrneess e

.......................................................................................................................

SIGNATURE OF DEPARTMENTAL REPRESENTATIVE
(PRINT NAME)

.......................................................................................................................

DEPARTMENTAL STAMP:
(OPTIONAL)

DATE: ...





