KWAZULU-NATAL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

KWAZULU-NATAL DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
QUOTATION No: R/S/2324/5
DESCRIPTION OF SERVICE:

CONSTRUCTION OF NEW DIPTANK FOR NDLEBEZEMBUZI PROJECT

NAME OF BIDDER:

Mandatory Requirements

1. An EME and QSE (as per the provisions of section 4(1)(b) of the PPPFA
Regularions,2022

2.  Minimum of CIDB Grading 1CE OR 1GB

3. Certified Copy of Identity Document (for the purposes of claiming)

COMPULSORY BRIEFING SESSION

Venue Department of Agriculture and rural Development
Alliton Office ~-Umgungundiovu

Date 28 March 2023

Time 10:00am

Return of Bid:

Bids must be deposited in the bid box situated at Department of Agriculture and Rural
Development, Supply Chain Management, 01 Cedara Road, Cedara, 3200 or send by post
to The Director: Supply Chain Management, Private Bag X9059, Pietermaritzburg, 3200.
Tel: (033) 3556 9699 Ext 9359 before 11:00 am on the closing date: 31 March 2023
Issued by:

The Department of Agriculture and Rural Development

1 Cedara Road
Cedara
3200




KWAZULU-NATAL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

INVITATION OF QUOTATION FROM R1 - R1 MILLION
THIS FORM SHOULD BE COMPLETED IN DETAIL AND SHOULD BE ACCOMPANY A VALID BBBEE
CERTIFICATE/SWORN AFFIDAVIT /CSD REPORT/PROOF OF RESIDENCE

QUOTATION NUMBER: R/S/2324/6

VALIDITY PERIOD OF QUOTATION.....cocevrreeireccrecrenne
(To be completed by the Supplier)

CLOSING DATE: 31 March 2023

CLOSING TIME:11H00

DESCRIPTION(SPECIFICATION/S) OF ITEMS/

SERVICE REQUIRED:

CONSTRUCTION OF NEW DIPTANK FOR
NDLEBEZEMBUZI PROJECT

COMPANY NAME:

TEL NO:
FAX NO:

CONTACT PERSON:

CSD REG NUMBER

MAAA N
DOES OFFER COMPLY WITH YES/NO
SPECIFICATION? (DELETE WHICH EVER IS NOT APPLICABLE)
DOES ARTICLE COMPLY WITH SABS SPECIFICATION? YES/NO
HAS IT BEEN INSPECTED BY SABS? YES/NO

(DELETE WHICH EVER IS NOT APPLICABLE)

DELIVERY PERIOD AFTER INITIAL ORDER?

IS THE PRICE FIRM

WHERE ARE THE STOCK HELD?
(PHYSICAL ADDRESS , PLEASE)

QUOTATION PRICE INCLUDING VAT
(VAT TO BE ADDED BY REGISTERED VAT VENDORS ONLY)

COMPANY OFFICIAL STAMP (COMPULSORY)

QUOTATION TO BE RETURNED TO:

The Department of Agriculture and Rural Development ,01 Cedara Road, SCM Bid box

FOR ATTENTION TO: MANDLA SITHOLE
TEL. NO: 033 355 9699 EXT 9359

NB: DOCUMENT MUST BE COMPLETED IN FULL ,THIS QUOTATION COVER PAGE MUST BE
COMPLETED AND RETURNED WITH ALLYOUR SUPPORTING DOCUMENTS.




ANNEXURE A

COMPANY NAME

ADDRESS :
CONTACT PERSON :
CONTACT NUMBER :

LINE DESCRIPTION OR SPECIFICATION | REQUIRED | UNIT PRICE EXCL. TOTAL PRICE
NO. OF ITEM QUANTITY VAT
(Please be very specific and clear) R Cc R Cc
1. Construction of new diptank at 1

Ndlebezembuzi Project
See attached specification
5 part payments

* LABOUR (IF APPLICABLE)

*DELIVERY (IF APPLICABLE)

TOTAL
Establishment fee (10%)

*ONLY APPLICABLE TO VAT REGISTERED SUPPLIERS 15% VAT

TOTAL PRICE
CIDB Grading (if applicable)
For Enquiry only
END-USER NAME : Phindile Shozi/Q Samuel/M Naidoo/ B. MaRikA Bt Medo A @ bR
TELEPHONE NUMBER : 0714924074/0823325324/033-3476250 | 082 0| |o24S / Gov- A
E-MAIL ADDRESS : Phindile.shozi@kzndard.gov.za/quintin.samuel@kzndard.gov.za
PROPOSED DELIVERY DATE : 2% F\P‘rd e}
DELIVERY ADDRESS : Ndlebezembuzi Project, $29° 28” 33.5° E30°39” 00.5’
LOCAL MUNICIPALITY : Umgungundlovu
DISTRICT : Umgungundlovu District
*VAT Registration No. (Supplier)
Mark x (X)
COMPANY STAMP PRICES ARE VALID FOR 30 60 20 DAYS

SIGNATURE.........cc.oieiiiine,




PART A

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

BID NUMBER:

RiSI2324/6

| CLOSING DATE:

| 31 March 2023

| CLOSING TIME:

| 11:00

DESCRIPTION

CONSTRUCTION OF NEW DIPTANK FOR NDLEBEZEMBUZI PROJECT

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

THE DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT ,01 CEDARA ROAD, SCM BID BOX

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON MANDLA SITHOLE CONTACT PERSON P.Shozi / Q Samuel/ M.Naidooo
TELEPHONE NUMBER | 033 355 9699 Ext 9359 TELEPHONE NUMBER 071 4924074 10823325324/ 033 3476250
FACSIMILE NUMBER | NIA FACSIMILE NUMBER
E-MAIL ADDRESS Mandla.sithole@kzndard.gov.za E-MAIL ADDRESS
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER | CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER | CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE STATUS | COMPLIANCE OR SUPPLIER

SYSTEM PIN: DATABASE

No: MAAA

B-BBEE STATUS TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
LEVEL VERIFICATION [ Yes [CINo AFFIDAVIT Oyes [OnNo
CERTIFICATE

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE

ACCREDITED

REPRESENTATIVE IN ARE YOU AFOREIGN BASED [¥es [INo
SUPPLIER FOR THE GOODS

SOUTHAFRICAFOR | [IYes [N ISERVICES WORKS OFFERED?

THE GOODS : [IF YES, ANSWER THE

ISERVICES WORKS | [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW ]

OFFERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? O ves CIno

DOES THE ENTITY HAVE A BRANCH IN THE RSA? O ves CIno

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ ves CINo

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [ ves CINo

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? O vES (INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE {(SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.




PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2.

1.3.

14

. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT

BE ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) ORIN THE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC)
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM
(SBD7).

TAX COMPLIANCE REQUIREMENTS

21
22

2.3

24
2.5

2.6

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA/ JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE (CSD}), A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID

INVALID.

SIGNATURE OF BIDDER:

(Proof of authority must be submitted e.g. company resolution)

DATE:




1.

211

BIDDER’S DISCLOSURE

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and
ethics as enshrined in the Constitution of the Republic of South Africa and further
expressed in various pieces of legislation, it is required for the bidder to make this
declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

Bidder’'s declaration

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest1 in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name

ldentity Number Name of State institution

2.2

2.2.1

2.3

2.31

Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution? YES/NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES/NO

If so, furnish particulars:

1 the

power, by one person or a group of persons holding the majority of

the equity of an enterprise, alternatively, the person/s having the
deciding vote or power to influence or to direct the course and
decisions of the enterprise.




3.1
3.2

3.3

3.4

3.4

3.5

3.6

DECLARATION

1, the undersigned,
(name)... . — . in submitting the
accompanylng b|d do hereby make the foIIowmg statements that I certify to be true
and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA

SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN

MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

2 Joint venture or Consortium means an assoclation of persons for the
purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 80/20 preference point
system.

b)80/20 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are aliocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in
any manner required by the organ of state.



2. DEFINITIONS

(a) ‘“tender”
means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any
other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at
the time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
resultin a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of
assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmin Pt—-Pmin
Ps=80(1—+) or Ps=90(1———-)
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender



3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pit—-Pmax Pt~Pmax
Ps=80(1+"2m% ) or Ps=90(1+22m= )
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt e Price of tender under consideration
Pmax = Price of highest acceptable tender
4, POINTS AWARDED FOR SPECIFIC GOALS

4.1, In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the
80/20 or 90/10 preference point system will apply and that the highest
acceptable tender will be used to determine the applicable preference point
system; or

(b) any other invitation for tender, that either the 80/20 or 90/10
preference point system will apply and that the lowest acceptable tender
will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.



Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point

system.)
| Number of points ~ Number of points claimed
' The specific goals allocated points allocated - ( " ﬂa , ')_ '
in terms of this tender (80/20 system) (To be completed by the
(To be completed by the organ of state)
100% black ownership
black people who are Youth 10
black people who are Locality 10
black people who are women 8
black people with disabilities (Proof to 7
be attached)
black people living in rural or 6
underdeveloped areas or townships
black people who are military 6
veterans (Proof to be attached)
a cooperative owned by black people 5

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm.........ooo i
4.4, Company registration number: ...
4.5. TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
O One-person business/sole propriety

O Close corporation

0 Public Company

O Personal Liability Company

O (Pty) Limited

O Non-Profit Company

O State Owned Company

[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

iy The information furnished is true and correct;




i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof
to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(¢) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ..........c.coiiiiiiinnen ST T

DATE: = PR SR
ADDRESS:




SWORN AFFIDAVIT — B-BBEE EXEMPTED MICRO ENTERPRISE - GENERAL

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the
facts.

2. I am a Member / Director / Owner of the following enterprise and am duly authorised to act
on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business:

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended by
Act No 46 of 2013 “Black People” is a generic term which means Africans, Coloureds
and Indians —

(a) Who are citizens of the Republic of South Africa by birth or descent;

or
(b) Who became citizens of the Republic of South Africa by
naturalization-

i Before 27 April 1994; or

iil On or after 27 April 1994 and who would have been entitled
to acquire citizenship by naturalization prior to that date

Definition of “Black
Designated Groups”

“Black Designated Groups means:

(a) unemployed black people not attending and not required by law to
attend an educational institution and not awaiting admission to an
educational institution;

(b) Black people who are youth as defined in the National Youth
Commission Act of 1996;

(c) Black people who are persons with disabilities as defined in the Code
of Good Practice on employment of people with disabilities issued under the
Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military

veteran in terms of the Military Veterans Act 18 of 2011;"

3. | hereby declare under Oath that:




The Enterprise is % Black Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Woman Owned as per Amended Code Series 100 of
the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Designated Group Owned as per Amended Code
Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No
53 of 2003 as Amended by Act No 46 of 2013,

s Black Designated Group Owned % Breakdown as per the definition stated above:
e Black Youth % = %
¢ Black Disabled % = %
e Black Unemployed % = %
o Black People living in Rural areas % = %
e Black Military Veterans % = %
¢  Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-end of , the annual Total Revenue was between
R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands),
e Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.
100% Black Owned Level One (135% B-BBEE procurement recognition
level)
At least 51% Black Level Two (125% B-BBEE procurement
Owned recognition level)
Less than 51% Black Level Four (100% B-BBEE procurement recognition
Owned level)
4, I know and understand the contents of this affidavit and | have no objection to take the

Deponent Signature:

Date

prescribed oath and consider the oath binding on my conscience and on the Owners of the
Enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Commissioner of Oaths Signature & stamp




SWORN AFFIDAVIT - B-BBEE QUALIFYING SMALL ENTERPRISE - GENERAL

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. | am a Member / Director / Owner of the following enterprise and am duly authorised to act on its

behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Lid, Sole Prop etc.):

Nature of Business:

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended by
Act No 46 of 2013 “Black People” is a generic term which means Africans, Coloureds
and Indians —

a)

b)
l.
1.

Who are citizens of the Republic of South Africa by birth or descent; or
Who became citizens of the Republic of South Africa by naturalization-
Before 27 April 1994; or

On or after 27 April 1994 and who would have been entitled to
citizenship by naturalization prior to that date

acquire

Definition of “Black
Designated Groups”

“Black Designated Groups means:

a)

b)

c)

d)
e)

unemployed black people not attending and not required by law to attend an
educational institution and not awaiting admission to an educational institution;

Black people who are youth as defined in the National Youth Commission Act
of 1996;

Black people who are persons with disabilities as defined in the Code of Good
Practice on employment of people with disabilities issued under the
Employment Equity Act;

Black people living in rural and under developed areas;
Black military veterans who qualifies to be called a military
terms of the Military Veterans Act 18 of 2011;”

veteran in

3. | hereby declare under Oath that:




The Enterprise is % Black Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Woman Owned as per Amended Code Series 100 of
the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Designated Group Owned as per Amended Code
Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No
53 of 2003 as Amended by Act No 46 of 2013,

s Black Designated Group Owned % Breakdown as per the definition stated above:

e Black Youth % = Y%

¢ Black Disabled % = Y%

¢ Black Unemployed % = %

e Black People living in Rural areas % = %

e  Black Military Veterans % = Y%

. Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-end of , the annual Total Revenue was between
R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands),

¢ Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition
level)

At least 51% Black Level Two (125% B-BBEE procurement

Owned recognition level)

Less than 51% Black Level Four (100% B-BBEE procurement recognition

Owned level)

4. | know and understand the contents of this affidavit and | have no objection to take the prescribed
oath and consider the oath binding on my conscience and on the Owners of the Enterprise which [
represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature:

Date

Commissioner of Oaths Signature & stamp
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A - PROJECT PARTICULARS

1) PROJECT DESCRIPTION / BACKGROUND

The project covers the supply of material, fittings & construction of cattle dip tanks and
associated animal handling facilities.

The works include the excavation of the pit(s) (holes) according to specification on the plan,
construction of the reinforced concrete lining of the pits and dry races using approved
methods, construction of the crush pen, bypass and entrance kraal with poles. It also
includes the casting of concrete in the kraal area as well as the entrances and exit areas of
the bypass. Please refer to the attached typical cattle dip tank plan.

2) LOCATION

O Name of dip tank : Ndlebezembuzi
Location and road access: S 29° 28” 33.5’ E 30° 39” 00.5

3) SCOPE

The contract covers the supply of all material and fitting and construction of all works
relating to the new dip tank(s) and animal handling facilities. The following are the detailed
scope of works for the new dip tanks and animal handling facilities: Details of these
works are specified in Section C: Project Technical Specifications.

» Site selection and establishment;

o Earthworks: Excavate the pits to desired depth and width using suitable methods.
Accuracy regarding the exit slope is very important. To ensure maximum accuracy final
preparation must be done using picks and spades. See specifications and drawings.

o Steel work: the bending schedule for reinforcing the tanks is supplied with drawing and
is to be followed precisely. This must be inspected and approved by the supervising
engineer or his delegated representative. The base of the tanks must be prepared and
cast first before any other concrete work is carried out. The base reinforcement must
protrude from the base to ensure proper tying of the side wall reinforcing.

+ Form work: pre-cut 20mm shutter boards must be used to do the form work. It must be
supported in such a way that when casting commences, no “kick out” occurs. Form work
must be inspected by the supervising engineer or his delegated representative before
casting commences. Shuttering should be treated so that the concrete does not stick to
it.

« Concrete work: mechanical concrete vibrator (petrol driven) must be used at all times

and concrete should be cast in manageable amounts. If any defects occur, it must be

patched to match the same finishing when the shuttering is removed.

Poles- only pressure treated creosoted SABS approved standard poles to be used.

Strength of concrete - 30MPa

Cover to reinforcement = 40mm

Chamfer: all sharp exposed edges to have chamfer of 25mm x 25mm.

e & o o
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B - GENERAL CONDITIONS OF CONTRACT

BID DOCUMENTATION

1) COMPETENCY OF THE CONTRACTOR

This bid is open for contractors with a Construction Industry Development Board (CIDB) data
base grading of at least 1CE/GB

Failure to provide the applicable CIDB registration certificate will invalidate the bid.
The contractor is to submit evidence of his/her OWN registration. CIDB registration of
possible sub-contractors would be recommended, but will not make up for non-registration
by the contractor quoting/bidding for the work. The Department reserves itself the right to
disqualify any quote/bid in the event of substantial unsatisfactory reports being obtained
about the proponent of such a quote/bid. ANNEXURE E gives the assessments criteria for
the evaluation of the bid on functionality.

2) BIDDERS TO CHECK COMPLETENESS OF DOCUMENT

The Bidder is required to check the number of consecutively numbered pages and should
any found to be missing or in duplicate, or the text of figures indistinct, or should there be
any doubt or obscurity as to the meaning of any part of these documents, the Bidder must
ascertain the true meaning or intent of the same prior to the submission of his/her Bid, as
no claims arising from any incorrect interpretation will be admitted.

3) COMPULSORY INFORMATION REQUIRED FROM BIDDERS

All schedules, which accompany the Bid Form, form an integral part of the Bid and must be
duly completed in every detail. Failure to do so will render the Bid ineligible for
consideration. The Bidder must submit his Bid with all pages of the Bid document initialled.
Failure to initial each page may result in the Bid being disregarded. The Bidder must retain
for his own use a copy of the Specification and all Schedules submitted.

4) ALTERATIONS TO BID DOCUMENTS

No unauthorized alteration or addition shall be made to the Form of Tender, to the Schedule
of Quantities or to any other portion of the original text in the Bid Documents. If any
alteration or addition is made, or if the Schedule of Quantities is not properly completed,
the Bid may be rejected.

Any amendment or correction in the Bid document of the Tendered amount/sum/rate or
other entry must be affected only by deleting the incorrect entry and writing the correct
amount/sum/rate just above it in INK. Each and every amendment/correction must be
initialled by the signatory of the Bidder. The use of “TIPPEX” or any other similar substances
to make corrections and/or alterations ANYWHERE in the Bid document is NOT permitted
and any Bid altered/amended in such a manner may be declared invalid or disregarded.

5) SCHEDULE OF VARIATIONS

If the Bidder chooses to suggest alternatives in his bid proposal, these should be at least of
equal standards to the original specifications. All materials used must be SABS approved. In
the case of variations being suggested, the Bidder must describe the full details of such
qualification or variation on the appropriate form (See SBD: Section M). Should there be
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insufficient space to fully describe the nature and details of the qualification or variations
on the prescribed form (Section M of the SBD) then the details of the qualification or
variation must be set out on separate sheets of paper which must be securely attached to
the prescribed form and which must be referred to on the prescribed form (SBD: Section
M). If subsequently required, the Bidder shall submit fully detailed plans and
calculations of the variations or alternative bids in the form requested by the Department.

6) APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

For the purpose of this Contract the relevant SANS specifications shall apply- specifically
SABS 1200: Standardized Specification for Civil Engineering Construction specifications
shall apply. The following sections shall in particular apply here: SABS 1200 AA - 1986
(General - Small Works), SABS 1200 DA -1988 (Earthworks - Small Works) and SABS 1200GA
- 1982 (Concrete - Small Works). All materials including concrete blocks, lintels, damp
proofing, plumbing and drainage materials, steel structure, windows, doors, paints etc... to
be SANS approved and installed to applicable standards specified by SANS, NBR, or the
manufacturer. The Bid shall refer to “the Standard (Abridged) Preamble for all trades”
which covers the following:

INDEX STANDARD (ABRIDGED) PREAMBLES TO ALL TRADES

1 EARTHWORKS 3
2 CONCRETE, FORMWORK AND REINFORCEMENT 3
3 BLOCK AND BRICKWORK 6

7) VALIDITY PERIOD FOR BID
Bids shall remain valid for a period of 90 days from date of the closing of the Bid.

SITE CONDITIONS AND FACILITIES AVAILABLE:

8) COMPULSORY PRE-BID BRIEFING MEETING

A compulsory pre-Bid site briefing and consultation meeting will be held with prospective
Bidders. Attendance at the meeting will be compulsory and non-attendance shall invalidate
any Bid. (See attached Compulsory site inspection certificate to be completed) The date
and time of the meeting will be published in the Bid Advertisement.

9) HANDOVER OF SITE TO CONTRACTOR

The Contractor will be introduced to the project participants following the Bid award. The
site will be handed over to the Contractor who will control the site for the contract
duration. Only the Contractor’s own employees, Contractor’s local labour and Departmental
Representatives will be allowed on site. The Contractor is responsible for the
administration, control and security on the site at all times during the contract duration.

10) WATER AND POWER

There is no power or piped water available on site. The Contractor shall make the necessary
arrangements for the provision of any water and power. No payment will be made for the
provision or use of these services and the cost of these shall be included in the tendered
amount.

11) LOCATION OF CAMP
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The Contractor’s camp may be erected on the site of the works but must meet the approval
of the Engineer, project beneficiaries and land owners. No persons other than a night
watchman may sleep in the camp, without the approval of the local participants and
Chairperson.

12) HOUSING OF CONTRACTOR’S EMPLOYEES

No housing is available for the Contractor’s employees and the Contractor shall make his
own arrangement for housing his employees and transporting them to and from the site.
However it may be possible to arrange temporary local accommodation for the Contractor’s
staff with the participants. The Contractor is in all respects responsible for the housing and
transporting of his employees, and for the arrangement thereof, and no extension of time
due to any delays resulting from this, will be granted.

13) LOCAL LABOUR

Unskilled labour may be available from the project participants or local community. The
Contractor and the Departmental representative (local Extension officer) may negotiate
with the participants in this regard to establish all the conditions for the utilization of the
local labour, provided that at least official gazetted minimum wages for that area be paid.
Nobody besides those directly involved with the project (i.e.: the Contractors workers and
local labour) are allowed on site. The Contractor shall provide his own trained and skilled
labour. The Contractor will be responsible for all hiring, payment, housing and transport of
any and all labour used for the contract duration.
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14) SECURITY & RISK

Except for the necessary security personnel no person shall be allowed on the construction
site after normal working hours. The Contractor shall be responsible for all plant,
machinery, equipment and materials on site. The Engineer shall not be responsible for any
lost, damaged or stolen property or materials. Should any of these situations arise; no
allocations will be made in terms of finances or time.

15) MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITIES

The approved contractor shall be responsible for the safe delivery, loading, off-loading,
handling and storage of any equipment and materials on site. All equipment, materials and
plant stored on site must be suitably protected against deterioration through any cause
whatsoever, including damage or loss by theft or otherwise. The Contractor shall remain
fully responsible for all material and plant etc. until the completed works are handed over
and has been officially accepted by the Department.

16) EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

The Contractor is advised that he will be held responsible for any damage to the existing
paving, roads, municipal pavements, fences, boundary walls, etc., and will have to make
good at his own cost any damage caused byhim or his staff to existing infrastructure.

17) DAMAGE TO PROPERTY

If the Contractor or his workmen while engaged in the execution of the contract, shall
break, deface, injure, destroy or allow to fall into disrepair any part of the Works or
property belonging to the Employer, or any private property including: buildings, paving,
roads, fences, walls or grounds contiguous to the premises of the Employer on which he or
they may be employed, the Contractor will be required to made good, in a perfect and
workmanlike manner, at own expense all damage to the approval of the Employer. The
Completion Certificate will not be issued until the Employer is satisfied that all necessary
remedial work has been satisfactorily completed.

The Contractor shall take every precaution against damage or nuisance being caused by dust
both to the properties of the Employer and all surrounding properties and shall indemnify
the Employer against any claim that might arise there from.

18) UNDERGROUND CABLES AND PIPES

If such services is/are discovered, immediate notification must be made to the Employer
and all work in the vicinity of such cables, pipes, etc., shall cease until safe to proceed.
Should the Contractor damage underground cable or pipes such damage shall be repaired
as soon as safe and possible by the Contractor. The cost of making good such damage will
be met by the Contractor as this must be covered by the Contractors works insurance.

19) DAILY RAINFALL RECORDS

The Contractor shall keep daily rainfall records and submit them to the Department’s
representative at every site meeting, or fortnightly by fax in the absence of such visit. No
additional payment shall be made for the supply and instatlation of the rain gauge or for
the keeping of the rainfall records and all costs must be included in the scheduled items.
Submission of rainfall figures is required for the granting of permission of extending the
contract period on the basis of inclement weather.
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20) INSPECTION OF WORK

The Head of Department or his Representative may at all reasonable times have access to
the Works and/or the workshops or other place where work is being prepared for this
Contract for inspection. The Engineer may request that evidence of the quality or strength
of any materials be supplied by the contractor as may think necessary.

Should the Head of Department or his Representative consider any materials objectionable
or if is shall appear to him at any time during the construction, or prior to the expiry of the
defect liability period, that any part thereof has been executed with unsound or imperfect
materials or with unskilled or imperfect workmanship, the Engineer will notify the
Contractor who shall cause the objectionable materials to be instantly removed from the
premises and to be replaced by good and suitable materials, and shall rectify or reconstruct
the Works in whole or part, as the case may be at the Contractors own proper cost or charge.

e The engineer must inspect and approve all excavations prior to fixing any reinforcement;
¢ The engineer must inspect and approve all reinforcement prior to pouring any concrete.

21) NOTICE OF COVERING WORK

The Contractor shall give due notice to the Head of Department or his Representative
whenever any work or materials are intended to be covered in with earth or otherwise in
order that their correct dimensions and quality may be ascertained before being covered,
and in the event of any such work or materials being covered without such notice having
been given, the work or materials shall be uncovered at the Contractor’s expense on
instructions given by the Employer.

COMPETENCY OF THE CONTRACTOR

22) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the Works
according to the true intent and meaning of the Drawings and Specification taken together.
The Contractor shall provide without extra charge all assistance and everything reasonably
necessary for proving the quality of work done as may be required by the Engineer.

23) SUB-CONTRACTED WORK

The Contractor shall not sub-contract the whole of the contract. In case the Contractor
decides to subcontract part of the work he shall obtain written consent of the Engineer.
Any such consent shall not relieve the Contractor from any liability or obligation under the
contract and he shall be fully liable for the acts, defaults and neglects of any sub-
contractor, his agent or employees. The Contractor remains fully responsible and
accountable for all aspects of the work (quality, timorousness and budget).

24) VARIATIONS / ‘AS BUILT’ DETAILS

No variations or alterations may be made without the prior approval of the Regional
Engineer. As the work progresses, the Contractor shall keep full records of all amendments
to and deviations from the specifications as issued to the Contractor at the start of the
contract. These details will, where appropriate, be noted on the supplied drawing. All
alterations will be deemed to have a zero additional cost implication. If any additional
works are required that have an additional cost implication then these must first be

= i
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authorized in writing by the Regional Engineer. Refer to Clause 41: Ancillary Materials,
Services And Equipment.

25) VERIFICATION OF EXPERIENCE

The Bidder will be required to produce adequate and sufficient references to enable the
Department to inspect previously completed projects and assess the capacity of the Bidder.
The Bidder shall provide such information in Annexure C - Additional Information. The
Bidder must have extensive experience with dip tanks and/or reinforced concrete work
and will provide proof of this work experience which will be subject to verification by the
Departmental Engineer or his delegated representative.

26) EQUIPMENT & RESOURCES

The Bid shall in Annexure C - Additional Information and by way of supplementary
information satisfy the Department that sufficient equipment is possessed to execute the
services or an indication shall be given as to the manner in which such equipment would be
sourced. Should the Bidder not be able to prove possession of or ability to access sufficient
equipment, the Bid will be wholly disqualified. The Department reserves the right to
investigate the existence and/or proposed sourcing of equipment.

27) LABOUR CAPACITY

The Bidder will be required to satisfy the Department that a sufficient and experienced
labour force is employed or that sufficient experienced labour can be acquired to complete
the services and produce a fair quality of workmanship.

The Contractor shall only employ such persons on the Works as are thoroughly efficient and
of good character. If in the opinion of the Head of Department or his Representative any
person employed by the Contractor misconducts himself or is likely to cause or has caused
quarrels, or delay, or is incompetent, the Contractor when so directed by the Head of
Department or his Representative shall at once remove such person from the site.

PRELIMINARY CONDITIONS

28) LOCAL AND OTHER AUTHORITIES NOTICES AND FEES

The Contractor shall comply with and give notices required by any Act of Parliament, Act
of the KwaZulu-Natal Provincial Legislature, Laws, Regulations and By-Laws of any Local
Authority and/or any public service company or authority relating to the Works or with
whose systems the same are or will be connected, and he shall pay and indemnify the
Employer against any fees or charges demandable by law there under in respect of the
Works.

The Contractor, before making any variation from the Drawings and Specification
necessitated by such compliance, shall give to the Regional Engineer written notice
specifying and giving the reason for such variation and applying for instructions in reference
thereto. If the Contractor within twenty-one days does not receive instructions he shall
proceed with the work conforming to the provision, regulation or by-law in question, and
any variation necessitated as aforesaid shall be deemed a variation and dealt with as such.

29) INSURANCES

All accepted approved contractors would be required to provide the following insurances
for the project awarded to them:

-8 -
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e Registration with the Compensation Commissioner and compliance with the
Compensation for Occupational Injuries and Diseases Act with regard to insurance.
Unemployment insurance fund for all workers.

Insurance against damage, destruction or loss caused by fire.

Public Liability insurance.

All risks (works) policy and Political for the value of the respective project plus 10%.

GENERAL CONDITIONS

30) PROTECTION OF THE PUBLIC

The Contractor will be required to pay particular attention to watching and warning lighting
and must provide any necessary barriers, etc., required for the protection of the public in
terms of the existing Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) as
amended.

31) SITE SAFETY

During the construction the regulations of the Occupational Health and Safety Act No. 85 of
1993 and Machinery and Occupational Safety Act (Act 6 of 1983) will apply. By submission
of a Bid the Bidder acknowledges and agrees that, should this Bid be accepted, the Bidder,
is an employer in his own right with duties as prescribed in the Occupational Health and
Safety Act No. 85 of 1993 and amendments thereto and the corresponding Construction
Regulations 2003 will ensure that all Works to be performed or machinery and plant to be
used in the Works will be in accordance with the provisions of such regulations. The Bidder
also agrees that he is aware of the fully understands all the provisions of such regulations.

All equipment, machinery, tools and safety equipment used on site are to be in a safe
operating condition and are to be used in a safe and considerate manner by suitably trained
and experienced workers. The Contractor is responsible for all such monitoring and control
of site operations and equipment throughout the works for the entire contract duration. All
necessary safety equipment required to construct the facility must be used by the workers
where appropriate and are for the contractor’s responsibility and provisioning. A first aid
box is to be provided and available at all times on site during working hours and is to comply
with the requirements of the Occupational Health and Safety Act. The Contractor shall
ensure the safety of all work left standing in an incomplete state during the construction
and shall be responsible for all damage or loss caused by his failure to ensure the safety of
such incomplete work.

Site operations requiring special attention include but are not limited to: Any excavations;
plant, machinery and equipment operations; any chemical storage and usage whatsoever;
any works requiring elevated personnel such as for roofing, elevated building works
requiring ladders or scaffolding etc..., any works with overhead elevated operations or
construction. Please also refer to item “Safety” in Section C: Project Technical
Specifications.

33) INJURY TO PERSONS

The Contractor shall be liable for and shall indemnify the Employer/Engineer in respect of
any liability, loss, claim or proceedings whatsoever, whether arising in Common Law or by
Statute in respect of personal injuries to or death of any person whomsoever arising out of
or in the course of or caused by the execution of the Works.

-9.-
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34) DISAGREEMENTS

Notice of disagreement:

The Contractor has the right by written notice to the Engineer to require him to consider
any disagreement which he raises with the Engineer provided the said written notice shall
be given within 14 days after the cause of disagreement has arisen.

Ruling on disagreements:

The Engineer shall give a ruling on the disagreement in writing to the Contractor no later
than 14 days after his receipt of a written request from the Contractor requiring him to do
so, failing which he shall be deemed to have given a ruling dismissing all the Contractor’s
contentions.

PRICING AND PAYMENT STRUCTURES

35) FIXED RATE CONTRACT

The contract shall not be subject to contract rate adjustment. Bidders must therefore allow
for increased rates for the contract duration, including possible delays in awarding the Bid
in accordance with the validity period.

36) PRICING

The Bidders will be required to Bid for all services, products and commissioning as specified
in this document and associated plans. Partial bids will not be accepted. If a Bidder does
not Bid on all items, his/her Bid may be rejected.

All prices tendered are to be in South African currency All prices must exclude Vat. Vat
must be added in the pricing summary.

e All items as described in the project specification are to be priced in full.

e Prices to exclude VAT.

e The costs for labour must be included in the rates/amounts tendered for the work
items 2-9. Wages will be at least the minimum gazetted wages for that area during
the period the work is done.

e Transport/Delivery costs must be included in the pricing. It must not be a separate
item.

e VAT must be filled in as the sub total followed by the complete price for the entire
project.

e The tendered price must have your company stamp, date and be signed by an
authorised person.

37) QUANTITIES OF WORK

The Contractor shall receive payment only for the works actually executed and approved
by the Engineer. No claim for an extra or for any addition, or for any variation shall be
entertained unless such extra, addition or variation was ordered in writing by the Head of
Department. Such a variation will be dealt with under item 9: Ancillary Materials, Services
and Equipment only if the variation has an additional cost implication. No objection to the
description or terms of the Order in writing will entertained unless lodged in writing with
the Head of Department within twenty-one (21) calendar days of the date of the order.

-10 -
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38) PROGRESS PAYMENTS

.1 The contractor may submit claims for progress payments only on completion of the
hereunder listed levels. Payment shall only be paid for claims, which are commensurate
with the works actually executed and complete. NOTE: Payment will only be made
against the construction progress as pertaining to built items. Movable items and
materials on site are excluded from progress payments until they have been fully
installed, fitted or built up.

.2 If any item or part of an item in an invoice is disputed by the Engineer, the Engineer
shall give notice of such with reasons.

.3 The contractor shall be paid in up to a _maximum of five (5) instalments. Refer to
ANNEXURE B: Work Phase Schedule for a New Diptank for the values of each phase.
Please note these values are primarily estimates of what part the work phase
constitutes of the entire project, and do NOT reflect the exact amounts paid per
pavment. Usually payment certificates reflect work done in several work phases, which
have not necessarily all been completed. Verification of the % complete will be at the
sole discretion of the Engineer.

.4 ANNEXURE F presents a pro forma payment certificate. This will be used in conjunction
with ANNEXURE B (Work phase schedule). The latter provides an approximate maximum
to prevent over-payment of items that have been clearly over-priced.

.5 Part payments will be made after the Department has approved the completion of each
construction phase, in accordance with the retention clause (see Clause 39 below). The
penultimate payment occurs after practical works completion. The final payment will
be made after the 90 day retention period when the contractor has dealt with all
defects.

.6 If this contract involves the construction of more than one diptank, additional payments
can be agreed upon and will be reflected in the Service Level Agreement.

39) RETENTION

A 10% retention will be withheld on part payments for each of the 4 construction phases.
The Department will pay out this retention as the fifth payment at final completion after
expiry of the defect liability period (90 days after practical completion), the-bidder having
eliminated all defects, if any. See also ANNEXURE B: Work Phases Schedule for the
Construction of a New Dip Tank.

40) DEFECT LIABILITY PERIOD

The contractor shall unconditionally guarantee all materials, workmanship related to the
works for a minimum period of three (3) months. The guarantee shall cover any defects due
to inferior materials and/or workmanship of the Contractor, or any of his sub-contractors,
fair wear and tear excepted. The Contractor shall repair, remedy or replace any such
defects, part or complete works without delay and at his own cost.

If any defects are not remedied within the period specified by the Head of Department,
then the Head of Department shall have such defect repaired at the risk and cost of the
Contractor by another Contractor whom the Head of Department deems to be proficient in
the work without prejudice to any rights the Head of Department has against the defaulting
contractor. The Head of Department will give written notice to the Contractor of such
instances where he appoints another Contractor to remedy defects in the works.

41) ANCILLARY MATERIALS, SERVICES AND EQUIPMENT

A fixed amount of R 40,000 has been set aside in ANNEXURE D: Pricing Schedule (item # 9)
to cover any unforeseen expenditure not provided for in the Schedule of Quantities and
which could occur due to project specific circumstances. If such a situation were to occur
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according to the contractor, he will notify the Engineer and seek his approval for
expenditure against this item. Provided that approval was given, the contractor will be paid
proven expenditure, plus the tendered mark up.

42) SERVICE LEVEL AGREEMENT

The successful Bidder and the Department will sign a Service Level Agreement prior to
commencement of works. A proposed schedule of work must be provided by the contractor
for the approval of the Engineer within 2 (two) weeks of receiving notification of a
successful bid.

43) COMMENCEMENT OF THE WORKS

The Department will organize a site hand-over to the contractor who will then be introduced
to the project stakeholders and participants. The site shall only be accessible to contractor
staff and Departmental representatives while work is in progress. If this contract entails the
construction of more than one dip tank, work on all sites should commence simultaneously.
The site(s) will be handed back after practical completion. Site establishment must start
within one week, and the actual works within one week after hand-over of the site,
provided that an official order has been issued and that no exceptional circumstanced such
as inclement weather or other outside the control of either party to the contract prevail.
In the case the work has not commenced within three weeks of the hand-over and no
attenuating circumstances for the delay can be provided, the Department reserves itself
the right to cancel the contract and appoint one of the other contractors that have works.

44) COMPLETION OF THE WORKS

Practical completion of the work must be within the time stipulated under “Special
Conditions”.

45) RATE OF PROGRESS

The Works shall be completed within the time period indicated on the official order form.
If the Works are delayed by cessation of work by any workmen, inclement weather, or by
any omissions, additions, substitutions or variations of the Works, or of any items of work,
labour or material, or by another causes beyond the Contractor’s control then the
Contractor shall have the right within twenty-one days of any such cause of delay arising,
to apply in writing to the Department to extend the date of completion, stating the cause
of delay and period of extension applied for. The Department upon receipt of such written
application may by order in writing extend such date of completion by a period to be
determined, or may refuse to extend such date of completion, or may postpone giving a
decision upon such application until completion of the Contract period set out in sub-clause
(a) of this clause. The date of completion will be extended only to the extent approved by
the Department.

Should the Contractor fail to apply in writing for an extension within the time set out above,
or should the Department refuse to grant any extension in writing, then the Contract period
provided by sub-clause (a) of this clause shall not be exceeded.

When the Works are completed the Department will give a completion certificate and the
date of such certificate shall be the date of commencement of the guarantee period.

46) TIME TO BE OF THE ESSENCE

Time shall be considered as the essence of the Contract. If, therefore, the Contractor fails
to commence work or the Works or to proceed with and complete the Works in compliance
- %
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with the projected timeframes, then the Head of Department shall have the right in his/her

absolute discretion to adopt and exercise all or any of the following courses wholly or partly,

viz: -

e To direct the Contractor, in writing, on any day named therein to suspend and
discontinue the execution of the Works, and to withdraw himself and his workmen from
the said Site or Sites, and thereupon: -

¢ To make any Contract or Contracts by calling for Bids or otherwise with any other
Contractor or Contractors for the completion of the Works, or any part thereof, at such
times and upon such terms as to the Department shall deem best.

e To provide such number of men, or purchase such materials, or both provide the men
and purchase the materials as to him shall seem fit and proceed with and complete the
said Works.

In relation to the foregoing provisions the Department shall charge any sums of money which
may be paid by the Department for completing the said Contract against the Contractor and
if such amount shall exceed this Contract, then the Department shall have the right to
recover such excess or any balance thereof from the Contractor by legal proceedings.

47) WORK SCHEDULE & PROGRESS PAYMENTS
The contractor is to supply a Gantt chart with the proposed times of completion of each
phase. The 5 progress payments suggested in ANNEXURE B serve as a guideline for part

payments. However, the contractor, in consultation with the Engineer, may deviate from
this as long as the claim does not exceed the actual progress made.

SPECIAL CONDITIONS

48) PERIOD OF COMPLETION

The project is to be completed within 4 months after the date of award of Bid (120
calendar days), provided that the order was received within two weeks after award of the
Bid. In case of the construction of more than one dip tank, an extended period could be
agreed upon, which will be part of the Implementation plan/Work schedule as drawn up by
the contractor before commencement of the works and included in the Service Level
Agreement.

49) PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION

If the contractor does not complete the work within the time stipulated and no extenuating
circumstances can be given for the delay, the Department may impose a fine as detailed
below. The total will be subtracted from the retention allowance. If the contractor fails to
complete the works and the Department is forced to employ another contractor to complete
the works, the defaulting contractor will be held liable for the costs as far they exceed the
original total Bid value. Refer also to the breach of contract and penalty clauses in ZNT 6,
condition 4, section B.

In addition: Penalties for late completion may be deducted up to a maximum of
0.05% of the contract value of the number of diptanks delayed per/working day delay.
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C) PROJECT TECHNICAL SPECIFICATIONS

1) CONTRACT SCOPE

8. Construction of the number of new dip tanks and animal handling facilities as
indicated in Section A: Project Particulars, clause 1. This is also the number of
Pricing Schedules that has to be completed under ANNEXURE D (PRICING SCHEDULE),
i.e. although 4 pages are included in ANNEXURE D, in most cases only one will have
to be actually completed.

a. Supply and delivery all materials required for the structure.

b. Excavation of the pits, steel and form work, lining the pit with the prescribed
concrete.

c. Casting and construction of the exit slope and dry race.

d. Digging holes for the pole work, planting, aligning the poles to form the crush,
bypass and kraal, bracing of the poles as per plan and fitting of neck clamp.
Backfilling and compacting the soil around the poles.

e. Clearing the sites from all rubble, spreading the excess soil from the pit and clear
site of all excess material.

2) PRELIMINARIES AND GENERAL

The contractor is to note that all insurances (UIF, workman’s compensation, works, public
liability etc.); site and equipment safety; site establishment and security; services (water
and electricity); testing of materials and any specialist services are for the contractors
responsibility and attention throughout the contract duration until handover of the project.
Please also refer to general conditions of contract. The Department reserves the right to
stop progress of the works until these conditions are complied with.

3) EARTHWORKS AND SITE PREPARATIONS

Normal regulations regarding safety, municipal by-laws, contamination of water sources,
erosion, siltation etc. will still apply.

o Site preparations & establishment: SABS 1200 AA (4)

s Setting out of works: SABS 1200 AA (5.1.1)

e Permissible deviations: SABS 1200 GA (6.4) Degree of accuracy Il for all bases.
e Restricted Excavations: SABS 1200 AA (5); SABS 1200 DA (5.1; 5.2.2)

.
—

The site(s) must be cleared and stripped of all plant materials, roots and topsoil.

.2 The cleared and stripped material is to be stockpiled away from the construction
site and is to be levelled/replaced once all construction is complete.

.3 The site(s) is/are to be levelled prior to any construction. This includes excavation
of in situ material to provide the pit.

.4  Materials excavated and suitable for backfilling will be placed in even, thin layers

and compacted with thickness applicable to the compaction method/machinery used

but not exceeding 150mm.

4) MATERIALS AND CONSTRUCTION

All materials must conform to SABS specifications for the products. This includes all items
such as bricks, blocks, brick reinforcement, damp proofing, lintels, glazing, plumbing and
drainage etc... All construction works must conform to the applicable standard specifications
and installation requirements as per NBR requirements and manufacturers
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recommendations. All concrete works to conform to Cement & Concrete Institute standards
and recommendations.

Steel shuttering must be used except for the bottom 1300 mm where steel shuttering is
unable to accommodate the inside shape of the tank. Only a maximum of 500 mm of casting
will be allowed and a minimum of 3 days will be allowed for curing before shuttering can
be removed. Adequate support must be provided for shuttering to prevent buckling, twisting
and bulging.

5) STANDARD CONCRETE MIXES:

Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)

Materials: SABS 1200 AA (3); SABS 1200 GA (3)

Cement : Common cement 32,5N or R to SANS 50197-1

Testing: SABS 1200 AA (7); SABS 1200 GA (7)

Quality control through the slump test SABS 1200 GA (5.4.1.2) SABS method 862. The
contractor is to supply the slump testing equipment.

Tolerances to SABS 1200 GA (6.4)

Formwork: Refer to SABS 1200 GA (4.4; 5.2)

Reinforcing: SABS 1200 GA (5.1)

Refer to standard concrete mixes specification.

STANDARD CONCRETE MIXES:

Concrete for non-structural purposes shall be “Prescribed mix concrete” produced in
accordance with the requirements indicated in table 5.1, and the Contractor is also
referred to the foregoing preambiles insofar as they apply: -

Class of Estimated Maximum Proportion of Constituents
Concrete Minimum Nominal Size
Compressive of Coarse Cement Fine Coarse
Strength in Aggregate in (Parts) Aggregate Aggregate
MPA at 28 Days mm (Parts) (Parts)
A 10 37,5 1 (=2 bags) 4 5
B 15 19,0 1 (=2 bags) 3 4
C 20 19,0 1 (=2 bags) 2%, 3%
D 25 19,0 1 (=2 bags) 2 3
E 30 19,0 1 (=2 bags) 2 2%

Cement and aggregates shall be mixed by volume and the contents of a 50kg sack of
cement shall be taken to be 0,033m3. Water addition should be kept to a minimum.
Only sufficient water should be used to produce a workable mix of 60-100mm slump.
A recommended maximum water: cement ratio is 1 for a 10Mpa; 0.8 for a 15Mpa; 0.65
for a 20Mpa; 0.59 for a 25Mpa; 0.53 for a 30Mpa mix, however the lower the ratio the
better the durability of the concrete. Approximately 210 litres per m3 of concrete is
required for an average quality sand and optimum quantity 19mm stone.

FINISHES TO IN-SITU CONCRETE

Class U1 Ordinary Finish

Immediately after placing, the concrete shall be finished rough by screeding with the
edge of a wooden board of straight and true line and working between guides set
accurately to level.

No mortar shall be added and noticeable surface irregularities caused by the
displacement of coarse aggregate shall be made good by re-screeding after removing
or tamping down the offending aggregate.

Class U2 Wood Float Finish
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The concrete surface shall first be brought to the standard Class U1 ordinary finish and
then floated with a wood float. Floating shall be started as soon as the screeded finish
is stiffened sufficiently and bleed water has evaporated or been removed and it shall
be the minimum necessary to produce a surface free from screed marks and uniform
in texture.

Class U3 Coarse Brush Surface Finish

The concrete surface shall first be brought to a Class U1 ordinary finish. A coarse brush
finish is then applied with a coarse bristle brush. “Brushing” shall be started soon after
screeding to produce a uniform patterned coarse surface finish with a rough surface
texture in the direction of the desired drainage direction.

Class U4 Steel Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and
then floated with a steel power float. Floating shall be started as soon as the screeded
finish is stiffened sufficiently and bleed water has evaporated or been removed and it
shall be the minimum necessary to produce a surface free from screed marks and
uniform in texture.

MIX RATIO: MASONRY LIME: SAND: (loose and
MORTAR CLASS (By Volume) CEMENT: kg L damp) L (max)
I 1:4 50 0-10 130
1] 1:6 50 0-40 200
MIX RATIO: MASONRY LIME: SAND: (loose and
PLASTER CLASS (By Volume) CEMENT: kg E damp) L {(max)
Rich mix (foundations, : g
wet areas) 1:4 50 0-10 130
General purpose 5 50 0-40 165

6) FILLING OF THE DIPTANK

1

After completion the diptank should be filled with 17,000 litres of clean water. This
water should be clear and visibly free of dissolved particles or pollution (vegetation,
soil, animal or human waste), but need not be purified or treated.

The source of the water depends on the location of the site.

Two methods could be used:

» The tank is filled with water brought in by one or more water tankers. If this
is the case the contractor can claim the invoiced amount from the water
supplier and will receive a mark-up of the percentage indicated in item 8.1
of ANNEXURE D: the Schedule of Quantities/Pricing schedule. If THE INVOICE
exceeds R 25,000 the contractor will have to prove that the invoice is
reasonable and market related, for example, by submission of three quotes.

» The tank is filled with water pumped from a borehole, dam or other water
source. In this case the standard compensation (item 8.2) will be R 3000.
Contractor to provide a mark up.

Both options in the pricing schedule should be priced, but only the applicable one
will be paid out. Contractor to consult with Engineer beforehand which option (s)he
will use.

7) SAFETY PRECAUTIONS ON SITE DURING CONSTRUCTION

A

2

One 5kg ozone friendly fire extinguisher and 1 fully fitted 1** aid box is to be available
at all times.

All safety equipment required to construct the facility are for the contractor’s
responsibility and provisioning. Examples include: safety and protective clothing;
sound scaffolding; false work and bracing; ladders etc... all equipment, tools and
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safety equipment are to be in a safe operating condition and must be used by the
workers where appropriate.

.3 Refer to general conditions for site safety as included in the regulations of the
Occupational Health and Safety Act, 1993 (Act No. 85 of 1993). Site operations
and conditions requiring special attention include but are not limited to:

Equipment, machinery, tools: (stationary or mobile) such as vehicles,
generators, pumps, drills, augers, picks, spades, hand tools, ladders,
scaffolding to be in a safe operating condition and are to be used in a safe and
responsible manner. The contractor is responsible for all such monitoring and
control of site operations and equipment throughout the works for the entire
contract duration.

Lifting and lowering of materials or personnel in any way whatsoever.
Personnel access and operations at raised levels or on raised platforms or
scaffolding.

Excavation works and holes are to be clearly indicated to prevent injury to
personnel.

Potential ingress of water on/through the site.

Potentially hazardous services may be present on site such as water and
sewerage mains, electricity cables etc...

Chemical transport, storage and usage whatsoever - this includes chemical
contact through equipment use such as fuels and oils; materials such as
creosote, paints, solvents, cement, concrete...

Barriers and safety cordons, safety and warning signage, sirens, lighting etc. as
required

Safety equipment: Safety and protective clothing, gloves, goggles, masks, hard
hats, boots, harnesses etc.

A first aid box is to be provided and available at all times on site during working
hours and is to comply with the requirements of the Occupational Health and
Safety Act.

Additional risks associated with specific methods of construction selected by
the contractor which are not necessarily covered in the above.

8 TOILET FACILITIES

A Contractor to provide his own toilet facilities in compliance with the Occupational
Health and Safety Act, 1993 (Act No. 85 of 1993).
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ANNEXURE A : Work Phases Schedule for the Construction of a New Dip Tank

Please note these values are primarily estimates of what part the work phase constitutes of the

entire project, and do NOT reflect the exact amounts per part payment. Usually payment certificates

reflect work done in several work phases, which do not necessarily have been completed.

Work o,
phase PHASE DESCRIPTION APD L SR
contract
No.

Preliminary and general/Site establishment
1) Insurances, project risk, workman'’s compensation, UIF etc...
2) Project administration, services, external services, testing,

1 safety, provision of all required equipment for works at required 10%
times etc...
3) Site preparation and establishment.
Excavation of dip tank hole see ltem 10, Annexure D
Completion of concrete work for dip tank hole, Items 11, 12 and

2 25%
13, Annexure D

3 Excavation and Concrete work for dry race and kraal entrance 15%
Pole work and associated excavation and concrete work

4 including by-pass entrance and exit (all pole holes, planting, 40%
compacting and bracing of poles, fitting of neck-clamp)

5 Retention money 10% at final completion after 90 days 10%
TOTAL 100%
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ANNEXURE B :

Additional Information

1

EQUIPMENT & RESOURCES

Provide an indication of the equipment & resources which will be utilised to execute the services required.

#

EQUIPMENT & RESOURCES INTENDED TO BE USED TO IMPLEMENT THE WORKS

OWNED/HIRED/LEASED?

2. EXPERIENCE
Please indicate your experience and expertise by completing the table. All Contractors need to prove that
they have done dip tanks or similar work, i.ie reinforced concrete works, in order to be considered.

PROJECT DESCRIPTION
; B ROLE NAME AND
| MwEteRRCT: | wih e e | s onsus. | PROCT | comaeruvae
A ey CONTRACTED OF REFEREE
applications
1
2
3
4
5
3. SUB CONTRACTED WORKS
Please list which parts of the works for this Bid will be sub-contracted.
# Sub Contractor Associated works Percentage
2
3
4
5
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ANNEXURE C :

PRICING SCHEDULE

|Name of Dip tank: Location:
Rate Amount
ITEM DESCRIPTION UNIT| QTY (Excl. VAT) (Excl. VAT)
1 PRELIMINARY AND GENERAL/SITE ESTABLISHMENT
Insurance, project risk, workman's compensation, UIF.
1.1 Project admin, provision of required equipment. Testing, | Sum 1
safety, site establishment and site preparation, OSH regs.
2 EARTHWORKS
Site clearance (removal of top 150mm of dip tank area & 5
guk replacement where required . Ay
Levelling of site where required and excavation of tank
2.2 : o Sum 1
and drying race (crush pen) to specified slope.
2.3 Excavation of the tank hole m? 28
24 \I:Ieaslicsricted backfill to 93% Mod AASHTO behind dip tank = 20
2.5 Cart away surplus material to spoil Sum 1
26 E/O for rock {use of tﬁis item must be verified and = 3
approved by the Engineer)
3 CONCRETE
31 |30 MPa concrete m? [ 28 ]
4 POLES
4.1 2.40m x 100-125mm @ Posts No. 85
4.2 2.70m x 100-125mm @ Posts No. 35
4.3 4.80m x 100-125mm @ Posts No. | 125
5 STEEL REINFORCEMENT
5.1 R 10 x 0.350m - Pole bracing No. | 380
5.2 R 10 x 1.625m — Pole bracing No. 1S
5.3 Ref 311 mesh - 6m x 2.4m sheet for concrete No. 4
5.4 Ref 500 mesh — 6m x 2.4m sheet for concrete No. 16
5.5 R 8 (75m in total).See bending Schedule. Bars of 6m length| No. 13
5.6 Y10 x 2.6m (See bending Schedule) No. 1
5.7 800mm x 102mm x 76mm x 10mm angle iron No. 1
6 STONE PITCHING
6.1 |Stone m? ‘ 10 ‘
7 SHUTTERING AND FINISHING
71 Formwork in small works etc. m? 19
Rough formwork (incl. narrow widths and raking)
2 Smooth formwork {incl. narrow widths and raking m? 148
7.3 U2 finish to base of tank, steps and drying race m? 33
7.4 U4 finish to tops of walls m? 3.1

8 FILLING OF THE TANK > See Section C, clouse 6). Both options to be priced, but only

applicable 1 to be claimed

Option 1: Tank is filled with one or more water tankers Sum 1 R 25,000

8.1 .
Provide Mark up SHSlIONE % R e
8.2 Option 2: Tank is filled by pumping water from a nearby | Sum 1 R 3,000
: dam, bore hole or other water source. Provide mark up > | ....... % RO encsraeta

9 ANCILLARY MATERIALS, SERVICES & EQUIPMENT
91 Ancillary Materials, Services & Equipment Sum 1 R 40,000
i Provide mark up percentage on proven, authorised costs > ........ % Riesis Ll e 20
SUB-TOTAL EXCL VAT
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