KWAZULU-NATAL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

KWAZULU NATAL DEPARTMENT OF AGRICULTURE AND RURAL
DEVELOPMENT

Quotation No: R/S/2526/2463

CUT, CLEAR AND BURN REEDS AT MAKHATHINI SUB-SURFACE DRAINAGE CANAL
AND APPLY CHENICALS THEREAFTER

NAME OF BIDDER

Mandatory Requirements:

1. Minimum of CIDB Grading 2CE or 2SH or higher
2. Certified copy of affidavit / BBBEE Certificate/ CSD report (for purpose of claiming
specific goals)

COMPULSORY SITE BRIEFING

DATE 14/11/2025
| MEETING ADDRESS/ VENUE Makhathini Research Station
| BRIEFING/MEETING TIME 11HO0

Return of Quotations: Quotations must be deposited in the bid box situated at Department
of Agriculture and Rural Development, Supply Chain Management, Hilton Offices, 04 Oak
Pin Avenue, Hilton 3201

For more information, please contact the following official:

For: Technical Enquiries For: Quotation/SCM enquiries:
Mzukisi Ngejane Msawenkosi Tembe
076 935 8905 033 343 8358 /066 306 7201

CLOSING DATE: 21 NOVEMBER 2025 TIME: 11:00 AM



KWAZULU-NATAL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

INVITATION OF QUOTATION FROM R1 - R1 MILLION
THIS FORM MUST BE COMPLETED IN DETAIL AND MUST BE ACCOMPANIED BY A VALID BBBEE
CERTIFICATE/SWORN AFFIDAVIT /CSD REPORT

QUOTATION NUMBER: R/S/2526/2463 VALIDITY PERIOD OF QUOTATION.......occvanerecrcnnacns Days
(To be completed by the Supplier)

CLOSING DATE: 21/11/2025 CLOSING TIME: 11H00

DESCRIPTION(SPECIFICATION/S) OF ITEMS/ COMPANY NAME:

SERVICE REQUIRED:
TELNO:

CUT, CLEAR AND BURN REEDS AT MAKHATHINI SUB- | 1y no-

SURFACE DRAINAGE CANAL AND APPLY CHEMICALS

THEREAFTER CONTACT PERSON:
(See attached spec) CSD REG NUMBER MAAA.......cccoormemmerermsssssmssmeasssssssssssmsssens
DOES OFFER COMPLY WITH

YES/NO

?
SPECIFICATION: (DELETE WHICH EVER IS NOT APPLICABLE)

DOES ARTICLE COMPLY WITH SABS SPECIFICATION?

HAS IT BEEN INSPECTED BY SABS? YES/NO

YES/NO
(DELETE WHICH EVER IS NOT APPLICABLE)

DELIVERY PERIOD AFTER INITIAL ORDER?

IS THE PRICE FIRM

WHERE ARE THE STOCK HELD?
(PHYSICAL ADDRESS, PLEASE)

QUOTATION PRICE INCLUDING VAT
(VAT TO BE ADDED BY REGISTERED VAT VENDORS ONLY)

COMPANY OFFICIAL STAMP/ COMPANY NAME | i iiiaienes

Quotation to be returned to: Senzo Ndlela

Department of Agriculture & Rural Development:
4 Pin Oak Avenue, Hilton 3245
Tel. No: 033 343 8493

NB: DOCUMENT MUST BE COMPLETED IN FULL
THIS QUOTATION COVER PAGE MUST BE COMPLETED AND RETURNED WITH ALL YOUR SUPPORTING
DOCUMENTS.




FOR ENQUIRY ONLY

END-USER NAME
CELLPHONE NUMBER
E-MAIL ADDRESS
PROPOSED DELIVERY DATE

: Mzukisi Ngejane
: 076 935 8905

: Sibongile.ndlela@kzndard.gov.za
: 30 November 2025

ANNEXURE A

DELIVERY ADDRESS : Makhathini Sub-surface Drainage Canal
LOCAL MUNICIPALITY : Jozini Local Municipality
7DISTRICT : All Municipalities (DC27)
LINE
NO DESCRIPTION OR gﬁ%‘;‘ﬁﬂ? UNIT P'\‘I'ff EXCL. | TOTAL PRICE
: SPECIFICATION OF ITEM
R C R C
1. APPOINTMENT OF A SERVICE 1
PROVIDER FOR THE PHYSICAL
CLEANING AND REHABILITATION OF
THE STORM WATER AND
SUBSURFACE DRAINAGE CANAL AT
BLOCK 15, MAKHATINI IRRIGATION
SCHEME - JOZINI LOCAL
MUNICIPALITY UNDER
UMKHANYAKUDE DISTRIC
* LABOUR (IF APPLICABLE)
*DELIVERY (IF APPLICABLE)
TOTAL
*ONLY APPLICABLE TO VAT REGISTERED SUPPLIERS 15% VAT
TOTAL PRICE

CIDB Grading (IF APPLICABLE): NCE Y 2 s H

COMPANY NAME
CSD NUMBER
ADDRESS
CONTACT PERSON

CONTACT NUMBER

*VAT Registration No. (Supplier)

PRICES ARE VALID FOR DAYS

SIGNATURE

Mark one Box (X)
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APPOINTMENT OF A SERVICE PROVIDER FOR CLEANING AND REHABILITATION OF
THE STORMWATER AND SUBSURFACE DRAINAGE CANAL AT BLOCK 15, MAKHATINI
IRRIGATION SCHEME - JOZINI LOCAL MUNICIPALITY UNDER UMKHANYAKUDE
DISTRICT
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

A | GENERAL NOTES AND DISCLAIMER

COMPLETENESS OF THE DOCUMENT

The information provided in this document is done in good faith. Information regarding
subsurface conditions, materials on site and other site information supplied is for the
contractor’'s convenience, as an indication of conditions likely to be encountered.

No responsibility will be accepted for, and there is no guarantee of the information being
representative of the whole area of the works or materials.

The information provided will not be regarded as in any way limiting the Contractor’s
responsibilities. He/ She will be held to have satisfied him/herself of all conditions to be
encountered on site and to allow accordingly in his/her tendered rates.

APPLICABLE STANDARDS

The South African Bureau of Standards, Standard Specifications for Civil Engineering
Construction (SABS 1200) with particular reference to SANS 10400 General principles and
requirements, latest version shall apply to this Contract together with additional amendments as
set out herein.

The Contractor shall have available for reference on site at all times a full set of the above
specifications, together with any other to which they refer.

These specifications shall remain the property of the Contractor but shall be made available to the
Engineer whenever required throughout the duration of the Contract.

CONTRACT DOCUMENTS

This contract is governed by the conditions of the Special Conditions of Contract (Section B1 &
B2) and must be read in conjunction with the referenced Drawings of Appendix 4

If the contractor has the impression that the information provided in the drawing(s) and the
technical specifications/Schedule of quantities contradict each other or are perceived to be
ambiguous, (s)he should point this out to the Engineer and ask for clarification at an early stage,
but not later than before the commencement of any construction.

The same applies for purported differences between the technical specifications and schedule
of quantities.

ERRORS

Whilst efforts have been made to ensure correctness of the document, especially regarding
Technical Information; Bill of Quantities, formatting; numbering and referencing etc. the onus
lies with the contractor and those utilizing this document to verify all information and to confirm
such, especially during pricing.

In instances were works/items are referenced in the Technical Information but omitted in the Bill of
Quantities, and the error is picked up before the job is awarded, an amended BoQ will be sent for
pricing before closure of the bid/quote. If the error only comes to the light after award of the job,
the omitted item(s) will be paid for from the Contingencies allocation, after a market related quote
was submitted by the SP and approved by the Engineer, and installation of the item has taken
place.
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@ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

APPOINTMENT OF A SERVICE PROVIDER FOR CLEANING AND
REHABILITATION OF THE STORMWATER AND SUBSURFACE DRAINAGE CANAL AT
BLOCK 15, MAKHATINI IRRIGATION SCHEME - JOZINI LOCAL MUNICIPALITY UNDER
UMKHANYAKUDE DISTRICT

B | SPECIAL CONDITIONS OF CONTRACT
Section 1: Amendments to GCC 2015 (3" Edition)

This contract will be governed by the General Conditions of Contract (CC 2015 - Third Edition), as per
the amendments tabled below (Section B1), as well as by additional Special Conditions of Contract
(SCC) (Section B2). If any of the GCC clauses were fo contradict or differ from the SCC, the SCC
one(s) will prevail.

GENERAL CONDITIONS OF
CONTRACT AS PER GCC
2015 (111) AMENDMENTS

CLEANING A;\JD REHABEATION OF THE STORM WATER AND SUBSURFACE DRAINAGE CANAL AT BLOCK 15, MAKHATINI -
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

B | SPECIAL CONDITIONS OF CONTRACT
Section 2: Additional Special Conditions

>» These Special Conditions of Contract (SCC) should be read in conjunction with the General
Conditions of Contract for the Construction Industry, GCC 2015 (Third edition) clauses, as
amended.

» If any of the Special Conditions of Contract (SCC) clauses listed below would contradict, or in any
way deviate from a corresponding clause of the GCC 2015, the SCC one will prevail.

B2 | SPECIAL CONDITIONS OF CONTRACT - ADDITIONAL
1. CONSTRUCTION PERIOD, DUE COMPLETION DATE & CONTRACT PERIOD
1.1. The total contract period will be Seven (7) months.

1.2. The contract period will start at the site handover and finish with the end/ expiry of the liability
period.

1.3.  The completion period from the site hand over up to practical completion of the project will be One
(03) months. The commencement of work should be no later than 14 days after the handover.

1.4. Works Completion, shall be no later than 1 month after practical completion. When all
outstanding work from the snag list has been attended to.

1.5. The liability period will be Three (03) calendar months calculated from the date of completion
of works.

2. COMPETENCY OF THE SERVICE PROVIDER

2.1. The Bidder should have a CIDB contractor grading designation of 2CE or higher. Since the
Department has no Contractor Development Programme in terms of the CIDB/Dept of Public
Works National Contractor Development Programme (2010), PE grading designations do not

apply.

3. WATER AND POWER

31. The Contractor shall make the necessary arrangements for the provision of any water and
power, and will make sufficient back up arrangements to mitigate the effects on the progress

of the work due to scheduled or unscheduled power outings.

3.2, No payment will be made for the provision or use of these services, other than via the
relevant line items in the Preliminary & General section of the Pricing Schedule.

4, LOCATION OF CAMP
4.1. No persons other than a night watchman may sleep in the camp, without the approval of the
beneficiaries.

4.2, The contractor is to make portable toilets available for his staff and workforce, and place
these in consultation with the beneficiaries.

CLEANING AND REHABILITATION OF THE STORMWATER AND SUBSURFACE DRAINAGE CANAL AT BLOCK 15, MAKHATINI -JOZIN LM 8 |
Page



5.2.

5.3.

6.1.

6.2.

6.3

6.4

7.1.

7.2,

8.1.

8.2.

8.3.

8.4.

8.5.

KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

HOUSING OF CONTRACTOR’S EMPLOYEES

The Contractor shall make his own arrangement for housing, payment and feeding his
employees and transporting them to and from the site.

No housing is available on site, but the Contractor can make arrangements with the
beneficiaries for temporary accommodation for staff or labourers.

The Contractor is in all respects responsible for the housing and transporting of his
employees, and for the arrangement thereof, and no extension of time due to any delays
resulting from this, will be granted.

LABOUR SOURCE & CAPACITY

The Contractor will be required to satisfy the Department that a sufficient and experienced
labour force is employed or that sufficient experienced labour can be acquired to complete
the services and produce an acceptable quality of workmanship.

The contractor is encouraged to source labour from the local community. The Confractor will
negotiate with the participants in this regard to establish all the conditions for the utilization of the
local labour.

The contractor is required to comply with any existing Expanded Public Work Projects
(EPWP) prescriptions that may exist concerning the creation of job opportunities during the
implementation of the Works.

The Contractor will be responsible for all hiring, payment, housing and transport of all labour
used for the duration of the contract.

SECURITY & RISK

No one shall be allowed on the construction site after normal working hours except for the
necessary security personnel.

The Contractor shall also be responsible for safeguarding all his/her plants, machinery, equipment
and materials on site. The Employers Agent shall not be responsible for any lost, damaged or stolen
property or materials. Should any of these situations arise, no allocations will be made in terms of
finances or time.

MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITY

The Contractor shall be responsible for the safe delivery, loading, off-loading, handling and
storage of any equipment and materials on site.

All equipment, materials and plant stored on site must be suitably protected against damage
or loss by theft or otherwise.

The Contractor shall remain fully responsible for all material and plant etc. until the completed
works and site have been officially handed over.

The placement and use of a temporary shipping container inside the precinct for the storage
of tools and equipment will be allowed, provided that prior approval for such, including the
location of the container, will have been obtained from the beneficiaries.

The Contractor must demarcate the work site clearly, using danger tape or other suitable
means as per the requirements of OHS regulations.
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9.2.

10.

10.1.

10.2.

10.3.

1.

12.

12.1.

12.2.

12.3.

13.

13.1.

13.2.

14.
14.1.

KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

The Contractor is advised that he will be held responsible for any damage to the existing
paving, roads, municipal pavements, fences, boundary walls, etc., and will have to repair such
damage at his/her expense.

Refer to GCC 2015 (lll) Clauses 8.4 (Indemnifications ) and 8.5 (Reporting of Accidents).
DAMAGE TO PROPERTY

If such services are discovered, immediate notification must be made to the Department and
all work in the vicinity of such cables, pipes, etc., shall cease until safe to proceed.

Should the Contractor damage underground cable or pipes, or any other damage on property
belonging to the Department, or any private property including buildings, paving, roads,
fences, walls or grounds contiguous to the premises of the Department, the Contractor will be
required to repair, in a perfect and workmanlike manner, all damage to the approval of
the Engineer.

The cost of making good such damage, will be met by the Contractor as this must be
covered by the Contractor’s works insurance.

DAILY RAINFALL RECORDS

Submission of rainfall figures is required for the granting of permission of extending the
contract period on the basis of inclement weather. If none are kept, or if the measured
rainfall was not excessive, did not notably hinder the works, and/or did not deviate drastically
in terms of the average number of rain days or total rainfall for the month for the area, the
Department is under no obligation to grant extension of the completion period on the grounds
of inclement weather.

Refer to GCC 5.12.1 (Extension of time for Practical Completion).
INSPECTION OF WORK

The Departmental representative may at all reasonable times have access to the site where
work is being executed for inspection purposes.

The Engineering Representative may request that evidence of the quality or strength of any
materials be supplied by the contractor wherever necessary.

The Engineer must inspect and approve all reinforcement and formwork/ shuttering if
applicable, prior to pouring any concrete.

NOTICE OF COVERING WORK

The Contractor shall give due notice to the Engineering Representative whenever any work or
materials are intended to be covered in with earth or otherwise in order that their correct
dimensions and quality may be ascertained before being covered.

If any such work or materials are covered without such notice having been given, the work or
materials shall be uncovered at the Contractor's expense on instructions given by the
Engineering Representative.

SUB-CONTRACTED WORK
GCC 2015, Section 4.4 (Sub-contracting) will apply.
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

14.2. The contractor shall not sub-contract the entire contract.
15. INSURANCES
15.1  Refer to GCC 2015 section 8.6.1 (Insurances).
15.2 Before the commencement of any work, the Contractor is required to provide written proof of
the following insurances for the project awarded to them:
15.1.1. Insurance against damage, destruction or loss to 50% of the value of the contract.
15.2.2. Public Liability insurance.
15.2.3. Allrisks (works) policy and Political.
15.3 The Contractor shall provide the Engineering Representative with proof that Insurance has
been obtained for the contract period.
16. OCCUPATIONAL HEALTH AND SAFETY
16.1. Bidders (including those sub-contractors and/or suppliers who are preparing prices/quotations for
submission to the main bidder) must ensure that they make adequate financial provision in their
bids for full compliance with the Occupational Health and Safety Act (85/1993): Construction
Regulations, 2014, as published in the Government Gazette of 7 February 2014, or later
amendments thereto. Financial provision shall therefore be made by each Bidder for, inter alia, the
following:
16.1.1. Carrying out and documenting risk assessments of all work to be carried out under the
contract.
16.1.2. Preparation of safe work procedures.
16.1.3. Preparation of an H&S plan, discussing it with the Department, and then amending it as
agreed.
16.1.4. Preparation of a Project H&S File to include all requirements of Table 1 and Appendix
2A.
16.1.5. Contractor to complete the Contractors Health and Safety Declaration in Appendix
2A.
16.1.6. Regular updating of all of the above.
Table 1 — OHS Requirements and submission dates
PAM Requirement OHSA Requirement Submission Date
Item No. qul s u
24 Notification of Intention to Commence | Complete Schedule 1 (Construction | 7 days before commencement
’ Construction / Building Work Regulations) on site
. . All relevant appointments, as per
Assignment of Responsible Persan to A 7 days before commencement
22 Supervise Construction Work gs;llatioﬁ\cst. and Construction on site
23 Competence of Responsible Persons | Department Requirement & OHS Act | Together with H&S plan
Compensation of Occupational Injuries
2.4 and Diseases Act (COIDA) 130 of | COIDA Requirement Together with H&S plan
1993 (Certificate)
25 Health and Safety Organogram Department Requirement Together with H&S plan
Initial Hazard Identification and Risk
26 Assessment based on the | Construction Regulations. Together with H&S plan
CLEANING AR BEEHARILI LI THES ’\.’ﬁTFR_A_?-\J"_‘:]_CI JIBSURFACE DRAINAGE CANALL AT BUOCK 15 MMAKHATINI _[OFIN |84 17 |
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

16.1.7. Provision of medical certificates of employees.
16.1.8. Provision of PPE and protective clothing for employees.

16.1.9. Complying with all H&S requirements for the duration of the contract. In case of
observed non-compliance the contractor will be requested to cease all work and take
corrective action.

16.1.10. Provision of forced ventilation (as required when working in confined spaces).

16.1.11. The completion and checking of the safety file upon completion of the works and
handing.

16.2. The bidder is to indicate in Appendix 2A — Tables 1.1 and 1.2 the bid amounts for the OHS related
items.

16.3. To enable the Department to appraise the allowances that bidders have made for H&S in their
bids, so that he/she can fulfil his/her obligations in terms of Clause 7 of the Construction
Regulations, separate items (A.1.2.8 - Fixed) and A.2.2.6 - Time Related) have been included
in the Bill of Quantities for Health and Safety.

16.4.  Failure to submit realistic prices for the scheduled H&S items is likely to prejudice the bid.

16.5. The Principal Contractor and Sub-Contractors must submit proof of compliance with the OHS
requirements table below with the construction phase H&S plan where applicable.

16.6. The successful bidder shall be required to submit the Contractor's Health and Safety Plan as
required in terms of Regulation 7 of the Occupational Health and Safety Act 1993
Construction Regulations 2014.

16.7. The Contractor shall pay particular attention to watching and warning lighting and must
provide any necessary barriers, etc., required for the protection of the public in terms of the
Act.

17. QUANTITIES OF WORK

17.1. This is a re-measurement contract in terms of GCC 2015 — Definition 1.1.1.28 and Section
6.1.2 (Amendment 28). The Contractor shall receive payment only for the works actually
executed and approved by the Engineering Representative.

18. PROGRESS PAYMENTS

18.1.  For construction works, payment shall only be paid for claims that are commensurate with the
works actually executed and complete.

18.2. Payment for construction items will only be made against the progress as pertaining to
built/installed items. Movable construction items and materials on site are generally excluded
from progress payments until they have been fully installed or fitted or built up.

18.3. No advances will be paid for deposits to be paid by the contractor to specialist supply companies,
unless such has been explicitly agreed upon in writing by the Engineer before commencement of the
works.

18.4. If any item or part of an item in an invoice is disputed by the Engineer, the Engineer shall give
notice of such with reasons.
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18.5.

18.6.

18.7.

18.8.

18.9.

18.10.

18.11.

19

191

19.2

19.3

19.4

19.5

20
201

20.2

KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

The Engineer may elect to use a payment schedule that apportions a weighting for the
various work phases, in those cases where the actual pricing schedule is not available or
lacks balance.

With generally one month between the issuing of payment certificates, and 2-4 weeks
between the submission of the claim and payment, the contractor must be able to carry
about 6-8 weeks of expenditure before he/she gets paid.

The contractor shall be paid in up to a maximum of Twenty (20) part payments, not
exceeding the number reflected on the official Order.

Part payments will be made after the Department has certified the progress per work phase,
and after successful delivery and installation (if and when required) of supply items, all in
accordance with the Clause 19 (Retention).

Work Phases/ BoQ line items do not have to be completed in their entirety in order to be
included in a claim. An estimate will be made by the Engineering Representative of the
degree of progress, expressed as a percentage, made with the work phase or line item. More
than one work phase can be included in a claim.

Part payments will be made after the Engineering Representative has approved the work and
will be made in accordance with the Retention clause (19).

The penultimate payment occurs after Works completion. The final payment will be made at Final
(Approval) completion after the 03 months’ liability period when the contractor has dealt with all defects, if
any.

RETENTION MONEY

If no, or the wrong type of performance guarantee is submitted by the contractor, or if such a
submission is in the wrong format or too late, a 10% retention will be automatically withheld
on each of the payment certificates up to, but not including Practical completion. Refer to
GCC (2015) 6.2.2. (Contractor failing to select or provide security).

In case a bank/insurance/performance guarantee was issued, the retention will be 5%.

The Department will pay out half of this retention, or 5% of the bid value as part of the second
last payment at practical completion of the works. The remainder, viz 5%, will be paid out at
towards the end of the defect liability period, 03 months after Completion of Works, the
bidder having eliminated all defects, if any.

In some instances, the Employers Agent may decide to shorten this period order to allow all
payments to be completed within the financial year. However, this is not a given and the
Contractor will be notified if such would be the case.

GCC 2015 - Sections 6.10.3 (Retention Money) and 6.10.5 (Payment of Retention money)
have reference.

DEFECT LIABILITY PERIOD

The defect liability period is 03 calendar months calculated from the date of the issuing of the
Works Completion Certificate.

The contractor shall unconditionally guarantee all materials, workmanship related to the works for
that period. The guarantee shall cover any defects due to inferior materials and/or workmanship of
the Contractor, or any of his sub-contractors, fair wear and tear excepted. The Contractor shall
repair, remedy or replace any such defects, part or complete works without delay and at his own
cost.
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213

214

22

221
222

223
224

225

226

227

228

KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

CONTINGENCIES

An amount of 10% of the subtotal for all materials, equipment and services has been set
aside for Contingencies. This allowance will only be accessed for unforeseen additional
expenditure not covered in the contract. Payment of (part of) the Contingencies allocation
is therefore not a given, as the occurrence of limited, or even absence of any approved
Contingencies will reduce the total amount paid out for this contract.

Written approval from the Engineering Representative for the use of the Contingencies
allocation is required before any purchases can be made or any work is started from this
allocation.

After the need for contingencies has been identified and approved by the Engineering
Representative, the contractor will submit a quote for approval to the Engineering
Representative for the contingency items and services agreed upon, and as much as possible
rates and amounts for materials and services that were already covered in the original pricing
schedule, will be used. Where these are not available, (the) supplier(s) quotes is/are to be
submitted with the Contractor's quote for the agreed upon contingencies.

The total costs of all contingencies shall not exceed the total of the Contingencies allocation
for the project (10% of the net contract value before VAT), plus the possible savings made on
other work items, unless official permission for a Variation Order has been granted before the
additional work has been approved. The Engineering Representative will take a decision
whether the additional work will be warranted, and will communicate that decision to the
Contractor.

TIME FOR PRACTICAL COMPLETION & DUE COMPLETION TIME

The project has to reach practical completion within Three (03) months, calculated from the
date of the site handover.

The whole of the Works shall be completed within the Due Completion Date at Completion of
Works, which in this case will be no later than Four (04) months after the site hand over.

If the Works are delayed by any cause beyond the Contractor’s control, the Contractor shall have
the right within twenty-one days of any such cause of delay arising, to apply in writing to the
Department to extend the date of completion, stating the cause of delay and period of extension
applied for.

The Department upon receipt of such written application may by order in writing extend such
date of completion by a period to be determined, or may refuse to extend such date of
completion, or may postpone giving a decision upon such application until completion of the
Contract period set out in sub-clause (a) of this clause.

The date of completion will be extended only to the extent approved by the Department.
Should the Contractor fail to apply in writing for an extension within the time set out above, or should
the Department refuse to grant any extension in writing, then the Contract period provided shall not be
exceeded.

When the Works are completed the Department will give a completion certificate and the date
of such certificate shall be the date of commencement of the guarantee period.

Refer to the GCC 2015 Clause 5.14 (Completion) and the relevant clauses of sections:

2.2  Adverse physical conditions 5.5 Time for Practical Completion
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231

24.1.1

KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

2.3 Technical data 5.10 Delays attributable to the employer
2.4 Ambiguity and discrepancy 5.12 Extension of time for Practical Completion
4.8 Facilities for others 5.13 Penalty for Delay

COMPLETION OF THE WORKS
Work completion will be established over three stages:

Practical completion

This is defined as the stage when the works are found to be substantially complete and can
be used for the purposes intended. This assessment will be solely made by the Engineer.
When the Contractor thinks he has completed the works, an inspection will be made by the
Engineer who will draw up a list of patent defects, commonly known as a “snag list”, if any.
Patent defects are defects that are visible or discoverable upon an ordinary and proper
inspection.

24.1.2 Completion of Works

This stage will be reached after the Contractor has, to the sole assessment of the Engineer,
fixed all defects listed on the snag list. It is at works completion that the Contractor will be paid
out 50% of the retention money.

24.1.3 Final Approval completion

242

24

241

24.2

243

244
25

251

25.2

25.21

Final Completion occurs after expiry of the liability period, 03 months=-00 after Completion of
Works.

Completion Certificates for Practical Completion, Completion of Works and Finai Approval
Completion will be issued by the Engineer after the respective construction phases have been
completed.

PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION

If the contractor does not complete the work within the time stipulated and no extenuating
circumstances can be given for the delay, the Department may impose a fine as detailed
below. The total will be subtracted from the retention allowance.

If the contractor fails to complete the works and the Department is forced to employ another
contractor to complete the works, the defaulting contractor will be held liable for the costs as
far they exceed the original total Bid value.

The Department will deduct a penalty for late completion of up to 0.05% of the contract
value per working day delay. This will be deducted from the retention.

Refer to GCC 2015 Section 5.13 (Penalty for delay).
BALANCING OF THE BID

In order to ensure that payments certified by the Employer's Agent are reasonably consistent
with the market value of the work done, and that variations in quantities do not distort the
contract valuation, the rates, prices and amounts tendered in the Bill of Quantities are
required to be in balance.

A bid will be considered to be out of balance if:

The combined, extended total tendered for the Contractor’'s General Obligations (Preliminary
& General):

25211 Fixed Charge Preliminaries
25.21.2 Time-Related Preliminaries
25213 Provisional Sums
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

Exceeds a maximum of 15 % of the contract value (excluding contingencies, contract price
adjustment and VAT).

25.2.2 The rate, price or amount tendered for any other item, (taking into account the possible
inclusion into the item of other costs factors for the item, like installation and transport), differs
substantially from market-related price as determined for that item at around the closing date
of the bid.

25.2.3 These adjustments in rectification will be such that increases are balanced by decreases,
leaving the bid amount itself unchanged.

25.2.4 Adjustments to be made and agreed upon with the Employer within five (5) working days of
having been given written notice by the Employer to make adjustments, failing which the bid
may be cancelled.
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

APPOINTMENT OF A SERVICE PROVIDER FOR CLEANING AND REHABILITATION OF
THE STORMWATER AND SUBSURFACE DRAINAGE CANAL AT BLOCK 15,
MAKHATINI IRRIGATION SCHEME - JOZINI LOCAL MUNICIPALITY UNDER

UMKHANYAKUDE DISTRICT

C | TERMS OF REFERENCE

1. BACKGROUND

1.1 In previous years, DARD installed subsurface drainage system in block 15 inorder to lower the
level of water table, thereby ensuring cultivation and working of the land. This system requires
continuous maintenance for the continued operation of the scheme. The canals are now
overgrown and starting to affect subsurface drainage system. The canals need major cleaning
to ensure the scheme remains operational.

2. OBJECTIVES

21. The purpose of the operation is to restore the full hydraulic efficiency and structural integrity of
the concrete subsurface drainage canal at Block 16 through systematic cleaning, removal of
sediment, vegetation and debris, repair of canal panels, and reinstatement of access roads.
The works will ensure effective stormwater conveyance and prevent further siltation and
blockages.

3. SCOPE OF SERVICES

3.1. The works will include:
3.2.The scope of work covers the cleaning, rehabilitation, and restoration of approximately
4 100m of trapezoidal concrete canal.
3.2.1.Activities include excavation and removal of sediment and reeds, manual cleaning of
excess works, repair of existing damaged canal panels,
3.2.2.Grading and reshaping of access and canal maintenance roads.
3.2.3.Manual removal of excess material left behind.
3.3. Clearing of the site and removal of any loose waste building material.

4. PROJECT LOCATION
4.1. Makathini Irrigation Scheme, 15km North East of the town of Jozini.
4.2 Site Coordinates

27°29' 45.7" S; 32°11' 33.5"E
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| SCOPE OF WORKS

1. CLEANING AND REHABILITATION OF THE STORMWATER AND SUBSURFACE
DRAINAGE CANAL AT BLOCK 15

1.1. The works will include:

1.2.The scope of work covers the cleaning, rehabilitation, and restoration of approximately
4 100m of trapezoidal concrete canal.
1.2.1.Activities include excavation and removal of sediment and reeds, manual cleaning of
excess works, repair of existing damaged canal panels,
1.2.2.Grading and reshaping of access and canal maintenance roads.
1.2.3.Manual removal of excess material left behind.

1.3. Clearing of the site and removal of any loose waste building material.
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E | STANDARD TECHNICAL SPECIFICATIONS

1. PRELIMINARIES & GENERAL

The contractor is to note that alf insurances (UIF, workmen compensation, works, public liability etc.);
site and equipment safety; site establishment and security; services (water and electricity); testing of
materials and any specialist services are for the contractor’s responsibility and attention throughout
the contract duration until handover of the project. This item also includes Occupational Health &
Safety Act requirements. The Department reserves the right to stop progress of the works in case of
non-compliance until these conditions are complied with.

2. APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

2.1. For the purpose of this Contract the relevant SANS specifications shall apply- specifically
SABS 1200: Standardized Specification for Civil Engineering Construction specifications shall
apply. The following sections shall in particular apply here:

2.1.1. SABS 1200 AA - 1986 (General - Small Works),
2.1.1.1. Materials: SABS 1200 AA (3);
2.1.1.2. Testing: SABS 1200 AA (7);

2.1.2. SABS 1200 DA -1988 (Earthworks - Small Works)

2.1.3. SABS 1200GA - 1982 (Concrete - Small Works).
2.1.3.1. Materials SABS 1200 GA (3)
2.1.3.2. Mixing, pouring and curing of concrete: SABS 1200 GA (5.4)
2.1.3.3. Testing: SABS 1200 GA (7)

2.1.4. SANS 50197-1: Cement: Common cement 32,5N or R to SANS 50197-1
3. APPLICABLE STANDARDS: EARTHWORKS AND SITE PREPARATION

3.1. Normal regulations regarding safety, municipal by-laws, contamination of water sources,
erosion, siltation etc. will still apply.

3.1.1. SABS 1200 AA - 1986 (General - Small Works),
3.1.1.1. Site preparations & establishment: SABS 1200 AA (4).
3.1.1.2. Setting out of works: SABS 1200 AA (5.1.1)

4. APPLICABLE STANDARDS: STANDARD (ABRIDGED) PREAMBLE FOR ALL
TRADES

4.1, All materials to be SANS approved and installed to applicable standards specified by SANS,
NBR, or the manufacturer.

5. MATERIALS AND CONSTRUCTION

5.1.  All materials must be newly purchased and conform to SABS specifications for the products.
This includes all items such as bricks, blocks, brick reinforcement, damp proofing, lintels,
glazing, plumbing and drainage, curtains, etc... All construction works must conform to the
applicable standard specifications and installation requirements as per NBR requirements and
manufacturers recommendations. All concrete works to conform to CNCI standards and
recommendations

6. STANDARD CONCRETE MIXES

6.1. Cement and aggregates shall be mixed by volume and the contents of a 50kg sack of cement
shall be taken to be 0,033m3.
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Water addition should be kept to a minimum. Only sufficient water should be used to produce a

workable mix of 60-100mm slump. A recommended maximum water : cement ratio is 1 for a
10MPa; 0.8 for a 15MPa; 0.65 for a 20MPa; 0.59 for a 25MPa; 0.53 for a 30MPa mix, however
the lower the ratio the better the durability of the concrete. Approximately 210 litres per m® of
concrete is required for an average quality sand and optimum quantity 19mm stone.

6.3.

accordance with the requirements indicated in Table 3.

Concrete for non-structural purposes shall be “Prescribed mix concrete” produced in

TABLE 3: STANDARD CONCRETE MIXES

Min. Compressive

Max. Nominal

Proportion of Constituents

Class of S h in MPA Size of C : g
Concrete trength in at ize of Coarse
28 Days Aggregate in mm |Cement (Parts)| Sand (Parts) | Stone (Parts)
A 10 37,5 1 4 5
B’ 15 19,0 1 3 4
20 19,0 1 2.5 35
D 25 19,0 1 2 3
30 19,0 1 2 2%
7. STANDARD PLASTER & MORTAR MIXES
7.1. The standard plaster mixes are as listed in Table 4:
TABLE 4: STANDARD PLASTER MIXES
. MIX RATIO: MASONRY LIME: SAND: (loose and
PLASTER CLASS: (By Volume) | CEMENT: kg L damp) L (max)
Rich mix (fdns, wet areas) } 1:4 50 0-10 130
General purpose ' 1:5 ‘ 50 0-40 165
7.2. The standard mortar mixes are as listed in Table 5:
TABLE 5: STANDARD MORTAR MIXES
MIX RATIO: MASONRY LIME: SAND: (loose and
MORTAR CLASS (By Volume) | CEMENT: kg L damp) L (max)
| 1:4 50 0-10 130 '
I 1:6 50 0-40 200 |

8. FINISHES TO IN-SITU CONCRETE

8.1.

Class U1 Ordinary Finish

Immediately after placing, the concrete shall be finished rough by screeding with the edge of
a wooden board of straight and true line and working between guides set accurately to level.
No mortar shall be added and noticeable surface irregularities caused by the displacement of
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coarse aggregate shall be made good by re-screeding after removing or tamping down the
offending aggregate.

8.2. Class U2 Wood Float Finish
The concrete surface shall first be brought to the standard Class U1 ordinary finish and then
floated with a wood float. Floating shall be started as soon as the screed finish is stiffened
sufficiently and bleed water has evaporated or been removed and it shall be the minimum
necessary to produce a surface free from screed marks and uniform in texture.

8.3. Class U3 Coarse Brush Surface Finish
The concrete surface shall first be brought to a Class U1 ordinary finish. A coarse brush finish
is then applied with a coarse bristle brush. “Brushing” shall be started soon after screeding to
produce a uniform patterned coarse surface finish with a rough surface texture in the direction
of the desired drainage direction.

8.4. Class U4 Steel Float Finish
The concrete surface shall first be brought to the standard Class U1 ordinary finish and then
floated with a steel power float. Floating shall be started as soon as the screeded finish is
stiffened sufficiently and bleed water has evaporated or been removed and it shall be the
minimum necessary to produce a surface free from screed marks and uniform in texture.

9. SITE CLEARANCE
9.1. Applicable standards

SANS 2001 - Construction Works Part BS1: Site Clearance. SANS 2001 standard
specifications are deemed to satisfy the provisions of SANS 10400 (The application of the
National Building Regulations).

9.2. Areas to be cleared and grubbed.

The area to be cleared and grubbed for this particular project will be specified in the Project
Specific Specifications and/or the BoQ/Pricing schedule. The contractor shall not commence
with clearing and grubbing until the Department’'s Agent, in cooperation with the farm manager/
landowner has determined the exact fence with pickets.

9.3. Cutting of trees

9.3.1. Precautions. The contractor shall take the necessary precautions to prevent injury to
persons and animals and damage to structures and other private and public property.
Where necessary, trees shall be cut in sections from the top downwards.

9.3.2. Branches overhanging boundaries. The branches of trees to be left standing shall be so
trimmed as not to encroach upon the space (of height at least 7m) vertically above any
carriageway, railway formation, or other designated area.

9.3.3. Preservation of trees. No tree shall be cut down until the engineer has given written
authorization for such work to commence.

9.4. Clearing

9.4.1. Clearing shall consist of.

9.4.1.1. Theremoval of all trees, rubbish, fences, and all other material that may
interfere with the construction of the work.

9.4.1.2. The disposal of all material resulting from clearing.

9.4.1.3. The removal of rocks and boulders of size up to 0.15m3 that are lying on the
surface to be cleared or exposed during the clearing operations.

9.4.1.4. Where fences have to be taken down, sorting, coiling, and stacking of the
material.

9.4.1.5. The removal and stacking of other reusable materials as scheduled.
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9.4.2. Haulage. The moving of a certain amount soil or gravel may be inherent in or
unavoidable during the process of clearing. No extra payment will be made for the
removal such soil or gravel.

9.4.3. Re-clearing of vegetation. If during the contract period vegetation should again grow on
any portion of the site, borrow areas, or the areas that have been cleared in accordance
with the specification, the Engineering Representative may, if considers it necessary,
order that such area be re-cleared. Such re-clearing shall include the removal and
disposal of grass, shrubs, and other vegetation, as in the first clearing operation.

9.5. Grubbing

9.5.1. Stumps and roots larger than 75mm in diameter shall be removed to a depth of at least
600mm below the finished level and at least 100mm below the original ground level.
Where the area has to be compacted, all stumps and roots including matted roots shall be
removed to a depth of at least 200mm below the cleared surface.

9.5.2. Except in borrow areas, cavities resulting from grubbing shall be backfilled with approved
material and compacted to a density at least equal to that of the surrounding ground.

9.6. Conservation of topsaoil
9.6.1. The terms of Sub-clause 5.2.2 of SANS 1200DA: 1988 shall apply.
9.7. Site leveling and landscaping
9.7.1. Levelling and landscaping. After completion of the works those areas affected by the
levelling will need to be landscaped, that is all cut soil will need to be spread out uniformly
over the area/slopes adjacent to the building area, and uprooted and cut vegetation is to be
removed and taken to a site as per the instructions of the beneficiaries/landowners and in
consultation with the Engineer.

9.8. Other general works specifications

9.8.1 Site demarcation. The building footprint must be pegged out by the contractor and will be
checked by the Engineering representative before actual works can begin.

9.8.2 Safequarding of materials. All material to be supplied and delivered to site. Proper security
measures must be implemented in consultation with the school principles to safeguard it
prior to installation. It is the contractor's responsibility to ensure the correct material is
delivered and measures are taken to safeguard it until the project is handed over.

9.8.3 SABS Compliance. Sound engineering practices and adherence to the relevant SABS
construction codes should be applied to secure integrity of the structure. In the absence of
compliance and proof of improvement after having been pointed out shortcomings by the
Departmental representative, the contractor may be instructed to halt construction and be
replaced by another contractor.

9.8.4 Surplus material. Surplus material will be retained by the department and should any
surplus material be taken by the contractor, or any material not be supplied, payment will
be made based on what has been actually used/put in (to) the works. All material must be
checked by a departmental representative prior to installation.

9.8.5 Completion & Hand over. The works must be fully functional on completion. The contractor
will remain responsible for the works including all materials, and the official hand over and
final payment will not take place until such time that the entire structure is fully functional
and all defects have been repaired.
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F | PROJECT SPECIFIC SPECIFICATIONS

Appendix 4 has the drawings showing most of the technical specifications for this fence

1. Site Preparation and Safety

A detailed site inspection will be conducted to identify obstructions, unstable canal banks,
and access limitations. Working areas will be demarcated with safety signage and barrier
tape. All labourers and machine operators will be equipped with the required PPE
including hard hats, reflective vests, safety boots, gloves, and eye protection. A site
safety officer will monitor compliance with health and safety regulations throughout the
operation.

2. Mechanical Cleaning

Medium-size mechanical equipment will be deployed to remove reeds, debris, and silt
from the canal bed and side slopes. The removed material will be loaded onto dump
trucks and disposed of at an designated spoil site. Care must be taken not to damage
intact concrete panels during excavation.

3. Manual Cleaning and Finishing
Labourers will remove residual material missed by the excavator, including debris near
bridge crossings, culverts, joints, and tight corners. Collected debris will be transported to
the designated spoil area. All personnel will use the prescribed PPE during manual
operations.

4. Grub of Material Removal

The removed material will be loaded onto dump trucks and disposed of at an designated
spoil site within a radius of 5 kilometer. Care must be taken not to damage intact concrete.

5. Backfilling and Erosion Control
Areas behind eroded or undermined canal panels will be backfilled with selected G7
material in layers not exceeding 200 mm and compacted to at least 95% Mod AASHTO
density.

6. Grading of Canal Roads

Canal access roads will be graded to restore smooth access along the canal length.
Roads will be compacted using a smooth drum roller for stability.

6. Environmental Considerations

Measures will be taken to prevent contamination of canal water with fuel, oil, or
chemicals. Debris and spoil material will be disposed of responsibly at approved sites.
Mechanical works will be limited to daylight hours to minimize noise impact. Final
inspection will confirm clear flow paths and compliance with environmental standards.
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7. Quality Assurance and Supervision

The works will be supervised daily by the site foreman and project engineer. Daily
progress, material quantities, and photographic records will be maintained. A final

inspection will be carried out jointly with the client to confirm that works meet all
specifications.
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APPENDIX 1
BOQ/ PRICING SCHEDULE CLEANING AND
REHABILITATION OF THE STORMWATER AND
SUBSURFACE DRAINAGE CANAL AT BLOCK 15

1. Supervision costs are included under P&G’s, Time-related item A.2.2.5

2. Al quantities provided in the pricing schedule are calculated approximations
provided as a first estimate to assist the bidder with his/her pricing. However,
the onus is on the contractor to verify the figures before commencement of
the works.

3. Contingencies and Provisional Sums are for the Project and not the Service
provider. Therefore the use of the Contingencies and Provisional sum
allocation is not a given and no payment will be made from this
allocation for work that has not been approved by the engineer and duly

completed.

4. Exclude VAT in your line item pricing.

5. Totals per page to be transferred to Summary of Sections Page (32) for total
quote.

6. Payment will only be considered for those items listed in the BoQ against
which actual expenditure was incurred.

7. Payment of Time Related P&G’s will be pro-rata the progress made and not
as per the time elapsed since commencement of the works.

8. In case any items of the BoQ have been priced in such a manner that they
lack realism, they will be balanced against other items that are deemed to be
underquoted for at the start of the contract.

9. The total of all P&G’s excluding Provisional Sums, Contingencies and VAT
should not exceed 15% of the Contract Value.
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PAGE 1

“TEm —— | —
" DESCRIPTION || UNIT| QTY | RATE ‘ AMOUNT

A BILL NO. 1- PRELIMINARIES
A1 . FIXED-CHARGE ITEMS '

Contractual Requirements

The sum shall cover the Contractor's initial costs of providing
A1.1 sureties, insurance of the Works and plant, third party or public | Sum 1 R

liability insurance and unemployment insurance |

|

A12  |Establishment of Facilities on the Site : |

Facilities for Contractor

| The sum for this item in shall cover the cost of providing,

establishing and commissioning on the Site facilities for the

Contractor's staff. These facilities adequately equipped to

allow the work to commence and to proceed to completion as

required in terms of the contract.

A.1.21 a) Offices and storage sheds Sum 1 R
A.1.2.2 e) Ablution and latrine facilities Sum 1 R
f) Plants, tools and equipment :

A1.2.3 Designated tools & equipment or tools & equipment for Sum 1 R

T designated operations or plant for use during stated period.
Applicable only to specifically identified tools and equipment. ‘
g) Water supplies, electric power and
Al.24 communications St 1 R
h) Removal of Contractor's Site establishment on
completion |
The sum shall cover the cost of the demolition on and the
A1.2.6 |removal from the surface of the Site of all items established in | Sum 1 R
terms of A.1.2, and shall provide for the making good and the
restoring of the Site to the satisfaction of the Engineering
Representative.
Clean up site and removal of building rubble etc.
v off-site upon completion of project Sum 1 R
OHS COMPLIANCE
All costs and obligations to comply with the OHS
Act Construction Regulations
See Appendix 2A (Contractors Health & Safety
A1.28 | Declaration) and SCC Clause 16.1-166 Sum 1 R
{Occupational Health & Safety)
> Insert the Total here for Fixed Items from
Appendix 2A, Table 1.1 |
|
Sub-Total Page 1 > Transfer To Summary Page >> R

T Amounts or parts thereof will only be paid out if actual approved expenditure has occurred. <<<
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APPENDIX 1 | PRICING SCHEDULE | SECTIONA | P&G’S-TIME RELATEDITEMS | PAGE2

ITEM # ~ DESCRIPTION | UNIT | QTY | RATE ‘ AMOUNT
A BILL NO. 1 - PRELIMINARIES |
A2 TIME-RELATED ITEMS '

Contractual Requirements
The sum shall cover the Contractor's initial costs of providing

A.2.1 sureties, insurance of the Works and plant, third party or public Month 4 R R

liability insurance and unemployment insurance.

A2.2 Establishment of Facilities on the Site :

Facilities for Contractor

The sum for this item shall cover the cost of providing, |
establishing and commissioning on the Site these facilities

adequately equipped to allow the work to commence and to ‘
proceed to completion as required in terms of the contract.

P
Py

A.2.2.1 a) Offices and storage sheds Month 4
A222 !e) Ablution and latrine facilities | Month ‘

f) Plants, tools and equipment |

Designated tools & equipment or tools & equipment for
A2.23 designated operations or plant for use during stated period.I Month 4 R R
Applicable only to specifically identified tools and equipment. |

g) Water supplies, electric power and
A224 communications Month 4 |R R
|
Other time-related obligations including site |
A225 Supervision Month 4 R R

|
| | |
|

OHS COMPLIANCE

| Act Construction Regulations

See Appendix 2A (Contractors Health & Safety
A.2.2.6 Declaration) and SCC Clause 161 - 166 Month | 4 |R R
| (Occupational Health & Safety)

> Insert the Total here for Time Related Items
from Appendix 2A, Table 1.2.

All costs and obligations to comply with the OHS ‘

Sub-Total Page_2 > Transfer To Summary of Sections Page >> R

! Amounts or parts thereof will only be paid out if actual approved expenditure has occurred.
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APPENDIX1 | PRICING SCHEDULE | SECTIONA | P&G’S — PROVISIONAL SUMS | PAGE3

" ITEM #  DESCRIPTION UNIT  |QTY RATE | AMOUNT
A3 SUMS STATED PROVISIONALLY BY
- ENGINEER
A.4 Day Works
General (Small Works) —
Please note: These rates will only apply for
additional, un-scoped contingency work, not
to works that are scoped in this BoQ. |
A4 Labour (rates per person per day) '
A4.11 |Skilled R/ day 1 R Rate only
R/ da Rate onl
A4.12 |Semi-Skilled Y 1 R y
. R/ day Rate only
Ad413 Un-Skilled 1 |R
A4D Plant (rates per plant item per hour all-in,
o including fuel, operator and delivery to site)
Ad421 |4X4TLB R/ hr 1 [R Rate only
Rate onl
A422 |Water Tank R/ hr 1 R y
A4.2.3 Front End Loader R/ hr 1 IR Rate only
A424 |Bob Cat R/ hr 1 R Rate only
A425 |Tipper Truck: 6m? T 1 R Rate only
A4.26 | Vibrating (Mini) Roller R/ hr 1 |R Rate only
Rate only
A.4.2.7 |Plate Compactor R/ hr 1 IR
. . Rate only
A428 Poke Vibrator and Drive R/ hr 1 IR
Rate onl
A429 |Impact Rammer (Wacker) R/ hr 1 R Y
Rate only
A.4.210 |10t Roller compact R/ hr 1 IR
Rate onl
A.4.211 |8m crane truck R/ hr 1 IR ¥
A.4.2.12 |Grader (CAT, BELL or Similar approved) R/ br 1 IR Rate only

T *Amounts or parts thereof will only be paid out if actual approved and proven expenditure has occurred. <<<
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APPENDIX 1 | PRICING SCHEDULE | SECTION B| SUBSURFACE DRAINAGE CANAL|

PAGE 4
| ITEM# | ~ DESCRIPTION | UNIT | QTY = RATE AMOUNT
|CLEANING AND REHABILITATION OF THE
B STORMWATER AND SUBSURFACE
 DRAINAGE CANAL.
All rates for fencing items to include labour and
supervision.
B.1 |Mechanical clean the drainage canal and m? 35000 R R
removing sludge using 20t excavator
|
B.2 |Haul of grub material (sludge and slashed |m?® 5km | 500 |[R R
reeds) at 5km distance |
B.3 | Manual cleaning and finishing hand labour m 4100 R R
along the length of the canal
B.4 | Repair and replacement of damaged panels m? 10 R R
using 30MPa concrete (ready mixed or
batched insitu) (Provisional)
B5  Supply deliver and install mesh ref 311 with No 20 R R
50mm concrete covers (Provisional)
B.6 Backfiling and compaction behind panels m? 10 R R
(Provisional)
B.7 | Grading and reshaping canal edge roads m 4100 R R
(on either side of the canal). Width of 5m to
be graded
B.g Chemical treatment of reeds and weeds m? 10 000 R R
using provided chemicals
B.9 Environmental protecton and site Sum 1 R R
supervision
Total Page 4 >> Transfer to Summary of Sections on Page R

>> Only materials actually supplied & installed or services provided will be paid for.
Contractor to submit invoices/ delivery notes etc. to prove expenditure if requested<<

CLEANING AND REHABILITATION OF THE STORMWATER AND SUBSURFACE DRAINAGE CANAL AT BLOCK 15, MAKHATINI -JOZIN LM 30 |

Page




KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

APPENDIX1 | PRICING SCHEDULE | SUMMARY OF SECTIONS & SCHEDULES | PAGE 5§

BOQ/PRICING SCHEDULE

SUMMARY
_F'AGE DESCRIPTION _ gJBTTOTAL_
Section A | PRELIMINARY & GENERAL
[ 1 A | PRELIMINARY & GENERAL - PAGE 1
2 A | PRELIMINARY & GENERAL — PAGE 2
i _3 N /-; | PRELIMINARY & GENERAL - PAGE 3 RATES ONLY
ST1 SUBTOTAL P&G'SPAGES1&2 R
Check:
ST1 (P&G excl. Provisional Sums) / ST3 (Total excl.
VAT). Should not exceed 15%.
Section B | CLEANING AND REHABILITATION OF THE
STORMWATER AND SUBSURFACE DRAINAGE
CANAL.
4 | AND SUBSURFACE DRAINAGE GANAL. 'R
ST2 SUBTOTAL SECTION-B | R
ST3 TOTAL LINE ALL SECTIONS (ST1 + ST2) | R
CONTINGENCIES 10% OF SUBTOTAL | R
TOTALEX VAT R
15% VAT (ONLY IF BIDDER IS A VAT VENDOR) | R
GRAND TOTAL | R
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APPENDIX 2A - CONTRACTOR’'S HEALTH & SAFETY DECLARATION

TO BE COMPLETED BY ALL
BIDDERS

Contractor’s Health and Safety Declaration

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to
as "the Regulations" hereafter), a Contractor may only be appointed to perform
construction work if the Department is satisfied that the Contractor has the necessary
competencies and resources to carry out the work safely in accordance with the
Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction
Regulations 2014.

To that effect a person duly authorised by the bidder must complete and sign the
declaration hereafter in detail.

Declaration by Bidder

1. | the undersigned hereby declare and confirm that | am fully conversant with
the Occupational Health and Safety Act No 85 of 1993 (as amended by the
Occupational Health and Safety Amendment Act No 181 of 1993), and the
OHSA 1993 Construction Regulations 2014.

2. | hereby declare that my company has the competence and the necessary
resources to safely carry out the construction work under this contract in
compliance with the Construction Regulations and the Department's Health
and Safety Specifications.

3. Tables below to be completed by bidder. Contractor to transfer the Totals to
P&G’s Items A.1.2.8 and A.2.2.6 for the Fixed Charge and Time Related
P&G’s respectively. Only items against which actual expenditure has
occurred, will be paid for.

TABLE 1: COST OF SAFETY EQUIPMENT & OTHER COSTS RELATED TO
OHS COMPLIANCE (FIXED CHARGE ITEMS)

COST ALLOWED
COST ITEM DESCRIPTION FOR IN BID

1 | FIXED COSTS - Add items as per risk assessment
‘1.1 PPE

1.1.1 Hard hats R

1.1.2 Safety boots - R

1.1.3 R

1.1.4 - R

1.1.5 R -
1.1.6 _ R

1.1.7 R -
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1.2 Preparation, discussing and;mending of Health & Safety Plan, including

risk assessment & quality assurance plan. R
| 1.3 Compilation and updating of a Health & Safety file R R
1.4 Medical examination of staff and temporary workers (app.10 people) R ]
1.6 R
1.7 R
R

<< SUBTOTAL CARRIED TO P&G’S ITEM A.1.2.8

2 | TIME RELATED COSTS

2.1 Implementation of the Health & Safety Plan,
2.2 Construction Safety Officer

R

R

2.3 Training of staff and temporary workers R
<< SUBTOTAL CARRIED TO P&G’S ITEM A.2.2.6 R

4. | hereby confirm that adequate provision has been made in my tendered rates and
prices in the Bill of Quantities to cover the cost of all resources, actions, training
and all health and safety measures envisaged in the OHSA 1993 Construction
Regulations 2014, including the cost of the specific items listed in the tables
hereafter.

5. | hereby undertake, if my bid is accepted, to provide, before commencement of
the works under the contract, a suitable and sufficiently documented Health and
Safety Plan in accordance with Regulation 7(1)(@) of the Construction
Regulations, which plan shall be subject to approval by the Department.

6. | confirm that copies of my company's approved Health and Safety Plan, the
Department's Safety Specifications as well as the OHSA 1993 Construction
Regulations 2014 will be provided on site and will at all times be available for
inspection by the Contractor's personnel, the Department's personnel, the
Employers Agent, visitors, and officials and inspectors of the Department of
Labour.

7. | hereby confirm that, | will be liable for any penalties that may be applied by the
Department in terms of the said Regulations (Regulation 33) for failure on the
Contractor's part to comply with the provisions of the Act and the Regulations.

8. | agree that my failure to complete and execute this declaration to the
satisfaction of the Department will mean that | am unable to comply with the
requirements of the OHSA 1993 Construction Regulations 2014, and accept
that my bid will be prejudiced and may be rejected at the discretion of the
Department.

SIGNATURE OF BIDDER i

(of person authorised to sign on behalf of the Bidder)
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APPENDIX 2B | AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

PRO FORMA
OHS AGREEMENT

To Be Completed By Appointed Contractor Only
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>> TO BE COMPLETED BY APPOINTED CONTRACTOR ONLY
<<

AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

THIS AGREEMENT is made between The Province of KwaZulu-Natal represented by the Head of
Department: Department of Agriculture & Rural Development
(hereinafter called the EMPLOYER) of the one part, herein represented by:

AND:

IN hiS/her CAPACILY @8: ...uviueiicreeie ettt
duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an
agreement between the CONTRACTOR and the EMPLOYER inrespect of:

CLEANING AND REHABILITATION OF THE STORMWATER AND SUBSURFACE DRAINAGE
CANAL AT BLOCK 15, MAKHATINI IRRIGATION SCHEME - JOZINI LOCAL MUNICIPALITY
UNDER UMKHANYAKUDE DISTRICT

for the implementation of the works as per the Scope of Works and Specifications and Conditions

provided in the contract documentation;

AND WHEREAS the :MLC EF andtt : CON RACTJRha 2 rree to  erir.o ana re ‘mentin
terms of the pro sions ¢ Se ‘ior 37(2). £ the C scupatnal F ialt an Sz oty 21N> 8 ui W 93, as
amended by the Occupational Health and Safety Amendment Act No 181 of 1993 (hereinafter
referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.
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2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLOYER have prescribed certain arrangements and procedures that same shall be
observed and adhered to by the CONTRACTOR, his officials and employees. The
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such arrangements
and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the
EMPLOYER'S AGENT from being obliged to comply with any of the aforesaid duties,
obligations, prohibitions, arrangements and procedures in respect of the work included in the

contract.

4, The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps as may be necessary to ensure that the
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and 2
above, which steps may include, but shall not be limited to, the right to inspect any appropriate
site or premises occupied by the CONTRACTOR, or to take such steps the EMPLOYER may
deem necessary to remedy the default of the CONTRACTOR at the cost of the
CONTRACTOR.

5.  The CON1RAC 'O :shb .l I 2 oblic xd to r port f¢ thwith ‘0 1e E AP C YER a y inv 2¢ igation,
complaint r crimir il ¢, arg. whict may ¢ ise as 1 cons :qu :nc. of e r vis dns U ACT
and Regulations, pursuant to work performed in terms of this agréement, and shall, on written

demand, provide full details in writing of such investigation, complaint or criminal charge.

Thus signed at ................cceeeee. et tee e iten e rereen s S aran for and on behalf of the
EMPLOYER

onthisthe ...................... Ay OF o e e
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WITNESSES: 1. oot

SR TT PR PPTUPRTTPPPPPPR
Thus signed at ... .... for and on behalf of the
CONTRACTOR
onthisthe ..................... Lo b= LYo | P
20.........
SIGNATURE:
NAME AND SURNAME
07 N = 1 1 SOV SP POV VORI
WITNESSES: 1. oot

2 e
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KWAZULU-NATAL PROVINCE

REPUBLIC OF SOUTH AFRICA

AGRICULTURE AND RURAL DEVELOPMENT

' SBD1 |

PART A
INVITATION TO BID
| YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
BID NUMBER: | R/S[2526/2463 | CLOSING DATE:21/11/2025 | | CLOSING TIME: 11H00
CUT CLEAR AND BURN REEDS AT MAKHATHINI SUB-SURFACE DRAINAGE CANAL
DESCRIPTION | AND APPLY CHEMICALS THEREAFTER |
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)
4 Pin Oak Avenue
Hilton 3245
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON | Senzo Ndlela CONTACT PERSON | M. Ngejane
TELEPHONE NUMBER | 033 343 8493 TELEPHONE NUMBER 076 935 8905
FACSIMILE NUMBER | N/A FACSIMILE NUMBER NIA
E-MAIL ADDRESS | Senzo.ndlela@kzndard.gov.za E-MAIL ADDRESS Sibongile.ndlela@kzndard.gov.za
| SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
' STREET ADDRESS )
' TELEPHONE NUMBER | CODE | | NUMBER B
CELLPHONE NUMBER | - - -
FACSIMILE NUMBER | CODE | | NUMBER
E-MAIL ADDRESS -
VAT REGISTRATION
NUMBER
SUPPLIER TAX | CENTRAL
COMPLIANCE COMPLIANCE OR SUPPLIER
STATUS SYSTEM PIN: DATABASE
| | No: MAAA
ARE YOU THE |
ACCREDITED ARE YOU A FOREIGN BASED
REPRESENTATIVE IN SUPPLIER FOR THE GOODS [Yes [CINo
SOUTH AFRICAFOR | []Yes [CINo ISERVICES /WORKS
THE GOODS OFFERED? [IF YES, ANSWER THE
/SERVICES /WORKS | [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW]
OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES [INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [] YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ YES [JNO
| DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [ YES [CINO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [ YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.




PART B
TERMS AND CONDITIONS FOR BIDDING

[1.

BID SUBMISSION:

| 1.1.

1.2.

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAXCOMPLIANCE REQUIREMENTS

2.1
2.2

23

24
|25

26

27

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

\
SIGNATURE OF BIDDER: O T e

CAPACITY UNDERWHICH THIS BID ISSIGNED: s T
(Proof of authority must be submitted e.g. company resolution)

DATE: s e s st g e e




BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution
of the Republic of South Africa and further expressed in various pieces of legislation, it is required for
the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1

211

2.2

2.2.1

2.3

2.31

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest1 in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person
having a controlling interest in the enterprise, in table below.

' Full Name Identity Number | Name of State institution

Do you, or any person connected with the bidder, have a relationship with any person who is employed
by the procuring institution? YES/NO
If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract? YES/NO

If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the equity of
an enterprise, alternatively, the person/s having the deciding vote or power to
influence or to direct the course and decisions of the enterprise.



3

3.3

3.4

3.4

3.5

3.6

DECLARATION

I, the undersigned, (NAME)...........viiuiiiint e e e in submitting
the accompanying bid, do hereby make the following statements that | certify to be true and complete
in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be true
and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium2 will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or
formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit
the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the
products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding
of the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during
the bidding process except to provide clarification on the bid submitted where so required by the
institution; and the bidder was not involved in the drafting of the specifications or terms of reference
for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
IC,‘S\)(I;CRIEF?TT'.I'HAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Position Name of bid

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.
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$SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the preference point
system.

b) The applicable preference point system for this tender is the preference point
system.

c) Either the 50/ will be applicable in this tender.
The lowest/ highest acceptable tender will be used to determine the accurate
system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and
(b) Specific Goals.
14  To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

"POIN ;'-(‘i}

'.~.l

= = ——— —— 2 i_— r-l L |_J___
80
B _.IT L —

| PRICE
SPECIFIC GOALS
_' Total points for Price and SPECIFIC GOALS | [0 o

Page 1 of 5



1.5

1.6

3.

3.1.

Failure on the part of a tenderer to submit proof or documentation required in terms of
this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in

response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and

includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form

determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.

5 of 2000).
FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—-Pmi

Ps=80(1-"""20) or Ps =90 (1 -2 )
P min Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
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3.2.

3.2.1.

Where

4.1

4.2.

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =801+ ") or Ps =901+ )
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax =  Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.,

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

The specific goals allocated
points in terms of this tender

100% Black owned entities

The specific goals allocated
points in terms of this tender

Enterprises located in a
specific District (Proof of
residence to be attached i.e.
Utility Bill, Municipal
Councillor’s letter applicable
for procurement from R1 -
R30 000)

10

Tenderer to indicate
number of points to be
claimed

(Number of points
claimed to a maximum of
10 points )

Tenderer to indicate
number of points to be
claimed

(Number of points
claimed to a maximum of
10 points )

51% Black people who are
women

10

51% Black people who are
youth

51% Black people with
disabilities (Proof to be
attached)

51% Black people living in
rural or underdeveloped
areas or townships

51% Black people who are
military veterans (Proof to be
attached)

A cooperative owned by 51%
| black people

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of Company/firm..........ocooiiiiii e e

4.4. Company registration NUMDET: ...........oooimii e
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TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
O  One-person business/sole propriety

0  Close corporation

0  Public Company

0  Personal Liability Company

0  (Pty) Limited

0  Non-Profit Company

O  State Owned Company

[TICK APPLICABLE BOX]

1, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii)y The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have -

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ... e sre seen

D AT . e et aan s e e
ADDRESS. e e e ane
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80 points for price
10 points for black owned entities
10 points for entities located in a District where goods/services are required.

If the entity is 100% owned by black people, this must be supported by a BBBEE certificate or

affidavit or share register or CSD report.

Historically Disadvantaged Individuals Black Districts Total
Owned Points

An EME or QSE which is at least 100% owned by black people

Enterprises located in a specific District for work to be 10 10 20

done or services to be rendered in that District

residence to be attached)

GROWING KWAZULU-NATAL TOGETHER
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[ Historically Disadvantaged Individuals Black Owned Points
0An EME or QSE which is at least 100% owned by black people
51% Black people who are women 0 10
51% Black people who are youth 10 8
51% Black people with disabilities 10
51% Black people living in rural or
underdeveloped areas or townships
51% Black people who are military 10 6
veterans (Proof to be attached)
A cooperative owned by 51% black 10 5
people

If the entity is 100% owned by black people, this must be supported by a BBBEE Certificate or
Affidavit or Share Register or CSD report.

Should the service provider qualify for more than one (1) specific goal points as per the above
table, the Department will allocate the points to the goal with highest score.

GROWING KWAZULU-NATAL TOGETHER
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| SBD7.2 |
CONTRACT FORM - RENDERING OF SERVICES
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE PURCHASER (PART 2). BOTH
FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION
OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. | hereby wundertake to render services described in the attached bidding documents to (name of the
INSHLULON)....eevviee e in accordance with the requirements and task directives / proposals specifications stipulated in
Bid Number...........ccoocee at the pricefs quoted. My offer/s remain binding upon me and open for acceptance by the Purchaser during

the validity period indicated and calculated from the closing date of the bid .
2 The following documents shall be deemed to form and be read and construed as part of this agreement:

(iv) Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
Pricing schedule(s);
- Filled in task directive/proposal;
- Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in terms of the
Preferential Procurement Regulations 2011;
- Declaration of interest;
- Declaration of bidder's past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
v) General Conditions of Contract; and
(vi) Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted cover all the services
specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and | accept that any mistakes regarding price(s)
and rate(s) and calculations will be at my own risk.

4, | accept full responsibility for the proper execution and fulfiiment of all obligations and conditions devolving on me under this agreement
as the principal liable for the due fulfillment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person regarding this or any other bid.
6. | confirm that | am duly authorised to sign this contract.
NAME (PRINT) e
WITNESSES
CAPACITY e,
SIGNATURE
NAMEOF FIRM e,
2 e L
DATE




SECTION D
OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

N.B.: THIS FORM IS ONLY TO BE COMPLETED WHEN APPLICABLE TO THE BID.

Site/Building/Institution Involved: KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
Quotation Reference No: R/S/2526/2463

Goods/Service/Work: CUT, CLEAR AND BURN REEDS AT MAKHATHINI SUB-SURFACE DRAINANGE CANAL AND APPLY
CHEMICALS THEREAFTER

Fededekkkkkkkihrhhkkikk ik kdhhhkikkdkhdkiokidkkkkkhkidikkikhkk

This is to certify that {bidder’s representative name)

On behalf of (company name)

Visited and inspected the siteon __/ _/ (date) and is therefore familiar with the circumstances and the scope of the
service to be rendered.

Signature of Bidder or Authorized Representative
(PRINT NAME)

DATE: _ / |

Name of Departmental or Public Entity Representative
(PRINT NAME)

Departmental Stamp With Signature




