KWAZULU-NATAL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

KWAZULU-NATAL DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT
QUOTATION No: R/N/2627/26
DESCRIPTION OF SERVICE:

REPAIR OF STREETLIGHTS AT OSCA
NAME OF BIDDER:

Mandatory Requirements

1. Minimum of CIDB Grading 1EB/1EP or higher

COMPULSORY BRIEFING SESSION

Venue ' Owen SITHOLE COLLEGE
Date | 17 July 2026 I
| Time 10:00am

Return of Bid:

Bid response documents may be deposited in the bid box situated at Department of
Agriculture and Rural Development, Supply Chain Management, 01 Cedara Road, Cedara,
3200 or send by post to:

The Director: Supply Chain Management, Private Bag X9059, Pietermaritzburg, 3200.
Tel: (033) 343 8110 Ext 8110 before 11:00 am on the closing date:24 July 2026

Issued by:

The Department of Agriculture and Rural Development

1 Cedara Road

Cedara

3200



KWAZULU-NATAL PROVINCE

AGRICULTURE AND RURAL DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

INVITATION OF QUOTATION FROM R1 - R1 MILLION
THIS FORM MUST BE COMPLETED IN DETAIL AND MUST BE ACCOMPANY A VALID BBBEE
CERTIFICATE/SWORN AFFIDAVIT / FULL CSD REPORT

| QUOTATION NUMBER: R/n/2526/26 S

VALIDITY PERIOD OF QUOTATION...cocorinniinisiannnns
{To be completed by the Supplier)

CLOSING DATE: 24 JULY 2026

| CLOSING TIME:11HOO

DESCRIPTION{SPECIFICATION/S) OF ITEMS/
SERVICE REQUIRED:

| REPAIR OF STREETLIGHTS AT OSCA
SEE SPEC ATTACHED

COMPANY NAME:

TEL NO:
FAX NO:

CONTACT PERSON:

CSD REG NUMBER MAAA.........ccoceeenrveeimmnesncsssnecsnanen e anssnsanns

| DOES OFFER COMPLY WITH
SPECIFICATION?

| (DELETE WHICH EVER 1S NOT APPLICABLE)

YES/NO

DOES ARTICLE COMPLY WITH SABS SPECIFICATION? |
HAS IT BEEN INSPECTED BY SABS?

YES/NO
YES/NO
(DELETE WHICH EVER IS NOT APPLICABLE)

DELIVERY PERIOD AFTER INITIAL ORDER? I

| 1S THE PRICE FIRM '

| WHERE ARE THE STOCK HELD?
(PHYSICAL ADDRESS , PLEASE)

QUOTATION PRICE INCLUDING VAT
(VAT TO BE ADDED BY REGISTERED VAT VENDORS
ONLY)

COMPANY OFFICIAL STAMP {COMPULSORY}

QUOTATION TO BE RETURNED TO:

agriculture and rural development
L Zondi
TELL:033 343 8110

Head office 1 Cedara road Pictermaritzburg tender box at scm cedara head office Department of

NB: ALL DOCUMENTS MUST PERTAINING TO THIS QUOTATION MUST BE COMPLETED IN FULL,
SIGNED AND RETURNED WITH ALL YOUR SUPPORTING DOCUMENTS.




PART A

. INVITATION TO BID -

| YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

' BID NUMBER: | RISI2526/26 | CLOSING DATE: | 2410712026 | CLOSING TIME: 11:00AM
DESCRIPTION | REPAIR OF STREETLIGHTS AT OSCA

] BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Head office 1 cedara road Pietermaritzburg tender box at scm cedara head office Department of agriculture and rural development

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
| CONTACT PERSON L. Zondi CONTACT PERSON
| TELEPHONE NUMBER | 033 343 8110 | TELEPHONE NUMBER
| FACSIMILE NUMBER | NiA FACSIMILE NUMBER
E-MAIL ADDRESS Lungani.Zondif@lkzndard.gov.2a E-MAIL ADDRESS
| SUPPLIER INFORMATION
| NAME OF BIDDER B
| POSTAL ADDRESS
| STREET ADDRESS |
TELEPHONE NUMBER | CODE | NUMBER |
CELLPHONE NUMBER
FACSIMILE NUMBER | CODE | NUMBER |
E-MAIL ADDRESS | )
VAT REGISTRATION |
NUMBER _. _ -
SUPPLIER | TAX CENTRAL o
COMPLIANCE STATUS | COMPLIANCE OR SUPPLIER
SYSTEM PIN: DATABASE
_ | | No: | MAAA
B-BBEE STATUS TICK APPLICABLE BOX) B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
LEVEL VERIFICATION [ Yes CINo AFFIDAVIT Clves [No
CERTIFICATE

JA B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR
 PREFERENCE POINTS FOR B-BBEE]

'ARE YOU THE

AGCREDITED

REPRESENTATIVE IN ARE YOU A FOREIGN BASED [Ives [No

SUPPLIER FOR THE GOODS

SOUTHAFRICAFOR | [ Ives [N ISERVICES IWORKS OFFERED?

THE GOODS | ' [IF YES, ANSWER THE
/SERVICES WORKS | [IF YES ENCLOSE PROOF] | QUESTIONNAIRE BELOW |
OFFERED? | —— - |

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA {RSA)? D YES D NO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? I:l YES D NO

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? D YES D NO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? D YES L__] NO

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? D YES D NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.




FOR ENQUIRY ONLY
END-USER NAME * M.K Shakwane

CELLPHONE NUMBER

E-MAIL ADDRESS

7976

= 035 7951345/ 076 821

20 Teie 102 b

PROPOSED DELIVERY DATE  » 30 Navember26825-A(ik/

DELIVERY ADDRESS
LOCAL MUNICIPALITY uMfolozi LM
DISTRICT King Cetshwayo

NO.

10

11

12
13.

DESCRIPTION OR
SPECIFICATION OF ITEM

(Please be very specific and
clear)

' SUPPLY AND DELIVERY OF ALL

MATERIALS

SITE CLEARANCE AND DE-
BUSHING

EARTHWORKS  (EXCAVATIONS, |

SITE LEVELLING AND CNCRETE
WORKS)

REPLACEMENT OF FAULTY
STREETLIGHTS

REINSTATEMENT OF |

KNOCKEDDOWN POLES

" INSPECTION OF OPERATIONAL

LIGHTS

| ELECTRICAL INSPECTIONS AND

CABLING

' STRUCTURAL INTEGRITY OF

POLES

" FIXTURES AND COMPONENT

REPLACEMENT

' CLEANING AND ENVIRONMENTAL

MAINTENANCE
PREVENTIVE M SURES

' DOCUMENTATION AND REPORTING

" MAINTENANCE PLAN

Owen Sithole College of Agriculture

Rgﬁlﬁff UNIT PRICE
EXCL. VAT

TOTAL PRICE



14,

15.

16.

17.

18.

19.

COMPLETION & HANDOVER
REQUIREMENTS

STREETLIGHT INSPECTION
PROGRESS REPORTS
SITE CLEAN-UP AND EXIT

SAFETY PRECAUTIONS ON SITE
DURING CONSTRUCTION

TOILET FACILITIES

* LABOUR (IF APPLICABLE})

*DELIVERY {{F APPLICABLE)

*ONLY APPLICABLE TO VAT REGISTERED SUPPLIERS 15% VAT

CIDB Gradingl (JF APPLICABLE):

COMPANY NAME
C50 NUMBER

ADDRESS

CONTACT PERSON
CONTACT NUMBER

*VAT Registration No. (Supplier)

PRICES ARE VALID FOR DAYS

Mark one Box (X)

SIGNATURE.....cciiiiiniinins wernieninne

\

TOTAL

TOTAL PRICE



PART B
TERMS AND CONDITIONS FOR BIDDING

| Z1.

BID SUBMISSION:

11,

2.
21

22

23

24
25

28

| 27

1.2,

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT
BE ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) ORINTHE
MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC)
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM
(SBD7).

TAX COMPLIANCE REQUIREMENTS
BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER {PIN} ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS
WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN f CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE {CSD), A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH
MEMBERS PERSONS IN THE SERVICE OF THE STATE."

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID

INVALID.

SIGNATURE OF BIDDER:

(Proof of authority must be submitted e.g. company resolution)

DATE:



211

BIDDER’S DISCLOSURE

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and
ethics as enshrined in the Constitution of the Republic of South Africa and further
expressed in various pieces of legislation, it is required for the bidder to make this
declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

Bidder’s declaration

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest1 in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name

2.2

2.21

23

231

" Identity Number | Name of State institution

Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution? YES/NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES/NO

If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of
the equity of an enterprise, alternatively, the person/s having the
deciding vote or power to influence or to direct the course and
decisions of the enterprise.



I, the undersigned, (NAME)........coo i e in
submitting the accompanying bid, do hereby make the following statements that | certify to
be true and compiete in every respect:

3.1
3.2

3.3

3.4

3.4

3.5

3.6

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and
possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10} years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH & OF PFMA

SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN

MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an asscciation of persons for the
purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.



$BD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 To be completed by the organ of state
{delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the preference point
system.

will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a.tender for income-generating contracts})
shall be awarded for:
(a) Price; and

(b) Specific Goals.

14 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
POINTS
PRICE 80
"SPECIFIC GOALS ' 20

"Total points for Price and SPECIFIC GOALSﬂ

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

1.6 The organ of siate reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in
any manner required by the organ of state.

2, DEFINITIONS



(a) “tender”
means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any
other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

{c) “rand value” means the total estimated value of a contract in Rand, calculated at
the time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
resultin a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of
assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
P&—F mi Pt—-Pmin
Ps= 80(1—$) or Ps=90(1- )
Pmin Panin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.21. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pit—F : Pt—P
Ps:80(1+¢) or Ps=9e(1 +$)
Pusnix Pomax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender



4, POINTS AWARDED FOR SPECIFIC GOALS

4.1, In terms of Regulation 4(2); 5(2); 6(2) and 7{2)} of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the
80/20 or 90/10 preference point system will apply and that the highest
acceptable tender will be used to determine the applicable preference point
system; or

(b) any other invitation for tender, that either the 80/20 or 90/10
preference point system will apply and that the lowest acceptable tender
will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.



Table 1: Specific goals for the tender and points claimed are indicated per the {able below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

The specific goals allocated points
in terms of this tender

100% Black owned entities

The specific goals allocated points
in terms of this tender

Number of points

allocated
{80/20 system)

{To be completed by the
organ of state)

Number of points
allocated
{80/20 system)

Tenderer to indicate number of
points to be claimed

(Number of points claimed to a
maximum of 10 points )

Tenderer to indicate number of
points to be claimed

(Number of points claimed to a
maximum of 10 points )

{To be completed by the
organ of state)
Enterprises located in a specific
District {Proof of residence to be
attached)
51% Black people who are women 10
~ 51% Black people who are youth 8 B
51% Black people with disabilities 7
| {Proof to be attached)
51% Black people living in rural or 6
underdeveloped areas or
| townships
51% Black people who are military 6
| veterans {Proof to be attached)
A cooperative owned by 51% black 5
people

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of ComMPany/firm .. ... e a e
4.4, Company registration NUMbBET: ...
4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety

Close corporation
Public Company

Personal Liability Company

{Pty) Limited

Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]




4.6.

I, the undersigned, who is duly authorised tc do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof
to the satisfaction of the organ of state that the claims are correct;

If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have -

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

{c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ...

ADDRESS:




The following preferential goals will contribute to the advancement of designated groups.

Procurement above R1 to R1M (80/20) the Department will allocate the Specific goal points as
follows:

An EME or QSE entity which is 100% Black owned will be awarded 10 points and
An EME or QSE entity which is:

51% black people who are youth.

51% black people who are women.

51% black people with disabilities.

51% black people living in rurat or underdeveloped areas or townships.

51% black people who are military veterans.

A cooperative owned by 51% black pecple

Procurement from R1 = R29 992 the Department will allocate points on entities that are owned by
black people which will be 10 of 20 (80/20) and the promotion of enterprises located in a specific
district for work to be done or services to be rendered in that district will be 10 of 20 (80/20).

Number of points Tenderer to indicate number of

allocated points to be claimed

(80/20 system) {Number of points claimed to a
maximum of 10 points )

The specific goals allocated points
in terms of this tender
(To be completed by the
organ of state)

100% Black owned entities

Number of points Tenderer to indicate number of
, L , allocated points to be claimed
The specific goals allocated points Number of points claimed to a
in terms of this tender (80/20 system) ( P

maximum of 10 points )

(To be completed by the
organ of state)

Enterprises located in a specific
District (Proof of residence to be
attached)




If the entity is 100% owned by black
or share register or CSD report.

Procurement from R30 000 - R1M the Department will all

by black people which will be 10 of 20(80/20)

If the entity is 100% owned by black

Affidavit or Share Register or CSD report

- L allocate
The specific goals allocated points in

terms of this tender

100% B_Iac_k_ owned entities _ 10

Number of points

(80/20 system)

{To be completed by the
organ of state)

Number of points

people, this must be supported by a BBBEE certificate or affidavit

ocate the points on entities that are owned

and 5 of 10 (90/10).
people, this must be supported by a BBBEE Certificate or

Tenderer to indicate number of
points to be claimed

(Number of points claimed to a
maximum of 10 points )

d

Tenderer to indicate number of

3 " . allocated points to be claimed
¢ specilic goals allocated points in Number of points claimed to a
terms of this tender (80/20 system) ( maximur'; of 10 points )
(To be completed by the
organ of state)

Enterprises located in a specific District 10

(Proof of residence to be attached) - |

51% Black people who are women | 10

|

51% Black people who are youth [ 8 —
' 51% Black people with disabilities | 7
l_il_’roof to be attached) . B B

51% Biack people living in rural or 6
‘ underdeveloped areas or townships ‘ B -

91% Black people who are military 6
| veterans (Proof fo be attached) _ ‘ ) B
‘ A cooperative owned by 51% black 5

| people

Should the service provider qualify
highest score. HDP points indicated herein above are n
when necessary

for more than one (1) HDP points, the Department will award the

ot fixed therefore subject to change as and



SECTIOND
OFFICIAL BRIEFING SESSION/SITE INSPECTION CERTIFICATE

N.B.: THIS FORM IS ONLY TO BE COMPLETED WHEN APPLICABLE TO THE BID.

Site/Building/institution Involved:
Quotation Reference No: RIN/2627/26

Goods/Service/Work: REPAIR OF STREETLIGHTS AT OSCA

nnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnnn

This is to certify that (bidder's representative name)

On behalf of (company name) ____-

Visited and inspected the siteon __ / / {date) and is therefore familiar with the circumstances and
the scope of the service to be rendered.

STgnature of Bidder or Authorized Representative
(PRINT NAME)

DATE: __ / /

Name of Departmental or Public Entity Representative
{PRINT NAME)

Departmental Stamp With Signature




SWORN AFFIDAVIT — B-BBEE EXEMPTED MICRCO ENTERPRISE - GENERAL

I, the undersigned,

Full name & Surname

Identity number

Hereby declare under cath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the
facts.

2. | am a Member / Director / Owner of the following enterprise and am duly authorised to act
on its behalf:

Enterprise Name:

Trading Name {If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty) |

Ltd, Sole Prop etc.):

Nature of Business:

Definition of “Black
People”

Definition of “Black
Designated Groups”

As_per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended by
Act No 46 of 2013 "Black People” is a generic term which means Africans, Coloureds
and Indians —

(a) Who are citizens of the Republic of South Africa by birth or descent;
or

(b) Who became citizens of the Republic of South Africa by
naturalization-

i. Before 27 April 1994; or

ii. On or after 27 April 1994 and who would have been entitled
to acquire citizenship by naturalization prior to that date

“Black Designated Groups means:

(a) unemployed black people not attending and not required by law to
attend an educational institution and not awaiting admission to an
educational institution;

{b) Black people who are youth as defined in the National Youth
Commission Act of 1996;

(c) Black people who are persons with disabilities as defined in the Code
of Good Practice on employment of people with disabilities issued under the
Employment Equity Act;

{d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military

veteran in terms of the Military Veterans Act 18 of 2011;”




3. I hereby declare under Qath that:

» The Enterprise is % Black Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 {1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

e  The Enterprise is % Black Woman Owned as per Amended Code Series 100 of
the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

¢ The Enterprise is % Black Designated Group Owned as per Amended Code
Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No
53 of 2003 as Amended by Act No 46 of 2013,

+ Black Designated Group Owned % Breakdown as per the definition stated above:

+ Black Youth % = %

¢ Black Disabled % = %

o Black Unemployed % = %

e Black People living in Rural areas % = %

* Black Military Veterans % = %

»  Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-end of , the annual Total Revenue was between

R10,000,000.00 (Ten Million Rands} and R50,000,000.00 (Fifty Million Rands),
¢ Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

100%_Black Owned Level One {135% B-BBEE procurement recognition
level)
At least 51% Black Level Two (125% B-BBEE procurement
Owned recognition level}
| Less than 51% Black ] Level Four {100% B-BBEE procurement recognition
Owned level}
4, | know and understand the contents of this affidavit and | have no objection to take the

prescribed oath and consider the oath binding on my conscience and on the Owners of the
Enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date signed by
commissioner.

Deponent Signature:

Date

Commissioner of Oaths Signature & stamp



SWORN AFFIDAVIT - B-BBEE QUALIFYING SMALL ENTERPRISE - GENERAL

I, the undersigned,

Full name & Surname

| Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. lam a Member / Director / Owner of the following enterprise and am duly authorised to act on its

behalf:

Enterprise Name:

Trading Name (If
Applicable):

i Registration Number:

Enterprise Physical
Address:

' Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business:

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended by
People” Act No 48 of 2013 "Black People” is a generic term which means Africans, Coloureds
and Indians —
a) Who are citizens of the Republic of South Africa by birth or descent; or
b) Who became citizens of the Republic of South Africa by naturalization-
I, Before 27 April 1994; or
Ik On or after 27 April 1994 and who would have been entitled to acquire
citizenship by naturalization prior to that date
Definition of “Black | “Black Designated Groups means:
Designated Groups™
a} unemployed black people not attending and not required by law to attend an
educational institution and not awaiting admission to an educational institution;
b) Black people who are youth as defined in the Naticnal Youth Commission Act
of 1996;
c} Black people who are persons with disabilities as defined in the Code of Good
Practice on employment of people with disabilities issued under the
Employment Equity Act;
d) Black people living in rural and under developed areas;
e} Black military veterans who qualifies to be called a military veteran in

terms of the Military Veterans Act 18 of 2011;"




3. | hereby declare under Qath that:

» The Enterprise is % Black Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

* The Enterprise is __ % Black Woman Owned as per Amended Code Series 100 of
the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

¢ The Enterprise is % Black Designated Group Owned as per Amended Code
Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No
53 of 2003 as Amended by Act No 46 of 2013,

s  Black Designated Group Owned % Breakdown as per the definition stated above:
» Black Youth % = %

+ Black Disabled % = %

¢ Black Unemployed % = %

e Biack People living in Rural areas % = %

s  Black Military Veterans % = %

+  Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-end of , the annual Total Revenue was between
R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands),

* Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

100% Black Owned Level One (135% B-BBEE procurement recognition |
J level)
| At least 51% Black I Level Two (125% B-BBEE procurement
Owned recognition level)
Tass than 51% Black Level Four (100% B—BBE_E procurement recognition
| Owned level)

4. | know and understand the contents of this affidavit and | have no objection to take the prescribed
oath and consider the oath binding on my conscience and on the Owners of the Enterprise which |
represent in this matter,

5. The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

DCeponent Signature:

Date

Commissioner of Oaths Signature & stamp



CONTRACT FORM - SALE OF GOODS/WORKS

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE SELLER
{PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL BIDDER AND THE
SELLER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. | hereby undertake to purchase all or any of the goods andfor works described in the attached bidding documents
from {name of institution)................coooooooiio in accordance with the requirements stipulated in (bid
number)...................... atthe price/s quoted. My offer/s remain binding upon me and open for acceptance by the
seller during the validity period indicated and calculated from the closing time of bid.

2 The following documents shall be deemed to form and be read and construed as part of this agreement:
(iv) Bidding documents, viz
- Invitation to bid;

Tax clearance ceriificate;
- Pricing schedule(s);
Declaration of interest;
- Declaration of bidder's past SCM practices;
- Special Conditions of Contract:
(v) General Conditions of Contract, and
{vi) Other (specify)

3. I confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) quoted cover all
the goods andjor works specified in the bidding documents: that the price(s) cover all my obligations and | accept
that any mistakes regarding price(s) and calculations will be at my own risk.

4, laccept full responsibility for
the proper execution and fulfilment of all obligations and conditions devolving on me under this agreement as the
principal liable for the due fulfillment of this contract.

5. lundertake to make payment
for the goods/works as specified in the bidding documents.
6. I declare that | have no participation in any collusive practices with any bidder or any other person regarding this
or any other bid.
7. I confirm that | am duly authorised to sign this contract.
NAME (PRINT) e
WITNESSES
CAPACITY oo
1
SIGNATURE e, )
NAMEOFFIRM e

DATE ) — -




CONTRACT FORM - RENDERING OF SERVICES
PART 2 (TO BE FILLED IN BY THE PURCHASER)

|E;e- - DUBO ............................. in my capacity as.. Scana, D |‘r.e&l.r.9'.“. .............................. accept

your bid under reference number .................. dated.........coeeeiil, for the rendering of services indicated
hereunder and/or further specified in the annexure(s).

An official order indicating service delivery instructions is forthcoming.

I undertake to make payment for the services rendered in accordance with the terms and conditions of the
contract, within 30 (thirty) days after receipt of an invoice.

| PRICE (AL B-BBEE | THRESHOLD
DESCRIPTION OF APPLICABLE | COMPLETION | STATUS LEVEL FOR LOCAL
SERVICE TAXES DATE OF PRODUCTION
| INCLUDED) CONTRIBUTION | AND CONTENT
| if applicable
| - = | \ifapplicable)

F'confirm that | am duly authorised to sign this contract,

SIGNED AT oo N
NAME (PRINT) .o
SIGNATURE oo
OFFICIAL STAMP | witesses
1
2 s
J DATE: e,




$8D7.1 |

CONTRACT FORM - PURCHASE OF GOODS/WORKS
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER {PART 1) AND THE PURCHASER (PART 2). BOTH
FORMS MUST BE SIGNED IN THE ORIGINAL $O THAT THE SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION
OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS,

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. | hereby undertake to supply all or any of the goods andfor works described in the attached bidding documents to (name of
institution)...........coovoerieiis in accordance with the requirements and specifications  stipulated in  bid
Aumber...................... at the price/s quoted. My offer/s remain binding upon me and open for acceptance by the purchaser during the

validity period indicated and calculated from the closing time of bid.
2 The following documents shall be deemed to form and be read and construed as part of this agreement:

{i) Bidding documents, viz
- Invitation o bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Technical Specification(s);
- Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in terms of the
Preferential Procurement Regulations 2011:
- Declaration of interest;
- Declaration of bidder's past SCM practices;
- Certificate of Independent Bid Determination
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(i) Other (specify)

3 | confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted cover all the goods
andfor works specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and | accept that any mistakes
regarding price(s) and rate(s) and calculations will be at my own risk.

4, I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me under this agreement
as the principal liable for the due fulfillment of this contract.

5. I declare that | have no participation in any collusive practices with any bidder or any other person regarding this or any other bid.
6. | confirm that | am duly authorised to sign this contract.
NAME (PRINT) e
CAPACITY e e WITNESSES
SIGNATURE oo T
NAMEOFFIRM e 2. e,
DATE i

13
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KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

A | GENERAL NOTES AND DISCLAIMER

COMPLETENESS OF THE DOCUMENT

The information provided in this document is done in good faith. Information regarding
subsurface conditions, materials on site and other site information supplied is for the contractor's
convenience, as an indication of conditions likely to be encountered.

No responsibility will be accepted for, and there is no guarantee of the information being
representative of the whole area of the works or materials.

The information provided will not be regarded as in any way limiting the Contractor's
responsibilities. He/ She will be held to have satisfied him/herself of all conditions to be
encountered on site and to allow accordingly in histher tendered rates.

APPLICABLE STANDARDS

The South African Bureau of Standards, Standard Specifications for Civil Engineering Construction
(SABS 1200) with particular reference to SANS 10400 General principles and requirements, latest
version shalf apply to this Contract together with additional amendments as set out herein.

The Confractor shall have available for reference on site at all times a full set of the above
specifications, together with any other to which they refer.

These specifications shall remain the property of the Contractor but shall be made available to the
Engineer whenever required throughout the duration of the Contract.

As for the Design elements of the contract, SANS 10160-1:2019: “Basis of structural design and
actions for buildings and industrial structures.” will apply.

CONTRACT DOCUMENTS

This contract is governed by the conditions of the Special Conditions of Contract (Section B1 &
B2) and must be read in conjunction with the referenced Drawings of Appendices 4 and 5A & B.

If the contractor has the impression that the Information provided in the drawing(s) and the
technical specifications/Schedule of quantities contradict each other or are perceived to be
ambiguous, (s)he should point this out to the Engineer and ask for clarification at an early stage,
but not later than before the commencement of any construction.

-The same applies for purported differences between the technical specifications and schedule of
guantities.

ERRORS

Whilst efforts have been made to ensure correctness of the document, especially regarding
Technical Information; Bill of Quantities, formatting; numbering and referencing etc. the onus lies
with the contractor and those utilizing this document to verify all information and to confirm such,
especially during pricing.

In instances were worksfitems are referenced in the Technical information but omitted in the Bill of
Quantities, and the error is picked up before the job is awarded, an amended BoQ wil be sent for
pricing before closure of the bid/quote. if the error only comes to the light after award of the job, the
omitted item(s) will be paid for from the Contingencies allocation, after a market related quote was
submitted by the SP and approved by the Engineer, and installation of the item has taken place.

Supply, Instail and Repair Of St?eetligﬁts_At?)sca Collage ~ uMfolozi LM 2{Page



@ KZN DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

APPOINTMENT OF AN ELECTRICAL SERVICE PROVIDER TO SUPPLY, INSTALL AND REPAIR
OF STREETLIGHTS AT OWEN SITHOLE COLLAGE OF AGRICULTURE(OSCA) - UMFOLOZI |
| _ LOCAL MUNICIPALITY UNDER KING CETSWAYQ DISTRICT MUNICIPALITY

i B | SPECIAL CONDITIONS O?CONTRACT
Section 1: Amendments to GCC 2015 (37 Edition) -

This contract will be governed by the General Conditions of Contract (CC 2015 - Third Edition), as per |
the amendments tabled below (Section B1), as well as by additional Special Conditions of Contract
(SCC} (Section B2). if any of the GCC clauses were to contradict or differ from the SCC, the 8CC

one(s) will prevail. i o ]

GENERAL CONDITIONS OF
CONTRACT AS PER GCC
2015 (lll) AMENDMENTS

Supply, Install and Repair Of Streetlights At Osca Collage — uMfolozi LM IlPage
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B | SPECIAL CONDITIONS OF CONTRACT
~ Section 2: Additional Special Conditions

These Special Conditions of Contract {SCC) should be read in conjunction with the General Conditions
of Contract for the Consiruction Industry, GCC 2015 (Third edition) clauses, as amended.

If any of the Special Conditions of Coniract {SCC} clauses listed below would contradict, or in any way
deviate from a corresponding clause of the GCC 2015, the SCC cne will prevail.

B2 | SPECIAL CONDITIONS OF CONTRACT - ADDITIONAL

1.
1.1
1.2,

1.3

14.

1.5.

2.1

22

3.1.

32

42
4.3,

4.4,

CONSTRUCTION PERIOD, DUE COMPLETION DATE & CONTRACT PERIOD

The total contract period will be five (5} months.
The contract period will start at site handover and finish with the end/expiry of the liabifity period.

The completion period from the site hand over up fo practical completion of the project will be one
(1) month. The commencement of work should be no later than 14 days after the handover.

Works Completion shall be no later than 1 month after practical completion, when all
outstanding work from the shag list has been attended to.

The fiability period will be three {3) months, calculated from the date of Completion of Works.
COMPETENCY OF THE SERVICE PROVIDER

It is estimated that tenderers should have a CIDB contractor grading designation of or
higher. The contractor is to submit evidence of hisfher OWN Active registration.

Demonstrate proven experience in electrical infrastructure projects, particularly in streetlighting
or related electrical installations. Preference will be given to firms with a track record of successfully
completing similar projects, showing technical competence, skilled personnel, and the ability to
manage and deliver electrical works to required standards.

WATER AND POWER

The Contractor shall make the necessary arrangements for the provision of any water and power
and will make sufficient back up arrangements to mitigate the etfects on the progress of the work
due to scheduled or unscheduled power outings.

No payment will be made for the provision or use of these services, other than via the relevant
line items in the Preliminary & General section of the Pricing Schedule.

LOCATION OF CAMP

No housing is available on site, but the Contractor can make arrangements with the beneficiaries
for temporary accommodation for staff or labourers.

The camp should be outside of the demarcated construction site, See also SCC 8.5.
No persons other than a night watchman may sleep in the camp, without the approval of the beneficiaries.

The contractor is to make portable toilets available for his staff and workforce, and place these in
consultation with the livestock association or bengficiaries.
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51

52

6.1.

6.2,

6.3

6.4

71

7.2.

8.1.

8.2.

8.3.

84.

8.5.

9.2.

HOUSING OF CONTRACTOR'S EMPLOYEES

The Contractor shall make his own arrangement for housing, payment and feeding his employees
and transporting them to and from the site.

The Contractor is in all respects responsible for the housing and transporting of his employees,
and for the arrangement thereof, and no extension of time due to any delays resulting from this,
will be granted.

LABOUR SOURCE & CAPACITY

The Contractor will be required to satisfy the Department that a sufficient and experienced labour
force is employed or that sufficient experienced labour can be acquired to complete the services
and preduce an acceptable quality of workmanship.

The contractor is encouraged to source labour from the local community. The Contractor will negotiate
with the parlicipants in this regard to establish all the conditions for the utilization of the local labour,

if applicable, the contractor is required to comply with any existing Expanded Public Work Projects
(EPWP) prescriptions that may exist concerning the creation of job opportunities during the
implementation of the Works,

The Contractor will be responsible for all hiring, payment, housing and transport of all labour used
for the duration of the contract.

SECURITY & RISK

No one shall be allowed on the construction site after normal working hours except for the
necessary security personnel.

The Contractor shall also be responsible for safeguarding all his/her plants, machinery, equipment
and materiais on site. The Employers Agent shall not be responsible for any lost, damaged or stolen
property or materials. Should any of these situations arise, no allocations will be made in terms of

finances or time.
MATERIALS: DELIVERY, ON & OFF-LOADING, STORAGE & RESPONSIBILITY

The Contractor shall be responsible for the safe delivery, loading, off-loading, handling and storage
of any equipment and materials on site.

All equipment, materials and plant stored on site must be suitably protected against damage or loss
by theft or otherwise.

The Centractor shall remain fully responsible for all material and plant etc. until the completed works
and site have been officially handed over.

The placement and use of a temporary shipping container inside the precinct for the siorage of
tools and equipment will be allowed, provided that prior approval for such, including the location of
the container, will have been obtained from the Farm Manager or his representative.

The Contractor must demarcate the work site clearly, using danger tape or other suitable means
as per the requirements of OHS reguiations.

EXISTING ROADS, MUNICIPAL PAVEMENTS, ETC.

The Contractor is advised that he will be held responsible for any damage to the existing paving,
roads, municipal pavements, fences, boundary walls, etc., and witl have to repair such damage at
his/her expense.

Refer to GCC 2015 (lil) Clauses 8.4 (Indemnifications) and 8.5 (Reporting of Accidents).
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10.

101,

10.2.

10.3.

1.

1141

11.2.

12.

12.1.

12.2.

12.3.

13.

13.1.

13.2.

14.
14.1.
14.2.
15.

15.1.
15.2.

DAMAGE TO PROPERTY

If such services are discovered, immediate notification must be made to the Department and ali
work in the vicinity of such cables, pipes, etc., shall cease until safe to proceed.

Should the Contractor damage underground cable or pipes, or any other damage on property
belonging to the Department, or any private property including buildings, paving, roads, fences,
walls or grounds contiguous to the premises of the Department, the Contractor wil! be required to
repair, in a perfect and workmanlike manner, all damage to the approval of the Engineer.

The cost of making good such damage, will be met by the Contractor as this must be covered
by the Contractor's works insurance.

DAILY RAINFALL RECORDS

Submission of rainfall figures is required for the granting of permission of extending the contract
period on the basis of inclement weather. If none are kept, or if the measured rainfall was not
excessive, did not notably hinder the works, and/or did not deviate drastically in terms of the
average number of rain days or total rainfall for the month for the area, the Department is under no
obligation to grant extension of the completion period on the grounds of inclement weather.

Refer to GCC 5.12.1 (Extension of time for Practical Completion).

INSPECTION OF WORK

The Departmental representative may at all reasonable times have access to the site where work
is being executed for inspection purposes.

The Engineering Representative may request that evidence of the quality or strength of any
materials be supplied by the contractor wherever necessary.

The Engineer must inspect and approve all reinforcement and formwork/ shuttering if
applicable, prior to pouring any concrete.

NOTICE OF COVERING WORK

The Contractor shall give due notice to the Engineering Representative whenever any work or
materials are intended to be covered in with earth or otherwise in order that their correct dimensions
and quality may be ascentained before being covered.

If any such work or materials are covered without such notice having been given, the work or
materials shall be uncovered at the Contractor’s expense on instructions given by the:Engineering
Representative.

SUB-CONTRACTED WORK

GCC 2015, Section 4.4 (Sub-contracting) will apply.

The contractor shall not sub-contract the entire contract.

INSURANCES

Refer to GCC 2015 section 8.6.1 (Insurances)
Before the commencement of any work, the Contractor is required to provide written proof of

the following insurances for the project awarded to them:

15.2.1. Insurance against damage, destruction or loss to 50% of the value of the contract.
16.2.2. Public Liability insurance.
15.2.3. Al risks (works) policy and Political.

Supply, Install and Repair Of Streetlights At Osca Collage — uMfolozi LM 10 | Page
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15.3.

16.
16.1.

16.2.

186.3.
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The Contractor shall provide the Engineering Representative with proof that Insurance has been
obtained for the contract period.

OCCUPATIONAL HEALTH AND SAFETY

Bidders (including those sub-contractors andfor suppliers who are preparing prices/quotations for
submission to the main bidder) must ensure that they make adequate financial provision in their bids for
full compliance with the Occupational Health and Safely Act (85/1993}): Construction Regulations, 2014,
as published in the Govermnment Gazeife of 7 February 2014, or later amendments thereto. Financial
provision shall therefore be made by each Bidder for, inter alia, the following:

16.1.1. Canying out and documenting risk assessments of all work o be camied out under the contract.
16.1.2. Preparation of safe work procedures.

16.1.3. Preparation of an H&S plan, discussing it with the Depariment, and then amending it as agreed.
16.1.4. Preparation of a Project H&S File to include all requirements of Table 1 and Appendix 2A.
16.1.5. Contractor to complete the Contractors Health and Safety Declaration in Appendix 2A.
16.1.6. Regular updating of ali of the above.

Table 1 - OHS Requirements and submission dates

PAM |

R i
ftem No. equirement . OHSA Requirement Submission Date
2.1 Motification of intention to Commence | Complete Schedule 1 {Construction | 7 days before commencement
' Construction / Building Work | Regulations) on site
29 Assignment of Responsible Persen {o glhsre!evig ap :ﬁ:;“megf;‘szsum?:; 7 days before commencement
Supervise Construction Work Regulations. on site
23 [ Competence of Responsible Persons | Department Requirement & OHS Act | Together with H&S plan
Compensation of Occupational Injuries
2.4 and Diseases Act (COIDA} 130 of | COIDA Reguirement Together with H&S plan
| 1893 (Certificate)
25 | Health and Safety Organogram Department Requirement Together with H&S plan =
| Initial Hazard Identification and Risk
26 Assessment based on the | Construction Regulations. Together with H&S plan
Department's assesament |
i ) . . Before  commencement of
| 27 Medical Certificate of Employees Construction Reg_ula'aons_ | construction,

16.1.7. Provision of medical certificates of employees.
18.1.8. Provision of PPE and protective clothing for employees.

16.1.9. Complying with all H&S requirements for the duration of the contract. In case of observed
non-compliance, the contractor will be requested to cease all work and take cofrective action.

16.1.10. Provision of forced ventilation {as required when working in confined spaces).

16.1.11. The compietion and checking of the safety file upon compietion of the works and handing
it over to the Department.

The bidder is to indicate in Appendix 2A — Tables 1.1 and 1.2 the bid amounts for the OHS related items.

To enable the Depanment to appraise the allowances that bidders have made for H&S in their bids,
so that hefshe can fulfil his/her obligations in terms of Clause 7 of the Construction Regulations,

Supply, Install and Repair Of Streetlights At Osca Coliage ~ uMfolozi LM 11] Page
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16.4.

18.5.

16.6.

16.7.

17.

17.1.

18.

18.1.

18.2.

18.3.

18.4,

18.5.

18.6.

18.7.

18.8.

18.9.

18.10.

separate items (A.1.2.8 - Fixed) and A.2.2.6 — {Time Related} have been included in the Bill of
Quantities for Health and Safety.

Failure to submit realistic prices for the scheduled H&S items is likely to prejudice the bid.

The Principal Contractor and Sub-Contractors must submit proof of compliance with the OHS
requirements Table 1 (see above} with the construction phase H&S plan where applicable.

The successful bidder shafl be required to submit the Contractor's Health and Safety Plan as
required in terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction
Regulations 2014.

The Contractor shall pay particular attention to watching and waming lighting and must provide any
necessary barriers, etc., required for the protection of the public in terms of the Act.

QUANTITIES OF WORK

The Contractor shall receive payment only for the works actually executed and approved by the
Engineering Representative.

PROGRESS PAYMENTS

For construction works, payment shall only be paid for claims that are commensurate with the works
actually executed and complete.

Payment for construction items will only be made against the progress as pertaining to built/instalied
items. Movable construction items and materials on site are generally excluded from progress
payments untit they have been fully installed or fitted or built up.

No advances will be paid for deposits to be paid by the contractor to specialist supply companies,
unless such has been explicitly agreed upon in writing by the Engineer before commencement of
the works,

If any item or part of an item in an invoice is disputed by the Engineer, the Engineer shall give
notice of such with reasons.

The Engineer may elect to use a payment schedule that apportions a weighting for the various work
phases, in those cases where the actual pricing schedule is not available or lacks balance.

With generally one month between the issuing of payment certificates, and 2-4 weeks between the
submission of the claim and payment, the contractor must be able to carry about 6-8 weeks of
expenditure before he/she gets paid.

The contractor shall be paid in up to a maximum of twelve (12) part payments, not exceeding
the number reflected on the official Order.

Part payments will be made after the Department has certified the progress per work phase, and
after successful delivery and installation (if and when required) of supply items, all in accordance
with the Clause 19 (Retention).

Work Phases/ BoQ fine items do not have to be completed in their entirety in order to be included
in & claim. An estimate will be made by the Engineering Representative of the degree of progress,
expressed as a percentage, made with the work phase or line item. More than one work phase can
be included in a claim.

Part payments will be made after the Engineering Representative has approved the work and will
be made in accordance with the Retention clause {19).
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18.11. The penultimate payment occurs after Practical comuletion. The final payment will be made at Final
(Approval)l completion after the 3 months’ liability period when the contractor has dealt with all
defects, if any.

19 RETENTION MONEY

181 If no, or the wrong type of performance guarantee is submitted by the contractor, or if such a
submission is in the wrong format or too late, a 10% retention will be automatically withheld on
each of the payment certificates up to but not including Practical completion. Refer 1o SCC clause
23 (Completion of the Works) and GCC (2015) 6.2.2. (Contractor failing to select or provide

secunty).
19.2  Incase a bank/insurance/performance guarantee was issued, the retention will be 5%.

18.3  The Department will pay out half of this retention, or 10% (5%) of the bid value as part of the second
last payment at practical completion of the works. The remainder, viz 5% (2.5%), will be paid out
at towards the end of the defect liability period, 3 months after Completion of Works, the bidder
having eliminated all defects, if any.

194 In some instances, the Employers Agent may decide to shorten this period order to allow all
payments to be completed within the financial year. However, this is not a given and the Contractor
will be notified if such would be the case.

19.5 GCC 2015 - Sections 6.10.3 {Retention Money) and 6.10.5 (Payment of Retention money) have reference.

20 DEFECT LIABILITY PERIOD

20.1  The defect liability period is three (3) months calculated from the date of the issuing of the Works
Completion Certificate.

202  The contractor shall unconditionally guarantee all materials; workmanship related to the works for that
period. The guarantee shall cover any defects due to inferior materials and/or workmanship of the
Contractor, or any of his sub-contractors, fair wear and tear excepted. The Contractor shall repair,
remedy or replace any such defects, part or complete works without delay and at his own cost.

21 CONTINGENCIES

211 An amount of 10% of the subtotal for all materials, equipment and services has been set aside for
Contingencies. This allowance will only be accessed for unscoped work and/er unforeseen
additional expenditure not covered in the contract. Payment of the Contingencies allocation is
therefore not a given, as the occurrence of limited, or even absence of any approved
Contingencies will reduce the total amount paid out for this contract.

212  Written approval from the Engineering Representative for the use of the Contingencies allocation
is required before any purchases can be made or any work is started from this allocation.

21.3 After the need for contingencies has been identified and approved by the Engineering
Representative, the contractor will submit a quote for approval to the Engineering Representative
for the contingency items and services agreed upon, and as much as possible rates and amounts
for materials and services that were already covered in the original pricing schedule, wilf be used,
Where these are not available, suppliers’ quotes are to be submitted with the Contractors quote
for the agreed upon contingencies.

214  Thetotal costs of all contingengcies shall not exceed the total of the Contingencies allocation for the
project (10% of the net contract value before VAT), plus the possible savings made on other work
items, unless official permission for a Variation Order has been granted before the additional work
has been approved. The Engineering Representative will take a decision whether the additional
work will be warranted and will communicate that decision to the Contractor.
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22 TIME FOR PRACTICAL COMPLETION & DUE COMPLETION TIME

221  The project has to reach practical completion within one (1) month, calculated from the date of the
site handover.

222  The whole of the Works shall be completed within the Due Completion Date at Completion of
Works, which in this case will be no later than two (2} months after the site hand over.

22.3  If the Works are delayed by any cause beyond the Contractor's control, the Contractor shall have
the right within twenty-one days of any such cause of delay arising, to apply in writing to the
Department to extend the date of completion, stating the cause of delay and period of extension
applied for.

22.4  The Department upon receipt of such written application may by crder in writing extend such date
of completion by a pericd to be determined, or may refuse to extend such date of completion, or

may postpone giving a decision upon such application until completion of the Contract period set
out in sub-clause (a) of this clause.

225 The date of completion will be extended only to the extent approved by the Department.

226  Should the Contractor fail to apply in writing for an extension within the time set out above, or should the
Department refuse to grant any extension in writing, then the Contract period provided shall not be exceeded.

22.7  When the Works are completed, the Department will give a completion certificate, and the date of
such certificate shall be the date of commencement of the guarantee period.

228  Referto the GCC 2015 Clause 5.14 (Completion) and the relevant clauses of sections:

2.2 Adverse physical conditions 5.5 Time for Practical Completion

2.3 Technical data 5.10 Delays attributable to the employer

24  Ambiguity and discrepancy 5.12 Extension of time for Practical Completion
4.8 Facilities for others 513 Penaity for Delay

23 COMPLETION OF THE WORKS

231 Work completion will be established over three stages.

23.1.1 Praciical completion
This is defined as the stage when the works are found to be substantially complete and can be
used for the purposes intended. This assessment will be solely made by the Engineer. When the
Contractor thinks he has completed the works, an inspection will be made by the Engineer who will
draw up a list of patent defects, commonly known as a “snag list®, if any. Patent defects are defects
that are visible or discoverable upon an ordinary and proper inspection.

.2 jon of
This stage will be reached after the Contractor has, to the sole assessment of the Engineer, fixed
all defects listed on the snag list. it is at works completion that the Contractor will be paid out 50%

of the retention money.

Final A foti
Final Completion occurs after the endfexpiry of the liability period, 6 months after Completion of Works.

23.2 Completion Certificates for Practical Completion, Completion of Works and Final Approval
Completion will be issued by the Engineer after the respective construction phases have been completed.

24 PENALTY CLAUSE / FINES FOR LATE OR NON-COMPLETION
241 If the contractor does not complete the work within the time stipulated and no extenuating

circumstances can be given for the delay, the Department may impose a fine as detailed below.
The total will be subtracted from the retention allowance.
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242 If the contractor fails to complete the works and the Department is forced to employ ancther
contractor to complete the works, the defaulting contractor will be held liable for the costs as far
they exceed the original total Bid value.

24.3  The Contractor a penalty for late completion of up to 0.05% of the order value per working day
delay. This will be deducted from the retention.

244  Referto GCC 2015 Section 5.13 (Penalty for delay).
25 BALANCING OF THE BID

25.1  In order to ensure that payments certified by the Employer's Agent are reasonably consistent with
the market value of the work done, and that variations in quantities do not distont the contract
valuation, the rates, prices and amounts tendered in the Bill of Quantities are required to be in
balance.

252  Abid will be considered to be out of balance if;

25.2.1 The combined, extended total tendered for the Contractor's General Obligations (Preliminary &
General):

25211 Fixed Charge Preliminaries
25.2.1.2 Time-Related Preliminaries
25213 Provisional Sums

Exceeds a maximum of 15 % of the contract value (excluding contingencies, contract price
adjustment and VAT).

25.2.2 ‘The rate, price or amount tendered for any other item, (taking into account the possible inclusion
into the item of other costs factors for the item, like instaltation and transport), differs substantially
from market-related price as determined for that item at around the closing date of the bid.

25.2.3 These adjustments in rectification will be such that increases are balanced by decreases, leaving
the bid amount itself unchanged.

25.2.4 Adjustments to be made and agreed upon with the Employer within five (5) working days of having

been given written notice by the Employer to make adjustments, failing which the bid may be
cancelied.
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REPAIR OF STREETLIGHTS AT OWEN SITHOLE COLLEGE OF AGRICULTURE {OSCA) -

‘ APPOINTMENT OF AN ELECTRICAL SERVICE PROVIDER TO SUPPLY, INSTALL AND
| UMFOLOZI LOCAL MUNICIPALITY UNDER KING CETSWAYO DISTRICT MUNICIPALITY

C | TERMS OF REFERENCE

1, PROJECT BACKGROUND

1.1. Owen Sithole College of Agriculture (OSCA), formerly known as Cwaka Agricultural Coliege, was
established in 1968. The former name of the college, Cwaka, was derived from the Cwaka stream,
which means a calm stream. In mild 80" college was re-named after the late Nkosi Sigidisabathembu
Owen Lancelot Sitole, the first Councillor for Agriculture and subsequently Minister of Agriculture for
KwaZulu-Natal.

1.2. The Owen Sithole College of Agriculture {OSCA) Streetlight Project aims to restore the streetlighting
system to full operational standards, ensuring safety, accessibility, and energy efficiency for students,
staff, and visitors, This project provides the basis for defining the detailed scope of work and procuring
the necessary services to reinstate, upgrade, and maintain the streetlighting infrastructure. The
required work includes the inspection of existing lighting fixtures, poles, and electrical circuits; repair
or replacement of damaged components; installation of new lighting where necessary; and testing to
ensure compliance with applicable safety and performance standards. Service providers are expected
to deliver a compiete, functional, and sustainable streetlighting system that meets the operationa!
requirements of the college and enhances the overall campus envirocnment.

2. OBJECTIVE

The objective of the Owen Sithole College of Agricuiture (OSCA) Streetlight Project is to restore and
upgrade the campus streetlighting system to ensure full operational functionality, safety, and
accessibility. The project aims to reinstate non-functional lights, replace or repair damaged
infrastructure, and implement energy-efficient and sustainable solutions. By achieving these
objectives, the project will enhance campus security, provide adequate illumination for students, staff.
Establish a reliable streetlighting system that meets the college’s long-term operational and
maintenance requirements.

Given the time constraints, and limited knowledge and skills within the Department, it is therefore
required that an experienced electrical contractor with previous experience in streetlighting projects,
electrical engineering, or related infrastructure development, and a proven record of
accomplishment, be appointed to undertake this exercise.

It will be expected of the Service Provider to apply reasonable skills and due diligence in the
execution of the duties stipulated in the document.

3. SCOPE OF WORKS

3.1. The Owen Sithole College of Agriculture (OSCA) Streetlight Project is aimed at reinstating, repairing,
and maintaining the campus streetlighting system to ensure safety, functionality, and sustainability.
The works will address faulty installations, structural issues, and preventive measures while
establishing a reliable maintenance framework. The scope of works includes the following key
activities:

3.1.1. Replace 48 fauity streetlights with new cabling and fittings.
3.1.2. Reinstate 5 knocked-down poles with new steel poles and LED floodlights to match the
existing in all respect.
Inspect and maintain 17 operational streetlights.
Conduct full electrical inspections and replace defective cables, wiring, and breakers.
Replace defective lamps, photocells, and fixtures.
Clean and service all light fittings for optimal performance.
Apply protective coatings {galvanization/anti-rust) on poles.

W www
...I._L_.L....\.'_L
~Nh o hw
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3.1.8. Establish roufine maintenance and inspection schedule.

3.1.8.Provide documentation and reporting of all works completed.

3.1.10. Inspect all existing streetlights to confirm compliance with specifications and ensure that
any new installations or reinstaternents match the existing in height, design, and other
specifications.

3.1.11. Completion of works, the service provider must issue a valid Certificate of Compiiance
{CoC) signed by a quailified electrician.

3.2. Site clean-up and removal of all construction debris upon completion.

4. LOCATION

4.1. The College is situated 16 kilometres North of Empangeni on the Old Mtubatuba Road.

4.2. District KING CETSHWAYO DISTRICT
Local Municipality UMFOLOZI LOCAL MUNICIPALITY
Ward : 7
Site Co-Ordinates : 28°38°227 S & 31°56° 19 E

4.2. Empangeni, take the Eshowe / Melmoth Road and turn off right at the Ngwelezana / Old Main Road
intersection. Proceeding along this road cross the railway line, pass the airstrip to the right and finally
cross the iron bridge over the Nseleni river.

4.3. The College signpost to the left is visible 250m soon after the Bridge crossing (Cwaka river with the
steel bridge).
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D | DETAILED SCOPE OF WORKS

The contractor shall carry out all works necessary to reinstate, repair, and maintain the Owen Sithole
College of Agriculture (OSCA) streetiighting system to full operational standards. The works include, but
are not limited to, the following:

—_—

Site establishment by contractor.

N

Supply and deliver of alt materials listed in the Bill of Quantities to project site

3. Site clearance and de-bushing.

4. Streetight Replacement and Repairs: Replace 48 non-functional lights, reinstate 5 knocked-down
poles with new steel poles and LED floodlights, and service 17 operational streetfights.

5. Electrical Inspections and Cabling: Inspect and test wiring, conduits, and breakers; replace faulty
cables; and perform load and continuity testing.

6. Structural Integrity: Inspect poles for corrosion or damage, apply protective coatings, and replace
compromised structures.

7. Fixtures and Components: Inspect and replace defective lamps, photocells, and fittings to ensure full
functionality.

8. Preventive and Environmental Measures: Apply galvanisation, check for water damage, and maintain
motion sensors and photocells.

8. Cleaning and Maintenance: Clean all light fixtures and remove vegetation or obstructions affecting
poles.

10. Documentation and Reporting: Keep detailed maintenance records, provide a final completion report,
and establish a routine inspection and maintenance schedule.

11. Completion of works, must hand over a valid Certificate of Compliance (CoC) signed by a qualified
electrician, confirming that all electrical installations comply with SANS 10142 and OHS Act standards.
All streetlights should be fully operational, with reinstated poles matching existing ones in height and
gpecification, and all poles structurally sound, earthed, and protected against corrosion, Electrical
camponents must be tested and certified safe, and the handover must include final inspection resulits,
a completion report with an updated asset register, and a recommended maintenance schedule for
future upkeep.

12, Site clean-up and exit.
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E | STANDARD TECHNICAL SPECIFICATIONS

1. PRELIMINARIES & GENERAL

The contractor is to note that alf insurances (UIF, workmen’s compensation, works, public liability etc.); site
and equipment safety; site establishment and security; services (water and electricity); testing of materials
and any specialist services are for the contractor's responsibility and attention throughout the contract
duration until handover of the project. This item also includes Occupational Health & Safety Act
requirements. The Department reserves the right to stop progress of the works in case of non-compliance
until these conditions are complied with.

2. APPLICABLE STANDARDS: SPECIFICATIONS & MATERIALS

Although not bound in or issued with this document, the following SANS 1200 Standardized Specification for
Civil Engineering Construction as approved by the Council of the South African Bureau of Standards shall
apply to this Contract. The Contractor shall be in possession of these Standardized Specifications and their
related SANS 0120 Code of Practice that apply equally and shall keep a copy of each on site for reference by
him and the Engineer for the duration of the Contract.

For "Workmen's Compensation Act” read "Compensation for Occupational Injuries and Diseases Act, 1993
(Act No. 130 of 1993)" wherever it appears. For "Machinery and Occupational Safety Act" and "Mines and
Works Act" read "Occupational Health and Safety Act, 1993 (Act 85 of 1983)" wherever they appear. In general,
the Specifications published by the South African Bureau of Standards {SANS/SANS), series 1200
(Standardised Specifications for Civil Engineering Construction) shall apply. For “maintenance period” read
*Defects Liability Period” in terms of Clause 53.1 of the General Conditions of Contract for Construction Works
2004, wherever it appears.

SANS SBpecifications applicable are:

SANS 10121-2 A: General

SANS 10121-2 AA: Small Works

SANS 10142-1; Wiring of Premises — Low-Voltage Installations.
SANS 60598: Luminaires — General Requirements and Tests.
SANS 121: Hot-Dip Galvanized Coatings.

SANS 60529: Protection against Water and Dust (IP Codes).
SANS 10396: Maintenance of Electrical Installations.

SANS 1921-1: Construction and Management Requirements.
SANS 10121-2 §: Site Cleanup and Final Handover

Copies of SANS 1200 Standardized Specifications are available from the South African Bureau of
Standards, Private Bag X191, Pretoria, 0001. In addition, the following Occupational Health and Safety
Regulations (No 85 of 1993) are applicable: -

¢ General Safety Regulations

+ Environmental regulations for workplaces

» Facilities regulations

2. APPLICABLE STANDARDS: MODEL PREAMBLES FOR TRADE (2008)

2.1. Altmaterials 10 be SANS approved and installed to applicable standards specified by SANS, NER,
or the manufacturer. The Bid shall refer to "the Model Preambles for Trade” {2008 version), issued
by the Association of South African Quantity Surveyors.

This covers the following categories {items in italics in particular apply to this contract}:
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§. MATERIALS AND CONSTRUGTION

51.

6.1.
6.2.
6.3.

6.4.

6.5.

6.6.

. CONCRETE MIXES

Model Preambles for Trade (2008) (MPT2008)

Al General | B| Alterations

| C| Farthworks | D} Conerete, Formwork and Reinforcement
| £ Precast Concrete B F| Masonry -

G| Waterproofing a H| Roof Coverings elc

i_l | Carpentry and Joinery [ | Ceilings, Partitions and Access Flo;ring |
| K | Floor Coverings, Wall Linings, etc iLl fronmongery i |
:_Ml Structural Steelwork ‘ N| Metalwork - ]
" O] Plastering ' P| Tiling - |
! QJ Piumbing_and Drainage R| Glazing a -

S| Paintwork T Paperhgnging -
U| External Works |

All materials must be newly purchased and conform to SABS specifications for the products. This
includes all items such as bricks, blocks, -brick reinforcement, damp proofing, lintels, glazing,
plumbing and drainage, curtains, etc... All construction works must conform to the applicable
standard specifications and installation requirements as per NBR requirements and manufacturers
recommendations. All concrete works to conform to CNCI standards and recommendations.

All concrete, except for fencing bases, is to be ready mix, or mechanically mixed. No hand mixing.
Concrete cubes to be sent to test lab for 7-days and 28 days concrete cube strangth testing.

Cement and aggregates shall be mixed by volume and the contents of a 50kg sack of cement shall
be taken to be 0,033m®.

Water addition should be kept to a minimum. Only sufficient water should be used to produce a
workable mix of 60-100mm slump. A recommended maximum water: cement ratio is 1 for a 10MPa;
0.8 for a 15MPa; 0.65 for a 20MPa; 0.59 for a 25MPa; 0.53 for a 30MPa mix, however the lower the
ratio the better the durability of the concrete. Approximately 210 litres per m? of concrete is required
for an average quality sand and optimum quantity 19mm stone.

Concrete for non-structural purposes shall be “Prescribed mix concrete” produced in accordance
with the requirements indicated in Table 3.

TABLE 3: STANDARD EONCRETE MIXES ' |

Class of | Min. Compressive | Max. Nominal Proportion of Constituents

' Concrete | Strength in MPA at | Size of Coarse | ibarrow = 2 bags of cemen ;
i 28Days  Aggregate in mm Cement (Parts)| Sand (Parts) | Stone (Parts) |
A 10 a7s 1 a 5 |

B 15 _ 19,0 1 | 3 B 4

i
. 25 190 T E
i

All required concrete to be ready mix delivered to site.
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5. STANDARD PLASTER & MORTAR MIXES

5.1. The standard plaster mixes are as listed in Table 2:

TABLE 2: STANDARD PLASTER MIXES - -
MIX RATIO: | MASONRY | LIME: SAND: (loose and

FEACIER CLASS: (ByVolume) CEMENT:kg| L damp)L (max)
Rich mix . '
_ (foundations, wet areas) | _1 4 o 3 e _ 130_
General purpose ' 1:5 50 040 | 165

5.2. The standard mortar mixes are as listed in Table 3:

TABLE 3: STANDARD MORTAR MIXES
T | T

MIX RATIO: MASONRY LIME: SAND: (loose and |

MORTAR CLASS (By Volume) | CEMENT: kg L damp) L (max)
| . 1:4 | 50| o0 | 130
] | 18 50 | o040 200
This project | 1:5 _ 50 . 0258 | 165

8. FINISHES TO IN-SITU CONCRETE

8.1. Class U1 - Ordinary Finish {Screeded)

Immediately after placing, the concrete shall be finished rough by screeding with the edge of a
wooden board of straight and true line and working between guides set accurateiy to Jevel. No mortar
shall be added and noticeable surface irregularities caused by the displacement of coarse aggregate
shall be made good by re-screeding after removing or tamping down ihe offending aggregate.
Application: finishes covered by backfill or concrete, footpaths, yards and driveways.

8.2. Class U2 - Wood Float Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish and then floated
with a wood or bull float. Floating shall be started as soon as the screed finish is stiffened sufficiently
and bleed water has evaporated or been removed and it shall be the minimum necessary to produce
a surface free from screed marks and uniform in texture.

Application: as for U1 where a higher standard of finish is required. Floors to receive carpets with
underlay or similar coverings, inverts of syphons, flumes, floors of canal structures, spiliways outlet
works and stilling basins. Surfaces which are intended for use by ambulant disabled or wheelchair-
bound persons.

8.3. Class U3 - Trowelled

The concrete surface shall first be brought to a Class U1 ordinary finish. Then it is to be manually or
mechanically steel troweiled after the concrete is sufficiently hardened, to prevent excess fine material
and water being worked to the surface. This may be done in one or two stages depending on degree
of smocthness required.

Application: Direct wearing floors such as in factories, warehouses and processing plants, floors to
receive thin sheet coverings, carpet and similar coverings. Inverts of water, tunneis and tunne!
spillways. Not generally used for pedestrian or vehicular fraffic where a smooth finish should be
dangerous in icy or wet conditions. |s not suitable even when dry, for surfaces which are intended for
use by ambulant disabled or wheelchair-bound persons.
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8.4. Class U4 - Machine Finish

The concrete surface shall first be brought to the standard Class U1 ordinary finish. Then it shall be
screeded by a vibrating or oscillating screed or vibrating plate, or both, which may be supplemented
by long handled metal, wooden, or rubber floats.

Application: this finish is used for durability where resistance to erosion and cavitation under action of
high velocity water is especially required; and as firsts and second stage finishing for roads and airfield
pavements prior to texturing with U5, U6 and U8 finishes.

7.5 Class U5 - Shallow Textured Finish (hard or soft broom)

After any of the first 4 finished (U1-U4), a brush finish is then applied with a hard or soft bristled broom.
“Brushing” shail be started soon after any of the first 4 finishes to produce a uniform patterned coarse
surface finish with a rough surface texture in the desired drainage direction.

Application: Footpaths, yards, driveways, roads.

8. CONCRETE STRENGTH TESTING

8.1. Compressive strength testing

8.1.1. Two sets of two cubes (for 7- and 28-days testing) should be tested per batch for 7- and 28-
days testing. Certified lab to conduct the tests and test results to be submitted before
payments for concrete bases can be made.

8.1.2. Ifthe strength of any specimen varies by more than 15 percent of average strength, the work
of which the sample was taken will be rejected. The average of three specimens gives the
crushing strength of concrete. Deviations of the crushing strength by more than 10% below
the required strength (30 Mpa) will result in rejection of the bases of which the samples were
taken. These will be destroyed and rebuilt. Careful referencing of samples will be required.

8.2. Cube test sampling & preparation

8.2.1. Mixing of the conicrete

1. Mix the cement and fine aggregate on a watertight none-absorbent platform until the
mixture is thoroughly blended and is of uniform colour,

2. Add the coarse aggregate and mix with cement and fine aggregate until the coarse
aggregate is uniformly distributed throughout the batch.

3. Add water and mix it until the concrete appears to be homogeneous and of the desired
consistency.

8.2.2 Sampling of Cubes for Test

1. Clean the moulds and apply oil.

2. Fill the concrete in the moulds in layers approximately 5 cm thick.

3. Compact each layer with not less than 35 strokes per layer using a tamping rod (steel
bar 16mm diameter and 60cm long, bullet pointed at lower end)

4.  Level the top surface and smoothen it with a trowel.

8.2.3 Curing of Cubes

1. The test specimens are stored in moist air for 24 hours and after this period the
specimens are marked and removed from the moulds and kept submerged in clear fresh
water until taken out prior to test.

9. SITE CLEARANCE

9.1. Applicable standards
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SANS 2001 - Construction Works Part BS1: Site Clearance. SANS 2001 standard specifications
are deemed to satisfy the provisions of SANS 10400 (The application of the National Building
Regulations).

9.2, Cutting of trees

9.2.1. Precautions. The contractor shall take the necessary precautions to prevent injury to persons
and animals and damage to structures and other private and public property. Where
necessary, trees shall be cut in sections from the top downwards.

9.2.2. Branches overhanging boundaries. The branches of trees to be left standing shail be so
trimmed as not to encroach upon the space (of height at least 7m) vertically above any
carriageway, railway formation, or other designated area.

9.2.3. Preservation of frees. No tree shall be cut down until the engineer has given written
authorization for such work to commence.

9.3. Clearing

9.3.1. Clearing shall consist of;
9.3.1.1. The removal of all trees, rubbish, fences, and all other material that may
interfere with the construction of the work,
9.3.1.2. The disposal of all material resulting from clearing.
9.3.1.3. The removal of rocks and boulders of size up to 0.15m? that are lying on the
surface to be cleared or exposed during the clearing operations.
8.3.1.4. Where fences have to be taken down, sorting, coiling, and stacking of the material.
9.3.1.5. The removal and stacking of other reusable materials as scheduled.

9.3.2. Haulage. The moving of a certain amount soil or grave! may be inherent in or unavoidable during
the process of clearing. No extra payment will be made for the removal such soil or gravel.

9.3.3. Re-clearing of vegetation. If during the contract period vegetation should again grow on any
portion of the site, borrow areas, or the areas that have been cleared in accordance with the
specification, the Engineering Representative may, if considers it necessary, order that such
area be re-cleared. Such re-clearing shall include the removal and disposal of grass, shrubs,
and other vegetation, as in the first clearing operation.

9.3.4. The site, including an area extending to at least 3 meters beyond the actual building or, if
fencing forms part of the scope of works, up to the fencing perimeter, must be cleared and
stripped of ail plant materials, roots and topscil prior to site levelling. The cleared and stripped
material is to be stockpiled away from the construction site and is to be levelled / replaced
once all construction is complete.

9.4. Grubbing

9.4.1. Stumps and roots larger than 75mm in diameter shall be removed to a depth of at least 500mm
below the finished level and at least 100mm below the original ground level. Where the area
has to be compacted, all stumps and roots including matted roots shall be removed to a depth
of at least 200mm below the cleared surface.

9.4.2. Except in borrow areas, cavities resulting from grubbing shall be backfilled with approved
material and compacted to a density at least equal to that of the surrounding ground.

9.5. Conservation of topsoil
8.5.1. The terms of Sub-clause 5.2.2 of SANS 1200DA. 1988 shall apply.
9.8. Other general works specifications

9.8.1 Levelling; the site is 1o be levelled prior to any construction. This includes excavation of in situ
material to provide the pit.
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9.64

9.8.5

966

Backfilling: Materials excavated and suitable for backfilling will be placed in even, thin layers
and compacted with thickness applicable to the compaction method/machinery used but not
exceeding 150mm.

Compaction: compaction of the site shall take place at optimum moisture content (OMC) to a
maximum dry density of at least 95% of Mod. AASHTO. The Contractor shall arrange
independent compaction testing, before the floor slabs are cast. Four (4) distributed places
per site shall be tested, once off, after completion of the compaction of the floor base. (test
results are to be provided). The floor is to be inspected prior to the pouring of any concrete.

Site demarcation. The corner points and other crucial points of the development must be
pegged out by the contractor and will be checked by an Engineer before actual works can

begin.

Surpius material. Surplus material will be retained by the department, and should any surplus
material be taken by the contractor, or any material not be supplied, payment will be made
based on what has been actually used/put in (to) the scheme. All material must be checked
by a deparimental representative prior to installation.

Soii heaps resulting from the levelling/clearing process must be levelled before the contractor
leaves the site.
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F | PROJECT PARTICULAR SPECIFICATIONS

1. SITE ESTABLISHMENT BY CONTRACTOR

1.1. The site handover will only take place after the Contract Form (SBD 7.2) has been signed and an
order has been issued and is in the possession of the Contractor.

1.2, Site establishment and commencement of works are to take place no later than 14 days after site
handover.

1.3.  During Site Handover, the KZN DARD officials will introduce the contractor to the participants and
or community.

1.4.  Contractor to show and/or submit for approval all required documentation at the site handover (H&S
file, insurances, programme of works, cashflow projection, notification of construction work signed
by the Department of Labour). No work to commence without these documents being approved.

1.5. Any issues regarding use of local labour, accepted labour rates, storage of provisions and
materialsftools; services efc. can be discussed by the contractor with the participant(s); community
representatives and the DARD local agricultural staff and on any other issue pertaining to the project.

1.6. Thereafter the contractor is expected to complete the site establishment as provided for.

2. SUPPLY AND DELIVERY OF ALL MATERIALS

21.  The contractor must make proper and timecus arrangements with the participants regarding
delivery of materials on site.

2.2, The contractor will remain responsible for the safekeeping of all material and equipment kept on
site or kept for him by the community representatives. In the event of theft, losses or damage, the
replacement costs will be borne by the Contractor alone.

23.  The Engineer can request from the contractor the relevant invoices to verify if the materials on site
are indeed as specified.

3. SITE CLEARANCE AND DE-BUSHING
3.1.  The site must be cleared and stripped of all plant materials, roots etc.

3.2,  Specifications for site clearing, including grubbing, are as per Section 9 of the Standard Technical
Specifications.

3.3 During the compulsory site briefing it will be determined what exact work (clearing and/or grubbing
and/or cutting of trees and/or bushes, etc) will be required to get the site ready for the construction
of the guardhouse,

4. EARTHWORKS (EXCAVATIONS, SITE LEVELLING AND CNCRETE WORKS)

4.1, Interms of this contract, the term 'earthworks’ refers to two {2) distinct operations, namely
excavations and site levelling.

4.2, A combination of minor excavation work (for the pit and poles), as well as sile levelling work {only in
sloping areas, to be done before the excavation works), are required for this project to bring the site to
the required standard that will then facilitate the implementation of all the other required works.

4.3. Normal regulations regarding safety, municipal by-laws, contamination of water sources, erosion,
siltation etc. will still apply.
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4.4,

4.5.

48.

5.1
52,

5.3.

6.
6.1,
6.2.

6.3.

7.
7.1.

7.2

8.

8.1.
8.2.
8.3
84

Cleared and stripped topsoil material is to be stockpiled away from the construction site and is to be
levelled out /repiaced once all construction is complete.

Materials excavated and suitable for backfilling wifl be placed in even layers not exceeding 150mm
and compacted in layers appropriate to the compaction method/machinery used but.

Concrete for all streetlight pole foundations shall have a minimum compressive strength of 30 MPa
at 28 days with a maximum nominal coarse aggregate size of 19 mm, and the contractor may use
any suitable method for mixing and placing the concrete, provided proof of strength is submitted to
the DARD Engineering Represenfative and adequate curing and quality control are maintained.
REPLACEMENT OF FAULTY STREETLIGHTS
Replace 48 non-functional LED floedlights and associated cabling.

Install new insulated, weather-resistant cables in compliance with SANS 10142-1 (Wiring of Premises
— Low-Voltage Installations).

Test all replaced lights to ensure compliance with SANS 10142-1.

REINSTATEMENT OF KNOCKED-DOWN POLES
Reinstall 5 streetlight poles damaged during mechanical operations.

Provide new galvanized stee! poles with LED floodlights and foundations, designed in accordance with
SANS 1200.

Test and commission reinstated streetlights.

INSPECTION OF OPERATIONAL LIGHTS
Inspect and maintain 17 operational streetlights to ensure continued performance.

Replace minor defective components and tighten all connections.

ELECTRICAL INSPECTIONS AND CABLING

Inspect all electrical wiring, conduits, and junction boxes.

Replace faulty cables and secure connections to comply with SANS 10198,
Inspect and replace defective circuit breakers as per SANS 556-1,

Conduct continuity and load testing.

9. STRUCTURAL INTEGRITY OF POLES

9.1
9.2
9.3.
94,

Inspect pbles for rust, corrosion, dents, cracks, or bends.
protective anti-corrosion coatings in accordance with SANS 121 (Hot-Dip Galvanization).
Replace poles that are structurailly compromised.

Secure all nuts, bolts, and fasteners in line with SANS 1700.
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10. FIXTURES AND COMPONENT REPLACEMENT
10.1.  Replace cracked glass, broken lamp covers, or defective photocells.

10.2. Ensure all fittings are sealed and comply with SANS 60598.

11. CLEANING AND ENVIRONMENTAL MAINTENANCE
11.1.  Clean lamp fixtures to remove dirt and debris.
11.2.  Inspect for water ingress and reseal where necessary in compliance with SANS 60529 (IP Code).

11.3.  Clear surrounding vegetation or obstacles.

12. PREVENTIVE MEASURES
12.1.  Apply galvanization and proteciive coatings as per SANS 121.
12.2. Test and calibrate photocells and motion sensors as per SANS 1459,

12.3.  Install protective measures to safeguard against future environmental or mechanical damage.

13. DOCUMENTATION AND REPORTING
13.1.  Maintain records of inspections, repairs, and replacements in line with SANS 103986.

13.2.  Submit a final completion report with test results, photographs, and recommendations.

14. MAINTENANCE PLAN
14.1.  Develop a routine maintenance schedule including inspections, cleaning, and testing.

14.2. Provide a handover maintenance plan aligned to SANS 103986.

15. COMPLETION & HANDOVER REQUIREMENTS

15.1.  Certificate of Compliance (CoC) - Must be issued by a qualified, registered electrician confirming
all installations comply with SANS 10142 and OHS Act requirements.

15.2. System Condition After Completion:
* Al streetlights must be fully operational with no defects.
* Reinstated poles must match existing ones in height, type, and specification.
» All poles must be structurally sound, earthed, and protected against corrosion.
¢ Electrical components (cables, breakers, wiring, lamps, photocells) must be tested and
certified safe.

15.3. Documentation:
» Signed CoC with electrician’s details.
+ Final inspectionftest results.
= Completion report with details of work done and updated streetlight asset register.
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16. STREETLIGHT INSPECTION

This inspection list was applied during the streetiight inspection; however, it can be modified or
adjusted according to the professional knowledge and experience of the electrician or service provider.
The list serves as a guideline to ensure consistency, but final judgment must afways rely on electrical
expertise, site conditions, and compliance with safety standards

' No. |lItem | Inspection Checklist Correction / Action Required
1 Lamp +» Check for burmnt, broken, flickering, or | Replace faulty lamp or cable;
| dim bulbs. S | further inspection may be required.
|2 Fixture = Inspect for cracks, dents, or Replace damaged components;
damage. repair faulty wiring if necessary.
| - | = Ensure protective cover is intact. [
[ 3 Electrical Wiring | « Check for exposed wires (all should | Replace faulty cable; further
be properly insulated). inspection may be required.
| « Ensure no loose or corroded
f—t connections. | S
| 4 | Pole & Base = inspect for rust, corrasion, cracks, Repair or replace damaged pole;
| bending, or dents. apply anti-rust coating. Further
» Confirm pole stability and secure inspection may be needed.
base.
5 Woater Damage » Look for meisture near base or Repair/freplace seals; replace faulty
inside fixture, components or cabling.
| + Inspect for water stains or rust {seal
{ . __| failure;. S — i
6 | Photocell = Check operation {turns lights onfoff | Replace faulty photocell or related
| | with daylight). wiring. o .I
7 Overheating | « Fee! lampflixture for unusual heat Replace faulty components; further
Il | | (possible ballast or wiring issue). inspection may be required.
| 8 Circuit Breaker * Check for tripped switches. Reset or replace breaker:
I | = Test reset functionality. investigate overloads/short circuits.
9 Arcing / Sparks » Look for visible sparks, arcing, or Immediate isolation of supply;
| | | burning smell. replace faulty cable/components.
10 | Vandalism / Tampering | « Inspect for broken parts, cut wires, Repair or replace affected parts;
or interference. secure installation against
tampering. o
11 Main Cable = Check for visible damage to main Replace damaged cable and
underground/overhead supply cable. conduct electrical tests on the new
. cable.
| 12 Streetlight Poles * Inspect for corrosion, surface wear, | Schedule regular maintenance, 'l
or structural degradation. recoating, or replacement to ‘

| ensure long-term safety.

| = - _ -

17. PROGRESS REPORTS

17.1.  Contractor to submit monthly progress reports to the Engineer monitoring the construction. Such reports
rnust detall the actual work completed and verified against the updated approved programme of work.

18. SITE CLEAN-UP AND EXIT

18.1.  Upon completion of all works, the contractor shall remove all excess materials, rubble, debris,
packaging, and waste from the site.

18.2. The site must be left in a neat, clean, and safe condition, free of construction-related hazards or
obstructions.

18.3. Any damage caused to existing infrastructure, fandscaping, fencing, or adjacent properties during
the construction process must be repaired at the contractor's cost.
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18.4. The contractor must ensure that all final inspections {municipal, engineering, and client) have been
completed and signed off before demobilisation.

18.5. Al site clean-up activities miust comply with SANS 1921-1:2004 - Construction and Management
Reguirements for Works Contracts, specifically Section 5.4 regarding final cleaning and
decommissioning.

18.6. A Completion Cerificate and, where applicable, a Cenrtificate of Occupancy must be obtained and
handed over to the client before final exit from the site.

79. SAFETY PRECAUTIONS ON SITE DURING CONSTRUCTION

19.1. Contractor to complete APPENDIX, 2A: The Contractor's Healih and Safety Declaration as part of
his bid/quote. See also SCC Clause 16 for the OHS compliance requirements.

19.2.  One Skg ozone friendly fire extinguisher and one (1) fully fitted 1% aid box is to be available at all times.

18.3. Al safety equipment required o construct the facility are for the contractor's responsibility and
provisioning. Examples include safety and protective clothing; sound scaffolding; false work and
bracing; ladders etc... All equipment, tools and safety equipment are to be in a safe operating condition
and must be used by the workers where appropriate.

18.4. Refer to general conditions for site safety as included in the regulations of the Occupational Health
and Safety Act, 1993 (Act No. 85 of 1993).

19.5. Site operations and conditions requiring special attention inclhude but are not limited to:

¢ Equipment, machinery, tools: {stationary or mobile) such as vehicles, generators, pumps, drills, augers,
picks, spades, hand tocls, ladders, scaffelding to be in & safe operating condition and are to be used in a
safe and responsible manner. The contractor is responsible for all such monitoring and contro! of site
operations and equipment throughout the works for the entine coniract duration.

« Lifting and lowering of materials or personnel in any way whatsoever.
¢ Personnel access and operations ai raised levels or on raised platforms or scaffolding.

« Excavation works and holes are to be clearly indicated to prevent injury to personnel.

» Potential ingress of water on/through the site.

» Potentially hazardous services may be present on site such as water and sewerage mains,
electricity cables etc... !

+ Chemical transport, storage and usage whatsoever — this includes chemical contact through equipment
use such as fuels and oils; materials such as creosote, paints, solvents, cemant, concrete.

» Barriers and safety cordons, safety and warning signage, sirens, lighting etc. as required

e Safety equipment: Safety and protective clothing, gloves, goggles, masks, hard hats, boots,
harnesses eic.

s A first aid box is to be provided and available at all times on site during working hours and is to
comply with the requirements of the Occupational Health and Safety Act.

» Additional risks associated with specific methods of construction selecled by the contractor
which are not necessarily covered in the above.

20. TOILET FACILITIES
20.1. Contractor to provide his own toilet facilitiss in compliance with the Occupational Heaith and

Safety Act, 1993 (Act No. 85 of 1993)
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APPENDIX 1
BOQ/ PRICING SCHEDULE FOR TO REPAIR,
SUPPLY AND INSTALL OF STREETLIGHTS

NOTES
1. Supervision costs are included under P&G's, Time-related item A.2.2.5

2. All quantities provided in the pricing schedule are calculated approximations
provided as a first estimate to assist the bidder with his/her pricing. However, the
onus is on the contractor to verify the figures before commencement of the works.

3. Confingencies and Provisional Sums are for the Project and not the Service

provider. Therefore the use of the Contingencies and Provisional sum
allocation is not a given and no payment will be made from this allocation for
work that has not been approved by the engineer and duly completed.

4. Exclude VAT in your line-item pricing.
5. Totals per page to be transferred to Summary of Sections page (5) for total quote.

6. Payment will only be considered for those items listed in the BoQ against which
actual expenditure was incurred.

7. Payment of Time Related P&G’s will be pro-rata the progress made and not as per
the time elapsed since commencement of the works.

8. In case any items of the BoQ have been priced in such a manner that they lack
realism; they will be balanced against other items that are deemed to be
underquoted for at the start of the contract.

9. The total of all P&G's excluding Provisional Sums, Contingencies and VAT should
not exceed 15% of the Contract Value.
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APPENDIX 1 PRICING SCHEDULE | SECTION 1

TEM# |

1
14

111

1.1.2

1.1.21
1.1.2.2

1123

1.1.2.4

1.1.26

11.27

1.1.2.8

1.1.2.9

Doc. Version September 2025

PRELIMINARY & GENERAL | PAGE1

DESCRIPTION

BILL NO. 1 - PRELIMINARIES
FIXED-CHARGE ITEMS *

Contractual Requirements

The sum shall cover the Contractor’s initial cosis of providing
sureties, insurance of the Works and plant, third party er public
liability insurance and unemployment insurance

Establishment of Facilities on the Site:

Facilities for Contractor

The sum for this item in shall cover the cost of providing,
establishing and commissioning on the Site facilities for the
Contraclor’s staff. These facilities adequately equipped to allow
the work to commence and to proceed to completion as required
in terms of the contract.

a) Offices and storage sheds
€) Ablution and latrine facilities

f) Plants, tools and equipment

Designated tools & equipment or tools & equipment for
designated operations or plant for use during stated period.
Applicable only to specifically identified tools and equipment.

g} Water supplies, electric power and
communications

h) Remgoval of Contractor's Site establishment on

completion

The sum shall cover the cost of the demolition on and the
removal from the surface of the Site of all tems established in
terms of A.1.2 and shall provide for the making good and the
restoring of the Site to the satisfaction of the Engineering
Representative.

Clean up site and removal of building rubble etc.
off-site upon completion of project

OHS COMPLIANCE

All costs and obligations to comply with the OHS
Act Construction Regulations

See Appendix 2A (Contractors Health & Safety
Declaration) and SCC Clause 16.1-16.6
{Occupational Health & Safety)

CONSULTING ENGINEERING SERVICES

Supervision, inspections, testing, reporting, and
certification of streetlight infrastructure at Owen
Sithole College of Agriculture

"UNIT| QTY | RATE AMOUNT

Sum 1 R R

Sum 1 R R
Sum 1 R R

Sum 1 R R

Sum 1 R R

Sum 1 R R

Sum 1 R R

Sum 1 R R

Sub-Total Page 1 > Transfer to Summary Page >> R

! Amounis or parts thereof will only be paid out Iif actual approved expenditure has accurred. <<
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APPENDIX1 | PRICING SCHEDULE | SECTION1 | P&G'S - TIME RELATED ITEMS PAGE 2

TEM# DESCRIPTION | uUNIT | QTY | RATE = AMOUNT
1 BILL NO. 1 - PRELIMINARIES
1.2 TIME-RELATED ITEMS *

Contractual Requirements
The sum shall cover the Contractor's initial costs of providing

|12 surefies, insurance of the Works and plant, third party or public WMonth 1T R R
liability insurance and unemployment insurance.

1.2.2 Establishment of Facilities on the Site:

| Facilities for Contractor
The sum for this item shall cover the cost of providing,
establishing and commissioning on the Site these facilities
adequately equipped to allow the work to commence and 1o
proceed to completion as required in terms of the contract.

1.2.2.1 a) Offices and storage sheds Month 1 R R
1.22.3 e) Ablution and latrine facilities Month 1 R R

f) Plants, tools and equipment
Designated tools & equipment or tools & equipment for o

1.22.4 designated operations or plant for use during stated period. Month 1 ‘R R
Applicable anly to specifically identified tools and eguipment.

g) Water supplies, electric power and
1-22.5 communications . 1 R R
1226 Otherw i;;cr)r:‘&rerated obligations including _site Month 1 R R
OHS COMPLIANCE

All costs and obligations to comply with the OHS Act
Construction Regulations

See Appendix 2A (Contractors Health & Safety
123 Declaration) and SCC Clause 16.1 - 16.6 Month 1 R R
{Occupational Health & Safety)

CONSULTING ENGINEERING SERVICES

Supervision, inspections, testing, reporting, and
certification of streetlight infrastructure at Owen

124 Sithole College of Agriculture Month 1 R R

T Amounis or parts thereof will only be paid out if actual épproved expendilure has occurred.
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APPENDIX1 | PRICING SCHEDULE | SECTION1 | P&G'S - DAY WORKS

| MEM#

1.2

1.3.1
1.3.1.1
1.31.2
1.3.1.3.

132

1.3.2.1.
1.32.2
1323
1324
1.3.25
1.3.26
1.3.2.7
1.3.2.8
1329
1.3.2.10
1.3.2.11

| Day Works

General (Small Works) -

Please note: These rates will only apply for
additional, un-scoped contingency work, not fo
works that are scoped in this BoQ.

Labour (rates per person per day)

Skilled R/day
Semi-Skilled R/day |
Un-Skilled Riday |

Plant {rates per plant item per hour all-in_including |

| fuel for and delivery {o site

4X4 TLB R/hr
Water Tank R/hr
Front End Loader R/hr
Bob Cat Rthr
Tipper Truck: 6m? Ribr |
Vibrating (Mini) Roller R/hr
Plate Compactor | Ribr
Poke Vibrator and Drive ‘ R/hr
Impact Rammer (Wacker) R/hr
Cherry Pucker Truck Rthr

8m Crane Truck Rrhr

Sub-Total Page 3 >> Forward to Summarj' l?gé

| PAGE3

 DESCRIPTION UNIT ] oty

-

—

P e e - T WS N WS W N —

W WO OX DD T T NN W

RATE

—reee e

AMOUNT

Rate Only
Rate Only
Rate Oniy

Rate Only
Rate Only
Rate Only
Rate Only
Rate Only
Rate Only
Rate Only
Rate Only
Rate Only
Rate Only
Rate Only
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APPENDIX 1 | PRICING SCHEDULE | SECTION 2 - 3 IMPLEMENTATION OF STREETLIGHTS | PAGE 4

AMOUNT |
— g

Doc. Version Septenlber 2028

[ T DESCRIPTION UNIT [QTY| RATE
| —
2 |EARTHWORKS ‘
2.1. SITE CLEARANCE ' |
Removal of vegetation, debris, and obstacles from | 2
211 pole and cable installation areas m S | R R
22 EXCAVATION | |
Excavation for streetlight pole foundations {0.5m x ‘ |
221 |0.5mx 1.2m deep). m? 15 R R
05x05x1.2=03m2x5Poles = 1.5m3 |
Backfilling and compaction around poles with B
222 excavated material m | 15 | i R
|
Trench excavation for cable (0.3m w x 0.6m d x 3
223 |100m long) for 18 m3, (Provisional) m 18 IR R
224 Supply and lay 100 mm sand bedding under cable m? | 3 IR ‘ R
Backfilling and compaction of trench with excavated 3
225 material. m 15 | R | R
*E/O for rock (must be verified and approved by the 3
223 Engineer before claim) m | TBAIR RATE ONLY
23 CONCRETE | |
Supply and place 30 MPa concrete for pole 5
2 foundations (0.4 m® per Foundation) m 2 IR R
3 ELECTRICAL MATERIALS AND INSTALLATION
Supply, deliver and install steel poles, 6.0 m
3.1 high, hot-dip galvanized with wall thickness No. 5 IR R
3.0-4.0mm.
Supply, deliver and install time switches for
3.2 streetlights with sensor, No. 4 R R
Supply 16mm? 4-core suffix electrical cable (100
33 Im), Roll (Provisional) | Rl | 2 R R
34 Connector blocks for electrical connections No. 5 IR R
Supply, deliver and instali 10mm x 3-core armoured
35 |cable (100m long) o 2 (R R
3.6 Cable joint kits to connection for item 3.5 No. 5 |R R
Kirg Packet of ferrules | No. 1 [R R
3.8 Insulation tape No. | 2 IR R
Supply, deliver and install LED lumni-53watts/230 ‘
3.8 volts streetlights No. , 55 |R R
Testing, Commigsioning and Issue COC ‘ |
3.10 Testing and commission of the entire electrical work/  SU™M 1 |R R
certifisd by electrician with wireman’s licences | ‘ |
Sub-Total Page 4 >> Forward to Summary Page R
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>> Onfy materials a@aﬂy Supplied ﬁwstaﬂed, or services provided will be paid for,
Contractor to submit in voices/ delivery noles efc. fo prove expenditure if requested<<

APPENDIX 1| PRICING SCHEDULE | SUMMARY OF SECTIONS & SCHEDULES | PAGE 5

| BOQ/PRICING SCHEDULE

| SUMMARY

.! PAGE |DESCRPTION [ SUBTOTAL
| Section 1| PRELIMINARY & GENERAL D
BEEREX | PRELIMINARY & GENERAL — PAGE 1 a i? -

| 2| 12|PRELIMINARY 8 GENERAL-PAGE2 R ]
3| 1.3|PRELIMINARY & GENERAL — PAGE 3 | RATEONLY

| sT1 | SUBTOTAL P&G'S PAGES 1-3 | R

|
|
L

I I
SECTIONS 2 - 3 | IMPLEMENTATION OF STREETLIGHTS |
|

| | SECTION 2 | EARTHWORK R
5 ' SECTION 3 | ELECTRICAL MATERIALS AND R
| INSTALLATION |
Y | = . = — e — ———
- | =
sT2 | SUBTOTAL SECTIONS 2+3
|
ST3 | TOTAL LINE ALL SECTIONS (ST1 + §T2) | R
| CONTINGENCIES 10% OF SUBTOTAL | R
| : | =
| TOTAL EX VAT | R
L 15% VAT (ONLY IF BIDDER IS A VAT VENDOR) | R
| o ~

GRAND TOTAL | R
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4. | hereby confirm that adequate provision has been made in my tendered rates and prices in
the Bill of Quantities to cover the cost of all resources, actions, training and all health and
safety measures envisaged in the OHSA 1993 Construction Regutations 2014, including the
cost of the specific items listed in the tables hereafter.

5. I hereby undertake, if my bid is accepted, to provide, before commencement of the works under the
contract, a suitable and sufficiently documented Health and Safety Plan in accordance with
Regulation 7{1)(a) of the Construction Regulations, which plan shall be subject to approval by the
Department.

6. I confirm that copies of my company's approved Health and Safety Plan, the Department's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and
will at all times be availabie for inspection by the Contractor's personnel, the Department's personnel,
the Employers Agent, visitors, and officials and inspectors of the Department of Labour.

7. | hereby confirm that, | will be liable for any penaities that may be applied by the Department in terms
of the said Regulations (Regulation 33) for failure on the Contractor's part to comply with the
provisions of the Act and the Reguiations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the Department
will mean that | am unable to comply with the requirements of the OHSA 1993 Construction

Regulations 2014, and accept that my bid will be prejudiced and may be rejected at the discretion of
the Department.

SIGNATURE OF BIDDER ..............cocovvovnevnin o) DATE.. ........cocoiiiiii,

{of person authorised to sign on behaif of the Bidder)
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APPENDIX 2B | AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH
AND SAFETY ACT NO. 85 OF 1983

PRO FORMA
OHS AGREEMENT

To ge Completed By Appointed Contractor Only
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AGREEMENT IN TERMS OF SECTION 37(2;0F OCCUPATIONAL
HEALTH AND SAFETY ACT NO. 85 OF 1993

THIS AGREEMENT is made between The Province of KwaZulu-Natal represented by the Head of
Department: Department of Agriculture & Rural Development
(hereinafter called the EMPLOYER) of the one part, herein represented by:

e L e e e R el b eartaraecaeran it b nnes « wameadhenceaansaninet

WHEREAS the CONTRACTOR is the Mandatory of thi €M- 1.OYE: in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in - nec, f

TO SUPPLY , INSTALL AND REPAIR OF STk SETLIC 4TS AT OWEN SITHOLE COLLAGE OF
AGRICULTURE (OSCA) - UMFOLOZI LOG: . Min. ™" ALITY UNDER KING CETSWAYO DISTRICT
b W CIPALITY .
for the implementation of the works as = *he Scope'of Works and Specifications and Conditions provided

in the contract documentation;

AND WHEREAS the EMPLOY R 5 .A.the CONTRACTOR have agreed to enter into an agreement in terms
of the provisions of Sectio""7(2; ¢ the Occupational Health and Safety Act No 85 of 1993, as amended
by the Occupational Heal.. -an- Safety Amendment Act No 181 of 1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the CONTRACTOR
with all relevant provisions of the ACT and the regulations promulgated in terms thereof.

2. The CONTRACTOR undertakes to Tully comply with all relevant duties, obligations and prohibitions
imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed
certain arrangements and procedures that same shall be observed and adhered to by the
CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of acquainting
himselffherseiffitself with such arrangements and procedures.

Supply, Install and Repair Of Streétlights At Osca Collage — ulMfolozi LM 40 | Page



-
@.‘ZM Department of Agriculture & Rural Deve!opmeﬂt Doc. Version Septemhber 2025

The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arangements and procedures, if any, imposed by the ACT and Regulations,
and the CONTRACTOR expressly absolves the EMPLOYER and the EMPLOYER'S AGENT from
being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedures in respect of the work included in the contract.

The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR
has complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps
may include, but shall not be limited to, the right to inspect any appropriate site or premises occupied
by the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to remedy the
default of the CONTRACTOR at the cost of the CONTRACTOR.

The CONTRACTOR shall be obliged to report forthwith to th EMF. ,YER any investigation,
complaint or criminal charge which may arise as a consequence b, ‘orwvisions of the ACT and
Regulations, pursuant to work performed in terms of this ag e, 3nc§ shall, on written demand,
provide full details in writing of such investigation, comr ... -or ¢. Mjnal charge.

Thus, signedat ... ~....._ar and on behalf of the EMPLOYER
onthisthe ....................dayof ... ..ocooeeeverrs s g UDOTUTUR | ST

SIGNATURE: ...ttt cesecstetits oeovsssessosssssesosesseseeeeeeeeeees oo ess s oes oo oesoeeeeeeeeee.

Thus, signedat ... for and on behalf of the CONTRACTOR
ONHhISThe ..o DAY OF oottt 20.........
SIGNATURE: ....cooors oottt misssss s ssssns st et ses oo ee e s oo oo seee e
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{'ﬁtg-ﬁ?ZN Department of Agric_ulrure & Rural Devempm_ent ) Doc. Version September 2025

APPENDIX 2A - CONTRACTOR'S HEALTH & SAFETY DECLARATION

Contractor’s Health and Safety Declaration

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations"
hereafter), a Contractor may only be appointed to perform construction work if the Department is satisfied that
the Contractor has the necessary competencies and resources to camy out the work safely in accordance with

the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014,

Tothat effect a person duly authorised by the bidder must complete and sign the declaration hereafter in detail.

Declaration by Bidder

1. | the undersigned hereby declare and confirm that | am fuily conversant with the Occupational
Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety

Amendment Act No 181 of 1893), and the OHSA 1993 Construction Regulations 2014.

2. | hereby declare that my company has the competence and the necessary resources to safely carry
out the construction work under this confract in compliance with the Construction Regulations and

the Department's Health and Safety Specifications.

3 Tables below to be completed by bidder. Contractor to transfer the Totals to P&G’s Items A.1.2.8
and A.2.2.6 for the Fixed Charge and Time Related P&Gs respectively. Only items against which

actual expenditure has occurred, will be paid for.

TABLE 1: COST OF SAFETY EQUIPMENT & OTHER COSTS RELATED TO OHS
COMPLIANCE (FIXED CHARGE ITEMS)

COST ITEM DESCRIPTION FORIN BID

| —
11 FIXED COSTS - Add items as per risk assessment
1.1 PPE
' 1.1.1 Hard hats

| 1.1.2 Safety boots
113
1.1.4
1.1.5
116
17 —

1.2 Preparation, discu_s%g and amending of Heaith & Ssa Plan,;cluding
risk assessment & quality assurance plan.

ﬁ' Compilation and updating of a Health & Safety file -
| 1.4 Medical examination of staff and temporary workers (app.10 people)

P |:o :u‘:u|:u-:o|:u :ui |
I

A A

- ——————

(1.7

—

<< SUBTOTAL CARRIED TO P&G'S ITEM A1.2.8

“:U:U

(2| TIME RELATED COSTS _ -
2.1 implementation of the Health & Safety Plan. -
| 2.2 Construction Safety Officer -

| 2.3 Training of staff and temporary workers

I

COST ALLOWED

B

R
R
<< SUBTOTAL CARRIED TO P&G'S ITEM A.2.2.6 R
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